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URANIUM ORE PROCESSING PROJECT 
AT 
TUMMALAPALLE, ANDHRA PRADESH 
 
TENDER DOCUMENT 

FOR 

NIT NO.TMPL/CIVIL-75 

 
NAME OF THE WORK : 
 

Modification/reconstruction of 05 nos. 
RCC foundations for MS tank at Process 
Plant. 

 
PART-I (Technical Part) 
 

December 2014 
 
 
 
 

 

URANIUM CORPORATION OF INDIA LIMITED 
(A Govt. of India Enterprise) 

(CIN : U 12000 JH 1967 GOI 000806) 
Tummalapalle 

P.O.M.C.PALLE, VEMULA MANDAL, 
YSR DISTRICT.A.P.-516349  Ph.No.08588-282707/04, Fax:282704/707 

E-mail: uranium_tmpl@yahoo.co.in 
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URANIUM CORPORATION OF INDIA LIMITED 
(A Govt. of India Enterprise) 

(CIN : U 12000 JH 1967 GOI 000806) 
TUMMALAPALLE  

 

PO:Mabbuchintalapalle, Mandal: Vemula, 
Dist: YSR DISTRICT – 516349 A.P. 

 
                 Hyd. Office:                  Plot No.37, Road No.3, Sunrise Homes, 
                                                           Upparpally,  P.O.Hyderguda,  

                                Ranga Reddy District, HYDERABAD - 500 048 
                                             Ph .& Fax No.040-42407747 
 
    Head Office:  P.O.Jaduguda Mines, Dist. Singhbhum (East) 
             JHARKHAND – 832 102. 

 

NOTICE INVITING TENDER NO. TMPL/CIVIL –75 
  

I T E M R A T E   T E N D E R  
 

F O R  

Modification/ reconstruction of 05 nos. RCC 
foundations for MS tank at Process Plant. 

 
1. Tenders to be deposited in the/at the office of Manager [Admin.], Uranium 

Corporation of India Ltd., Tummalapalle Project, A.P.-516349 on 31/12/2014 
up to 2.30 PM. 
 

 
2. Tenders shall be opened in presence of Tenderers who may like to present at 

3.00 PM on 31/12/2014 at office of Manager [Admin.], Uranium Corporation of 
India Ltd., Tummalapalle, A.P.-516349. 
 

 
Issued to             : __________________________________________ 
                                                                 ( Name of the Contractor / Tenderer ) 
 
Signature of Officer 
Issuing the Tender Documents                           : _____________________________ 
 
Designation            : _____________________________ 
 
Date             : _____________________________ 
 
Cash Memo / Receipt No.                        : _____________________________ 
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Details of the tenderer for communication 
 

 
 
Name of the Agency 

 
 
: 

 
 

_____________________________________________________ 
   

 
_____________________________________________________ 

 
 
Name of the contact person 

 
 
: 

 
 

_____________________________________________________ 
   

 
 
Address for communication 

 
: 

 
_____________________________________________________ 

   
 
_____________________________________________________ 

   
 
_____________________________________________________ 

   
 
_____________________________________________________ 

   
 
_____________________________________________________ 

   
 
_____________________________________________________ 

   
 

 
Mobile No. 

 
: 

 
_____________________________________________________ 

 
Phone No. 

 
: 

 
_____________________________________________________ 

 
Email.ID 

 
: 

 
_____________________________________________________ 
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I N D E X 
 

PART – I: TECHNICAL & COMMERCIAL 
 
 

SECTION DESCRIPTION 
 

I.  NOTICE INVITING TENDER 
 

II.  GENERAL INFORMATION AND GUIDANCE FOR CONTRACTOR  
 

III.  CONDITIONS OF TENDERING 
 

IV.  FORMS 
 

V.  ARTICLES OF AGREEMENT  
 

VI.  BANK GUARANTEE FORM FOR SECURITY DEPOSIT 
 

VII.  SCHEDULE – B, D & F.  
 

VIII.  GENERAL CONDITIONS OF CONTRACT 
 

IX.  SCOPE OF WORK 
 

X.  SPECIAL CONDITONS OF CONTRACT. 
 

XI.  DRAWINGS 
 

XII.  SAFETY OF CONTRACTOR’S EMPLOYEES 
 

 
 
 

 
PART –II: PRICE PART 

 
SCHEDULE OF QUANTITIES (ENCLOSED SEPARATELY) 
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URANIUM CORPORATION OF INDIA LIMITED 
(A Govt. of India Enterprise)  

 
TUMMALAPALLE PROJECT  

 

P.O - M.C.PALLE, VEMULA MANDAL, YSR DISTRICT, A.P.- 516349  
 

Tel. 08588- 282704/07 Fax. 282704/07, E-mail: ucil_tmpl@yahoo.co.in 
 

UCIL/TMPL/CIVIL/NIT/75/2014                                                                  Date:09/12/2014 
 

NOTICE INVITING TENDER NO.TMPL/CIVIL – 75 
 

Sealed Item-rate Tenders in two parts i.e. Part-I: Technical Part & Part-II: Price Part 
(in one original plus two sets each self contained in all respects) in prescribed form are 
invited by UCIL, Tummalapalle Project from bonafide, reliable and resourceful 
contractors  for execution of the following works:- 
 

1. Name of the work      Modification/ reconstruction of 05 nos. RCC 
foundations for MS tank at Process Plant.  

2. Earnest Money Deposit Rs.70,000/-(Rupees Seventy Thousand only) 
3. The average annual financial 

turnover of tenderer during the 
last three (3) years ending 31st 
March of the previous financial 
year should be  

 

 
Rs.10.20 lakhs 

 
4. Tenderer should be experienced having successfully completed similar works 

during last  seven years ending last day of month previous to the one in which 
applications are invited should be either of the following:- 

 Three similar completed works 
costing not less than  Rs.13.60 lakhs 

 or 
 Two similar completed works 

costing not less than  
Rs.17.00 lakhs 

 or 
 One similar completed work 

costing not less than  
Rs.27.20 lakhs 

5. Definition of “Similar Work” Construction of mass concrete foundation & Tank 
foundation & Miscellaneous plant foundation etc. 

6. Cost of tender document Rs.2000/- 
7. Completion time of work 03(Three) months from the date of 

commencement of work. (Date of commence of 
work will be reckoned 10 days after issue of 
written order). 

8. Date of commencement of Sale of 
Tender document 

09/12/2014 

9. Date of Closing of Sale of Tender 29/12/2014       
10. Date of Submission of Tender 31/12/2014 up to 2.30 PM 

11. Date & Time of Tender Opening 31/12/2014 at  3.00 PM (Technical Part i.e. Part-I 
only)  

Contd………./- 
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                Full details, terms, conditions and specifications of works will be available in 

the above mentioned NIT document which can be obtained from the office of the 

Manager [Admin.] UCIL, Tummalapalle Project, P.O.M.C.PALLE, VEMULA MANDAL, YSR 

DISTRICT.A.P.-516349 on payment of cost of tender documents in cash/DD drawn on 

State Bank of India, Pulivendula in favour of Uranium Corporation of India Limited, on 

all working days except Sundays & Holidays between 10.00 AM to 4.30 PM for which 

request letter in duplicate on the letter head of Tenderer is to be given. Tenderers are 

advised to collect the tender document personally. Postal delivery will not be 

entertained. However the tender document can also be downloaded from our web site 

www.ucil.gov.in in which case the cost of tender document must be submitted along 

with the offer in form of DD drawn in favour of “M/s URANIUM CORPORATION OF 

INDIA LIMITED” payable at State Bank of India, Pulivendula (Branch Code: 0989) failing 

which the offer will not be considered. 
 

            Tenderers downloading the tender document from UCIL website mentioned 

above must intimate UCIL regarding their intention to participate in the tender.  

The Tender is to be submitted in two parts i.e. Part-I, Technical & Commercial 

Terms & Conditions and Part-II [Price proposal], (both separately sealed for each 

tender containing three copies), to the Manager [Admin.] , UCIL, Tummalapalle 

Project, P.O. MC Palle, Vemula Mandal, YSR District, A.P.-516349 to reach on or before 

the date & time fixed for receiving the bid. Telex, telegraphic or email bids will not be 

entertained. The sealed outer cover should contain two envelopes each sealed and 

marked with NIT No., closing date and general description of work tendered for and the 

part number. Outer sealed cover should be super scribed with NIT No. and general 

description of the work quoted for. 
            
           The Corporation reserves the right to accept or reject any or all tenders either in 

full or part thereof or to spilt the work among more than one contractors if necessary or 

regroup the packages without assigning any reasons whatsoever. 

 

 For Uranium Corporation of India Ltd.                                                                                                          

                                                                                                       Sd/- 
                                                                                                      [A. R. De] 

                                                                                                        Chief Supdt. (Civil)  
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SECTION-II 
GENERAL INFORMATION AND GUIDANCE FOR CONTRACTOR  
 
1.00    The information given below is only for the Tenderers guidance and shall not relieve him 

of the responsibility for having full detailed first hand site investigation of his own before 
tendering.   

 

2.00   The Tenderer is required to deposit the Earnest Money at the prescribed rate in a 
separate envelope along with the tender document. Tenders received without 
requisite Earnest Money Deposit as prescribed above, shall be summarily rejected. 
No interest shall be allowed on the Earnest Money Deposit. 

 

Requisite EMD shall be payable “Uranium Corporation of India Limited” in the form of 
properly executed Demand Draft payable at State Bank of India, Pulivendula.  

 
 

2.01 Rates:  The tenderers are required to quote the rates in triplicate against all items of the 
Schedule of Quantities in words and figures clearly; failure in this respect is liable to   
render the tender incomplete. 

 
2.02 The tenderer shall submit along with the tender a list of construction equipment and 

machinery in their possession and which they shall bring at site for these construction 
works. 

 
2.03 If any clarifications regarding specifications, condition of contract etc. or schedule of 

quantities is required the same can be obtained by the Tenderers from the Uranium 
Corporation of India Limited. 

 
2.04 In the event of the tender being submitted by a firm (Partnership) it must be signed 

separately by each member thereof, or in the event of the absence of any partner it must 
be signed on his behalf by a person holding a power of attorney authorizing him to do so, 
such power of attorney to be produced with the tender, and it must disclose that the firm 
is duly registered under the Indian partnership Act. 

 
2.05 Receipts for payments made on account of a work when executed by a firm (Partnership) 

must also be signed by the several partners except where the contractor are described in 
their tender as a firm, in which case the receipts must be signed in the name of the firm 
by one of the partners, or by some other person having authority to give effectual 
receipts for the firm. 

 
2.06 Any person who submits a tender shall fill up the usual prescribed form stating at what 

rate he is willing to undertake each item of the work. The quantities shown therein are 
approximate only, being given as an indication of the scope of the work in accordance 
with the estimate of their cost, so that in the event of any increase or decrease in the 
quantity of any item of the work, the actual quantities executed may be paid for at the 
rate stated for the particular item of work, subject only to any adjustments that may be 
provided for in the General Conditions. It is to be clearly understood that no work will be 
paid for under more than one item or more than once under any item. Any individual 
item may vary up to any extent subject to gross variation of maximum ± 15 % (fifteen 
percent) of contract value.  Contractor is liable to execute above variation at the same 
rate, terms and conditions stipulated in the contract. 

 
2.07 The tenderer is required to deposit the Earnest Money at the prescribed rate in a 

separate envelope along with the tender document, furnishing complete details of the 
amount and mode of payment being made. Tenders received without requisite Earnest 
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Money Deposit as prescribed above, shall be summarily rejected. No interest shall be 
allowed on the Earnest Money Deposit. 

2.08 Security Deposit: The Amount of Security Deposit including the amount of Earnest 
Money shall be 10% of the awarded value of work. 

  
 Upon acceptance of the tender, the successful Tenderer shall within ten days of the 

written acceptance of his tender, deposit with the Corporation the requisite amount to 
make the Security Deposit 5% (five percent) of the value of the works at the accepted 
rates. Such sum shall be deposited by the Contractor in cash/ Demand Draft shall be 
payable “Uranium Corporation of India Limited” in the form of properly executed 
Demand Draft payable at State Bank of India, Pulivendula/ Bank Guarantee. 

            

In addition to the above, further amounts to the extent of 5% of the awarded value of the 
work will be deducted from the running monthly bill by way of percentage deductions; 
such percentage deductions shall be at 10% of the running monthly bills till the full 
amount of Security Deposit is released/retained by the Corporation. 

 

2.09 If after the tender has been accepted, the Tenderer fails to pay the Security Deposit as 
specified above, after written notice to him of such acceptance, the sum deposited by him 
as Earnest Money may be forfeited. The Tenderer shall not be allowed to 
increase/withdraw his tender/offer within (6) six Months from the date of opening of 
the tender (technical part) and if he does so the Earnest Money Deposit may be forfeited. 

 
2.10 The Officer inviting tenders shall have the right to reject all or any of the tenders, and will 

not be bound to accept the lowest. 
 
2.11 The memorandum, the form of tender and the schedule of materials to be supplied by the 

Corporation and their issue rates shall be filled and completed in the office of the 
Corporation before the tender form is issued, If a form is issued to an intending Tenderer 
without having been so filled in and completed, he shall request the Corporation to have 
this done before he complete and delivers his tender. 

 

2.12 The Tenderer shall furnish satisfactory evidence that he has a true appreciation of the 
scope of the work, the ability and experience to perform the various classes of work 
involved, and that he has sufficient capital and plant to enable him to execute the same 
successfully and to complete it in the time named in the contract. In compliance with this, 
the Tenderer shall along with tender furnish, a list of major works executed by him 
during three previous years, the Bank with which he has dealings, the Bankers Certificate 
a copy of the profit and loss account and balance sheet for the year the proceeding the 
year in which the tender shall be submitted and Income Tax and Sales Tax Clearance 
Certificate, for the latest years. 

 

 

2.13 Each of the tender documents is required to be signed by the person or persons 
submitted the tender in his/their handwriting in token of his/their having acquainted 
himself/themselves with the General Conditions of Contract, General Specifications, and 
Special Conditions etc. as laid down. Any tender with any of the documents not so signed 
will be liable to rejection. 

 
 

2.14 The tender form must be filled in English and all entries must be made by handwritten in 
ink. All the rates must be filled both in words and figures. If any of the documents is 
missing or unsigned, the tender will be considered invalid. All erasures and alterations 
made while filling the tender must be attested by dated initials of the Tenderer. Over-
writing of figures is not permitted. Failure to comply with any of these conditions will 
render invalid. No advice of any change in rate or conditions after the opening of the 
tender will be entertained. 
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2.15 Tender document & Item rates (price part) should be submitted in triplicate and the 
copies other than original shall necessarily be Xerox copy of the original copy duly signed 
by the Tenderer. 
 

2.16 Conditional tender, without cost of tender & E.M.D. amount tender shall be cancelled 
without any prejudice. 

 
*************************************** 

 
S E C T I O N    - I I I 

 
CONDITIONS OF TENDERING 

 
3.00.00    PREPARATAION OF TENDER 
 
3.01.00    Tenderer to study 
 
3.01.01    Before submission of the tender, the Tenderers are requested to make themselves 

fully conversant with the Conditions of Tendering. General Conditions, Special 
Conditions, Site Conditions, Specifications, Schedules, drawings and all other 
relevant information so that no ambiguity may arise in these respects subsequent to 
the submission of the tender. 

 
3.01.02 It shall be the responsibility of the Tenderer to request for any missing document. In 

absence of any such request the Tenderer will be deemed to have received and read 
all documents. 

 
3.01.03       The Tenderer shall submit his tender strictly in accordance with the tender 

specifications and terms and conditions laid down in the tender document. 
 

Should there be any discrepancy in Or any doubt or obscurity, to the meaning of any 
of the clauses of the tender document, or as to anything to be done or not to be done 
by the accepted Tenderer or as to these instructions observed by the intending 
Tenderer, the Tenderer must set forth in sorting such discrepancy, doubt or 
obscurity, and submit the same in duplicate to Chief Supdt. (Civil),/ any authorized 
person in UCIL, Tummalapalle Project so as to reach him two days in advance before 
the date of tender opening mentioned in the NIT for such purpose. The elucidation 
given by the designated officer shall be final and binding on the Tenderers. 

 
3.01.04       By submitting a tender for the work & Tenderer will be deemed to have satisfied 

himself by actual inspection of the site and locality of the work, if so required and 
that the rates quoted by him in the tender will be adequate to complete the work in 
all respects according to the specifications, and other conditions and that he has 
taken into account all conditions and difficulties that may be encountered during its 
progress whether or not expressly provided in the tender document but necessary 
for the completion of assignment to the entire satisfaction of UCIL. 

 
3.01.05       Tenderers must be submitted on the attached prescribed forms and / or copies 

thereof. The schedule shall be filled in, item by item, in accordance with the 
instructions and notes supplementary thereto. 
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3.02.00        SUBMISSION OF TENDER 
 
3.02.01       Tenders to be in two parts 

 

3.02.02 Unless otherwise instructed to the contrary all tenders shall be submitted in two 
parts i.e. (i) Part - I:  Technical and (ii) Part - II:  Price. 

 
3.02.03         List of documents to be submitted in Part - I (Technical Part): 
 

a)  Tenderer's covering letter. 
b)  Document showing deposit of Earnest Money in original. 
d) Signed NIT tender documents i.e. all tender papers which comprise the 

following shall be signed and returned with the original copy of tender. 
 

-  Notice inviting Tender 
-  General information 
-  Forms 
-  Conditions of Tendering 
-  General conditions of contract 
-  Special conditions of contract 
-  Safety of contractor's Employees with appendices 
 

e) Income tax returns for last three financial years. 
 
f) Details of Credentials /Information sheet about the tenderer with photo 

copies of work orders, PAN card & balance sheets for qualifying of 
technical bid. 

 
3.02.04         List of documents to be submitted in Part - II (Price Part): 

 
          a)  Tenderer's covering letter/Credential information sheets. 
         b)  Schedule of quantities in triplicate duly signed by contractor in all pages  
 

 

3.03.00 The Tenderer shall submit the tender which satisfy each and every condition laid 
down in the notice, failing which the tender will be liable to be rejected. 

 
3.03.01 The Corporation reserves to themselves the right of accepting the whole or any 

part of the tender and Tenderer shall be bound to perform the same at quoted 
rates. 

 
3.03.02 Income Tax / Work contract Tax/Service Tax/Cess or any other Tax in respect of 

this contract, if any shall be payable by the Tenderer and the Corporation will not 
entertain any claim whatsoever in this respect. 

 
3.03.03  SECRECY:- The Tenderer (Whether his tender is accepted or not) shall treat the 

details of the Tender specifications and other documents attached thereto, as 
private and confidential. The Tenderer shall take necessary steps to ensure that all 
persons employed in any work in connection with his tender have noticed that the 
Indian Atomic Energy Act.1962 (X X X I I I of 1962) applied to them and shall 
continue so to apply even after award of the contract (Whether his tender is 
accepted or not). 
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FORMS 
 

S E C T I O N   -   I V,  
 

4.01          DETAILS OF CREDENTIALS/INFORMATION SHEET ABOUT THE     
                TENDERER/CONTRACTOR  

(To be filled-in by the Tenderer/Contractor) 
 
1.   Name of the Firm/Company of the Tenderer :    ____________________________ 

2.  Name & Address of the Chief Executive/ 
 Chairman and Managing Director of the  
 firm with Telephone No./ e-mail address  :    ____________________________ 

3. Registered Office and Address of the firm    
  with Telephone No. and Fax No. if any.  :    ____________________________ 

4. Address for Correspondence/all    
 communication with the firm   :   _____________________________ 

             
                          _____________________________ 

5. Name, designation, address of the person 
 authorized to deal with this tender/work  :   _____________________________ 

6. Nature of the registration of the firm 
   Limited Co./Private Ltd./Partnership Co./ :   _____________________________ 
   Proprietorship firm   

7. Registration No. with date and Registering    
 Authority      :    _____________________________ 

 
 

Name of Directors / Partners Occupation Address 
 

   
   
   
   

 
8. Address of the office/work site of the Tenderer,  :         _________________________ 

nearest to the place of the Work being  
tendered       :         __________________________ 

9. Particulars about the professional persons employed by the firm: 
 

Name of the 
professional Persons & 

Address 

Qualification Experience 
in No. of 

years 

Nature of experience Date of Joining 
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4.02    F O R M     O F    T E N D E R 
 
To 
The Chairman & Managing Director, 
M/s.Uranium Corporation of India Ltd., 
P.O.Jaduguda Mines,  
Dist. Singhbhum (East), 
Jharkhand - 832 102. 
 
Dear Sir, 
 
With reference to the tender invited by you for _____________________________________ 
_______________________________ I/We have examined special conditions and General Conditions, 
Articles of Agreement, Tender Notice, Specifications and Schedule of Quantities for the above 
work. I/We hereby offer to execute the whole of the said works in conformity with the same 
Special Conditions, Articles of Agreement, General Conditions, Tender Notice, Specifications and 
Schedule of Quantities for the sum of Rs._________/-  (______________ 

 _____________________ ) at the respective rates mentioned in the Schedule of items.  
  

I/We undertake to complete and deliver the whole lot comprised in the contract within ______ 
_________________ calender months from the date of commencement of work. 
 
I/We have deposited as Earnest Money a sum of Rs.____________________________ with  
__________________________________________ which amount is not to bear any interest and I/We do 
hereby agree that this sum shall be forfeited by me/us if the event of the Uranium Corporation 
of India Limited accepting my/our tender. I/We fail to execute the Contract when called upon to 
do so. 
 
I/We hereby agree that unless and until a formal agreement is prepared and executed in 
accordance with the Articles of Agreement, this tender together with your written letter of 
acceptance thereof, shall constitute a binding contract between us. 
 
I/We understand that you are not bound to accept the lowest or any tender you may receive. 
 

Yours faithfully, 
Signature: ______________ 

 
Address: ______________ 

Name of Partners of the Firm: 

1. ______________________ 

2. ______________________ 

3. ______________________ 

4. ______________________ 

  



UCIL/TUMMALAPALLE, NIT NO.TMPL/CIVIL-75 

13                             Signature of the tenderer with seal 
 

SECTION-V 
4.03            Agreement 
 
ARTICLES OF AGREEMENT made at __________this_________ day of ________ between (hereinafter referred to 
as the Corporation which expressions shall include its successors and assigns) of the one part and 
M/s.________________________________________________ (hereinafter referred to the other part of WHEREAS THE 
Corporation is desirous to have consultancy services for that certain 
_____________________________________________ and has accepted a Tender submitted by 
_______________________________________________________________________________. 
 
NOW THE AGREEMENT WITNESSETH as follows: 

1. In this Agreement words and expression shall have the same meanings as are respectively assigned 
to them in the General Conditions and Special Conditions of Contract hereinafter referred to. 

2. The following documents shall be deemed to form and be read and construed as part of this 
Agreement viz: 

(a)        Tender Notice No.________________ Dated ________________ 
(b) The Drawings 
(c)         The Tender 
(d) The General Conditions of Contract 
(e)         The Specifications 
(f)         The Special Conditions 
(g)          The Schedule of items. 
(h)  Design Data and Technical Specifications (if any) 
(i)         General Information and Guidance for Tenderers 
(j)         Any other document specifically mentioned herein as forming a part of the Agreement 

3. In consideration of the payment to be made by the Corporation to the Contractor as 
hereinafter mentioned, the Contractor hereby covenants with the Corporation to execute, 
complete and maintain the work in conformity in all respects with provisions of the 
Contract. 

4. The Corporation hereby covenants to pay to the Contractor in consideration of the 
execution; completion and maintenance of the work of contract price at the time and in the 
manner prescribed the contract. 

5. All disputes arising out of or in anyway connected with this Agreement shall deemed to 
have arisen in HYDERABAD and only competent court in the District Hyderabad/Ranga 
Reddy shall have jurisdiction to determine the case.  
 

6. You shall provide the guarantee in the agreement that you will be held responsible for the 
good conduct of labour engaged by you. 

7. The several parts of this contract have been read to us and fully understood by us. 

    AS WITNESS OUR HAND THIS _______________________________________________, signed by the said M/s 
Uranium Corporation of India Limited., Tummalapalle Project. 
                                                                                                                                              
__________________________________________                                                                                                                                                   
In the presence of                                                                                                                      Executive Director (P-S) 
                                                                                                                                     SIGNED & DELIVERED for and                                                                         
                                                                                                     on behalf of URANIUM CORPORATION OF INDIA LTD. 

1) 
 
 

2) 
                                                                                                                ________________________________________________ 

                                                                                                          Authorized Signatory of the party with seal 
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SECTION-VI 
4.04 

BANK GUARANTEE FORM FOR SECURITY DEPOSIT 
Name of the Bank: 
 

Address of the Bank: 
 

Guarantee No.: 
 

Date: 
 

Date of Expiry: 
 

Claim Period:  06(Six) months from the date of expiry. 
 

Limit of Liability:   
Whereas Uranium corporation of India Ltd.(herein after referred to as he  CORPORATION) 
 having its registered office at Jaduguda  Mines  P.O.  & Dist. Singhbhum, Jharkhand - 832 102 
which expression shall, unless repugnant to the context, includes its legal representatives, 
successors and assigns, have entered into an Agreement (herein after referred to  as  the 
Agreement) with M/s ________________________________________________(herein after  referred  to  as the 
CONTRACTOR) having  its  registered  office  at 
___________________________________________________ which  expression shall, unless repugnant to the 
context, include its legal  representatives, successors or assigns, for 
 ________________________________________________________________________(Name of work) letter of 
Intent/Work  Order No._________  , dated ____________ described in the Agreement based on  the 
Terms  and  conditions contained in the Agreement and whereas by  the  said Agreement 
CORPORATION has agreed to pay the CONTRACTOR for the services  to be rendered by the 
CONTRACTOR in terms of the said Agreement. 
 
And Whereas, in accordance with the terms of the Agreement, the CONTRACTOR has to furnish 
Bank Guarantee for ___________________________________________________________(Name of work) for due 
performance fulfillment and observance of the terms and conditions of the Agreement and 
further covenanted with the CORPORATION to make good any deficiencies so as to  
fulfill in all respects the proposes for which the Agreement is entered in to and in accordance 
with their operating and other conditions specified and to meet all the requirements specified in 
regard there to in the Agreement for the period/periods stipulated in the Agreement. 
 
Now, by this Guarantee we, the CONTRACTOR(as Principal) and 
____________________________________(Name  and address of Bank) or held and  firmly  bound 
into    CORPORATION   in   the   sum   of    Rs.________________    (Rupees 
_______________________________________________________only)    for     the payment  of  which  the 
 CONTRACTOR  and  surety  bound  themselves,  their successors,  legal  representatives and 
assigns jointly  and  severally  by these presents. 
 
Now the conditions of this Guarantee is such that if the CONTRACTOR (as principal) shall duly, 
faithfully and punctually perform and observe all the terms, provisions, conditions and 
stipulations of Agreement including covenants, concerning Bank Guarantee stipulated therein 
on the part of the CONTRACTOR (as principal) to be performed and observed according to the 
true purpose, intent and meaning thereof or if on default of CONTRACTOR the CONTRACTOR 
shall satisfy and discharge the damages sustained by the CORPORATION thereby, upto the 
amount of this Bank Guarantee herein, then the obligation herein shall be null and void, but 
otherwise shall be in full force and effect for a period of ____ months i.e. upto ___________from 
__________.  But no alterations in the terms of the said Agreement made between CORPORATION 
and CONTRACTOR or the extent or the nature of the materials supplied, completed and 
maintained thereunder and no allowance of time by the CONTRACTOR or CORPORATION under 
the Agreement nor any forbearance in respect of any matter of thing concerning the said 
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Agreement on the part of CORPORATION shall in any way release the CONTRACTOR from any 
liability under the Guarantee herein. 
 
We do hereby undertake to pay the amount due and payable under this Bank Guarantee without 
any demur, merely on demand from CORPORATION stating that the amount claimed is due by 
way or the loss or damages caused to or suffered or would be caused to or suffered by 
CORPORATION by reason of any breach by the said CONTRACTOR (as principal) of the terms 
and conditions obtained in the said Agreement or by reason of the said CONTRACTOR`s (as 
principal) failure to comply with any of the conditions with regard to the Agreement set out in 
this Bank Guarantee.  Any such demand made on the CONTRACTOR shall be conclusive as 
regards the amount due any payable by the CONTRACTOR under this Guarantee. 
 
However, our liability under this Guarantee shall be restricted to an amount not exceeding Rs. 
_______________________________________ (Rupees _______________________________ only). 
 
We further covenant that the Guarantee herein contained shall remain in full force and effect 
and that it shall continue to be enforceable till the dues of the CORPORATION under or by virtue 
of the said Agreement have been fully paid and CORPORATIONs claim satisfied or discharged or 
till CORPORATION certifies that the terms and conditions of the said Agreement have been fully 
and properly carried out by said CONTRACTOR (as principal) and discharges the Guarantee. 
 
We, the surety, further covenant with CORPORATION that CORPORATION shall have fullest 
liberty without our consent and without affecting in any manner our obligations hereunder to 
vary any of the terms and conditions of the said Agreement from time to time, to postpone for 
any time or from time to time, any of the powers exercisable by CORPORATION AGAINST the 
said CONTRACTOR(as principal) and to forbear or enforce any of the terms and conditions 
relating to said Agreement and we shall not be relieved from our liability by reason of any such 
variations, or extension being granted to said CONTRACTOR or for any forbearance, act of 
omission on the part of CORPORATION, or any indulgence by CORPORATION to the said 
CONTRACTOR(as Principal) or by any such matter or thing whatsoever, which under the law 
relating to sureties would but for this provision, have effect of so relieving. 
 
This Guarantee herein contained is not revocable by notice during its currency and will remain 
in full force until all the undertaking covenants, terms and conditions of Agreement are 
performed and fulfilled or until it is discharged by notice in writing by CORPORATION. 
 
This Guarantee will remain in force upto __________ months from _________ i.e. upto ___________ and 
will stand automatically cancelled on expiry of the said period unless extended by mutual 
Agreement.  Unless a demand or claim to enforce the claim under this Guarantee is made in 
writing against the surety within 6(six) months from the date of expiry of this Guarantee,  
all the rights of the CORPORATION hereunder against the surety shall be relieved and 
discharged from the all the liabilities hereunder. 
 
IN WITNESS WHEREOF, the CONTRACTOR(as principal) and surety have executed this 
Guarantee and have affixed their seals on this date __________. Now withstanding any thing 
contained herein before our liability under the present Guarantee is restricted to Rs. _____________ 
(Rupees __________________________________________ only) and shall remain in force for a period of 
_______ months i.e. upto __________ from _________.  Unless a suit or action is instituted to enforce the 
claim under the Guarantee within 6 months from the said date all your rights under the 
Guarantee shall be forfeited and we shall be relieved and discharged from all liabilities 
thereunder. 
 
              PRINCIPAL                     SURETY 
For and behalf of (Name of firm)                                         For and behalf of (Name of Bank) 
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SECTION-VII 
 
 
4.05                                                               S C H E D U L E  - B 
     

MATERIALS FOR ISSUE TO THE CONTRACTOR 

     
     

Sl. No. Particulars  Rate at which material will be issued  Place of issue 
    Unit Rate (Rs.)   
     

1            N I L      ____        _____         _______ 
     
     
     
     

          
     
     

N.B.:   All materials shall have to be procured by the contractor at his own cost. 
     
     
     
     
Signature of   Signature of   
Issuing Officer ______________________ Contractor      ___________________ 
     
Date : _______________  Date : ________________ 
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4.06     S C H E D U L E   -   D 
 
 

Sl. No. Category of Labour Wage per day Remarks 

1 Skilled/Semi 
skilled/Unskilled 
Labour 

Minimum wages to be paid as fixed by Asstt. 
Labour Commissioner (C), /Hyderabad from 
time to time. 
 

 

 
 

 
------------------------------------------------------------------------------------------------------- 
 
 
            
   Signature of Contractor: ___________________ 
 
            
   Date  : _________________________ 
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4.07     S C H E D U L E   - F  
 

REFERENCE TO GENERAL CONDITIONS OF CONTRACT 
 

1. Accepting Authority : Chairman & Managing Director 
 

2. For Non schedule items Market Rate + 
Percentage addition to cover overhead and 
Profit   

 
 
: 

 
 
Ten percent  
        

3. Retention Money  : 10 (Ten) percent 
 

4. Date of Commencement :  Date of commence of work will be 
reckoned 10 days after issue of 
written order  

5. Date of Completion : 03(Three) months from the date of 
commencement of work. (Date of 
commence of work will be reckoned 
10 days after issue of written 
order). 

6. Installment after virtual completion  : 05 (Five) Percent 
 

7. Agreed Liquidated Damage : Up to a maximum of 10(Ten) percent of 
the contract sum 
 

8. Defect Liability Period : 12 (twelve) months from the date of 
handing over the site by Contractor 
after his rectifying all defects pointed 
out during joint inspection on virtual 
completion of the work. 
 

9. Refund of security deposit  50% of total security deposit will be 
released after completion of the work 
and balance 50% after completion of 
defect liability period. 

10. Insurance : As directed 
 

11. On Account Payment : Monthly 
 

12. Authority for appointing Arbitrator   : Chairman & Managing Director                      
 

 
 

- OO - 
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S E C T I O N   - VIII, GENERAL CONDITIONS OF CONTRACT 

5.01. “C.P.W.D. specification for works/latest IS codes” shall be followed for execution of the 
work. 

 
5.02. SITE INVESTIGATIONS: The tenderers are advised to visit the site to acquaint 

themselves as to the nature and location of the work in general and local conditions, 
particularly those bearing upon transportation, disposal, handling and storage of 
materials, availability of Labour, water, electric power and road, as also uncertainties of 
weather or similar physical conditions of the site, the formation and conditions of the 
site, the formation and conditions of the ground, the character, quality of surface and 
sub-surface materials to be encountered, including sub-soil water levels, the character 
of equipments and facilities needed, preliminary to and during the progress of the work 
or the cost thereof under the contract. 

 
5.03. HARD ROCK EXCAVATION & CONCRETE BREAKING :- The construction site is 

situated at  process plant.   Blasting would not be allowed. Contractor should 
consider while quoting rates for hard rock excavation. Mechanical compressed 
air breaker/electrical breaker may be used for hard rock/concrete cutting. 
Contractor should arrange both at his own. No compressed air available at site 
for breaking work. 
 

5.04. All tools/tackles/equipments (other than specified for free supply of UCIL) required for 
the Contractor at his own cost shall arrange execution of work. The Contractor must 
furnish list of equipment’s owned/proposed to be deployed by him for execution of the 
work. 

 
5.05. The Contractor has to take all precaution and make necessary arrangements for smooth 

and safe execution of the stretch of the construction activities during execution of the 
work. All related arrangements like providing barriers, danger signals, etc. as 
considered necessary, shall be made by the Contractor at his own cost during the entire 
execution of work and Contractor shall be solely and fully held responsible for resulting 
any untoward incident for not having taken adequate precautions for safe execution of 
the construction activities during and after the working hours. 
 

5.06. GOVERNMENT LABOUR ACT:  The Contractor has to follow strictly the Government 
Labour Act, which are and will be in force during the period of execution of work. All 
necessary arrangements for Labourer’s Security, Insurance, will have to be made by the 
Contractor at his own cost. 

 
5.07. CONTRACT LABOUR ACT:   According to provision of Contract Labour (Regulation & 

Abolition) Act of 1970 and Contract (Regulation & Abolition) General Rules, 1971, 
Contractors engaging 20 or more contract labour on any day are required to obtain the 
license from the Regional Labour Commissioner. In the event of the breach of the 
aforesaid condition, the Contractor shall be open for action as deemed fit by the 
concerned labour authorities of the State/Central Government. 

 
5.08. Rate quoted by the Tenderer shall be inclusive of all taxes, royalty, cess etc. 

complete and all statutory requirements as applicable in this regard, shall have 
to be honored by the Contractor. Final Bill of the Contractor shall be cleared only 
on furnishing of necessary proof as required, for having complied with all 
statutory provisions in this regard. 
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5.09. PRICE ESCALATION 
 

  No any escalation will be paid. Rates quoted by the contractor shall remain firm and 
valid till the completion of work in all respect as per terms, conditions and specification 
of the work. 
 

5.10. Contractor must ensure that workman/staff engaged by him for execution of work are 
personally known to him and any misconduct on the part of labour/staff engaged, 
Contractor shall be held responsible. 

 
5.11. If the tenders cannot be opened on the notified date and time as per the tender notice 

due to natural calamity, civil commotion, floods, strikes or any other unavoidable 
circumstances, this will be opened on a subsequent date, which shall be notified to the 
tenderers by the Corporation. 

 
5.12. Canvassing in any form shall be prohibited and the tender shall be rejected, if the 

Tenderer indulges in the same. 
 
5.13. All the pages of Tender documents has to be signed with seal of the firm/Agency by the 

Tenderer as token of acceptance of the same without which tenders are likely to be 
rejected. 

 
5.14. Transfer of tender documents, purchased by the Tenderer to another, is not permitted 

and tender submitted on the tender document purchased by any other party, shall be 
rejected. 

 
5.15. The Contractor shall execute the agreement with the Corporation in the proforma 

approved by the Corporation for the execution of the Work, within one month or as 
directed from the date of issue of letter of intent/work order on non judicial stamp 
paper of requisite value of Rs.100/-(Rupees one hundred only), which shall be provided 
by the Contractor at his own cost. 

 
 

5.16. The Corporation may for any reason ask the Contractor to suspend the work fully or 
partially and the Contractor shall comply with same without having any claim 
whatsoever, for suspension. 

 
5.17. The period of contract stipulated in the agreement for the awarded quantity may be 

extended for execution of the work beyond the awarded period, at the awarded 
rate/rates at the discretion of the Corporation. This shall however be without prejudice 
to the right of the Corporation to impose penalty as stipulated in General Terms and 
Conditions of the Contract. 

 
 

5.18. The Corporation shall have the right to give any instruction to the Contractor necessary 
for the safe and orderly execution of the work and/or forthwith remedy/modify 
remove/stop any work matter/practice considered pre-judicial to the interest of the 
public for which no specific provision has been made in these terms and conditions and 
the Contractor shall be obliged to comply with the same without any claim for 
compensation for the same. 
 

5.19. The Corporation shall have full right to deduct any excess payment/penalties/claims/ 
dues/taxes/levies etc. deductible/recoverable from the Contractor as per the terms and 
conditions of the contract or as provided in law from the bills or security deposit of the 
Contractor and/or from any amount payable to him against this contract or any other 
contract with the Corporation. 
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5.20. The Contractor shall not engage any person of less than 18 years of age and females as 

required by relevant law. 
 
5.21. The Contractor shall prepare the wages sheet & muster roll for his employees in 

duplicate. A copy shall be regularly submitted to the Engineer-in-charge or his 
representative. 

 
5.22. In the case of any danger accident in the course of execution of the work the Contractor 

shall take immediate steps in his own or as directed by the Corporation or statutory 
authority to remove the danger and ensure safety of employees of the Contractor or 
Corporation. 

 
5.23. In the matters not expressly provided in these terms and conditions or the matter 

concerning interpretation of the terms and conditions contained herein, the decision of 
the competent authority shall be final and binding on the Contractor. 

 
5.24. The Contractor shall familiarize himself and fully comply with the provision of all the 

Acts./Rules/Regulations/Bye-laws and orders of the local authority/Municipality/State 
Govt./Central Govt. applicable to the work e.g. Mines Act, Workmen’s Compensation 
Act, Contract Labour Act (Regulation & Abolition), etc. and shall be fully responsible 
and liable for due observance of the same. The Corporation shall have no 
responsibility/liability whatsoever on these accounts. 

 
5.25. In case of all claims arising out of any dispute, reference or award, in connection with or 

due to non-payment/short payment by the Contractor or his employee or any accident 
involving the employees/equipments of the Contractor or any accident to third party or 
damage to its property or penalties imposed for non-compliance of any provision(s) of 
any act/rules/regulations/bye-laws/orders by the Contractor the Contractor shall have 
full responsibility and liability for the same and the Corporation shall stand fully 
indemnified by the Contractor against all such claims. 

 
5.26. If the Corporation suffers any loss on account of suspension of production or idleness of 

its equipments/employees or on any other account or damage to its property due to 
any failure on the part of the Contractors representative/employees or from the 
equipments of the Contractor, the value of the same as assessed by the Corporation 
shall be recovered from the Contractor’s bill/Security Deposit. The decision of the 
Corporation on this regard shall be final and binding on the Contractor. 

 
5.27. The Corporation shall have the right to award damage on the Contractor subject to 

maximum of 10% of the value of work for any default, irregularity, breach of terms and 
conditions, refusal to comply/non-compliance of the instructions etc. for which no 
specific penal provision has been made in these terms and conditions and decision of 
the competent authority in this regard shall be final and binding on the Contractor. This 
will be in addition to the right of the Corporation to terminate the contract in the above 
eventualities. 

5.28.  
    (a)   The Contractor shall post adequate no. of competent, experienced, skilled  and 

disciplined persons having good antecedents for satisfactory execution of the work. 
A list of all such persons shall be kept in the office of the Contractor and a copy of the 
same be furnished to the Engineer-in-charge.   
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(b) The Contractor shall issue Identity Card/Employment Card to each employee with 
photograph duly attested by him which the employee shall always carry with him 
while on work and produce for inspection whenever required. 

 
5.29. The Engineer-in-charge shall have the authority to ask for the immediate removal of 

any employees of the Contractor from the site for any reason and Contractor or his 
authorized representative shall be bound to comply with the instructions in this regard 
or else the contract may be terminated. 

 
5.30.  

(a)   In case of any accident to any employee of the Contractor arising out of any reason 
in the course of employment, the Contractor shall be liable to pay full 
compensation under the workmen’s compensation Act 1923 or any amendment 
thereof. The Corporation shall have no responsibility whatsoever in this regard 
and shall stand fully indemnified by the Contractor against all claims in this regard. 
 
The Contractor may also be called upon by the Corporation to pay funeral 
expenses and/or any other exgratia amount to the dependent(s) of the deceased 
employee as payable in the case of Company’s employees. 

 
(b)   In case of failure on the part of the Contractor to pay the said compensation/funeral 

expenses/ex-gratia amount the same may be paid by the Corporation and 
cost/charges/expenditure incurred or spent by the Corporation in this regard 
shall be recovered from the Contractor’s bills/dues/security deposit. 

 
5.31. The employees of the Contractor shall at no stage during the execution or after the 

termination of the Contractor have any claim whatsoever for employment with the 
Corporation and the Corporation shall have no obligation/liability whatsoever to take 
into employment any employees of the Contractor on any ground whatsoever. 

 
5.32. The Contractor shall comply with the provisions of Mines Act/Regulations Rules / 

applicable to the work and exercise due diligence and take all steps/actions on his own 
or as directed by the Corporation or statutory authorities to ensure the safety of the 
employees/equipments deployed by him at his own cost. 

 
5.33. The Corporation may terminate the contract by giving 30 days notice without assigning 

any reasons whatsoever for the same. 
 
5.34. Without prejudice to the right of the Corporation as contained in clause - 34 above, the 

contract may be terminated partly or fully and security deposit forfeited at the 
direction of the Corporation without any notice to the Contractor in the following 
eventualities. 

 
(a) If the work is not progressing to the satisfaction of Corporation. 

(b) Pertaining to the safety or satisfactory execution of the work, breach of any terms 
and conditions of the contract or violation of any statutory Act / 
Regulations/Rules Bye-laws/orders by the Contractor. 

(c) Stoppage of work on his own accord or unsatisfactory performance by the 
Contractor, Assessment of the Competent Authority in this regard shall be final. 
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(d) Offering or giving or agreeing to give any person in the Corporation’s service or to 
any other persons on his behalf, or any gift or consideration or any kind of 
inducement or reward for doing or for bearing to do or having done or having 
forborne to do any act on relation to obtaining of execution of this or any other 
contract from the Corporation. 

(e) If the Contractor is declared insolvent or the firm/company goes into liquidation. 

(f) If the Contractor/assigns/transfer/sublets or attempts to assign/transfer/ sublet 
the entire work or any portion thereof. 

(g) If it is found that the Contractor has not been complying with the rules, regulations 
and statutory obligations pertinent to his force. The decision of the competent 
authority in this regard shall be final. 

(h) If the Contractor indulges in any corrupt practice/illegal activity/ 
irregularity/misconduct. 

(i) If it comes to the notice of the competent authority that the Contractor has 
engaged any bonded labour. 

(j) For any other reasons which the Corporation considers prejudicial to its own 
interest or to the interest of the public. 

 
5.35. In the event of termination of contract under clause – 35 above the Corporation shall 

have the right to get the balance work executed by engaging any alternative 
agency/agencies or incurring expenditure and recover from the Contractor the said 
expenses/extra expenses incurred in this regard. 

 
5.36. After termination of contract the work executed by the Contractor shall be jointly 

measured. In case, the Contractor or his representative does not attend the joint 
measurement in spite of being notified in this regard, such measurement shall be 
carried out by the Corporation on it’s own and the measurement so arrived shall be 
final and binding on the Contractor. The final bill shall be prepared on the basis of such 
measurement and payment made after affecting deductions of all penalties/recoveries 
etc. 

 
5.37. The Contractor shall strictly comply with all the statutory guidelines of AERB, DGMS as 

well as directives of Safety Officer of UCIL from time to time. 
 
5.38. The successful tenderers will have to release their workmen employed against this 

work for training under the Mines VT Rules, 1966, ISO 9000 Quality Assurance System 
& ISO 14000 Environmental Management System at any suitable place prescribed by 
the Engineer-in-charge and have to comply with any kind of orders issued by DGMS, 
AERB or any other statutory body at their own cost. 

 
5.39. The rate quoted by the Tenderer shall be treated as complete in all respects including 

Tax/Duties and other levies of the Government/local authorities. The rates quoted shall 
be valid for the complete duration of the contract and in no account a change in the rate 
will be entertained. 

 
5.40. The quantum of work as stipulated in the tender and the work order should be 

completed within the time stipulated. For delay in completion of work the Contractor 
will be fully responsible and the Corporation shall have the right to get the balance 
work left over after expiry of the stipulated time completed through other party(s) and 
the expenditure involved shall be recoverable from the Contractor. In the event of 
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failure of Contractor to carry out the work within the prescribed time and in the 
manner as per advise of Corporation representative the Contractor shall be responsible 
for the extra expenditure incurred by the Corporation who shall have the right to get 
the balance work done through any other party at the Contactor’s risk and 
responsibility and cost. Such recovery shall be made by the Corporation from any 
payment due to the Contractor for this or other works. 

 
5.41. The Contractor shall give an undertaking in writing indemnifying the Corporation 

against all risks and liabilities whatsoever arising out of accident etc. during the course 
of execution of work. Further the Contractor shall indemnify (UCIL) against payment of 
compensation, levies etc. arising there from, under the Central or Stage Government 
Rules/Orders on the subject as amended from time to time during the entire period of 
execution of the work and the Corporation shall have no liability/responsibility on this 
account. 

 
5.42. Construction work shall be carried out, during two running shift i.e. ‘A’ & ‘B’, from 8.00 

Hours to 16.00 Hours and 16.00 Hours to 24.00 Hours respectively. The works if 
necessary shall have to be carried out on Sunday/Holidays and also in ‘C’ shift in 
working days with the written permission of Engineer-in-charge.  

 
5.43. Upon Contractor’s request, Temporary Gate passes for each workman and staff of 

contractor shall be issued on submission of their proof of identity with two pass port 
size photographs along with copy of insurance through concerned Engineer-in-charge.  
Temporary Gate Pass issued for Contractor’s Workmen & staff during the execution of 
work, shall have to be surrendered with SPF authorities on completion of work. 
Contractor’s Supervisor shall be responsible for collecting workmen’s gate pass every 
evening at the end of day’s work, to prevent the scope of loss of Gate Pass. On 
completion of work, clearance certificate shall be obtained by Contractor from SPF 
regarding handing over of the expired as well as valid Gate Passes issued in the name of 
Contractor’s workmen. 

 
 

- O O - 
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URANIUM CORPORATION OF INDIA LIMITED 
(A Govt. of India Enterprise) 

Sunrise Homes, Hyderguda, Hyderabad – 500 048 . 
 
VIII (a) General Terms and conditions of contract 
 
5 (a).00   INTRODUCTION AND DEFINITIONS  
 
5 (a).01   Singular and Plural 
 

Where the context so requires, words imparting the singular only, shall also include the 
plural and vice versa. 

 
5 (a).02   Headings and Marginal Notes to Conditions 
 

Heading and Marginal notes to these General Conditions shall not be deemed to form 
part thereof or be taken into consideration in the interpretation or construction thereof 
or of the contract.  

 
5 (a).03   Definitions 
 
 (a)  The Owner / Corporation / Client / Company /Employer / Purchaser shall mean 

Uranium Corporation of India Ltd. (UCIL), having its Regd. Office at Jaduguda 
Mines, post office and Town – Jaduguda Mines – 832 102,    in the State of 
Jharkhand and includes a duly authorized representative of the Corporation or 
any other person empowered in this behalf by the Corporation to discharge all 
or any of its functions. 

(b)   The ‘Accepting Authority’ shall, mean the authority mentioned in Schedule ‘F’. 

(a) The ‘Contract’ shall mean the notice inviting the tender, the tender and 
acceptance thereof and the formal agreement, if any, executed between the 
Corporation and the Contractor together with the documents referred to therein 
including these Conditions with appendices and any special conditions, the 
specifications, designs, drawings, schedule of quantities with rates and amounts 
and schedule of rates. All these documents taken together shall be deemed to 
form one contract and shall be complementary to one another. 

(b) The ‘Contractor’ shall mean the individual or firm or company whether 
incorporated or not, undertaking the works and shall include legal 
representatives of such individual or persons composing such firm or company 
as the case may be and permitted assigns of such individual or firm or company. 

(c) The ‘Contract Sum’ shall means: 

(i) In the case of Lump Sum Contracts the sum for which the tender is accepted 

(ii)  In the case of percentage Rate Contracts the estimated value of the works as 
mentioned in the tender adjusted by the Contractor’s percentage. 

(iii)  In the case of item Rate contracts the cost of the work arrived at after 
multiplying of the quantities shown in Schedule of Quantities by the Item Rate 
quoted by the Tenderer or as finally accepted for the various items. 
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(d) A ‘Day’ shall mean a day of 24 hours from midnight to midnight irrespective of 
the number of hours worked in that day. 

‘Engineers-in-charge’ shall mean the Engineering Officer appointed by the 
undertaking or his duly authorized representative who shall direct, supervise 
and be-in charge of the works for purpose of this contract. 

(e)  ‘Excepted Risks’ are risk due to riots (otherwise than among Contractor’s 
Employee) and civil commotion (in so far as both these are uninsurable), war 
(whether declare or not), invasion, act of foreign enemies, hostilities, civil war, 
rebellion, revolution, insurrection, damage from aircraft, acts of God, such as 
earthquake, lighting and unprecedented floods and other cause over which the 
Contractor has no control and accepted as such by the Accepting Authority. 

(f) ‘Market Rate’ shall be the rate as decided by the Engineer-in-charge on the basis 
of the cost of materials and labour at the site where the work is to be executed, 
plus the percentage mentioned in schedule ‘RF’ to cover all over-heads and 
profit. 

(g) Schedule (S) referred to in these conditions shall mean the relevant Schedule(s) 
annexed to the tender papers issued by the Corporation or the standard 
Schedule of rates prescribed by the Corporation and the amendment there to 
issued from time to time. 

(h) The ‘Site shall mean the lands and/or other places on, under in or through which 
the work is to be executed under the contract including any the lands of places 
which may be allotted by the Corporation’s or used for the purposes of the 
contract. 

(i) ‘Temporary Works’ shall mean all temporary works of every kind required in or 
about the execution, completion, maintenance of works. 

(j) ‘Urgent Works’ shall mean any urgent measures, which, in the opinion of the 
Engineer-in-charge, become necessary during the progress of the works to 
obviate any risk of accident or failure of which become necessary for security. 

(k) A “Week’ shall mean seven days without regard to the number of hours worked 
any day in that week. 

(l) The ‘Work’ shall mean the works to be executed in accordance with the Contract 
or part(s) thereof as the case may be and shall include all extra or additional, 
altered or substituted works or temporary and urgent works as required for 
performance of the contract. 

 

SCOPE AND PERFORMANCE 

5 (a).04   Contract Documents 

The Contractor shall be furnished, free of charge, two certified true copy of the 

contract documents except standard specifications and the Schedule of Rate and of all 

further drawings, which may be issued during the progress of the works. He shall 

keep one copy of these documents on the site in good order and the same shall at all 

reasonable times be available for inspection and use by the Engineer-in-charge, his 

representatives or by other inspecting officer. 
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5 (a).05   Work to be carried out 

The work to be carried out under the Contract shall except as otherwise provided in 
these conditions, include all labour, materials, tools, equipment and transport which 
may be required in preparation of and for and in the full and entire execution and 
completion of the works. The description given in the Schedule of Quantities shall, 
unless otherwise stated, be held to include waste on materials, carriage and cartage, 
carrying in return of empties, hoisting, setting, fitting and fixing in position and all 
other labour necessary in and for the full and entire execution and completion as 
aforesaid in accordance with good practice and recognized principles. 

 
5 (a).06  Inspection of Site 

The Contractor shall inspect and examine the site and its surrounding and shall satisfy 
himself before submitting his tender as to the nature of the ground and sub-soil (so far 
as is practicable), the form and nature of the site, the quantities and nature of work 
and materials necessary for the completion of the works and the means of access to the 
Site, the accommodation he may require, availability of labour, water, electric power 
and in general shall himself obtain all necessary information as to risks, contingencies 
and other circumstances which influence or affect his tender. No extra charges 
consequent on any misunderstanding or otherwise shall be allowed. 

 
 

5 (a).07   Sufficiency to Tender 

Description of item in the schedule of Quantities is brief and therefore, shall be read in 
conjunction with the relevant drawings and specifications and the Contractor’s rate 
shall be deemed to be for such complete work unless otherwise specified by the 
Contractor while tendering. No claim whatsoever shall be entertained by the 
Corporation on account of insufficiency of any rate as quoted in the Schedule of 
Quantities and Rates. The Contractor shall be deemed to have satisfied himself before 
tendering as to the correctness and sufficiency of his tender of the works and of the 
rates and prices quoted in the Schedule of Quantities, which rates and prices shall, 
except as otherwise provided, cover all his obligations under the contract and all 
matters and things necessary for the proper completion, maintenance of the works and 
shall also cover the cost of necessary protection, including labour, materials and 
equipment to ensure safety and protection against all risks, accidents compensation 
for injury to life and damage to property, if any, caused by the Contractor’s operation’s 
connected with the work. The rates shall be firm and shall not be subject to change due 
to variations during the entire period of execution of the work in cost of materials, 
labour conditions or any other conditions whatsoever. The rates quoted by the 
tenderer shall be inclusive of all taxes, duties and other statutory levies. 
 

5 (a).08  Discrepancies and Adjustment of Errors 
The Several documents forming the Contract are to be taken as mutually explanatory of 
one another, detailed drawings being followed in performance to small scale drawings 
and figured dimensions in preference to scale and Special Conditions in preference to 
General Conditions. 

 
1. If there are varying or conflicting provisions made in any one document forming part of 

the Contract, the Accepting Authority shall be the deciding authority with regard to the 
intention of the document. 

 
2. Any error in description quantity or rate in Schedule of Quantities or any omission there 

from shall not vitiate the Contract or release the Contractor from the Execution of the 
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whole or any part of the works comprised therein according to drawings and 
specifications or from any of his obligations under Contract. 

 
3. If on check there are found to be differences between the rates given by the Contractor 

in words and figures or in the amount worked out by him in the Schedule of Quantities 
and General Summary, the same shall be adjusted in accordance with the following 
rules:- 

 
(a)    In the event of a discrepancy between description in words and figures quoted   by 

a Tenderer, the description in words shall prevail. 
 
(b)  In the event of an error occurring in the amount column of Schedule of 

Quantities as a result of wrong extension of the unit rate and quantity the unit 
rate shall be regarded as firm and extension shall be amended on the basis of the 
rate. 

(c) All errors in totaling in the amount column and carrying forward totals shall be 
corrected    

(d) The totals of various sections of Schedule of Quantities amended shall be carried 
over to the General summary and the tendered sums amended accordingly. The 
tendered sum so allotted shall, for the purpose of the tender, be substituted for 
sum originally tendered and considered for acceptance instead of the original 
sum quoted by the Tenderer. Any rounding off of totals in various sections of 
Schedule of Quantities or in General summary by the Tenderer shall be ignored. 

5 (a).09    Security Deposit 

The Contractor shall permit the Corporation at the time or making any payment to 
him for work done under the Contract to deduct such sums as will along with the 
amount of the Earnest Money already deposited amount to 10% on the gross amount 
of bill till the sums and deducted amount to the figure shown in 9 (c) of Schedule-F. 

 
(a)  All Compensation or other sums of money payable by the Contractor under the 

terms of this contract or any other contract or any other account whatsoever 
may be deducted from or paid by the sale of sufficient part of his security 
deposit or from the interest arising there from or from any sums which may be 
due or become due to the Contractor by the Corporation on any account 
whatsoever and in the event of his security deposit being reduced by reason of 
any such deduction or sale as aforesaid the Contractor shall within fourteen 
days of receipt of notice of demand from the Engineer-in-charge make good the 
deficit. 

(b) Refund of Security Deposit: One half of the Security Deposit refundable to the 
Contractor worked out on the basis of the value of work completed shall be 
refunded to the Contractor on the Engineer-in-charge certifying in writing that 
the work has been completed. 

(c) On expiry of the Defects liability period refund to Contractor the remaining 
portion of the Security Deposit provided the Engineer-in-charge is satisfied that 
there is no demand outstanding against him. 

 

5 (a).10    Deviation/Variation Extent & Pricing 

The Engineer-in-charge shall have power (i) to make alteration in omissions from, 
addition to, or substitution for the original specifications, drawings, designs and 
instructions that may appear to him to be necessary or advisable during the progress 
of the work, and (ii) to omit a part of the works in case of non-availability of a portion 
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of the site or for any other reasons, and the Contractor shall be bound to carry out the 
works in accordance with any instructions given to him in writing signed by the 
Engineer-in-charge and such alterations, omissions, additions or substitution shall 
form part of the contract as if originally provided therein and any altered, additional 
or substituted work which the Contractor may be directed to do in the manner above 
specified as part of the works, shall be carried out by the Contractor on the same 
conditions in all respects including price on which agreed to do the main works, 
except as hereinafter provided. Works, which radically changes the original nature of 
the contract, Contractor shall nevertheless carry it out and the disagreement as to the 
nature of the work and the rate to be paid thereof shall be resolved in manner 
described hereunder. 

  
5 (a).10.1 The time or completion of the works shall, in the event of any deviations resulting 

in additional cost over the Contract sum being ordered, be extended as follows if 
requested by the Contractor. 

 
(a) In the proportion which the additional cost of the altered, additional or 

substituted work, bears to the original Contract Sum; pls. 

(b) 25% of the time calculated in (a) above or such further additional time as 
may be considered reasonable by the Engineer-in-charge. 

Rates or such additional altered or substituted work shall be determined by 
the Engineer-in-charge as follow:- 
 

(i) If the rate for additional, alter or substituted item of work is specified in the 
Schedule of Quantities, the Contractor shall carry out the additional, altered 
or substituted item at the same rate. In the case of composite tenders; where 
two or more Schedules of Quantities may form part of the contract, the 
applicable rate shall be taken from the Schedule of Quantities of that 
particular part in which the deviation is involved, failing that at the lowest 
applicable rate or the same item on work in the other Schedule of 
Quantities. 

(ii) If the rate for any altered, additional or substituted item or work is not 
specified in the Schedule of Quantities the rate for that item shall be derived 
from the rate or the nearest similar item specified therein. In case of 
composite tenders where two or more Schedule of Quantities form part of 
the contract, the rate shall be derived of quantities from that part of the 
Contractor, the rate shall be derived from the nearest similar item in other 
Schedule of Quantities. 

(iii) If the rate from any additional, altered or substantial item of work cannot 
be determined in the manner specified in sub-paras (i) and (ii) above, then 
such item of work shall be carried out at the rate entered in the C.P.W.D. 
Schedule of Rates current rate then, plus/minus the percentage by which 
the tendered amount of work actually awarded is higher or lower than the 
estimated amount of the works actually awarded. (Applicable to 
Measurement Contracts based on item rates or Lump-sum contracts based 
on Bills or Quantities or percentage Rate Contracts). 

(iv) If the rate for any altered, additional or substituted item of work cannot 
be determined in the manner specified in sub-Para (i) to (iii) above, the 
Contractor shall, within 14 days of the date of receipt of the order to carry 
out the said work, inform the Engineer-in-charge of the rate which he 
proposed to claim or such item of work, supported by analysis of the rate 
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claimed, and the Engineer-in-charge shall, within three months thereafter, 
after giving due consideration to the rate claimed by the Contractor, 
determine the rate on the basis of market rate(s). In the event of the 
Contractor failing to inform the Engineer-in-charge within the stipulated 
period of time, the rate which he proposed to claim, the rate for such item 
shall be determined by the Engineer-in-charge on the basis of market 
rate(s). For this purpose the purchase voucher etc. will be produced by the 
Contractor to the Engineer-in-charge. 

 
5 (a).11  Suspension of Works 

The Contractor shall on receipt of the order in writing off the Engineer-in-charge 
suspend the progress of the works or any part thereof for such time and in such 
manner as the Engineer-in-charge may consider necessary for any of the following 
reasons: - 

 
(i) on account of any default on part of the Contractor or  
(ii) for proper execution of the works or part thereof for reasons other than the 

default of the Contractor, or  
(iii) for safety of the work or part thereof 

5 (a).12.1   Time and Extension for Delay 

The time allowed for execution of the works as specified in the Schedule ’F’ or the 
extended time, in accordance with these conditions shall be the essence of the 
Contract. The execution of the works shall commence from the date of 15th day 
after the date on which the Engineer-in-charge issues written orders to commence 
the work or from the date of handing over the site whichever is later. If the 
Contractor commits default in commencing the execution of the work as aforesaid, 
Corporation shall without prejudice to any other right or remedy be at liberty to 
forfeit the Earnest Money/Security Deposit absolutely. 

 
5 (a).12.2      As soon as possible after the contract is concluded the Engineers-in-charge and the 

Contractor shall agree upon a Time bound Progress Chart. The chart shall be 
prepared in direct relation to the time stated in the contract documents for 
completion of all items of the work. It shall indicate the forecast of the dates of 
commencement and completion of various trades or section of the work and may 
be amended as necessary by agreement between the Engineer-in-charge and the 
Contractor with the limitation of time imposed in contract documents, and further 
ensure good progress during the execution of the work. The Contractor shall in all 
cases in which the time allowed for any work exceeds one month (save for special 
jobs) complete 1/8th of the whole of work before 1/4th of the whole time allowed 
in the contract has elapsed: 3/8th of work before one half of such time has clasped 
and 3/4th before 3/4th of such time has elapsed. 

 
5 (a).12.3       If the works be delayed by 
 

(a) force major, or 
(b) abnormally bad weather, or 
(c) serious loss or damage by fire, or 
(d) civil commotion, local combination of workmen, strike or lockout, affecting 

any of the trades employed on the work or 
(e) delay on the part of other Contractors tradesman engaged by Corporation in 

executing work not forming part of the Contractor. 
(f) non-availability of materials. 
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(g) non-availability or break-down of Tools and plants to be supplied by 
Corporation, or  

(h) any other cause which in the absolute discretion of the Corporation, is 
beyond the Contractor’s control 

 
Upon the happening of any such event causing delay, the Contractor shall 
immediately give notice thereof in writing to the Engineer-in-charge but shall 
nevertheless use continuously his best endeavor to prevent or make good the 
delay and shall do all that may be reasonably required to the satisfaction of the 
Engineer-in-charge to proceed with the work. 
 

5 (a).12.4   Request for extension of time, to be eligible for consideration, shall be made by the     
Contractor in writing within fourteen days of the happening of the event causing 
delay. The Contractor may also, if practicable, indicate in such request the period 
for which extension is desired. 

 
5 (a).12.5    In any such case the Corporation may give a fair and reasonable extension of time 

for completion of the work. Such extension shall be communicated to the 
Contractor by the Engineer-in-charge in writing within 3 months of the date of 
receipt of such request by the Engineer-in-charge. 

 
5 (a).13   The Contractor shall arrange at his own expenses all tools, plant and equipment 

(hereinafter referred to as T & P) required for execution of the work. 
 
5 (a).13.1     The Contractor requires any item of T & P on hire from the Corporation, the 

Corporation will, if such item is available and the same can be spared, hire it to the 
Contractor at a rate to be fixed by the Engineer-in-charge. 

 
5 (a).13.2      The period of hire will be reckoned from the commencement of the day of issue 

upto the end of the day of the day of return (including all recognized holidays) 
irrespective of the actual hour of issue and return. The Contractor will be exempt 
from levy of any changes for the number of days he is called upon in writing by the 
Engineer-in-Charge to suspend execution of the work, provided Corporation’s T & 
P in question has, in fact, remained idle with the Contractor because of the 
suspension, provided the Contractor, in case the period of suspension exceeds 11 
days, returns Corporation’s T & P to the place from where it was issued. 

 
5 (a).13.3   The Contractor shall be responsible for care and custody of Corporation’s T & P 

(including employment of chowkidar’s) during the period Corporation’s T & P 
remain with him and any damage (fair wear and tear excepted) to any of the 
equipment shall be made good at the Contractor’s expense to the satisfaction of 
Engineer-in-charge unless such damage is caused because of negligence or crew 
provided by the Corporation. 

 
5 (a).13.4  The Corporation gives no guarantee in respect of output of his T & P hired to the 

Contractor and no reduction in rates or any compensation shall be allowed on the 
ground that the performance of Corporation’s T & P was not upto Contractor’s 
expectation.  

 
5 (a).13.5     Corporation’s T & P hired to the Contractor shall be returned at the place of issue 

(unless otherwise directed) by the Contractor to the Engineer-in-charge on 
completion of the work or section of work or earlier on termination of the hire by 
the Corporation. Engineer-in-charge shall be entitled to terminate the hire on two 
days notice without assigning any reason whatsoever and the Contractor shall 
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have no claim to any payment of compensation or otherwise whatsoever on 
account of termination of hire of Corporation’s T & P by the Corporation. In such 
an event, however, a reasonable extension of time shall be given by the Engineer-
in-charge. 

 
5 (a).13.6      A Log Book for recording hours during which every item of Corporation’s T & P 

issued to the Contractor has worked each day shall be maintained by the member 
of the crew in-charge. 

 
5 (a).14.00  MATERIALS 

     a.    The Contractor shall at his own expense, provide all materials required for the works 
other than those, which are to be supplied by the Corporation 

 
 

       a.1.  All materials to be provided by the Contractor shall be in conformity with  the   
specifications laid down in the relevant Indian standard and the Contractor shall, if 
requested by the Engineer-in-charge furnish proof, to the satisfaction of the 
Engineer-in-charge, that the materials so comply. 

          a.2        The Contractor shall, at his own expense and without delay, supply to the Engineer-
in-charge samples of materials proposed to be used in the works. The Engineer-in-
charge shall within seven days of supply of samples or within such further period 
as he may require and intimate to the Contractor in writing whether samples are 
approved by him or not, If sample are not approved, the Contractor shall forthwith 
arrange to supply to the Engineer-in-charge for his approval fresh samples 
complying with the specifications laid down in the Contract. 

          a.3.        The Engineer-in-charge shall have full powers to require removal of any  or all of 
the materials brought to site by the Contractor which are not in accordance with 
the contract specifications or do not conform in character or quality to samples 
approved by him. In case of default on the part of the Contractor in removing 
rejected materials the Engineer-in-charge shall be at liberty to have them removed 
by other means. The Engineer-in-charge shall have full powers to procure other 
proper materials to be substituted for rejected materials and in the event of the 
Contractor refusing to comply, he may cause the same to be supplied by other 
means. All cost, which may accrue upon such removal and/or substitution, shall be 
borne by the Contractor. 

        a.4. The Contractor shall indemnify the Corporation servant or employee of the 
Corporation against any action, claim or preceding relating to infringement or use 
of any patent or design or any alleged patent or design or any alleged patent or 
design rights and shall pay any royalties or other charges which may be payable in 
respect of any article or material or part thereof included in the contract. In the 
event of any claim being made or action being brought against Corporation in 
respect of any such matters as aforesaid, the Contractor shall immediately be 
notified thereof. 

Provided that such indemnity shall not apply when such infringement has taken 
place in complying with the specific directions issued by the Corporation but the 
Contractor shall pay any royalties or other charges payable in respect of any such 
use, the amount so paid being reimbursed to the Contractor only if the use was the 
result of any drawing and/or specification issued after submission of the tender.  

        a.5. All charges on account of Octroi terminal or sales tax and other duties on materials 
obtained for the works from any source (excluding materials supplied by the 
Corporation) shall be borne by the Contractor. 
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        a.6. The Engineer-in-charge shall be entitled to have test carried out for any materials 
supplied by the Contractor other than these for which satisfactory proof has 
already been furnished, at the cost of the Contractor and the Contractor shall 
provide at his expense all facilities, which the Engineer-in-charge may require for 
the purpose. 

 
5 (a).15.00 Delay in Obtaining Materials by the Corporation 

15.b       Materials to be supplied by the Corporation are shown in Schedule-B, which    also 
stipulates quantum, place of issue and rate(s) to be charged in respect thereof. 
 

15.b.1.  If after acceptance of the tender the Contractor desires the Corporation to supply 
any other materials, such materials may be supplied by the Corporation, if 
available at rates to be fixed by the Engineer-in-charge and on payment before the 
materials are issued to the Contractor. 

15.b.2 For the materials listed in Schedule-B, which the Corporation has agreed to supply 
the Contractor, he shall give a reasonable notice in writing to his requirements to 
the Engineer-in-charge in accordance with the agreed phased programme. Such 
materials shall be set off or deducted, as and when materials are consumed in 
items or work for which payment is being made to the Contractor, from any sums 
then due or which payment is being made to the Contractor, from any sums then 
due or which may after become due or which may after become due to the 
Contractor, under the Contract. At the time of submission of bills the Contractor 
shall properly account for the materials issued to him to the satisfaction of the 
Engineer-in-charge, certify that balance of materials supplied is available at site. 

15.b.3. The Contractor shall bear the cost of loading, transporting to site, unloading, 
storing under cover as required, assembling and joining the several parts together 
as necessary incorporating of fixing materials in the works including all 
preparatory work of whatsoever description as may be required. 

15.b.4.    All materials issued to the Contractor by the Corporation for incorporation or fixing   
in the works (including preparatory work) shall on completion or on foreclosure 
of the work be returned by the Contractor at his expense, at the place of issue, 
after making due allowance for actual consumption reasonable wear and tear 
and/or waste. If the Contractor is require to deliver such materials at a place other 
than the place of issue, he shall do so and the transportation charges from the site 
to such place, less the transpiration charges which would have been incurred by 
the Contractor had such materials been delivered at the place of issue, shall be 
borne by the Corporation. 

15.b.5.    Surplus materials returned by the Contractor shall be credited to him by the 
Engineer-in-charge at rates not exceeding these at which these were originally 
issued to him after taking into consideration any deterioration of damage, which 
may have been caused to the said materials list in the custody of the Contractor. 

15.b.6 If on completion of works the Contractor fails to return surplus materials out of 
these supplied by the Corporation then in addition to any other liability which the 
Contractor would incur the Engineer-in-charge may, by a written notice to the 
Contractor require him to pay within a fortnight of receipt of the notice, for such 
unreturned surplus materials at double the issue rate. 

15.b.7. Owing to difficulty in obtaining certain controlled and other materials in the 
market, the Corporation has undertaken to supply them as specified in Schedule-B. 
There may be delay in obtaining these materials by the Corporation and the 
Contractor is therefore, required to keep himself in touch with the day to day 
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position regarding the supply of materials from the Engineer-in-charge and to so 
adjust the progress of the work that their labour may not remain idle in obtaining 
the materials. It should be clearly understood that no claim whatsoever shall be 
entertained by the Corporation on account of delay in supplying materials. 

 
5 (a).16.00 GENERAL 
       16.c        Materials required for the works, whether brought by the Contractor or supplied     

by the Corporation, shall be stored by the Contractor only at place approved by the 
Engineer-in-charge Storage and safe custody of materials shall be the 
responsibility of the Contractor. 

 
       16.c.1 Corporation’s official concerned with the contract shall be entitled at any time to 

inspect and examine any materials intended to the used in or on the works, either 
on the site or at factory or work shop or other places where such materials are 
assembled, fabricated, manufactured, obtained and the Contractor shall give such 
facilities as may be required for such inspection and examination. 

16.c.2     Materials supplied by the Corporation and brought to the site by the Contractor 
shall not be removed of the site without the prior written approval of the 
Engineer-in-charge. But whenever the works are finally completed the Contractor 
shall at his own expense forthwith return the all surplus materials originally 
supplied to him as per stipulation in the contract. 

 
5 (a).17.00   LABOUR 

The Contractor shall engage labour in sufficient number to maintain the required 
rate or progress and of quality to ensure workmanship of the degree specified in 
the contract and to the satisfaction of the Engineer-in-charge. The Contractor shall 
not employ in connection with the works any person who has not completed 
eighteen years of age. 

 

17.1     The Contractor shall furnish to the Engineer-in-charge at the intervals mentioned 
in Schedule-F a distribution return of the number and description by trades of the 
work people employed on the works. The Contractor shall also submit on the 4th 
and 19th of every month to the Engineer-in-charge a true statement showing in 
respect of the second half of the preceding month and the first half of the current 
month (i) the accident that occurred during the said fortnight showing the 
circumstances and or which happened and the extent of damages and injury 
caused by them and  (ii) the number of female workers who have been allowed 
maternity benefit as provided in the Maternity Benefit Act 1961 or Rules made 
there under and the amount paid to them. 

17.2   The Contractor shall pay to labour employed by him wages not less than     fair 
wages as defined in the Contract Labour (Regulation & Abolition) Act, 1970 and 
Rules made there under. 

17.3   The Contractor shall in respect of labour employed by him comply with or cause to 
be complied with the Contract Labour (Regulation & Abolition) Act, 1970 and Rules 
made there under in regard to all matters provided therein. 

17.4   The Contractor shall comply with the provisions of the payment of wages Act, 1938, 
Workmen’s Compensation Act, 1923, Industrial dispute Act, 1947, Maternity 
Benefit Act, 1961 and Mines Act, 1952 or any other law relating there to and rules 
made there under. 
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17.4(a) The Contractor shall be liable to pay his contribution to the Employees  State 
Insurance Scheme in respect of all labour employed by him for the execution of 
the contract, in accordance with the provision of “the Employee State Insurance 
Act, 1945” as amended from time to time and as applicable in this case. In case 
the Contractor fails to submit full details of his account of labour employed and 
the contribution payable, the Engineer-in-charge shall recover from the running 
bills of Contractor an amount of contribution as assessed by him. The amount so 
recovered shall be adjusted against the actual contribution payable under 
Employees State Insurance Scheme. 

17.5 The Engineer-in-charge shall on a report having been made by an  inspecting 
staff as defined under the Contract Labour ((Regulation & Abolition) Act, 1970 
and Rules made there under have the power to deduct the money due to the 
Contractor any sum required or estimated to be required for making good the 
loss suffered by worker or workers by reason of non-fulfillment of the 
conditions of the contract for the benefit of workers, non-payment of wages or 
deductions made from his or their wages which are not justified by the terms of 
the contract or nonobservance of the said Act. 

 

17.6 The contactor shall indemnify the Corporation against any payment to be made 
under and for observance of the Contract Labour (Regulation & Abolition) Act, 
1970 and Rules made there under without prejudice to his right to claim 
indemnity from his sub-Contractors. 

17.7 In the event of the Contractor committing a default or breach of any of the 
provisions of aforesaid Acts and Rules made there under/amended from time to 
time or furnishing any information or submitting or filling any 
from/Register/Slip under the provisions of the law which is materially incorrect, 
them on the report of Inspecting Officer, the Contractor shall without prejudice 
pay to the Corporation a sum not exceeding liabilities for such defaults including 
liquidated damaged etc., for every default, breach of furnishing, making 
submitting, filling materially incorrect statement as may be fixed by the labour 
department and the Contractor should indemnify the Corporation against all 
such liabilities. 

5 (a).18.00   Model Rules for Labour Welfare 

18.01  The Contractor shall at his own expense comply with or cause to be complied with 
Model Rules for labour welfare as provided under the rules framed by the 
appropriate Government from time to time for the protection of health and for 
making sanitary arrangements for workers employed directly or indirectly on 
the works. In case the Contractor fails to make arrangements as aforesaid the 
Engineer-in-charges shall be entitled to do and recover the cost thereof from the 
Contractor. 

Failure to comply with model rules for labour welfare, Safety code or the 
provisions relating to report on accident and to grant maternity benefits to 
female workers shall make the Contractor liable to pay to the Corporation as 
liquidation damages an amount not exceeding Rs.50.00 for each default or 
materially incorrect statement. The decision of the Engineer-in-charge in such 
matters based on reports from the Inspecting Officer shall be final and binding 
and deductions for recovery of such liquidated damages may be made from any 
amount payable to the Contractor. 

         18.02 The Contractor shall not be permitted to enter (other than for inspection 
purpose) or take possession of the site until instructed to do so by the Engineer-
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in-charge in writing. The portion of the site to be occupied by the Contractor 
shall be indicated by the Engineer-in0charge at site and the Contractor shall on 
no account be allowed to extent his operations beyond these areas. 

In respect of any land allotted to the Contractor for purposes of or in connection 
with the contract, the Contractor shall be a license subject to the following and 
such other terms and conditions as may be imposed by the licenser:- 

i) that he shall pay a nominal license fee of Rs.1.00 per year or part of a year for 
use and occupation, in respect of each and every separate area of land allotted to 
him; 

ii) that such use or occupation shall not confer any right of tenancy of the land to 
the Contractor:; 

iii) That the Contractor shall be liable to vacate the land on demand by the Engineer- 
in-charge. 

iv) That the Contractor shall have no right to any construction over this land 
without the written permission of the Engineer-in-charge. In case he is allowed 
to construct any structure he shall have to demolish and clear the same before 
handing over the completed work unless agreed to the Contractor. 

        18.03      The Contractor shall provide, if necessary or if required on the site, all temporary 
access, there to and shall alter, adapt and maintain the same as required from 
time to time and shall take up and clear them away as and when no longer 
required and as and when ordered by the Engineer-in-charge and make good all 
damage done to the site. 

 
5 (a).19.00   Setting out the works 

The Engineer-in-charge shall supply dimensioned drawings, levels and other 
information necessary to enable the Contractor to set out the works. The 
Contractor shall provide all labour and setting out the works and responsible for 
the accuracy of the same. He shall amend at his own cost and to the satisfaction 
of the Engineer-in-charge any error found at any stage, which may arise through 
inaccurate setting out unless such error is based on incorrect data furnished in 
writing by the Engineer-in-charge, in which case the cost or rectification shall be 
borne by the Corporation. The Contractor shall protect and preserve all bench 
marks used in setting out the works till end of the Defect Liability period unless 
the Engineer-in-charge directs their earlier removal. 

 
5 (a).20.00  Site Drainage  

All water, which may accumulate on the site during the progress of the works or 
in trenches and excavation, shall be removed from the site to the satisfaction of 
the Engineer-in-Charge at the Contractor’s expense. 

 
5 (a).21.00   Contractor’s supervision – Site Supervision Staff 

The Contractor shall engage and keep at site, qualified technical staff/Engineer 
with necessary supporting supervisory staff or sufficient experience of all types 
of works covered by this contract and they should have all necessary authority 
to receive materials from the Corporation, issue valid receipt for the same, 
engage labour etc. and proceed with the work as required for speedy execution 
of the work. 
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5 (a).28.00    Duties and Powers of Engineer-in-charge’s Representative 

The duties of the Representatives of the Engineer-in-charge are to watch and 
supervise the works and to test and examine any materials to be used or 
workmanship employed in connection with works. He shall have no authority to 
order any work involving any extra payment by the Corporation nor to make any 
variation in the works. 

 
28.01 The Engineer-in-charge may from time to time in writing delegate to his 

representative any of the powers and authorities vested in the Engineer-in-
charge and shall furnish to the Contractor copy of all such written delegation of 
powers and authorities, Any written instruction or written approval given by the 
Representative of the Engineer-in-charge to the Contractor within the terms of 
such delegation shall bind the Contractor and the Corporation as though it had 
been given by the Engineer-in-charge. 

 
28.02 Failure of the Representatives of the Engineer-in-charge to disapprove any work 

or materials shall not prejudice the power of the Engineer-in-charge there after 
to disapprove such work or materials and to order the pulling down, removal or 
breaking up thereof. 

      28.03      If the Contractor shall be dis-satisfied with any decision of the Representative of 
the Engineer-in-charge he shall be entitled to refer matter to the Engineer-in-
charge who shall thereupon confirm, reverse or vary such decision. 

 
5 (a).29.00    Removal of Workmen 

The Contractor shall employ in and about the execution of the works only such 
persons as are skilled and experienced in their several trades and Engineer-in-
charge shall be at liberty to object to and require the Contractor to remove from 
the works any person employed by the Contractor, in or about the execution of 
the work who in the opinion of the Engineer-in-charge misconducts himself or 
incompetent or negligent in the proper performance of his duties and such 
person shall not he again employed upon the works without permission of the 
Engineer-in-charge. 

 
5 (a).31.00    Working during Night or on Sundays and Holidays 

Subject to any provision to the contrary contained in the contract, none of the 
permanent works shall be carried out during night or on Sundays or on 
authorized holidays without the permission in writing of Engineer-in-charge 
except when the work is unavoidable or absolutely necessary for the safety of 
life, property of works in which case the Contractor shall immediately advise the 
Engineer-in-charge accordingly. 

 
5 (a).32.00  Completion Certificate 

         32.01. As soon as the work is completed, the Contractor shall give notice of such 
completion to the Engineer-in-charge and within ten days of receipt of such 
notice the Engineer-in-charge shall inspect the work and shall furnish the 
Contractor with a certificate of completion indicating  (a)    the date of 
completion.   (b)   defects to be rectified by the Contractor and/or (c)  items for 
which payment shall be made at reduced rates. When separate periods of 
completion have been specified for items or groups or items, the Engineer-in-
charge shall issue separate completion certificate for such items or groups of 
items. No certificate of completion shall be issued, until Contractor shall have 
removed from the premises on which the work has been executed all scaffolding, 
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sheds and surplus materials except such as are required for rectification of 
defects, rubbish and all huts and sanitary arrangements required for his 
workmen on the site in connection with the execution of the work, as shall have 
been erected by the Contractor for the workmen and cleared all dirt from all 
parts of building (s) in, upon or about which work has been executed or which 
he may have had possession for the purpose of the execution thereof and 
cleaned floors, gutters and drains, cased doors and sashes, oiled locks and 
fastening leveled keys clearly and handed them over to the Engineer-in-charge. 
If the Contractor shall fail to comply with any of the requirements of this 
conditions as aforesaid on or before the date of completion of the works, the 
Engineer-in-charge may at the expense of the Contractor fulfill such 
requirements and dispose of the scaffolding, surplus materials except for any 
sum actually realized by the sale thereof less the cost of fulfilling the 
requirements and any other amount that may be due from the Contractor. If the 
expense of fulfilling such requirements is more than the amount realized or such 
disposal as aforesaid, the Contractor shall furnish on demand pay such excess, 

 
           
32.02         If at any time before completion of the entire work, items of groups of  items for which 

separate periods of completion have been specified, have been completed, the 
Engineer-in-charge with the consent of the Contractor take possession of any 
part or parts of same (any such part being hereinafter in this conditions referred 
to as the relevant part) then not with-standing anything expressed or implied 
elsewhere to this contract. 

 
(a) Within ten days of the date of completion of such items or groups of items or of 

possession of the relevant part the Engineer-in-charge shall issue completion 
certificate for the relevant part as in Condition 32 (01) above provided the 
Contractor fulfils his obligations under that condition for the relevant part. 

(b) The defects liability period in respect of such items and the relevant part shall 
be deemed to have commenced from the certified date of completion of such 
items or the relevant part as the case may be. 

(c) The Contractor may reduce the value insured to extent of full value of the 
completed items or relevant part as estimated by the Engineer-in-charge for 
this purpose. This estimate shall be applicable for this purpose only and for no 
other. 

(d) For the purpose of ascertaining compensation for delay in completion of the 
work relevant part will be deemed to form a separate item or group with date 
of completion as given in the Contractor as extended under the relevant 
condition and actual date of completion as certified by the Engineer-in-charge 
under this condition. 

 
5 (a).33.00    Compensation for Delay 

         33.01      If the Contractor fails to maintain the required progress in terms of the condition 
of this contract or to complete the work and clear the site on or before the 
contract or extended date/period of completion, he shall, without prejudice to 
any other right or remedy of the Corporation on account of such breach, pay as 
agreed compensation amount calculated as stipulated below or such similar 
amount as the contract value of the work for every week that the progress 
remains below that specified or that the work remain incomplete. 
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This will also apply to items or group of items for which separate period of 
completion has been specified. 

 
For this purpose the terms ‘Contract Value’ shall be the value at contract rates of 
the works as ordered 

 
                (a)    Completion period (as originally stipulated)   : @ 1 percent per week 
                  not exceeding 6 months 

                (b)    Completion period (as originally stipulated)   : @ ½ percent per week 
               Exceeding 6 months and not exceeding 2 years 

                (c)   Completion period (as originally stipulated)   : @ ¼ percent per week 
                        Exceeding 2 years 
   
          33.02     Providing always that the total amount of compensation for delays to be paid 

under this condition shall not exceed the under noted percentage of the contract 
value of the item or group of items of work for which a separate period of 
completion is given. 

 
               (a)  Completion period (as originally stipulated)   : 10 percent  
                       not exceeding 6 months 

               (b)  Completion period (as originally stipulated)   :   7 ½ percent 
           Exceeding 6 months and not exceeding 2 years 

               (c)  Completion period (as originally stipulated)   :   5 percent  
           Exceeding 2 years 
 

       33.03  The amount of compensation may be adjusted or set of against any sum payable to 
the Contractor under this or any other contract with the Corporation. 

 
5 (a).34.00      Defects Liability Period 

The Contractor shall be responsible to made good and remedy at his own 
expenses within such period as may be stipulated by the Engineer-in charge any 
defect which may develop or may be noticed before the expiry of the period 
mentioned in Schedule-F hereto from the certified date of completion and 
intimation of which has been sent to the Contractor within seven days of the 
expiry of the said period by a letter sent by hand delivery or by registered post. 

 
34.01 From commencement to completion of the works, the Contractor shall take full 

responsibility for the care thereof and for taking precaution to prevent loss or 
damage and to minimize, loss or damage to greatest extent possible and shall be 
liable for any damage or loss that may happen to the works or any part thereof 
and all government T & P from any cause whatsoever (save and except the 
Excepted Risks) and shall at his own cost repair and make good the same so that 
at completion, the works and all Corporations T & P shall be in good order and 
conditions and in conformity in every respect with the requirements of contract 
and instructions of the Engineer-in-charge. 

 
34.02       Provided always that the Contractor shall not be entitled to payment unless the 

Contractor shall insure the works (from commencement to completion), the 
Corporation’s T & P hired by the Contractor and all materials at site, to their full 
value (as to Corporation’s T & P according to the value indicated in Schedule – C, 
against the risk of loss or damage from whatever cause arising other than the 
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excepted risks. The said insurance shall be in the joint names of the Corporation 
and the Contractor. The Contractor shall deposit with the Engineer-in-charge the 
said policy or policies. All moneys payable by the insurance under such policy or 
policies shall be recovered by the Corporation and shall be paid to the Contractor 
in installments by the Engineer-in-charge for the purpose of rebuilding or 
replacement or repair of the works and/or goods destroyed or damaged as the 
case may be provided however if the amount payable by the insurers in respect 
of any claim under such a policy is not in excess of the amount mentioned in 
Schedule-F the same may be recovered by the Contractor directly from the 
insurers and shall be utilized by him for the purpose of re-building or 
replacement or repairs of the work and/or goods destroyed or damaged as the 
case may be. 

 
34.03        If the Contractor has a blanket insurance policy for all his works and the policy 

covers all the items to be insured under this conditions, the said policy shall be 
assigned by the contract in favour of the Corporation; provided however if any 
amount is payable under the policy by the insurer in respect of works other than 
the work under this contract the same may be recovered by the Contractor 
directly from the insurers. 

 

34.04       Where the Corporation building or a part thereof is rented by the contract he 
shall insure the entire building if the building or any part thereof is used by him 
for the purpose of storing or using materials of combustible nature, as to which 
the decision of the Engineer-in-charge shall be final and binding. 

 

34.05       The Contractor shall indemnify and keep indemnified the Corporation against all 
losses and claims for injuries or damage to any person or any property 
whatsoever which may arise out of or in consequence of the construction and 
maintenance of works and against all claims, demands proceedings, damages, 
costs, charges and expenses whatsoever in respect of or in relation thereto 
PROVIDED always that nothing herein contained shall be deemed to render the 
Contractor liable for or in respect of or to indemnify, the Corporation against any 
compensation or damage caused by the Expected Risks. 

 

34.06        The Contractor shall at all times indemnify the Corporation against all claims, 
damages, or compensation under the provisions of payment of wages Act, 1936, 
Minimum Wages Act, 1948, Employer’s Liability Act, 1938, the Workmen’s 
Compensation Act, 1923, Industrial Disputes Act, 1947 and the Maternity Benefit 
Act, 1961 or any modification thereof any other persons in or about the works, 
whether in the employment of Contractor or not, (save and except where such 
accident or injury has resulted from any act of the Corporation, its agents, or 
servants) and against all sum or sums which may with the consent of Contractor 
be paid to compromise or compound any such claim. Without limiting his 
obligations and liabilities as above provided, the Contractor shall insure against 
all claims, damages or compensation payable under the Workmen’s 
Compensation Act, 1923 or any modification thereof or any other law relating 
thereof. 

 
34.07       The aforesaid insurance policy/policies shall provide that they shall not be 

cancelled till the Engineer-in-charge has agreed to their cancellation. 
 

34.08       The Contractor shall prove to the Engineer-in-charge from time to time that he 
has taken out all the insurance policies referred to above and has paid the 
necessary premiums for keeping the policies alive till expiry of the Defect 
Liability period. 
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34.09       The Contractor shall ensure that similar insurance policies are taken out by his 
sub-Contractor (if any) and shall be responsible for any claims or losses to the 
Corporation resulting from their failure to obtain adequate insurance protection 
in connection thereof. The Contractor shall produce or cause to be produced by 
his sub-contractors (if any) as the case may be the relevant policy or policies and 
premium receipts as and when required by the Engineer-in-charge. 

 
34.10       If the Contactor and/or his sub-Contractor (if any) shall fail to effect and keep in 

force the insurance referred to above or any other insurance which he/they may 
be required to effect under the terms of the contract, then and in any such case 
the Corporation may, without being bound to, effect and keep in force any such 
insurance and pay such premium or premium as may be necessary for that 
purpose and from time to time deduct the amount so paid by the Corporation 
from any money due or which may become due to the Contractor or recover the 
same as debt due from the Contractor. 

 
 

5 (a).40.00   Termination of Contract for Death 
If the Contractor is an individual or a proprietary concern and the individual or 
the proprietor dies and if the Contractor is a partnership concern and one of the 
partners dies than unless the Accepting Authority is satisfied that the legal 
representatives of the individual Contractor or of the Proprietor of the 
proprietary concern and in the case of partnership, the surviving partners are 
capable of carrying out the work, shall proceed to cancel the contract as to its in 
completed part without the Corporation being in any way liable to payment of 
any compensation to the estate of the deceased Contractor and/or to the 
surviving partners of the Contractor’s firm on account of the cancellation of the 
contract. The decision of the Accepting Authority that the legal representatives 
of the deceased Contractor are unable to complete the contract shall be final and 
binding on the parties. In the event of such cancellation the Corporation shall not 
hold the estate of the deceased contract and/or the surviving partners of the 
Contractor’s firm liable in damages for not completing the Contract. 
 

5 (a).41.00   Cancellation of Contract in full or part 

If the Contractor: 
 

(a) At any time makes default in proceeding with the works with due diligence and 
continue to do so after a notice in writing of 7 days from the Engineer-in- charge: 
or  

(b) Commits default in complying with any of the terms and condition of the 
Contract and does not remedy it or take effective steps to remedy it within 7 
days after a notice in writing is given to him in that behalf by the Engineer-in-
charge: or 

(c)  Fails to complete the works or items or work with individual dates of 
completion, and does not complete them white in the period specified in a notice 
given in writing in that behalf by the Engineer-in-charge. 

(d) Commits default in unauthorized transfer/removal from the work site of any 
material for which payment has been claimed or indulges in unauthorized 
transfer/removal of materials/Tools and plants issued by the Corporation for 
incorporation/use in the specific work without the written permission of 
Engineer-in-charge. 
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(e) Shall offer or give or agree to give to any person in Corporation’s service or to 
any other person on his behalf any gift or consideration of any kinds as an 
inducement or reward for doing or forbearing to do or for having done or 
forborne to do any act in relation to the obtaining or execution of this or any 
other contract for the Corporation; or  

(f) Shall enter into a Contract with the Corporation in connection with which 
commission has been paid or agreed to be paid by him or to his knowledge 
unless the particulars of any such commission and the terms of payment thereof 
have previously been disclosed in writing to the Accepting Authority/Engineer-
in-charge: or  

(g) Shall obtain a contract with the Corporation as a result cartel tendering or by 
other non-bonafide methods of competitive tendering: or 

(h) Being an individual, or if a firm, any partner thereof, shall at any time be 
adjudged insolvent or have a receivers order for administration of his estate 
made against him of shall take any proceedings for liquidation or composition 
(other than a voluntary liquidation for the purpose of amalgamation or 
reconstruction) under any Insolvency Act for the time being in force for the 
sequestration of his estate or  

(i) Being a Corporation, shall pass a resolution or the Court shall make an order for 
the liquidation of its affairs, or a receiver or manager on behalf of the debenture 
holders shall be appointed or a circumstances shall arise which entitle the Court 
to appoint a receiver or manager; or 

(j) Shall suffer an execution being levied on his good and allow it to be continued for 
a period of 21 days; or  

(k) Assigns, transfers, sublets (engagement of labour on a piece work basis or of 
labour with materials not to be incorporated in the work shall not be deemed to 
be subletting) or attempts to assign, transfer or sublet the entire works or any 
portion thereof without the prior written approval of the Accepting Authority. 

 
The Accepting Authority may, without prejudice to any other right to remedy 
which shall have accrued or shall accrue thereafter to the Corporation by written 
notice cancel the Contract as whole or only such items of work in default from 
the Contract. 

 
5 (a).41.01   The Accepting Authority shall on such cancellation have powers to: 
 

(a) take possession of the site and any materials, constructional plant,  implements, 
stores, etc., thereon, and/or 

(b) Carry out the incomplete work by any means at the risk and cost of the Contractor. 
 

5 (a).41.02      On cancellation of the Contract in full or in part the Engineer-in-charge shall 
determine what amount, if any, is recoverable from the Contractor for 
completion of the works or part of the works or in case the works or part the 
works is not be completed, the loss or damage suffered by the Corporation. In 
determining the amount, credit shall be given to Contractor for the value of the 
work executed by him upto the time of cancellation, the value of Contractor’s 
materials taken over and incorporated in the work, and use of tackle and 
machinery belonging to the Contractor. 
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5 (a).41.03   Any excess expenditure incurred or to be incurred by the Corporation in 
completing the works or part of the works or the excess loss or damages 
suffered or may be suffered by the Corporation as aforesaid after allowing such 
credit shall be recovered from any money due to the Contractor on any account 
and if such moneys are not sufficient the Contractor shall be called upon in 
writing to pay the same within 30 days 

 
5 (a).41.04     If the Contractor shall fail to pay the required sum within the aforesaid period of 

30 days. The Engineer-in-charge shall have the right to sell any or all of the 
Contractor’s unused materials, constructional plant, implements, temporary 
buildings, etc. and apply the proceeds of the sale thereof towards the satisfaction 
of any sums due from the Contractor under the Contract and if thereafter there 
by any balance outstanding from the Contractor, it shall be recovered in 
accordance with the provisions of the Contract. 

 
5 (a).41.05     Any sums in excess of the amounts due to the Corporation and unsold materials, 

constructional plant, etc. shall be returned to the Contractor, provided always 
that if cost or anticipated cost of completion by the Corporation of the works is 
less than the amount which the Contractor would have been paid had he 
completed the works or part of the works, such benefit shall not accrue to the 
Contract. 

 
5 (a).42.00  Liability for Damage, Defects or Imperfections and Rectification thereof 
 

If the Contractor or his workman or employees shall injure or destroy any part of 
the building in which they may be working or any building road, fence etc. 
contiguous to the premises on which the work or any part of its being executed 
or if any damage shall happen to the work while in progress the Contractor shall 
upon receipt of a notice in writing in that behalf make the same good at his own 
expense. If it shall appear to the Engineer-in-charge or his Representative at any 
time during construction or reconstruction or prior to the expiry of the Defects 
liability period that any work has been executed with unsound, imperfect or 
unskilled workmanship or that any materials are of a quality interior to that 
contracted for; or otherwise not in accordance with the Contract or that any 
defect, shrinkage or other fault have appeared in the work arising out of defective 
or improper materials or workmanship, the Contractor shall, upon receipt of a 
notice in writing in that behalf from the Engineer-in-charge, forthwith rectify or 
remove and reconstruct the work so specified in whole or in part, as the case may 
be at his as own expense,  within the period to be specified by the Engineer-in-
charge, who may rectify or remove and re-execute the work and/or remove and 
replace with others the materials or articles complained of, as the case may be, by 
other means at the risk and expense of the Contractor, in the event of 
Contractor’s failure to comply with the instruction of Engineer-in-charge. 

 
 

V A L U A T I O N    A N D   P A Y M E N T  
 
5 (a).46.00   Records and Measurement 

The Engineer-in-charge, shall except as otherwise stated ascertain and determine 
the value of the works done in accordance with the measurement recorded and 
the contracted rates for each such items of work. 
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46.01 All items having a financial value shall be entered in Measurement Book, Level 
Book, etc. prescribed by the Corporation so that a complete record is obtained of 
all work performed under the contract. 

 
46.02 Measurement shall be taken jointly by the Engineer-in-charge or his authorized 

representative and by the Contractor or his authorized representative. 
 

46.03 Before taking measurement of any work, the Engineer-in-charge or the persons 
deputed by him for the purpose shall give a reasonable notice to the Contractor. If 
the Contractor fails to attend or send as authorized representative for 
measurement after such a notice or fails to countersign or to record the objection 
within a week from the date of measurement, then in any such event, 
measurements taken shall be deemed to be correct measurements of the work. 

 
46.04 The Contractor shall, without extra charge, provide assistance with every 

appliance, labour and other things necessary for measurement. 
46.05 Measurement shall be signed and dated by both parties each day on the Site on 

completion of measurement. If the Contractor objects to any of the measurements 
recorded on behalf of the Corporation, a note to that effect shall to make in the 
measurement book by both parties engaged in taking the measurement. 

 
46.06 Where mode of measurement is not otherwise specified, the measurement shall be 

taken at Site as per the latest I.S. Code of practice at the time of tendering. 
 
5 (a).47.00  Method of Measurement 

Except where any general or detailed description of the work in quantities 
expressly shown to the contrary, Schedule of Quantities shall be deemed to have 
been prepared and measurements shall be taken in accordance with the 
procedure set forth in the Schedule of Rates/Specification not withstanding any 
provision in the relevant Standard Method of Measurement or any general or local 
custom. In the case of items, which are not covered by the Schedule of 
Rates/Specification, measurement shall be taken in accordance with the relevant 
standard method of measurement issued by the Indian Standard Institution. 

 
5 (a).48.00  Payment of Account 

Interim bills shall be submitted by the Contractor at intervals mentioned in 
Schedule – F on or before the date fixed by the Engineer-in-charge for the work 
executed. The Engineer-in-charge shall then arrange to have the bill verified by 
taking or causing to be taken, where necessary, the requisite measurements of the 
work. 

 
        48.01    Payment on account for amount admissible shall be made on the Engineer-in-charge 

certifying the sum to which the Contract is considered entitled by way of interim 
payment for all work executed, after deducting there from the accounts already 
paid. The security deposit and such other amounts as may be deductible or 
recoverable in terms of the Contract. 

 
        48.02    Any interim certificate given relating to work done or materials supplied may be 

modified of corrected by any subsequent interim certificate or by the final 
certificate. No certificate of the Engineer-in-charge supporting an interim payment 
shall of itself be conclusive evidence that any work or materials to which it relates 
is/are in accordance with the contract. 
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        48.03   Pending consideration of extension of date of completion interim   payment shall 
continue to be made as herein provided. 

 
5 (a).49.00 Time Limit for payment of final Bill 

The final bill shall be submitted by the Contractor within three months of physical 
completion of the works. No further claims shall be made by the Contractor after 
submission of the final bill and these shall be deemed to have been waived and 
extinguished. Payment of those items of the bill in respect of which there is no 
dispute and of items in dispute, for quantities and at rates as approved by 
Engineer-in-charge, shall be made within the period specified hereunder, the 
period being reckoned from the date of receipt of the bill by the Engineer-in-
charge. 

 
(a)  Contract amount not exceeding Rs.5 lakhs : Four months 

(b)  Contract amount exceeding Rs.5 lakhs  : Six months 
 

5 (a).50.00     After payment of the amount of the final bill payable as aforesaid has been made, 
the Contractor may, if he so desires, reconsider his position in respect of the 
disputed portion of the final bill and if he fails to do so within 90 days his 
disputed claim shall be dealt with as provided in the Contract provided however 
no reimbursement or refund shall be made if the increase/decrease is not more 
than +10% of the said price, and if so the reimbursement or refund shall be 
made only on the excess over +10% provided that any increase will not be 
payable if such increase has become operative after the contract or extended 
date of completion of the works or items of work in question. 

 
5 (a).51.00   Over payments and Underpayments 

Whenever any claim for the payment of a sum of money to the Corporation arises 
out of or under this contract against the Contractor the same may be deducted by 
the Corporation from any sum then due or which at any time thereafter may 
become due to the Contractor under this contract and failing that under any other 
contract with the Corporation (which may be available with the Cooperation) or 
from his security deposit ; or he shall pay the claim. 

 
         51.01  The Corporation reserves the right to carry out post payment audit and technical 

examination of the final bill including all supporting vouchers, abstracts, etc. The 
Corporation further reserve the right to enforce recovery of any over payment 
when detected, notwithstanding the fact that amount of the final bill may be 
included by one of the parties as an item of dispute before an arbitrator appointed 
under condition 52 of this contract and notwithstanding the fact that the amount 
of the final bill figures the arbitration award. 

 
51.02 If as a result of such audit and technical examination any over payment 

discovered in respect of any work done by the Contractor alleged to have been 
done by him under the Contract, it shall be recovered by the Corporation from the 
Contractor by any or all of the methods prescribed above or if any underpayment 
is discovered, the amount shall be duly paid to the Contractor by the Corporation. 

 
51.03 Provided that the aforesaid right of the Corporation to adjust overpayment 

against amounts due to the Contractor under any other Contract with the 
Corporation shall not extend beyond the period of two years from the date of 
payment of the final bill or in case the final bill is a Minus Bill from the date the 
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amount payable by the Contractor under the MINUS final bill is communicated to 
the Contractor. 

 
51.04 Any amount due to the Contractor under this contract for underpayment may be 

adjusted against any amount then due or which may at any time thereafter 
become due before payment is made to the Contractor, from him to the 
Corporation on any other contract or account whatsoever. 

 
 

A R B I T R A T I O N    A N D    L A W 
 

5 (a).52.00      Except where otherwise provided for in contract all questions and dispute 
relating to the meaning or the specifications, design, drawings and instructions 
herein before mentioned as to the quality of workmanship or materials used on 
the work or as to any other question, claim right, matter of thing whatsoever in 
any way arising out of or relating to the contract designs, drawings, 
specifications, estimates, instructions, orders or these conditions or otherwise 
concerning the works, or the execution or failure to execute the same whether 
arising during the progress of the work or after the completion or thereof shall 
be referred to the sole arbitration, or otherwise concerning the works, or the 
execution or failure to execute the same whether arising during the progress of 
the work or after the completion or abandonment thereof shall be referred to 
the sole arbitration of the Chairman and Managing Director of Uranium 
Corporation of India Limited, Jaduguda and if the Chairman and Managing 
Director is unable or unwilling to act to the sole arbitration of some other person 
appointed by the Chairman and Managing Director willing to act as such 
arbitrator. There will be no objection if the arbitrator so appointed is an 
employee of Uranium Corporation of India Limited, Jaduguda and that he had to 
deal with the matters to which the contract related and that in the course of his 
duties as such he had expressed views on all or any other matters in dispute or 
difference. The arbitrator to whom the matter is originally referred being 
transferred or vacating his office or being unable to act for any reason, such 
Chairman and Managing Director as aforesaid at the time of transfer vacation of 
office of inability to act, shall appoint another person to act as arbitrator in 
accordance with the terms of the contract such person shall be entitled to 
proceed with the reference from the stage at which it was left by his 
predecessor. It is also a term of this contract that no person other than a person 
appointed by such Chairman and Managing Director, as aforesaid should act as 
arbitrator and if for any reason, that is not possible, the matter is not to be 
referred to arbitration at all. In all cases where the amount of the claim in 
dispute is Rs.50,000/- (Rupees Fifty thousand only) and above, the arbitrator 
shall give reasons for the award. 

 
Subject as aforesaid the provisions of the Arbitration Act, 1940 or any statutory 
modification or reenactment thereof and the rules made there under and for the 
time being in force shall apply to the arbitration proceeding under this clause. It 
is a term of the contract that the party involving arbitration under this clause 
with the amount or amounts claimed in respect of each such dispute. 

 
The Arbitrator(s) may from time to time with consent of the parties enlarge the 
time, for making and publishing the award. 
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The work under the contract shall, if reasonably possible, continue during the 
arbitration proceedings and no payment due or payable to the Contractor shall 
be withheld on account of such proceedings. 

 
The Arbitrator shall be deemed to have entered on the reference on the date he 
issues notice to both the parties fixing the date of the first hearing. 

 
The Arbitrator shall give a separate award in respect of each dispute or 
difference referred to him. 

 
The venue of Arbitrator shall be such place as may be fixed by the Arbitrator, in 
his sol discretion. 

 
The award of the Arbitrator shall be final, conclusive and binding all parties to 
this contract. 
 

5 (a).53.00           LAWS GOVERNING THE CONTRACT 

                                     This contract shall be governed by the Indian Laws for the time being in 
force and it shall be deemed to have executed at Tummalapalle Project Site, 
Tummalapalle, P.O. MC Palle, Vemula Mandal, District Kadapa, Andhra 
Pradesh State within the ordinary Civil Jurisdiction of the Competent Courts 
HYDERABAD and only competent court in the District 
Hyderabad/Ranga Reddy shall have jurisdiction to determine the case.  

--OO-- 
 
 

SECTION-IX 
                 SCOPE OF WORK 

 
 The scope of work of this tender will be generally as per specifications, working 
drawings. Schedule of quantities and general condition of Contract and as directed by 
Engineer-in-Charge on behalf of purchaser. However the major work is described as 
follows:- 

 
2. Dismantling of existing floor, construction of 4 no RCC foundations in side 

plant shed, Construction of one foundation at open area.5m x 5m pitched 
roof shed for open area foundation. 
 

3. One open area foundation and one foundation at SDU area to be 
completed in all respects within one month positively.  Thereafter three 
foundations at causticization to be completed one by one in two months 
without fail. 

 
 

1. None of these documents shall be used by the Contractor for any purpose other than 
that of this contract. 

 
2. The Contractor shall take necessary steps to ensure that all persons employed on any 

work in connection with Contract have notified that the Indian Official Secret Act 1923 
(XIX of 1923) applied to them and shall continue so to apply even after the execution 
of such works under the contract. 
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S E C T I O N  -  X 

 
6.00.00     SPECIAL CONDITIONS 
 
6.01 .00   SITE INVESTIGATIONS: 
 

The Tenderers are advised to visit the site to acquaint themselves as to the nature 
and location of the work, the general and local conditions particularly those bearing 
upon transportation, disposal handling and storage of materials, availability of 
labour, water, electric power and road, as also uncertainties of weather or similar 
physical conditions of the site, the formation and conditions and level of the ground, 
the character, quality and quantity of surface and sub-surface materials to be 
encountered, including sub-soil water levels, the character of equipment and 
facilities needed, preliminary to and during the progress of the work, and all other 
matters which can be of, in any way affect the work and the cost thereof under the 
contract. 

 
6.02.00    Cement & Steel: 
 

i) Cement: Ordinary Portland cement (OPC) complying with the requirements of IS: 
269 shall be used for making plain and reinforced concrete, cement grout and 
mortar. 
Other types of cement may be used depending upon the requirements of certain jobs 
with the approval of the CONSULTANT/PURCHASER. These shall confirm to the 
following standards. 

Portland Blast Furnace slag 

Cement 

 

………. 

 

IS: 455 

Rapid Hardening Portland 

Cement 

 

………. 

 

IS: 8041 

43 grade Ordinary Portland 

Cement 

 

………. 

 

IS: 8112 

Hydrophobic Cement ………. IS: 8043 

53 grade Ordinary Portland 

Cement 

 

………. 

 

IS: 12269 

 Steel  

 For Reinforcement:  

            Reinforcing bars for concrete shall be round steel bars of the following types as may 

be shown on the drawing: 

a) Plain mild steel bars confirming to Grade I of IS:432 “ Mild Steel and 
Medium Tensile Steel and hard Drawn Steel Wire for concrete 
Reinforcement.” 

b) High Yield strength deformed bars confirming to IS: 1786 “Specification 
for High Strength Deformed Steel Bars & Wires for Concrete 
Reinforcement”. 
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c) Reinforcement fabrics conforming to IS: 1566 “Hard Drawn Steel Wire 
Fabric for Concrete Reinforcement.” 
 

All reinforcement bars shall be of uniform cross sectional area and be free from 
loose mill scales, dust, loose rust, coats of paint, oil or other coatings which may 
destroy or reduce bond.  

 
ii) The contractor shall construct at his own cost suitable go-down at site of work for 

storing adequate quantity of cement in weather proof walls. The cement shall be 
stacked in rows of two bags each and not exceeding 10 bags in height. A clear 
walking space of at least 500 mm shall be left in between the two rows as also from 
the surface of side walls. No material shall be issued by department for construction 
of contractor’s godown / hutment. 
 

iii) Steel Reinforcement:  Steel bars of sections shall be stacked at site properly 
preferably on wooden sleepers, to prevent excessive rusting. 

 
 6.05.00      Minor Minerals:- Final Bills will not be entertained unless the same is accompanied 

by Royalty clearance certificate issued by the Office of District Mining & Geology 
Office, Yerraguntla, District Kadapa, Andhra Pradesh. 

 
6.06.0  MODE OF MEASUREMENT 
 

Mode of measurement of quantities, lead, lift, deduction of voice etc., shall be as per 
IS / CPWD specifications unless otherwise stated in the Schedule of Quantities 
enclosed with this tender document. 

 
6.07.00    CONTRACTOR’S CAMP 
 

Cement must be stored in the godown to be constructed/arranged by the contractor 
at their own cost in suitable place at work site. No claim for carriage of materials to 
the work site shall be entertained. 

 
6.10.00    TESTING OF MATERIALS 
 

Contractor shall arrange for the testing of materials at his own cost as and when 
required and instructed by the Engineer-in-charge or his representative (s). All 
materials should conform to IS/CPWD specifications.  Contractor should establish 
site testing laboratory at their own cost for testing of cubes, construction materials, 
soil compaction test etc. and provide required materials/samples  to carried out 
necessary testing related to the work as per  latest IS/CPWD specification and test 
reports in prescribed format to be submitted to the concern Engineer. 
 

 
6.11.00    ELECTRICITY: UCIL will give necessary power supply on non chargeable basis. 

Required cables, Switches etc. should be arranged by the contractor at their own 
cost as directed by Chief Supdt.(Elelct.), Mill, UCIL or his representative. The 
contractor should ensure proper earthing of the equipment.  
 

 

6.12.00      Cement and Reinforcement bars required for construction of contractor’s hutments, 
stores, go-down and site office shall be arranged by the contractor at his own cost. 
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6.13.00     In case of stoppage of work by local people/Bundh or any other reasons, no idle 
charges will be paid by corporation towards Labour, Plant and Machinery etc. to the 
contractor for this work. 

6.14.00     No carriage / transportation for any material shall be paid by the department for this 
work. Contractor should quote their rates accordingly. 

6.15.00       Unless specifically mentioned otherwise in the contract, the Tenderer shall quote for 
the finished items and shall provide for the complete cost towards labour, materials, 
erection and dismantling of necessary scaffolding, levies, all taxes, royalty, transport, 
storage, repairs, rectification, maintenance till handing over, revenue expenses, 
contingencies, overheads, profit and all incidental items not specifically mentioned 
but reasonably implied and necessary to complete the work according to contract. 

6.16.00   All the labour rules shall be flowed strictly as per Contract Labour (Regulation & 
Abolition) Act, 1970. All registers, forms stipulated under minimum wages Act 
should be maintained by the contractor and to be furnished to the corporation 
before commencement of the work. In case of non-submission of above registers / 
forms to the corporation regularly, contractor will not be allowed to continue to do 
the work. In the event of the breach of aforesaid conditions, the contractor shall be 
open for action as deemed fit by the concerned labour authorities of the State / 
Central Government. 

6.17.00       In case payment of labourers engaged for this work, has not been made on stipulated 
payment day, Corporation shall compel the contractor to stop the work and 
necessary action will be taken. 

6.18.00      Necessary workmen insurance coverage shall be obtained by the contractor for the 
workmen engaged at site and labour license, if applicable shall be obtained at his 
own cost for the whole period of the contract and shall be furnished to the 
corporation before commencement of the work without which contractor will not be 
allowed to start the work. 

6.19.00        Contractor shall have to provide the facilities under the provision of Contract labour 
(Regulation & Abolition) Act, 1970 – Section – 16, 17, 18 and 19, Chapter – V – 
“Welfare and Health of Contract Labour. 

6.20.00    Quantity of any individual item may vary to any extent and be excluded altogether, 
Contractor will carry out all works upto a total variation of  15% (Fifteen 
percent) on the contract price and all quoted rates shall remain firm within this 
limit. 

6.21.00    For bought-out items only acceptable brands and products of approved manufacturers 
against each item shall be used unless otherwise agreed (in writing) to by the 
Engineer. 

6.22.00    Contractor shall strictly abide by the security rules and regulations enforced by the 
owner time to time. The contractor shall provide proper identity cards, badges etc. 
to his employees wherever directed by the Engineer. 

6.23.00    MEDICAL CARE: The Contractor shall be fully responsible for any first aid and 
emergency medical treatment to his employees. Necessary arrangement for this 
purpose shall be made by the contractor at the site.  
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6.24.00     All temporary diversions of roads/drains required to commence/execute the job are 
to be done by the contractor at their own cost. 

6.25.00       Drawing: 

 One copy of the construction drawing will be supplied by UCIL for reference of the 
contractor for execution of work. 

6.26.00       Rate:     The rates quoted by the Tenderer shall be inclusive of all taxes, royalty, cess 
etc. complete and all statutory requirements as applicable shall have to be complied 
in letter and spirit under the scope of contract. 

6.27.01 All the materials should be mentioned in the schedule and should be strictly as per 
the specifications. 

6.27.02 Material samples should be got approved by Engineer-in-Charge or his 
representative before installation. 

6.27.03 Water for construction is available at WTP (UCTL-3) area and shall be provided 
on non-chargeable basis. Contractor should make their own arrangement to 
carry the water for construction work from source to site. 

6.27.04 Care should be taken not to damage the roads and buildings. These should be 
repaired and put back to original condition if damaged to the satisfaction of Chief 
Supdt.[Civil] at no extra cost. 

6.27.05 The bush cutting and cleaning of any obstructions shall be in scope of the contractor. 

6.27.06 Contractor can use stone dust instead of sand wherever possible after 
obtaining necessary approval from the Engineer-in-charge. 

 6.27.07 Against each item, the amount should be written in figures and in words. The total 
amount of the offer should be written in figures and in words. 

6.27.08     Consumable materials such as TMT bars, cement, aggregate, sand/stone dust to be 
weighed at our weighbridge immediately after entering into the plant. The copy of 
weighment slip along with invoice to be submitted to the Engineer-in-Charge or his 
representative for record before certification of bill. The billing quantities will be 
cross checked based on actual quantities received and requirement as per DSR. 

6.27.09    Before quoting, the bidder understand clearly the scope should get all doubts cleared, 
physically see the site. UCIL will not agree for any extra claims. 

 

 
 

****************** 
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SECTION-XI 
 

DRAWINGS 
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SECTION-XII 
ANNEXURE  

 
SAFETY GUIDE FOR WORKS CONTRACTS 

I  N  D  E  X 
Sl. No.  

1. Introduction 
2. General Safety Provisions 
3. Traffic 
4. Safe Means of Access 
5. Excavation, trenching and Earth Removal 
6. Concreting 
7. Demolition 
8. Personal Protective Equipment 
9. Painting 

10. Lifting Machines & Tackles 
11. Welding and Gas cutting 
12. Grinding 
13. Electricity 
14. House keeping 
15. Fire safety 
16. Safety Work Permit 
17. Work in Radiation Area 
18. Work in and around Water Bodies 
19. Medical Facilities 
20. Safety Officer and Safety Coordinator 
21. Reporting of Accident 
22. Public Protection 
23. Other Statutory Provisions 
24. Safety of contractor’s employees 

 
Annexure : Guidelines and General Procedures        
 For supply and Use of Electricity at Site    

Forms 
  
 1. Form for completion certificate     
 2. Application for Service Connection by Contractor  
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SAFETY GUIDE FOR WORKS CONTRACT 
 
1. INTRODUCTION 
 

Many of the works of Department of Atomic Energy at its various sites are executed 
by the contractors. During these works, contractor’s personnel are likely to be 
exposed to different types of hazards. Similarly, unsafe acts of contractor’s personnel 
may generate hazards for Departmental staff and/or workmen of other contractors 
working at the site. Such unsafe acts may also pose danger to the existing 
installations and even to members of public. This guide is prepared to facilitate safe 
working during execution of contract works. It is hoped that units of DAE may issue 
this guide as a part of contact documents while awarding contracts. 

 
2. GENERAL SAFETY PROVISIONS 
 
2.1 The Contractor shall take all safety precautions during the execution of awarded 

work and shall maintain and leave the site safe at all times. At the end of each 
working day and at all times when the work is temporarily suspended, he shall 
ensure that all materials, equipment and facilities will not, cause damage to existing 
property, personal injury or interfere with the other works of the Project or Station. 
The Contractor shall comply with all applicable provisions of the safety regulations, 
cleanup program and other measures that are in force at the site. 

 
2.2 The Contractor shall provide and maintain all lights, guards, fencing, warning signs, 

caution boards and other safety measures and provide for vigilance as and where 
necessary or as required by the Engineer or by any duly constituted authority for the 
protection of workers or for the safety of others. The caution boards shall also have 
appropriate symbols.  

 
2.3 Adequate lighting facilities such as floodlights, hand lights and area lighting shall be 

provided by the Contractor at the site of work, storage area of materials and 
equipment and temporary access roads within his working area. The contractor 
shall obtain written approval of the Engineer to the lighting scheme and place of 
tapping prior to its installation. 

 
2.4 The Contractor shall plan his operations so as to avoid interference with the other 

Departmental works, other Contractors or Sub-Contractors at the site. In case of any 
interference, necessary coordination shall be sought by the contractor from the 
Department for safe and smooth working.  

 
2.5 The Contractor and his sub-contractor, if any shall comply with the instructions 

given by the Safety Engineer or his authorized nominee regarding safety 
precautions, protective measures, house keeping requirements, etc. The Safety 
Engineer with due intimation to Engineer shall have the right to stop the work of the 
Contractor, if in his opinion proceeding with the work will lead to an unsafe and 
dangerous condition.  

 
 Engineer shall get the unsafe condition removed or provide protective equipment at 

the contractors cost. The Contractor can employ his own Safety Engineer or 
nominate one of his officers for liaison with Departmental Safety Engineer for 
ensuring compliance of all safety rules. Contractor shall ensure that all his workmen 
are aware about the nature of risk involved in their work and have adequate training 
for carrying out their work safety. 
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2.6 The Contractor shall be held responsible for non-compliance of any of the safety 

measures and delays, implications, injuries, fatalities and compensation arising out 
of such situations or incidents. 

 
2.7 The Contractor shall make elaborate safety arrangements and required supervision 

shall be there during execution of the job. In case of any fatal accident, fine or 
penalty will be imposed to the Contractor in addition to the compensation to be paid 
to the Victim as per the clauses mentioned elsewhere and/or prevailing safety rules. 
The amount of the penalty shall be decided by Committee of UCIL. 

 
3. TRAFFIC 
 
3.1 The contractor shall conduct his operations so as to interfere as little as possible 

with the use of existing roads at or near locations where the work is being 
performed.  

 
3.2 When interference to traffic is inevitable, notice of such interference shall be given 

to the Engineer well in advance (at least 48 hours) with the details of start of the 
work and time required, storage of materials, and details of the proposed methods of 
providing the required facilities for safe and continuous use of roads and obtain his 
clearance.  

 
3.3 The Contractor shall, at his own expense, make such approved temporary provisions 

as are required to maintain at least one lane of traffic by bridging the excavation, 
providing ramps over surface obstructions or providing suitable temporary bye-
pass around the obstructions. The Contractor shall exercise full care to ensure that 
no damage is caused by him or his workmen, during the operation, to the existing 
water supply, sewerages, power or telecommunication lines or any other services or 
works. The Contractor shall be required to provide and erect before construction, 
substantial barricades, guard-rails, and warning signs. He shall furnish, place and 
maintain adequate warning lights, signals, etc., as required by Engineer. 

 
4. SAFE MEANS OF ACCESS 
 
4.1 Adequate and safe means of access and exit shall be provided for all work places, at 

all elevations. Using of scaffolding members (avoiding a ladder) for approach to high 
elevations shall not be permitted. 

 
4.2 Suitable scaffolds shall be provided for workmen for all works that cannot safely be 

done from the ground, or from solid construction except such short duration work 
as can be done safely from ladders. Ladder shall be of rigid construction having 
sufficient strength for the intended loads and made either of good quality wood or 
metal and all ladders shall be maintained well for safe working condition. An extra 
mazdoor shall be engaged for holding the ladder if ladder is not securely fixed. If the 
ladder is used for carrying materials as well, suitable foot holds and hand holds shall 
be provided on the ladder. The ladder shall be given an inclination not steeper than 
1 in 4 (1 horizontal and 4 vertical). Ladders shall not be used for climbing carrying 
materials in hands. While climbing both the hands shall be free.  

 
4.3 Scaffolding or staging more than 3.5m above the ground or floor, swung or 

suspended from an overhead support or erected with stationary support shall have 
a standard guard rail properly attached, bolted, braced or otherwise secured at lease 
1.0m high above the floor or platform of such scaffolding or staging. The guard rail 
shall extended along the entire exposed length of the scaffolding with only such 
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opening as may be necessary for the delivery of materials. Standard railing shall 
have posts not more that 2m apart and an intermediate rail halfway between the 
floor or platform of the scaffolding and the top rail. Such scaffolding or staging shall 
be so fastened as to prevent it from swaying from the building or structure. 
Scaffolding and ladder shall conform to relevant IS specification (IS:3696-1966). 
Timber/Bamboo scaffolding shall not be used. 

 
4.4 Working platforms of scaffolds shall have toe boards at least 15cm in height to 

prevent materials from falling down.  
 
4.5 A sketch of the scaffolding proposed to be used shall be prepared and approval of 

the Engineer obtained prior to start of erection of scaffolding. All scaffolds shall be 
examined by Engineer before use.  

 
4.6 Working platform, gangways and stairways shall be so constructed that they shall 

not sag unduly or unequally and if the height of the platform or gangway or stairway 
is more than 3.5m above ground level or floor level, they shall be closely boarded, 
shall have adequate width for easy movement of persons and materials and shall be 
suitably guarded as described in 3.3 above. 

 
4.7 The planks used for working platform shall not project beyond the end supports to a 

distance exceeding four times the thickness of the planks used. The planks shall be 
rigidly tied at both ends to prevent sliding and slippage. The thickness of the planks 
shall be adequate to take load of men and materials and shall not collapse.  

 
4.8 Every opening in the floor of a building or in a working platform shall be provided 

with suitable means to prevent fall of persons or materials by providing suitable 
fencing or railing, the minimum height of which shall be 1.0m, along with 15cm high 
sheet obstruction at floor level along the railing. 

 
4.9 Safe means of access shall be provided to all working platforms and other elevated 

working places. Every ladder shall be securely fixed. No single portable ladder shall 
be over 9m in length. For ladders up to 3m in length the width between side rails in 
the ladder shall in no case be less than 300mm. For longer ladders this width shall 
be increased by at least 20mm for each additional meter of length. Step spacing shall 
be uniform and shall not exceed 300mm. 

 
4.10 Adequate precautions shall be taken to prevent danger from electrical lines and 

equipment. No scaffolding, ladder-working platform, gangway runs, etc. shall exist 
within 3 meters of any un insulated electric wire. Whenever electric power and 
lighting cables are required to run through (pass on) the scaffolding or electrical 
equipments are used, such scaffolding structures shall have minimum two earth 
connections with earth continuity conforming to IS Code of Practice. 

 
5. EXCAVATION, TRENCHING AND EARTH REMOVAL 
 
5.1 All trenches 1.2m or more in depth shall at all times be supplied with at least one 

ladder for each spacing of 30m in length or fraction thereof. Ladder shall be 
extended from bottom of the trench to at least 1m above the surface of the ground.  

 
5.2 The sides of the trench which are 1.2m or more in depth shall be stepped back to 

give suitable slope (angle of repose) or securely held by timber bracing, so as to 
avoid the danger of sides from collapsing. The excavated material shall not be placed 
within 1.5m of the edges of the trench or half of the depth of the trench, whichever is 
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more. Cutting shall be done from top to bottom. Under no circumstances mining or 
under-cutting shall be done.  

 
5.3 The Contractor shall ensure the stability and safety of the excavation, adjacent 

structures, services and the works.  
 
5.4 Open excavations shall be fenced off by suitable railing and warning signals installed 

at night at well lit places so as to prevent persons slipping or falling into the 
excavations. 

 
5.5 All blasting operations shall be carried out on the basis of procedures approved by 

Inspector of Explosives. All works in this connection shall be carried out as per IS 
Code of Practice. Barricades, Warning Signs etc. shall be placed on the roads/open 
area. Prior approval of such operation shall be obtained from Safety 
Engineer/Engineer of Works.  

 
5.6 a) For removal of earth from an earth mound a written permission shall be 

obtained from the Engineer In-charge of the work and the Engineer of the 
earth mound. 

 
b) As far as practical, earth shall be removed mechanically. 
 
c) Wherever manual removal of earth is involved, earth shall be removed from 

the top by maintaining the proper slope equal to the angle of re-pose of the 
earth.  

 
d) Such work shall be constantly supervised by the contractor’s responsible 

person and frequently inspected by the departmental representative to 
ensure that no under-cutting is done. 

 
6. CONCRETING 
 

Shuttering and supporting structures shall be of adequate strength and approved by 
Engineer. This shall be ensured before concrete is poured. The procedure approved 
by Engineer shall be followed for mixing, transporting and pouring of concrete.  

 
7. DEMOLITION 
 
 Before any demolition work is commenced and also during the progress of the work  
 

(a) All roads and open area adjacent to the work site shall either be closed or 
suitable protected. Appropriate warning signs shall be displayed for 
cautioning approaching persons.  

 
(b) Before demolition operations begin, the Contractor shall ensure that the 

power on all electric service lines is shut off and the lines cut or disconnected 
at or outside the demolition site. If it is necessary to maintain electric power 
during demolition operation, the required service lines shall be adequately 
protected against damage. Persons handling heavy materials/equipments 
shall wear safety shoes.  

 
(c) No floor, roof or other part of the building shall be overloaded with debris or 

materials as to render it unsafe.  
 
(d) Entries to the demolition area shall be restricted to authorized persons only.  
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8. PERSONAL PROTECTIVE EQUIPMENT 
 

All necessary personal protective equipment as considered necessary by the 
Engineer shall be kept available by contractor for the use of the persons employed 
on the site and maintained in a condition suitable for immediate use. Also the 
Contractor shall take adequate steps to ensure proper use of equipment by those 
concerned. The personal protective equipments are to be provided by the contractor 
at their own cost.  

 
(a) All persons employed at the construction site shall use safety helmets. For 

other types of works, persons working in that area shall also use safety 
helmets, if advised by Safety Engineer/Engineer. 

 
(b) Workers employed on mixing asphaltic materials, cement and lime mortars 

shall use protective goggles, protective feet wear and hand gloves. Use of 
proper respirators shall be an advantage. 

 
(c) Persons engaged in welding and gas cutting works shall use suitable welding 

face shields. The persons who assist the welders shall use suitable goggles. 
Protective goggles shall be worn while chipping and grinding.  

 
(d) Stone breakers shall use protective goggles. They shall be seated at 

sufficiently safe intervals of distance. 
 
(e) Persons engaged in or assisting in shot blasting operations and cleaning the 

blasting chamber shall use suitable gauntlets, overalls, dust-proof goggles, 
boots and protective hood supplied with fresh air at the minimum rate of 
9m3/hr.  

 
(f) All persons working at heights more that 4.5m above ground or floor and 

exposed to risk of falling down shall use safety belts, unless otherwise 
protected by cages, guard railings, etc. In places where the use of safety belts 
is impractical, suitable net of adequate strength fastened to substantial 
supports shall be employed.  

 
(g) All powered two-wheeler motorcycle and scooter drivers and their pillion 

riders shall wear crash helmets inside the Project/Plant sites. 
 
(h) When workers are employed in sewers and inside manholes, which are in 

use, the Contractor shall ensure that the manholes are opened and are 
adequately ventilated at least for an hour. After it has been well ventilated, 
the atmosphere inside the space shall be checked for the presence of any 
toxic gas or oxygen deficiency and recorded in the register before the 
workers are allowed to get into the manholes. The manholes opened shall be 
cordoned off with suitable railing and provided with warning signals or 
caution boards to prevent accidents. There shall be proper illumination in 
the night. 

 
9. PAINTING 
 

As per scope of work & Technical specification and drawing to be issued. 
 
10. LIFTING MACHINES AND TACKLES 
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Use of lifting machines and tackles including their attachments, anchorage and 
supports shall conform to the following standards or conditions. 

 
(a) Lifting machines and tackles shall be of good mechanical construction, sound 

material and adequate strength and free from any defects and shall be kept 
in good repair and in good working order. 

 
 Every rope used in hoisting or lowering materials or as a means of 

suspension shall be of good quality and adequate strength and free from any 
defect.  

 
(b) Every crane operator or lifting appliance operator shall be properly 

qualified. No person under the age of twenty one (21) years shall be in 
charge of any hoisting machine or give signal to operator of such machine. 

 
(c) In case of every lifting machine (and of every chain, ring, hook, shackle, 

swivel and pulley block used in hoisting or as means of suspension) the safe 
working load shall be ascertained and clearly marked. In case of lifting 
machine having a variable safe working load, each safe working load and the 
conditions under which it is applicable shall be clearly indicated. No. part of 
any machine or any gear referred to above in this paragraph shall be loaded 
beyond the safe working load except for the purpose of testing. This shall be 
approved by the Safety Engineer. 

 
(d) In case of departmental machines, the safe working load shall be notified by 

the Engineer. As regards Contractor’s machines, the Contractor shall notify 
the safe working load of the machine to the Engineer whenever he brings 
any machinery to site of work and get it verified by the Engineer, supported 
by a valid test certificate by the Competent Person.  

 
(e) Thorough inspection and load testing of lifting machines and tackles shall be 

done by a competent person at least once every 12 months and records of 
such inspection and testing shall be maintained. 

 
10.2 Motors, gearing transmission, couplings, belts, chain drives and other moving parts 

of hoisting appliances shall be provided with adequate safeguards. Hoisting 
appliances shall be provided with such means as will reduce to the minimum the 
risk of any part of a suspended load becoming accidentally displaced or lowered. 

 
11. WELDING AND GAS CUTTING 
 
 As per drawings to be issued. 
 
12 GRINDING  
 
12.1 All portable grinders shall be used only with their wheel guards in position to reduce 

the danger from flying fragments should the wheel break during the use. 
 
12.2 Grinding wheels of specified diameter only shall be used on a grinder – portable or 

pedestal – in order not to exceed the prescribed peripheral speed. 
 
12.3 Grinding wheels of specified diameter only shall be used on a grinder – portable or 

pedestal – in order not to exceed the prescribed peripheral speed. 
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13. ELECTRICITY 
 
 Guidelines for providing temporary power supply at the site and general safety 

procedures for using electricity are given in the enclosed Annexure. 
 
14. HOUSE KEEPING 
 
14.1 The Contractor shall at all times keep his work spot, site office and surroundings 

clean and tidy from rubbish, scrap, surplus materials and unwanted tools and 
equipment.  

 
14.2 Welding and other electrical cables shall be so routed as to allow safe traffic by all 

concerned. 
 
14.3 No materials on any of the sites of work shall be so stacked or placed as to cause 

danger or inconvenience to any person or the public. The Engineer may require the 
Contractor to remove any materials which are considered to be of danger or cause 
inconvenience to the public. If necessary, the Engineer may cause them to be 
removed at the Contractor’s cost. 

 
14.4 At the completion of the work, the Contractor shall have removed from the work 

premises all scaffoldings, surplus materials, rubbish and all huts and sanitary 
arrangements used/installed for his workmen on the site.  

 
14.5 The Engineer has the right to stop work if the Contractor fails to improve upon the 

housekeeping after having been notified.  
 
 
 
15. FIRE SAFETY 
 
 All necessary precautions shall be taken to prevent outbreak of fires at the 

construction site. Adequate provisions shall be made to extinguish fires should they 
still break out. 

 
(a) Quantities of combustible materials like timber, bamboos, coal, paints, etc., 

shall be the minimum required in order to avoid unnecessary accumulation 
of combustibles at site. 

 
(b) Containers of paints, thinners and allied materials shall be stored in a 

separate room which shall be well ventilated and free from excessive heat, 
sparks, flame or direct rays of the sun. The containers of paint shall be kept 
covered or properly fitted with lid and shall not be kept open except while 
using.  

 
(c) Fire extinguishers as approved by the Engineer shall be located at the 

construction site at appropriate places. 
 
(a) Adequate number of contract workmen shall be given education and training 

in fire fighting and extinguishing methods. 
 
16. SAFETY WORK PERMIT 
 
16.1 In order to ensure safety of work for hazardous operation (such as entry into 

confined spaces, welding/cutting on equipment/pipes where explosion hazard is 
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present, works on high voltage and main medium voltage lines, blasting etc.,) special 
Safety Work Permits (SWP) shall be raised. The SWP’s shall also to be obtained for 
any other work as recommended by Safety Engineer. 

 
16.2 The Contractor shall strictly ensure all the safety conditions and requirements 

stipulated in the Safety Work Permit. The decision of the Safety Engineer shall be 
final in this regard.  

 
17. WORK IN RADIATION AREA 
 
 The Contractor shall follow the stipulated procedure regarding work in the radiation 

area and other works related with radiography. 
 
18. WORK IN AND AROUND WATER BODIES 
 
 When the work is done near any place where there is risk of drowning, all necessary 

rescue equipment such as life buoys and life jackets shall be provided and kept ready 
for use and all necessary steps taken for prompt rescue of any person in danger and 
adequate provision shall be made for prompt first-aid treatment of all injuries likely 
to be sustained during the course of the work. Persons who do not know swimming 
shall not be engaged alone for any work where risk of drowning exists. Sufficient 
number of life buoys or life jackets shall be provided. 

 
19. MEDICAL FACILITIES 
 
19.1 The Contractor shall arrange adequate facilities for medical aid and treatment for his 

staff and workers engaged on the work site including the first-aid facilities if they 
are not available at the Project Site. 

 
19.2 First-aid appliances including sterilized dressing, cotton wool and antiseptic cream 

shall be made available at readily accessible places at every work site. These shall be 
maintained in good order under the charge of a responsible person. 

 
19.3 At large work places where hospital facilities are not available within easy reach of 

the works, first-aid posts shall be established and be manned by a trained 
compounder. An ambulance shall be available during the entire period of work for 
attending to injury cases. 

 
19.4 Height pass shall be issued UCIL Safety Engineer to permit the workmen intended to 

work at heights without which they shall not be allowed to work. 
 
20. SAFETY OFFICER/SAFETY CO-ORDINATOR 
 
 The Contractor shall have a Safety Officer or a supervisor to be designated as a 

Safety Coordinator in order to specifically look into the implementation of different 
safety requirements of the contract work. The person thus designated will in general 
co-ordinate with the Engineer on matters of safety and in particular ensure that the 
Safety Guide is complied with fully. His name shall be displayed on the Notice Board 
at a prominent place at the work site. 

 
21. REPORTING OF ACCIDENT 
 
21.1 All accidents leading to property damage and/or personnel injuries shall be 

reported to the Engineer immediately who shall inform SAROOP to be followed up 
with detailed accident reports in prescribed form. 
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21.2 Contractor shall also submit a monthly statement of accidents to Engineer by 4th of 

every month showing details of accident, nature of injury including disability, days 
lost, treatment required, etc., and the extent of property damage. 

 
22. PUBLIC PROTECTION 
 
 The Contractor shall make all necessary provisions to protect the public. He shall be 

bound to bear the expenses for defense of every action or other proceedings at law 
that may be brought by any person for injury sustained owing to neglect of any 
precaution required to taken to protect the public. He shall pay any damage and cost 
which may be awarded in any such suit, action or proceedings to any such person, or 
the amount which may be fixed as a compromise by any such person. 

 
23. OTHER STATUTORY PROVISIONS 
 
 Notwithstanding the above clauses from 1 to 21 there is nothing in these to exempt 

the Contractor from the provisions of any other Act or Rules in force in the Republic 
of India. In particular all operations involving the transport, handling, storage and 
use of explosives shall be as per the standing instructions and conform with the 
Indian Explosives Act, 1884 and the Explosives Rules, 1983. Handling, transport, 
storage and use of compressed gas cylinders and pressure vessels shall conform 
with the Gas Cylinder Rules 1981 and Static and Mobile Pressure /vessels (Unfired) 
rules 1981. In addition, The Indian Electricity Act 1910 and Indian Electricity Rules 
1956, the Atomic Energy Act, 1962, the Radiation Protection Rules 1971, Radiation 
Protection Manual of Nuclear Facilities and the Atomic Energy (Factories) Rules, 
1988 and various rules and Act related to mining shall also be strictly complied with.  

 
24. SAFETY OF CONTRACTOR’S EMPLOYEES 
 
 The contractor shall at all times, take all reasonable precautions for the safety of 

employees, including those of sub-contractors in the performance of his contract and 
shall comply with all applicable additions, to the safety provision already including 
the safety requirements recommended by the V.T. Centre.  Tummalapalle for a 
specific contract. 

 
 In the event that the contractor fails to comply with these provisions, the Engineer 

may, without prejudice to any other legal or contractual rights, issue an order 
stopping all or any parts of the work, thereafter a start order for resumption of work 
may be issued at the discretion of the contracting office. The contractor shall make 
no claim for an extension of time or stoppage. 

 
 Contractors shall have a full time safety office/ Engineer when the contractor 

employs 500 or more persons or when engaged in specially hazardous work.  In the 
case of contractors employing fewer than 500 persons, his safety representative 
shall be employed in high supervisory capacity and his safety duties may be in 
addition to other technical or administrative duties. 

 
 Contractor shall have at least one person fully trained in first – aid present at the site 

of work all the times. 
 
 Contractor must report to the V.T. Centre, Tumalapalle through their Engineer-in-

Charge every accident involving their personnel UCIL property or personnel 
Property or personnel of other contractors working on the site. 
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 Contractor must report to V.T. Centre, Tumalapalle through immediately on 
becoming aware of any accident of Type – A (See Appendix – 1) giving the following 
information. 

  
 Name of the informant 
 Nature and location of incident being reported 
 Name of Supervisor/Engineer-in-Charge, Location and Telephone No. where he can 

be reached 
 
 Contractor shall submit their investigation reports, through their Engineer-in-

Charge, to V.T. Centre immediately but not later than three working days after the 
occurrence of accident in the Form – A (see Appendix – 2). 

 
 In the case of Type – B accidents (see Appendix – I), Contractor shall submit their 

investigation reports, through their Engineer-in-Charge, to V. T. Centre immediately 
but not later than three working days after the occurrence of accident in the Form – 
A. 

 
 Monthly summary of accidents and cases of fire shall be prepared by each contractor 

in Form – B (see Appendix – B) and be sent to V. T.  Centre, Narwapahar / Turamdih 
by the seventh of next month. 

 
 Principal contractor shall report the man days lost and occurrence of accidents 

under the jurisdiction of sub-contractors. 
 
 Contractor shall submit a narrative report on safety activities and fire 

incidents for each month along with Form – B. The review should contain 
such items as personnel and programme change, major project started and 
major problems. 
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APPENDIX – I 
 

CLASSIFICATION OF ACCIDENTS 
 

Type – A 
 
1. Fatal Injuries 
 
2. Serious Injuries such as fracture, dislocation, severe burns etc. necessitating 

hospitalization. 
 
3. Any Injury to give or more persons 
 
4. Accidents resulting in damage by fire, explosion etc. 
 
 
Type – B 
 
1. Minor Injuries, which result in abrasion, contusion etc. 
 
2. Disabling injuries but not requiring hospitalization. 
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APPENDIX – 2 
 

(F O R M  -  A) 
 
 

ACCIDENT INVESTIGATION REPORT 
 
 

1 Name of the contractor and Project : 
 

 

2 Nature of the contract : 
 

 

3 Name of the Engineer-in-Charge : 
 

 

4 Name of Injured person : 
 

 

5 Age : 
 

 

6 Date and time of Accident occurred : 
 

 

7 Nature of job : 
 

 

8 What was the injured person doing on the 
time of accident 

: 
 
 

 

9 Description of accident (in detail) : 
 

 

10 What was defective or in wrong condition 
that was responsible for the accident ? 
 

:  

11 What was wrong with working 
methods/instructions? 
 

:  

12 What steps should be taken to prevent 
recurrence of such accident 
 

:  

13 Name of the witnesses 1. 
 
 
2. 
 

 
 
 
 
 

14 Safety Representative’s remarks with 
Signature and date 
 

:  
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ANNEXURE 
 

GUIDELINES AND GENERAL PROCEDURES FOR SUPPLY AND USE OF ELECTRICITY AT 
SITE 

 
 
1. GENERAL 
 
 Following safety requirements shall be complied with before the Contractor uses 

the power supply. 
 
1.1 The Contractor shall submit a list of licensed electrical staff to be posted at site. 
 
1.2 It shall be the responsibility of the Contractor to provide and maintain complete 

installation on the load side of the supply point with regard to the safety 
requirements at site. All cabling and installation shall comply with the 
appropriate statutory requirements given below and shall be subject to approval 
of the Departmental Engineer/Electrical engineer. 

 
a) Indian Electricity Act, 1910 

b) Electricity (Supply) Act, 1948 

c) Indian Electricity Rules, 1956 

d) National Electric Code 1985 

e) Other relevant rules of Local Bodies and Electricity Boards.  
 

After installation of the electrical power wiring works by the contractor, form of 
completion certificate as per IS:732 (Form SGCW-1) shall be submitted by the 
contractor duly signed by the authorized valid licensed electrical contractor 
and/or supervisor along with one copy of the contractor’s license and/or 
competency certificate of supervisor issued by the electricity Board/Government 
Electricity Organizations as per the enclosure. 

 
 The power supply shall be regulated as per the terms and conditions of the 

supply of the respective electricity boards.  
 
1.3 (a) For purposes of electrical load and power planning by the electrical section, 

the contractor shall furnish along with the tender, the estimated load 
requirement of electric power for the execution of the contract works in 
terms of maximum kilo Watt or KVA demand during various 
periods/months of the contract period along with the details of the 
construction electrical equipment/machinery with their individual load 
details and location/locations of power supply required for availing 
temporary electric power supply in the standard proforma enclosed (Form 
SGCW – 2). 

 
 (b) The electric power supply will generally made available at one point in the 

works site of the contractor by the department. 
 

(c) Where distribution boards are located at different places the Contractor 
shall submit schematic drawing indicating all details like size of wires, Over 
Head or cable feeders, earthing etc. the position and location of all 
equipment and switches shall be given. 
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1.4 The Contractor shall make his own arrangements for main earth electrode and 

tappings thereof. The existing earth points available at site can be used at the 
discretion of the Departmental Electrical Engineer with prior permission. Method 
of earthing, installation and earth testing results shall conform to relevant I.S 
Specifications (IS-3043). 

 
1.5 All three phase equipment shall be provided with double earthing. All light 

fixtures and portable equipment shall be effectively earthed to main earthing.  
 
1.6 All earth terminals shall be visible. No gas pipes and water pipes shall be used for 

earth connection. Neutral conductor shall not be treated as earth wire.  
 
1.7 The Contractor shall not connect any additional load without prior permission of 

Departmental Electrical Engineer. For obtaining additional power required, test 
reports of the tests mentioned in (d) of Form SGCW – 1 shall be submitted.  

 
1.8 Joints in earthing conductors shall be avoided. Loop earthing of equipment shall 

not be allowed. However tapings from an earth bus may be done.  
 
1.9 The entire installation shall be subjected to the following tests before 

energisation of installation including portable equipment: 
 

a) Insulation resistance test` 

b) Polarity test of switches 

c) Earth continuity test 

d) Earth electrode resistance. 
 

The test procedures and their results shall conform to relevant IS Specifications. 
The Contractor shall submit a test report for his complete installation every 2 
months or after rectifying any faulty section in the specimen test report. Once 
such test report for the complete installation shall be submitted before onset of 
monsoon. 
 

2 The following are provided for general guidance of the Contractor and shall 
be read as specific requirement, in addition to complying with Indian 
Electricity Act, Indian Electricity Rules and IS Specification. 

 
2. 1 Installation 
 

a) Only persons having valid wireman’s licence/competency certificate shall be 
employed for carrying out electrical work and repair of electrical 
equipment, installation and maintenance at site. The job shall be supervised 
by a qualified licenced Supervisor. 

 
b) Electrical equipment and installations shall be installed and maintained as 

to prevent danger from contact with live conductors and to prevent fires 
originating from electrical causes like short circuits, overheating etc. 
Installation shall not cause any hindrance to movement of men and 
materials.  
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c) Materials for all electrical equipment shall be selected with regard to 
working voltage, load and working environment. Such equipment shall 
conform to the relevant standards.  

 
d) The minimum clearance to be maintained for all overhead lines along roads 

and across roads shall be as per the statutory requirements as listed in 
clause 1.2 of Annexure. 

 
e) Grounding conductor of wiring system shall be of copper or other corrosion-

resistant material. An extra grounding connection shall be made in 
appliances/equipment where a chance of electric shock is high.  

 
f) Electric fuses and/or circuit breakers installed in equipment circuits for 

short circuit protection shall be of proper rating. It is also recommended 
that high rupturing capacity (HRC) fuses be used in all circuits. For load of 5 
KW or more earth leakage circuit breaker shall be provided in the circuits.  

  
g) Wherever cables or wires are laid on poles, a guard wire of adequate size 

shall be run along the cables/wires and earthed effectively. Metallic poles as 
a general rule, shall be avoided and if used shall be earthed individually. 
Anticlimbing guards and danger notices shall be provided on poles. Each 
equipment shall have individual isolating switches.  

 
h) Wires and cables shall be properly supported and an approved method of 

fixing shall be adopted. Loose hanging of wires & cables shall be avoided. 
Lighting and power circuits shall be kept distinct and separate. 

 
i) Reinforcement rods or any metallic part of structure shall not be used for 

supporting wires and cables, fixtures, equipment, earthing etc.  
 
j) All cables and wires shall be adequately protected mechanically against 

damages. In case the cable is required to be laid under ground, it shall be 
adequately protected by covering the same with bricks, Plain Cement 
Concrete (PCC) tile or any other approved means.  

 
k) All armoured cables shall be properly terminated by using suitable cable 

glands. Multistranded conductor cables shall be connected by using cable 
lugs/sockets. Cable lugs shall preferably be crimped. They shall be of proper 
size and shall correspond to the current rating and size of the cable. Twisted 
connections will not be allowed.  

 
l) All cable glands, armouring and sheathing of electric cables, metal circuits 

and their fittings, metallic fittings and other non-current carrying parts of 
electrical equipment and apparatus shall be effectively grounded.  

 
m) All the Distribution Boards, Switch Fuse units, Bus bar chambers, ducts, 

cubicles etc. shall have MS enclosures and shall be dust, vermin and water 
proof. The Distribution Boards, switches etc. shall be so fixed that they shall 
be easily accessible. Changes shall be done only after the approval of the 
Departmental Electrical Engineer. 

 
n) The contractor shall provide proper enclosures/covers of approved size and 

shape for protection of all the switch board, equipment etc. against rain. 
Exposed live parts of all electrical circuits & equipment shall be enclosed 
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permanently. Crane trolley wires and other conductors which cannot be 
completely insulated shall be placed such that they6 are inaccessible under 
normal working conditions. 

 
o) Iron clad industrial type plug outlets are preferred for additional safety. 
 
p) Open type Distribution Boards shall be placed only in dry and ventilated 

rooms; they shall not be placed in the vicinity of storage batteries or 
otherwise exposed to chemical fumes. 

 
q) Isolating switches shall be provided close to equipment for easy 

disconnection of electrical equipment or conductors from the source of 
supply when repair or maintenance work has to be done on them. 

 
r) In front of distribution boards a clear space of 90cm shall be maintained in 

order to have easy access during an emergency.  
 
s) Adequate working space shall be provided around electrical equipment 

which require adjustment or examination during operation. 
 
t) As far as possible electrical switches shall be excluded from a place where 

there is danger of explosion. All electrical equipment such as motors, 
switches and lighting fittings installed in work room where there is 
possibility of explosion hazard shall be explosion proof. 

 
u) All connections to lighting fixtures, starters or other power supplies shall be 

provided with PVC insulated, PVC sheathed twin/three/four core wires to 
have better mechanical protection for preventing possible damage to 
equipment or injury to personnel. Taped joints shall not be allowed and the 
connections may be made in looping system. Electric starter of motors, 
Switches shall not be mounted on wooden boards. Only sheet steel 
mounting or iron frame work shall be used.  

 
v) All the lighting fixtures and lamp holders shall be of good quality and in 

good condition. Badly repaired or broken holders, etc. shall not be used. 
 
w) Only PVC insulated and PVC sheathed wires or armoured PVC insulated and 

sheathed cables shall be used for external power supply connections of 
temporary nature. Weatherproof rubber wires shall not be used for any 
temporary power supply connections. Taped joints in the wires shall not be 
used.  

 
x) The bulbs/lamps used for illumination and testing purpose shall have cover 

or guard to protect them from accidental breakages. Only 24V supply system 
shall be used for hand lamps etc., while working inside metallic tanks or 
conducting vessels.  

 
y) After installation of new electric system and or other extensive alternations 

to existing installations, thorough inspection shall be made by Departmental 
Electrical Engineer before the new system or new extension is put in use.  

 
z) Contractor shall ensure that power factor for their loads shall be maintained 

at 0.85. In case the power factor falls below 0.85, necessary capacitor units 
shall be provided by the contractor. 
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2.2 Operation & Maintenance 
 

a) All persons who work with electrical installation/equipment shall be 
aware of the electrical hazards, use of protective devices and safe 
operational procedures. They shall be given training in fire fighting, first 
aid and artificial resuscitation techniques.  

 
b) The supervisor shall instruct the workers in the proper procedure, specify 

and enforce the use of necessary protective equipment such as adequately 
insulated pliers, screw drivers, fuse pullers, testing lamps and similar hand 
tools. Only wooden ladders shall be used to reach the heights in electrical 
work.  

 
c) No material or earthwork shall be allowed to be dumped below or in the 

vicinity of the bare overhead line conductors. 
 
d) Separate work permits shall be issued for individual group leaders 

working on the same system which shall be returned after the completion 
of the work to Safety Supervisor and no system shall be energized without 
the clearance of safety supervisor. 

 
e) Before any maintenance work is commenced on electrical 

installations/equipment, the circuits shall be de-energised and ascertained 
to be dead by positive test with an approved voltage testing device. 
Switches shall be tagged or the fuse holders withdrawn before starting the 
work. Adequate precautions shall be taken in two important aspects viz.  

 
 i) That there shall be no danger from any adjacent live parts and  
 
 ii) That there shall be no chances of re-energization of the equipments on 

which the persons ar3e working. 
 
f) While working on or near a circuit, whenever possible the use of one hand 

may be practiced even though the circuit is supposed to be dead. The other 
hand may preferably be kept in pocket. 

 
g) When it is necessary to touch electrical equipment (for example when 

checking for overload of motors) back of the hand may be used. Thus, if 
accidental shock were to cause muscular contractions, one would not 
‘freeze’ to the conductor. 

 
h) Operation of electrical equipment shall be avoided when standing on wet 

floor or when hands are wet. 
 
i) Before blown fuses are replaced, the circuit shall be locked out and an 

investigation shall be made for the cause of the short circuit or overload.  
 
j) When two persons are working within reach of each other, they shall never 

work on different phases of the supply. 
 
k) When structural repairs, modification or painting work are to be 

undertaken, appropriate measures shall be taken for the protection of 
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persons whose work may bring them into the proximity of live 
equipment/circuit.  

 
l) It shall be ensured that the insulation and wire size of extension cords are 

adequate for the voltage and current to be carried. 
 

m) While tapping electricity from the socket, plug top must be used. It shall be 
ensured that no extension boards are over loaded while tapping. Only 
standard three pin plugs shall be used for tapping electricity. Broken 
sockets/plugs shall be replaced immediately with good ones. Only joint 
free cables shall be used for connecting equipment/apparatus.  

   
n) Floors shall be kept free from trailing electrical cables to avoid tripping 

hazard.  
 

o) Power supply to all the machines and lighting fixture shall be switched off 
when not in use. 

 
p) Temporary electrical connections shall be removed as soon as the 

stipulated work is over. After completion of the works, the Contractor shall 
dismantle the distribution boards and the other facilities he may have 
erected. 

 
q) Unauthorized tapping of power by others from distribution boards under 

the control of the contractor shall be prohibited at all circumstances. 
 
r) No flammable materials shall be stored in any working area near the 

switch boards.  
 
s) Safety work permits shall be used for switching off the main feeder and 

equipment by the contractor.  
 
t) “MEN ON LINE” “DO NOT SWITCH ON” “DANGER” or “CAUTION” board as 

applicable shall be used during maintenance works on the electrical 
equipment. 

 
2.3 Portable Electrical Equipment 

 
a) Portable electrical equipment shall be regularly examined, tested and 

maintained to ensure that the equipment and its leads are in good order. 
Register shall be maintained for inspection recording the testing dates and 
results of the equipments.  

 
b) All portable appliances shall be provided with three core cable and three 

pin plug. The third pin of the plug shall invariably be earthed. It shall be 
ensured that the metal part of the equipment shall be effectively earthed.  

 
c) All connections to portable equipment or machines from the 

panel/distribution board/extension board shall be taken using 3 core 
double insulated PVC flexible copper wire in one length. No joints shall be 
allowed in this flexible wire. In case single length of wire is not sufficient 
for a particular location then the supply can be tapped by providing 
another extension board comprising of switch and socket.  

d) Flexible cables for portable lamps, tools, and apparatus shall be regularly 
examined, tested periodically and maintained to ensure safety. 
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FORM NO. SGCW – 1 
 

FORM FOR COMPLETION CERTIFICATE 
(Prescribed under Cl. 1.2 of Annexure) 

 
 
I/We certify that the installation detailed below has been installed by me/us and tested and 
that to the best of my/our knowledge and belief, it complies with Indian electricity Rules, 
1956 as well as IS:732-1963 code of practice for Electrical Wiring Installations. (System 
voltage not exceeding 650 Volts (Revised). 
 
Electric installation at. 
 
Voltage and system of supply …………………………………………………………… 
 
        Total         Type of system 

a) Particulars of work  Number load  of wiring 
 

i) Light Points 
ii) Fan Points 
iii) Plug Points (3 Pin) 
iv) Motors 
 

b) If the work involves installation of overhead lines and/or underground cable 
___________________________________________________________________ 
 
c) Earthing : 

 
 Description of earthing electrode, size of earth wire and number of electrodes 

provided: 
 
d) Test results : 
  
1. Insulation resistance for the whole installation :  
 
i. Between conductors 
ii. Between each conductor and earth 
 
2. Resistance of earthing electrode or earthing system. 
 
3. Maximum earthing resistance of installation _________________________ 

 
 
 
 
Signature of Supervisor     Signature of Contractor 
Name and address of Supervisor    Name and address of 

Contractor 
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FORM NO. SGCW - 2 
 

‘A’ APPLICATION FOR SERVICE CONNECTION BY CONTRACTOR 
(Prescribed under Cl. 1.3 of Annexure) 

(To be filled in triplicate) 
1. Name & address of Contractor :  

2. Reference to Tender & Work Order :  

3. Completion period :  

4. Connected load details (please attach details in 
separate sheet) 

 
:  

5. Max. demand anticipated : 
  

6. Nature of service connection required (whether 
single or three phase) 

 
:  

7. Place where service required  
:  

 a) Works  
:  

 b) Colony  
:  

 
8. 

If supply of electricity is free or chargeable 
(Please enclose extract of conditions from the 
tender) 

 
 
 

 

9. Details of meter provided  
: 

 

 a) If meter required from the 
Department, whether SD is paid 

 
 
: 

 

 b) Details of SD (Security Deposit)  
: 

 

 c) Whether meter is tested or not, if 
tested, attach test report, if not, 
details of testing fee deposited. 

 
 
 
: 

 

10. Name of Supervisor/Electrical in charge of 
installation and maintenance 

 
 
: 

 

11. Electrical license No. of person mentioned 
against Col. 10 

 
 
: 

 

12. Electrical safety appliances available for use.  
 

 
13. Fire extinguishers available for  :  

14. First - Aid facility/box available for use, if any.  
: 

 

Date  :      (  Signature of the Contractor  ) 
 
       Name : 
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‘B’ CERTIFICATE BY THE CONTRACTOR 
 
 

Certified that my/our installations have been carried out in accordance with T.E. 
Rules and that I/We have employed competent persons handle the installations. 
 
I/We am/are agreeable to the bills, in respect of this service connections being 
raised on the basis the connected load furnished above, in case the actual 
consumption falls below the one stipulated by the tender conditions.  

 
       
      (  Signature of the contractor  ) 
 
      Name : 
 
      Address : 

Date : 
 
 

‘C’ CERTIFICATE BY THE CONTRACT CONTROL ENGINEER 
 
 

Verified the particulars and forwarded to the Engineer In-charge 
 
 
 
     (  Signature of Contract Control Engineer  ) 
 
Name : 
 
      Section : Civil/Electrical/Mechanical. 
 
 

 
‘D’ CERTIFICATE BY THE ENGINEER 

 
Certified that the particulars furnished by the Contractor are true to the best of 
my knowledge and belief and that I have satisfied my self as to the safe conditions 
of electrical installations for which the service connection is applied for.  
 
        
Signature : 
 
Name : 
 
Date :      Designation with section : 
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‘E’ CERTIFICATE BY THE SAFETY ENGINEER 
 
 
Certified that I have inspected the electrical installations referred herein and 
after satisfying myself about the safe conditions of the installation, I hereby 
recommend that the service connection be given to the contractor.  
 
 
       
Signature of Safety Engineer 
 
      Name : 
 
Date : 
 
 

 
‘F’ AUTHORISATION BY THE ELECTRICAL ENGINEER 

 
 
 
Service connection may be/may not be given for the reasons noted hereunder.  
 
 
 
 
 
Signature : 
 
Name : 
 
Date :      Designation : 
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‘G’   ‘REPORT OF COMPLIANCE’ 
 

Service connection is given by me on  
 
 

 
a) Meter Nos.  
 
  1. 

  2. 
  3. 
 

b) Initial readings : 
  
 1. 

  2 
  3 
 

c) Locations : 
  
 1. 

  2. 
  3. 
 

d) Meter sealings 
 

 Signature of Electrical Engineer 
  (Metering and Billing) 
 
 Name : 
 
Date :  Designation : 
 
Note : 
 
1st copy to Contract Control Engineer  

After all the formalities are completed and 
Report of compliance in (G) are filled up 
by the Electrical Engineer after power 
supply is given. 

 

 
2nd copy to Safety Engineer 
 
And 3rd copy to Electrical Engineer  

 
 
  



UCIL/TUMMALAPALLE, NIT NO.TMPL/CIVIL-75 

77                             Signature of the tenderer with seal 
 

 
DECLARATION SHEET 

 
 
 
I ____________________________ hereby certify that all the data and information as furnished in this 

proposal are correct and true covered by our formal proposal No._____________________, dated 

______________. I hereby certify I am duly authorized representative of tenderer whose name 

appears above my signature. 

 
 
 
 
Tenderer’s Name 
 
 
 
 
Authorised representative’s Signature 
 
 
 
 
Contractor’s intent : The Contractor hereby agrees fully to 

comply with the requirement and intent of 

this specification for the period indicated. 

 
 
Authorized representative’s Signature 


