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URANIUM CORPORATION OF INDIA LIMITED 
(A GOVT. OF INDIA ENTERPRISE ) 

P.O. – JADUGUDA MINES ,DT. SINGHBHUM (E) 
JHARKHAND – 832 102 

CIN : U 12000  JH 1967  GOI 000806 
 
 

NOTICE  INVITING TENDER No. : BAG/CIV - 151 
 

I  T  E  M    R  A  T  E    T  E  N  D  E  R 
 

F  O  R 
 

CONSTRUCTION OF R.C.C. ROAD FROM DECLINE TO MATERIAL STOCK YARD AT 
BAGJATA MINES. 

 
 

Tenders to be deposited in the Office of Dy. General Manager (Pers.), IRs, Jaduguda by 15.00 hours on  23.09.2014 
 
 
Tenders shall be opened in presence of Tenderers who may like to Present at  15.30 hrs. on   23.09.2014 at the Office of 
Dy. General Manager (Pers.), IRs, Jaduguda 
 
Demand Draft No………………………………………………………………….   Date……………………………….. 
 
Bank………………………………………………………………                          Branch……………………………………….. 
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URANIUM  CORP0RATION  OF INDIA  LIMITED 
BAGJATA  MINES 

CIN : U 12000  JH 1967  GOI 000806 
 

 
N.I.T.No. :  BAG/CIV –151. 

 
 

CONSTRUCTION OF R.C.C. ROAD FROM DECLINE TO MATERIAL STOCK YARD AT BAGJATA MINES. 
 

SPECIAL  INSTRUCTIONS TO THE TENDERERS 
 
 
One set of Schedule of Quantities are enclosed herewith and tenderers are requested to submit in Triplicate (Filled in 
Original along with Two Xerox copies of the same) and Tender document in a sealed envelope super scribing N.I.T No. : 
BAG/CIV- 151, Name of work, Name of Tenderer and date of opening of Tender as advertised / notified. 
 
The sealed envelop containing E.M.D. document and the envelop as described above should be kept / put in side a main 
cover envelope with proper superscription/ mentioned of  N.I.T.No. :  BAG/CIV-151 due date of opening, name of work 
and address of the tenderer on the top of the envelop / cover. 
 
  
All the pages of Tender document should be duly signed along with seal of the Tenderer without which Tenders 
are likely to be rejected. 
 
 
N.B.: 1)         Conditional tender may disqualify so tenderers are advise to quote the price    as per 

N.I.T. No. BAG/CIV- 151 condition only. 
 2)  All Administrative/ Local problems will be sorted out by the Contractor 

independently. 
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URANIUM CORPORATION OF INDIA LTD.                                                                                 Phone No : 0657-2730122/ 2730222 
( A Govt. of India Enterprise)                                                             FAX No. : 0657-2730322 
P.O. : Jaduguda Mines,  
Dt.   : E. Singhbhum, Jharkhand, 
PIN : 832 102 

CIN : U 12000  JH 1967  GOI 000806 
No  : UCIL/ BAG (Civil ) / 2014 / 143                                                                                                                    1st September , 2014                                                                                                              

N.I.T. No : BAG/CIV- 151 
 

Sealed item rate tenders are invited (Schedule of quantities in Triplicate) from the contractors having experience in R.C.C. work and 
average Annual Turn over Rs.2.99 Lakhs for last three financial years for the following work: 
   

Name of work CONSTRUCTION OF R.C.C. ROAD FROM DECLINE TO MATERIAL STOCK YARD 
AT BAGJATA MINES. 

Estimated Value of work Rs.9,97,166.00 ( excluding the cost of Cement, Reinforcement steel & 
Structural steel ) 
 Period of contract  Seven months 

Cost of tender document  Rs. 350.00 
EMD to be deposited with tender Rs. 19,940.00 
Date for submission of tender document 23.09.2014 up to  3.00 p.m. 
Date and time of opening of tender 23.09.2014   at      3.30p.m. 

 
This N.I.T and Tender document shall be downloaded from our website: www.ucil.gov.in. The down loaded Tender Document shall 
be accepted and the cost of Tender Document shall be paid by the tenderers in form of demand draft drawn on S.B.I, Jaduguda, in 
favour of Uranium Corporation Of India Limited, Jaduguda. The same draft shall be submitted along with the Tender. Fax or e-mail 
tenders will not be entertained. 
 
 The submitted Tender Document must be accompanied with credentials / information sheets along with Completion Certificates/ 
Work Orders of the similar work.  Without submission of requisite documents mentioned in N.I.T., the Tender will not be 
considered / accepted without prejudice. Tender received without EMD will be summarily rejected. Conditional tender may 
disqualify so tenderers are advised to quote price as per NIT No.:  BAG/CIV- 151 conditions only. 
 
Sealed Tenders will be received at the office of  D. G.M.( Pers. ), IRs Jaduguda till stipulated date and time and will be opened on 
that mentioned date at 3.30 p.m at Jaduguda by Chairman and Managing Director or his representative in presence of tenderers who 
may like to be present.  
 
The successful tenderer shall have complied with provision of contract Labour (Regulation & Abolition) Act. 1970 and rule appended 
there under if applicable to him. All tenderers must have Service Tax Account Number and submit documentary evidence for 
the same.  
 
The Corporation reserves the right to accept or reject or cancel any or all tender either in full or part thereof or to split-up the work, if 
necessary without assigning any reasons whatsoever.  
 
 

 For Chairman & Managing Director     
 Uranium Corporation Of India Limited. 

Distribution :- 

G.M.( Mines) / D.G.M (Civil),Narwapahar/ D.G.M.( Pers.), IRs / Admn ( G) / Company Secretary / Mine Manager (Bagjata) / 
T.O.(Bagjata)/ T.O.(Mines) / T.O.(Mill) / New A .D .Building /  Old A.D. Building / Civil Office( Mill) / Site Office(Mill ) / Estate Office 
(Jad) / T.O. ( Bhatin) / T.O. ( Narwapahar) / T.O. ( Turamdih) / T.O. (Mohuldih)     
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SECTION – I I 
 

GENERAL INFORMATION 
 
 
1.00.00          Project              :         Uranium Mining Project. 
2.00.00          Executing Agency                          :          Uranium Corporation of India Ltd. 
                                       (A Govt. of India Enterprise) 
                                                                                 P.O. – JADUGUDA MINES 
                     DIST. – SINGHBHUM EAST 
                     JHARKHAND -  832 102. 
3.00.00          SITE              :                 BAGJATA. 
4.00.00  LOCATION                            :  

Bagjata Mines is located in Jharkhand State Dist East Singhbhum. The Bagjata Mines is situated at 30 KM. 
towards East from existing Jaduguda Mines. The Mines is 11 KM away from Mosabani which is connected by all  
fair weathered road . 

 
5.00.0 General Topography: 

The site is undulating with small hill near the center of the site and there are a few mounds and ponds in the area. 
The natural drainage of the area is towards East and south. The grade level of the area is between  106 Mtr. 
Above M.S.L. 

6.00.0 Climate:  
The climatic condition at Bagjata are recorded as follows    : 
i) Peak ambient temperature                      : 47 degree C 
 
ii) Lowest ambient temperature       : 4 degree C 
 
iii) Average daily maximum temperature in the hottest  

Month may and June                    : 40 degree  C 
iv) Average daily minimum temperature in the 

 coldest month December and January                  : 11 degree  C 
  v) Annual average rain fall                    : 1400 mm 
 
  vi) Highest annual rain fall                    : 1860 mm 
 
  vii) Heaviest rain fall in 24 hours                   :  214 mm 
 
  viii) Maximum relative humidity                                 :  100% 
 
  ix) Prevalent direction of wind from                    : west. 
 

x) Maximum highest flood level                     : 104 M above  MSL                                                                                                           
 
xi) Seismic condition.                                                                             :   Zone II (as per IS: 1893) 
 

- - - - - 
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CONDITIONS OF TENDERING 
 
1. OO.OO   PREPARATION OF TENDER 
 
1. O1.OO  Tenderer to study 
 
1.01.01     Before submission of the tender the Tenderers  are   requested to make     themselves  fully Conversant with the 

Conditions of Tendering, General Conditions, Special Conditions, Site conditions, Specifications, Schedules and all other 
relevant information like so that no ambiguity may arise in these respects subsequent to the submission of the tender. 

 
1.01.02    It shall be the responsibility of the Tenderer to request for any missing document or    information.  In absence of any such     

request the Tenderer will be deemed to have     received and read all documents. 
 
1.01.03     The tenderer shall submit his tender strictly in accordance with the tender specification and terms and conditions laid 

down in the tender document.  Should there be any discrepancy in, or any doubt, or obscurity, to the meaning of any of 
the clauses of the tender document, or as to anything to be done or not to be done by the accepted Tenderer or as to 
these instructions observed by the intending Tenderer.  The Tenderer must set forth in writing such discrepancy, doubt or 
obscurity, and submit the same in duplicate to the Purchaser (Attn: the Officer of the Purchaser issuing the NIT) so as to 
reach them two days in advance before date of tender opening mentioned in the NIT for such purpose.The elucidation 
given by the Purchaser shall be final and binding on the Tenderers. 

 
1.01.04     By submitting a tender for the work, a Tenderer will be deemed to     have     satisfied himself by actual inspection of the 

site and locality of the work, if so required and that the rates quoted by him in the tender will be adequate to complete the 
work in all respects according to the specifications, and other conditions and that he has taken into account all conditions 
and difficulties that may be encountered during its progress whether or not expressly provided in the tender document but 
necessary for the completion and maintenance of this work to the entire satisfaction of the Engineer. 

 
1.01.05  Tenders must be submitted on the attached prescribed forms and/or copies thereof.  Thschedules shall be filled in, item by 

item, in accordance with the instructions and notes supplementary thereto. 
 
1.01.06  The tender shall contain firm price for the work. 
 
1.02.00 Language 
             English shall be the ruling language.  All tenders, drawings, technical data, document and/or correspondences shall be in 

English. 
 
1.03.00  Canvassing Prohibited 
             Canvassing in any form is strictly prohibited and any Tenderer found to have resorted to canvassing shall be liable to have 

his tender rejected summarily. 
 
1.04.00     Misinformation 
               If the Tenderer deliberately gives wrong information in his tender to create circumstances for   the acceptance of his tender, 

the Purchaser reserves the right to reject such tender. 
 
1.05.0      Documents not transferable 
              Tender documents are not transferable.  Transfer of tender documents, purchased by the tenderer to another is not 

permitted and tender submitted on the tender document, purchase by any other party, shall be rejected. 
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-: 2 :- 
 

1.06.00   Not more than one tender 
          Not more than one tender for a work shall be submitted by one contractor or one firm of contractors. 
 
1.07.00   Tender document property of the Purchaser 
          Tender documents in which tender is submitted by a Tenderer shall become the property of the Purchaser 

and the Purchaser shall have no obligation to return the same to the Tenderer. 
 
1.08.00   Tenderer to bear expenses 
          The Purchaser shall not be liable for any expenses whatsoever incurred by the Tenderer in the preparation of 

the tender whether his tender is accepted or not even if the purchaser opts for complete withdrawal of 
invitation of Tender. 

 
2.00.00   SUBMISSION OF TENDER 
 
2.01.00   Tenders shall be open on date specified in N.I.T. 
2.01.01   List of documents to be submitted  

a)  Tenderer's covering letter. 
b) Document showing deposit of Earnest Money in original. 
c) Filled in Questionnaires duly signed. 
d) Signed NIT tender documents i.e. all tender papers which comprise the following shall be signed and 

returned with the original copy of tender. 
 

-  Notice inviting Tender 
-  General information 
-  Forms 
-  Conditions of Tendering 
-  General conditions of contract 
-  Special conditions of contract 
-  Safety of contractor's Employees with appendices 

e) Income tax clearance certificate of last three years. 
 
 
2.01.02 All the pages of Tender document has to be signed with seal of the Firm/Agency by the tenderer as a token of 

acceptance of the same without which tenders are likely to be rejected. 
 
2.02.00   Tenders to be unambiguous 
          No alteration in the form of the tender or in the amount or any addition in the form of special stipulation will be 

permitted.  If corrections be needed while filling in the tender, the same shall be made by the Tenderer with 
his dated signature.  Tender which is incomplete, obscure or irregular or only for a part of the package 
/schedule is liable to rejection. 
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-: 3 :- 
 

2.03.00   All pages to be signed        
                     All pages of the Tenderer's offer, drawing and other accompanying documents shall be initialed at the lower right 

corner with ink only and signed where required by the tenderer or any person holding power of attorney 
authorizing his to sign on behalf of the tenderer before submission of the tender.  All signatures shall be 
dated. 

 
2.04.00   Tenderer's identity 

                The tender shall contain the name, residence and place of business of person or persons     submitting the 
tender. 

 
2.05.00   Authorization 
          In the event of the tender being submitted by a firm, it must be signed by each partner thereof, and in the 

event of the absence of any partner, it shall be signed on his behalf by a person holding a power of Attorney 
authorizing him to do so, certified copy of which shall be enclosed. 

          Tenders submitted on behalf of companies registered under the Indian Companies Act, for the time being in 
force, shall be signed by persons duly authorized to submit the tender on behalf of the company and shall be 
accompanied by certified copies of the resolutions, extracts of articles of association, special or general 
power of Attorney and other information to show clearly the title, authority and designation of persons signing 
the tender on behalf of the company. 

          In the event of the tender being submitted by Indian agent on behalf of his foreign principal, in addition to 
above document, the letter or agreement of authorization clearly indicating the status extent and validity of 
authorization from foreign principal shall be submitted along with the tender.  A confirmation in the form of 
division of responsibility covering the various activities required to be undertaken for execution of the contract 
shall be enclosed. 

   
2.06.00   Delivery of tender. 
          The completed tender with all its accompaniments shall be deposited in the tender box kept at the office of 

Dy. General Manager(Per.),IRs, UCIL, Jadugoda. 
 
 
 
 
 
 
 3.00.0                  Qualification of Tenderer 
 

   As stipulated in the NIT No.: BAG/CIV - 151 
 
 
 
 
                                                                 
 
                                                                
 

 
 
 
 
 
 



 10
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4.00.00   VALIDITY OF TENDER 
          The tender submitted shall be deemed to constitute an agreement between the tenderer and the purchaser 

whereby such tender shall remain open for acceptance by the Purchaser for a period of six(6) months from the 
date the tenders are opened, during which period the tenderer shall not withdraw his offer or amend, impair or 
derogate therefrom.  If the tender submitted does not contain all the relevant information or needs clarification on 
the information furnished and the tenderer is requested to supplement the information or submit clarification, the 
aforesaid validity period of six months shall be deemed to commence from the date of receipt of the information 
and clarification called for.  Every tenderer is therefore requested to furnish all the relevant information to make the 
tender complete. 

          Every Tenderer shall be deemed to have agreed as aforesaid in consideration of the tender being considered by 
the Purchaser in terms hereof, provided the same has been duly submitted and found to be in order.  If the 
tenderer be notified in writing at the address given in the tender within the said period of six (6) months that his 
tender has been accepted, he shall be bound by the terms of agreement constituted by his tender and such 
acceptance thereof by the purchaser until a written contract has been executed in place of such agreement.The 
tenderer whose tender has been accepted and so notified shall become the "Successful Tenderer". 

 
5.00.0 EARNEST MONEY 
5.01.00   Earnest money as per Notice Inviting tender shall be deposited unless otherwise instructed to the contrary in the 

following ways :- 
          Acceptable mode of payment of Earnest Money Deposit: 
                     a)Requisite amount of E.M.D. should be submitted in the form of Deposit at Call or TDR or Fixed Deposit issued by 

S.B.I.,Jaduguda/Hartopa or Punjab National Bank ,Jamshedpur or any Nationalized Bank duly pledged in favour of 
Uranium Corporation of India Ltd., payable at SBI , Jaduguda. Amount may also be submitted by Demand 
Draft/Bank Draft payable at SBI, Jaduguda or PNB,Jamshedpur if so desired by the tenderer.       

                      Note: i) Tender without requisite earnest money at the time of submission is liable to be rejected. 
   ii) Failure of successful tenderer to carryout the tender work shall entail forfeited of       E.M.D. and 

Security Deposit entirely. 
   iii) Cash/Cheque shall not be accepted as EMD or Security Deposit 

5.02.00   Uranium Corporation of India Ltd. will return the Earnest Money without any interest to unsuccessful tenderer on 
production by the tenderer of a certificate from Chief Supdt.(Civil), Jaduguda.   

 
5.03.00   Upon acceptance of the tender, Earnest Money shall be treated as part of the Security deposit.  Failure of 

successful tenderer to carryout the tender work shall entail forfeiture of E.M.D. & Security Deposit entirely. 
 
5.04.00   The tenderer shall submit the tender which satisfied each and every condition laid down in the notice, failing which 

the tender will be liable to be rejected. 
 
5.05.00   The Corporation reserve to themselves the right of accepting the whole or any part of the tender and tenderer shall 

be bound to perform the same at quoted rates. 
5.06.00   Tender without requisite earnest money at the time of submission is liable to be rejected. 
5.07.0  Sales Tax, Service Tax or any other Tax in respect of this Contract, if any shall be payable by the contractor and 

the corporation will not entertain any claim whatsoever in this respect. 
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6.00.00   AWARD OF CONTRACT 
 

          The acceptance of a tender and award of contract to one or more than one tenderer, if considered necessary, 
rests with the Purchaser.  It shall not be obligatory on the part of the Purchaser to accept the lowest tender.  
The purchaser would be at liberty to accept any tender, lowest or otherwise, in whole or in part and to reject 
any or all the tenders received, without assigning any reasons, and no explanation can be demanded of this by 
any tenderer in respect thereto. 

7.00.00   FOREIGN EXCHANGE 
 
          Unless otherwise provided in the special conditions, the tenderer shall obtain all import permit or licenses and 

arrange for all foreign exchanges required for any part of the plant or works. 
 
8.00.00   TIME FOR COMPLETION 
 
          The time of completion for this work shall be 7 ( Seven) months which shall be reckoned as stipulated in 

L.O.I./Work order. The work shall be considered completed only if the Engineer has issued a certificate to that 
effect. 

 
9.00.00   OPENING OF TENDER 
 
          Tenders will be opened at the place notified on the appointed and time presence of tenderer's authorised 

representative who are present.  Not more than two (2) representatives of each tenderer shall be permitted to 
attend the opening of the tenders.   

 
          If the tenders can not be opened on the notified date and time as per tender notice, due to natural calamity, civil 

commotion, floods, strikes or any other unavoidable circumstances, this will be opened on a subsequent date 
which shall be notified to the tenderers by the corporation. 

 
10.00.00  SECRECY 
 
          The tenderer (whether his tender is accepted or not) shall treat the details of the tender specifications and other 

documents attached thereto, as private and confidential.  The tenderer shall take necessary steps to ensure 
that all persons employed in any work in connection with his tender have noticed that the Indian official secret 
act 1923 (XIX of 1923) and Indian Atomic Energy Act 1962 (XXXIII of 1962) applied to them and shall continue 
so to apply even after award of the contract (whether this tender is accepted or not. 

 
 

********************* 
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F  O  R  M           OF        T  E  N  D  E  R 
 

To 
The Chairman & Managing Director  
M/s. Uranium Corporation of India Ltd. 
P.O. Jaduguda Mines 
Dist. Singhbhum (East) 
Jharkhand – 832 102 
 
 Tender Notice No : BAG/CIV – 151 
Name of Work: CONSTRUCTION OF R.C.C. ROAD FROM DECLINE TO MATERIAL STOCK YARD AT BAGJATA MINES. 

 
Dear Sir, 
 

With reference to the tender invited by you for___________________________________________I/We have 
examined special conditions and General Conditions, Articles of Agreement, Tender Notice, Specifications and 
Schedule of Quantities for the above work. I/We hereby offer to execute the whole of the said works in conformity with 
the same Special Conditions, Articles of Agreement, General Conditions Tender Notice, Specifications and Schedule 
of Quantities for the sum of Rs.__________________________at the  respective rates mentioned in the Schedule of 
Quantities. 
I/We undertake to complete and deliver the whole lot comprised in the contract 
Within__________________________ calendar months from the date of commencement of work. 
I/We have deposited as Earnest Money a sum of Rs. 
______________________________________With____________________________________________________
____________which amount is not to bear any interest and I/We do hereby agree that this sum shall be forfeited by 
me/us if the event of the Uranium Corporation of India Limited accepting my/our tender I/We fail to execute the 
Contract when called upon to do so. 
I/We hereby agree that unless and until a formal agreement is prepared and executed in accordance with the Articles 
of Agreement, this tender together with your written letter of acceptance thereof, shall constitute a binding contract 
between us. 
I/We understand that you are not bound to accept the lowest or any tender you may receive. 

 
 Yours faithfully, 

Signature:                

Name of Partners of the Firm: 
1._______________________ 
2._______________________ 
3._______________________ 
4.____________________ 
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ARTICLES OF AGREEMENT 
 
ARTICLES OF AGREEMENT made and entered into this------- day of ------- TWO THOUSAND ------- AT Jaduguda between M/s 
Uranium Corporation of India Limited (A Government of India Enterprise) having it’s Registered office at Jaduguda Mines, Dist. 
East Singhbhum, Jharkhand – 832 102 (herein after referred to as the Corporation) which expression shall unless repugnant to 
the context includes it’s successors and/or assigns of one part and M/s ___________________________________________ 
having it’s Registered Office at ________ 
______ (herein after referred to as the Corporation) which expression shall unless repugnant to the context includes it’s 
successors and/or assigns of the other part. 
 
WHERE AS UCIL invited Tenders to be submitted for the work of  
_____________________________________________________________________________ 
 mentioned in Tender document submitted by the Contractor as laid down in Annexure – A attached. 
 
AND WHEREAS in pursuance of such invitation for Tender the Contractor submitted a Tender as in Annexure – A AND 
WHEREAS AFTER CONSIDERATION OF THE TENDER SUBMITTED THE contractor UCIL accepted the said Tender as in 
Annexure – A along with Annexure – B, C, & D. 
 
AND WHEREAS  one of the conditions embodied in the Tender submitted the contractor and accepted by UCIL was that the 
contractor upon acceptance of his Tender shall enter into an agreement with UCIL, and shall deposit the sum of Rs. 
________________ (Rupees ____________________________ 
__________________________only) in a manner mentioned in the same tender as in Annexure – A and it’s subsequent 
modifications as in Annexure – D duly endorsed in favour of UCIL for the due observance fulfillment and performance by the said 
Tender so accepted by UCIL. 
 
And whereas UCIL has called upon the Contractor to execute the presents. 
 
NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 
 

1. In this agreement works and expressions shall have the same meaning as are respectively assigned to them in 
the General Conditions and Special conditions of Contract herein after referred.  

2. The Corporation’s LOI/Work Order Reference No. ------------------------------- along with the following documents 
shall be deemed to form and be read and construed as part of this agreement as thoughtfully written out and 
set forth herein. 

 
a. ANNEXURE – A: tender Document for _________________________________ 

______________ as specified in tender specification vide N.I.T No. 
 

b. ANNEXURE – B: Bank Guarantee for Security Deposit of the value about Rs. 1.00 Lakhs or above. 
c. ANNEXURE – C: Detailed Bar Chart 
d. ANNEXURE – D: Various correspondence and Minutes of Meeting to be read with Annexure – A as 

listed below:- 
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1) 
 
2) 
 
3) 
 
4) 

                                                  
                                                        5) 
 
In the event of discrepancy or ambiguity this agreement and any of the documents described above this agreement shall govern. 
In the event of discrepancy or ambiguity between or caused by the provisions in the documents (a( to (d) inclusive, the priority of 
these documents shall be settled in accordance with the order (d) to (a) i.e. the document executed on a later date prevailing over 
the document executed earlier. 
 

3.  The Contractor hereby covenants with the corporation to construct, complete and maintain the works in conformity in all 
respects with the provisions of the Agreement and as specified in the above documents (a) to (d) inclusive. 

 
1. The Corporation hereby covenants to pay to the Contractor in consideration of the construction, completion and 

maintenance of the works the contract price at the tie and in the manner prescribed by the Agreement and set-forth in 
the above documents (a) to (d) inclusive. 

 
2. All notices called for by the terms of this agreement shall be effective only at the time of receipt thereof and only when 

received by the parties to whom they are addressed at the following addresses. 
a) _______________________________ 
 
 URANIUM CORPORATION OF INDIA LIMITED 
 (A Govt. of India Enterprises.) 
 ______________________________ 
 ______________________________ 
 
b) _____________________________ 
 ______________________________ 
 _____________________________ 
 
3. The corporation and the Contractor agree that this contract agreement including annexed documents (a) to (d) inclusive 

expresses all of the Agreement and covenants of the parties, and that it integrates, combines and supersedes all prior 
and contemporaneous negotiations, and agreements, whether written or oral and that no modification or alteration of this 
contract agreement shall be valid or binding on either party, unless expressed in writing and executed with the same 
formality as this contract agreement, except as may otherwise be specifically provided in this contract agreement. 

 
 
4. Both parties shall make best individual to set amicably among themselves in a  dispute that may arise on any matter 

arising out of or in connection with this contract. In the unlikely case that the parties or not able to come to a mutual 
settlement either of them shall seek arbitration. Then it is expressly agreed between the parties that any such dispute or 
difference arising out of  
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5. or in connection with the contract shall be referred to arbitration and the arbitration proceedings shall be governed by the 

relevant counterparts, one for the corporation and the other for the Contractor. 
 
 
 
 
 

6. This contract agreement is made in all good faith and executed in two identical counterparts, one for the corporation and the 
other for the Contractor. 

 
In witness there of , the Corporation and the Contractor have executed this contract agreement the day and year first above 
written. 

 
 

URANIUM CORPORATION OF INDIA LIMITED 

 
 
 
 
___________________________________ 
                   ___________________________________ 
 
___________________________________ 

 
        CONTRACTOR 
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S  C  H  E  D  U  L  E – B 
 
 
 
ONLY CEMENT, STEEL REINFORCEMENT AND STRUCTURAL STEEL SHALL BE FREE ISSUE 
MATERIAL FOR THIS WORK 
 
 
 
 
 
N.B :   All other materials shall have to be procured by the contractor at his own cost 

excluding the cost of Cement,Steel Reinforcement and structural Steel 
 
 
 
 
 
 
 
 
 

Signature of Tenderer                                                                                
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S  C  H  E  D  U  L E      -    D 
 

 
 
 
Sl. 
No. 

Category of Labour Wage per day Remarks 

1. Unskilled/Semi Skilled/ 
Skilled Labour 

Minimum wages to be paid as 
fixed by Asstt. Labour 
Commissione(C) ,  
Chaibasa from time to  time            

Prevailing Daily wages Rate as on 
date for surface work or Under Ground 
work if applicable as  per circular 
Notice  by Asstt Labour  
Commissioner Chaibasa and E.P.F.& 
M.P. Act ‘1952 as per Regional 
Provident fund Commissioner, 
Jamshedpur. 
However the contractor will have to 
pay the minimum wages with 
Employee provident fund as 
applicable during the period for 
execution of the work without any 
escalation. 
Minimum Daily wage of unskilled 
labour as on date :  
 Rs. 220- per day 
 
 
 
 
   

 
 
 
 

Signature of Contractor:__________________ 
 
                                                                                                   Date :________________________________ 
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S  C  H  E  D  U  L  E – F 

 
REFERENCE  TO  GENERAL  CONDITIONS  OF  CONTRACT 

 
           Condition No. 
 3(b)  Accepting Authority       : Chairman & Managing Director   
  
 3(i)  Market Rate – Percentage 
   addition to cover overhead 
   and Profit.        : Ten per cent. 
  
 
 9   Retention  Money      : 10 (Ten) per cent. 
 
 12  Date of Commencement                  : 15 (fifteen) days from 
        the date on which written 
        order is issued to commence  
        the work. 
 
 12  Date of Completion      : 07 (Seven) Months  From 
        the date of order to commence. 
 
 31 & 9(d) Installment after virtual 
   completion.       :   05 ( Five )    Per cent. 
 
 32.1  Agreed Liquidated Damage            : Upto a maximum of 10 percent of  

the contract sum as per clause 32.1. 
 
 33  Defect Liability Period                  : Six months 
 
 34.2  Insurance       : As directed. 
 
 48  On Account Payment                 : Minimum Three Lakhs 
 

51 Authority for appointing 
Arbitrator.       : Chairman & Managing Director. 
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URANIUM CORPORATION OF INDIA LIMITED 

(A  Government of India Enterprise) 
P.O.- JADUGUDA MINES – 832 102 

DIST. SINGHBHUM (EAST) –JHARKHAND 
CIN : U 12000  JH 1967  GOI 000806 

 
INTERPRETATION AND DEFINITIONS 
Singular and Plural 
1.  Where the context so requires, words importing the singular only also include the   plural and  vice versa. 

Headings and Marginal Notes to Conditions 
 
 2.  Headings and marginal notes to these General Conditions shall not be deemed to form part  
 thereof or be taken into consideration in the interpretation or construction thereof or of the contract.  
  Defination 
3 (a)Office at Jaduguda Mines, post office and Town – Jaduguda Mines- 832 102, in the State of Jharkhand and   includes a duly 

authorised representative of the Corporation or any other person empowered in this behalf by the Corporation to discharge all or 
any of its functions. 

(b) The ‘Accepting Authority’ shall mean the authority mentioned in Schedule ‘F’. 
(c) The ‘Contract’ shall mean the notice inviting the tender, the tender and acceptance thereof and the formal agreement, if any, 

executed between the Corporation and the contractor together with the documents referred to therein including these Conditions 
with appendices and any special conditions, the specifications, Designs, drawings, schedule of Quantities with rates and 
amounts and schedule of Rates. All these documents taken together shall be deemed to form one contract and shall be 
complementary to one another. 

(d) The ‘Contractor’ Shall mean the individual or firm  or company whether incorporated or not , undertaking the works and shall 
include legal representatives of such individual or persons  composing such firm or company as the case may be and permitted 
assigns of such individual or firm or company . 

(e) The ‘Contract Sum’ shall mean : 
(i) in the case of Lump Sum Contracts the sum for which the tender is accepted 
(ii) in the case of percentage Rate Contracts the estimated value of the works as mentioned in the tender adjusted by the 

Contractor’s  percentage: 
(iii) In the case of item Rate contracts the cost of the work arrived at after multiplying of the quantities shown in Schedule of 

Quantities by the Item Rate quoted by the tenderer or as finally accepted for the various items. 
 

(f)           A ‘Day’ shall mean a day of 24 hours from midnight to midnight irrespective of the number of hours worked in that 
day.‘Engineer-in-charge’ shall mean the Engineering Officer appointed by the undertaking or his duly authorised 
representative who shall direct, supervise and be-in charge of the works for purpose of this contract. 
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(g) ‘Excepted Risks’ are risks due to riots (otherwise than among Contractor’s Employees) and civil commotion (in so far as both 
these are uninsurable), war (whether declared or not), invasion, act of foreign enemies, hostilities, civil war, rebellion, revolution, 
insurrection, damage from aircraft, acts of God, such as earthquake, lighting and unprecedented floods and other causes over 
which the Contractor has no control and accepted as such by the Accepting Authority. 

(h) ‘Market Rate’ shall be the rate as decided by the Engineer-in-charge on the basis of the cost of materials and labour at the site 
where the work is to be executed, plus the percentage mentioned in schedule ‘RF’ to cover all over-heads and profit. 

(i) Schedule (S) referred to in these conditions shall mean the relevant Schedule(s) annexed to the tender papers issued by the 
Corporation or the standard Schedule of rates prescribed by the Corporation and the amendment there to issued from time to 
time. 

(j) The ‘Site shall mean the lands and/or other places on, under in or through which the work is to be executed under the Contract 
including any the lands of places which may be allotted by the Corporation’s or used for the purposes of the contract. 

(k) ‘Temporary Works’ shall mean all temporary works of every kind required in or about the execution, completion maintenance of 
the works. 

(l) ‘Urgent Works’ shall mean any urgent measures which, in the opinion of the Engineer-in-charge, become necessary during the 
progress of the works to obviate any risk of accident or failure of which become necessary for security. 

(m) A ‘Week’ shall mean seven days without regard to the number of hours worked any day in that week. 
(n) The ‘Work ‘ shall mean the works to be executed in accordance with the Contract or part (s) thereof as the case may be and 

shall include all extra or additional, altered or substituted works or temporary and urgent works as required for performance of 
the contract. 

                       SCOPE AND PERFORMANCE  
                       Contract Documents 

4. The Contractor shall be furnished, free of charge, two certified true copy of the contract Documents except standard 
Specification and the Schedule of Rate and of all further drawings which may be issued during the progress of the works. 
He shall keep one copy of these Documents on the Site in good order and the same shall at all reasonable times be 
available for inspection and use by the Engineer-in-charge, his representative or by other inspecting Officer.  

4.1 None of these documents shall be used by the Contractor for any purpose other than that of this contract. 
4.2 The Contractor shall take necessary steps to ensure that all persons employed on any work in connection with Contract 

have noticed that the Indian Official Secret Act 1923 (XIX of 1923) applied to them and shall continue so to apply even after 
the execution of such works under the contract. 

5.        Work to be carried out 
                       The work to be carried out under the Contract shall except as otherwise provided in these conditions, include all labour, 

materials, tools, equipment and transport which may be required in preparation of and for and in the full and entire execution 
and completion of the works. The description given in the Schedule of Quantities shall, unless otherwise stated, be held to 
include waste on materials, carriage and cartage, carrying in return of empties, hoisting, setting, fitting and fixing in position  
and  all other labour necessary in and for the full and entire execution and completion as aforesaid in accordance with good 
practice and recognized principles. 
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 Inspection of Site 
                      The Contractor shall inspect and examine the site and its surrounding and shall satisfy Him self before submitting his tender as 

to the nature of the ground and sub-soil (so far as is practicable), the form and nature of the site, the quantities and nature of 
work and materials necessary for the completion of  the works and the means of access to the Site, the accommodation he 
may require availability of labour, water, electric power and in general shall himself obtain all necessary information as to risks, 
contingencies and other circumstances which influence or affect his tender. No extra charges consequent on any 
misunderstanding or otherwise shall be allowed. 

 
7.         Sufficiency of Tender 
            Description of item in the schedule of Quantities is brief and therefore, shall be read in conjunction with the relevant drawings 

and specifications and the Contractor’s rate shall be deemed to be for such complete work unless otherwise specified by the 
Contractor while tendering. No claim whatsoever shall be entertained by the Corporation on account of insufficiency of any 
rate as quoted in the Schedule of Quantities and Rates. The Contractor shall be deemed to have satisfied himself before 
tendering as to the correctness and sufficiency   of his tender of the works and of the rates and prices quoted in the Schedule 
of Quantities, which rates and prices shall, except as otherwise provided, cover all his obligations under the contract and all 
matters and things necessary for the proper completion, maintenance of the works and shall also cover the cost of necessary 
protection, including labour, materials and equipment to ensure safety and protection against all risks, accidents compensation 
for injury to life and damage to property if any caused by the Contractor’s operations connected with the work. The rates shall 
be firm and shall not be subject to change due to variations during the entire period of execution of the work in cost of 
materials, labour conditions or any other conditions whatsoever. The rates quoted by the tenderer shall be inclusive of all 
taxes, duties and other statutory levies. 

 
                     Discrepancies and Adjustment of Errors 

8.     The Several documents forming the Contract are to be taken as mutually explanatory of one another, detailed drawings being 
followed in performance to small scale drawings and figured dimensions in preference to scale and Special Conditions in 
preference to General Conditions. 

 
8.1 If there are varying or conflicting provisions made in any one document forming part of the Contract, the Accepting Authority 

shall be the deciding authority with regard to the intention of the document. 
8.2 Any error in description, quantity or rate in Schedule of Quantities or any omission there from shall not vitiate the Contract or 

release the Contractor from the Execution of the whole or any part of the works comprised therein according to drawings 
and specifications or from any of his obligations under Contract.   

8.3 If on check there are found to be differences between the rates given by the Contractor in words and figures or in the 
amount worked out by him in the Schedule of Quantities and General Summary, the same shall be adjusted in accordance 
with the following rules :- 
(a) In the event of a discrepancy between description in words and figures quo0ted by a tenderer, the description in 

words shall prevail. 
(b) In the event of an error occurring in the amount  column of schedule of Quantities as a result of wrong extension of 

the unit rate and quantity the unit rate shall be regarded as firm and extension shall be amended on the basis of 
the rate. 

(c) All errors in totaling in the amount column and carrying forward totals shall be corrected. 
(d) The totals of various sections of schedule of Quantities emended shall carried over to the General summary and 

the tendered sum amended accordingly. The tendered sum so altered shall, for the purpose of the tender, be 
substituted for sum originally tendered and considered for acceptance instead of the original sum quoted by the 
tenderer. Any rounding off of totals in various sections of Schedule of Quantities or in General summary by the 
tenderer, shall be ignored. 
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(e) The totals of various sections of schedule of Quantities emended shall carried over to the General summary and 
the tendered sum amended accordingly. The tendered sum so altered shall, for the purpose of the tender, be 
substituted for sum originally tendered and considered for acceptance instead of the original sum quoted by the 
tenderer. Any rounding off of totals in various sections of Schedule of Quantities or in General summary by the 
tenderer, shall be ignored. 

(f) In case of Lump Sum contracts based on Bills of Quantities (quantities not shown as provisional) should any error 
in quantities or any omissions of  items  be discovered, the cumulative effect o which varies Rs. 20,000/-, 
whichever is less, than the errors shall be rectified and the rectification dealt with as for deviations/ variations under 
conditions 10 and 11 hereof, and the value thereof shall be added or deducted from the Contract Sum, as the case 
may be; provided that there shall be no rectification of any errors, omissions, or wrong estimates in the prices 
insert by the contractor in the bill of  Quantities.  

                Security deposit 
9.      The Contractor shall permit the Corporation at the time or making any payment to him forwork done under the Contract to 

deduct such sums as will along with the amount of the Earnest Money already deposited amount to 10% on the gross 
amount of bill till the sums and deducted amount to the figure shown in 9 ( c )of Schedule-F. 

(a) All  compensation or other sums of money payable by the contractor under the.Terms of this Contract or any other 
contract or any other account whatsoever maybe deducted from or paid by the sale of sufficient part of his security 
deposit or from the interest arising therefrom or from any sums which may be due or   become due to the Contractor by 
the Corporation on any account whatsoever and in the event of his security deposit being reduced by reason o any 
such deduction or sale as aforesaid the Contractor shall within fourteen days of receipt of notice ofdemand from the 
Engineer-in-charge make good the deficit. 

(b)  Refund of Security Deposit:  One half of the Security Deposit refundable to the  Contractor worked out on the basis 
of the value of work completed shall be refunded to the Contractor on the Engineer-in-charge certifying in writing that 
the work has been Completed as per Condition 31 hereof etc.On expiry of the Defects liability period (referred to in 
Condition 33 hereof) or on Payment of the amount of the final Bill payable in accordance with Condition 49,whichever is 
later, the Engineer-in-0charge shall, on demand from the Contractor refund to him the remaining portion of the Security 
Deposit  provided the Engineer-in-charge is satisfied that there is no demand outstanding against the Contractor. 

10.              Deviation/Variation Extent & Pricing. 
                   The engineer-in-charge shall have power (I) to make alteration in omissions from, addition to, or substitutions for the 

original specifications, drawings, designs and instructions that may appear to him to be necessary or advisable during the 
progress of the work, and (ii) to omit a part of the works in case of non-availability of a portion of the site or for any other 
reasons, and the Contractor shall be bound to carry out the works in accordance with any instructions given to him in writing 
signed by the Engineer-in-charge and such alterations, omissions, additions or substitution shall form part o the contract as 
if originally provided therein and any altered, additional or substituted work which the contractor may be directed to do in the 
manner above specified as part of the works, shall be carried out by the contractor on the same conditions in all respects 
including price on which agreed to do the main works, shall be carried out by the contractor on the same conditions in all 
respects including  price on which agreed to do the main work except as hereinafter provided. No work which radically 
changes the original nature o the Contractor changes the original nature o the Contract, he shall nevertheless carry it out 
and the disagreement as to the nature of the work and the rate to be paid therefor shall be resolved in accordance with 
Condition 52. 
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10.1 The time or completion of the works shall, in the event o any deviations resulting in additional cost over the Contract sum 
being ordered, be extended as follows I requested by the Contractor. 
(a) in the proportion which the additional cost o the altered, additional or substituted work, bears to the original 

Contract Sum; pls. 
(b) 25% o the time calculated in (a) above or such further additional time as may be considered reasonable by the 

Engineer-in-charge. 
                      Rates or such additional altered or substituted work shall be determined by the Engineer-in-charge as follows :- 

(i) If the rate for additional, altered or substituted item of work is specified in the Schedule of Quantities, the 
Contractor shall carry out the additional, altered or substituted item at the same rate. In the case of composite 
tenders; where two or more Schedules of Quantities may form part o the contract, the applicable rate shall be 
taken from the Schedule of Quantities of that particular part in which the deviation is involved, ailing that at the 
lowest applicable rate or the same item o work in the other Schedules of Quantities. 

(ii) If the rate for any altered, additional or substituted item or work is not specified in the Schedule of Quantities, the 
rate for that item shall be derived from the rate or the nearest similar item specified therein. In case o composite 
tenders where two or more schedule of quantities form part of the contract, the rate shall be derived o quantities 
from part of the contract, the rate shall be derived from the nearest similar item in other Schedule o Quantities. 

(iii) If the rate for any additional, altered or substituted item of work cannot be determined in the manner specified in 
sub-pares (I) and (ii) above, then such item of work shall be carried out at the rate entered in the C.P.W.D. 
Schedule of Rates current rate then, plus/minus the percentage by which the tendered amount of the work actually 
awarded is higher or lower than the estimated amount of the works actually awarded. (Applicable to Measurement 
Contracts based on item rates or Lump-sum contracts based on Bills of quantities or percentage Rate Contracts). 

(iv) If the rate for any altered, additional or substituted item o work cannot be determined in the manner specified in 
sub-Para (I) to (iii) above, the Contractor shall, within 14 days o the date of receipt o the order to carry out the said 
work, inform the Engineer-in-charge of the rate which he proposed to claim or such item of work, supported by 
analysis of the rate claimed, and the Engineer-in-charge shall, within three months thereafter, after giving due 
consideration to the rate claimed by the contractor, determine the rate on the basis of market rate (s). In the event 
of the contractor failing to inform the Engineer-in-charge within the stipulated period of time, the rate which hi 
proposed to claim, the rate for such item shall be determined by the Engineer-in-charge on the basis of market 
rates (s). For this purpose the purchase voucher etc. will be produced by the contractor to the Engineer-in-charge. 

       Suspension of Works 
11. The Contractor shall on receipt of the order in writing off the Engineer-in-charge suspend the progress of the works or any 

part thereof for such time and in such manner as the Engineer-in-charge may consider necessary or any of the following 
reasons :- 
(i) on account of any default on part o the Contractor; or 
(ii) for proper execution of the works or part thereof for reasons other than the default of the contractor; or 
(iii) for safety of the work or part thereof 
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           Time and Extension for Delay 
12. The time allowed for execution of the works as specified in the Schedule ‘F’ or the extended time, in accordance with these 

Conditions shall be of the essence o the Contract. The execution o the works shall commence from the date of 15th day 
after the date on which the Engineer-in-charge  issues written orders to commence the work or from the date of handing 
over the site whichever is later. If the Contractor commits default in commencing the execution o the work as aforesaid, 
Corporation shall without prejudice to any other right or remedy be at liberty forefeet the Earnest Money/Security Deposit 
absolutely. 

13. As soon as possible after the contract is concluded the Engineer-in-charge and the contractor shall agree upon a Time and 
Progress Chart contractor shall agree upon a Time and Progress Chart, The chart shall be prepared in direct relation to the 
time stated in the contract documents for completion of item of the work. It shall indicate the forecast of the dates of 
commencement and completion of various trades or section of the work and may be amended as necessary by agreement 
between the Engineer-in-charge and the Contractor within the limitation of time imposed in the Contract documents, and 
further ensure good progress during the execution of the work, the contractor shall in all cases in which the time allowed for 
any work exceeds one month (save for special jobs complete 1/8th of the whole of the work before 1/4th of the whole time 
allowed in the contact has elapsed : 3/8th of work before one half of such time has clasped and 3/4th before 3/4th of such 
time has elapsed. 

13.2 If the works be delayed byforce major, orAbnormally bad weather, or 
(a) serious loss or damage by fire, or 
(b) civil commotion, local combination of workmen, strike or lockout, affecting any of  the trades employed on the work, 

or 
(c) Delay on the part of other Contractors tradesman engaged by corporation in executing work not forming part of the 

Contractor 
(d) Non-availability 
(e) Non-availability or break-down of Tools and plant to be supplied or supply Corporation, or 
(f) Any other cause which in the absolute discretion of the Corporation, is bygone the Contractor’s control. 

 
                 Then upon the happening of any such event causing delay, he contractor shall  
                 Immediately give notice thereof in writing to the Engineer-in-charge but shall  

                  nevertheless use contently his best endeavors to prevent or make good the delay and shall do all that may be 
reasonably required to the satisfaction of the Engineer-in-charge to proceed with the work. 

 
13.3 Request for extension of time, to be eligible for consideration, shall be made by the contractor in writing within fourteen days 

of the happening of the event causing delay. The Contractor may also, if practicable, indicate in such request the period for 
which extension is desired. 

 
13.3.1  In any such case the Corporation may give a fair and reasonable extension of time for   completion of the work. Such 

extension shall be communicated to the contractor by the Engineer-in-charge in writing, within 3 months of the date of 
receipt of such request by the Engineer-in-charge. The Contractor shall arrange at his own expenses all tools, plant and 
equipment (hereinafter referred to as T & P) required for execution of the work. 
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14.1 If the Contractor requires any item of T & P on hire from the Corporation, the      Corporation will, if such  item is available 
and the same can be spared, hire it to the contractor at a rate to be fixed by the Engineer-in-charge. 

14.2 The period of hire will be reckoned from the commencement of the day of issue upto the end of the day of the day of return 
(including all recognized holidays) irrespective of the actual hour of issue and return. The Contractor will be exempt from 
heavy of any changes for the number of days he is called upon in writing by the Engineer-in-charge to suspend execution of 
the work, provided Corporation’s T & P question has, in fact, remained idle with the Contractor because of the suspension, 
provided the contractor, in case the period of suspension exceeds 11 days, returns Corporation’s T & P to the place  from 
where it was issued. 

14.3 The contractor shall be responsible for care and custody of corporation’s T & P (including employment of chowkidar’s) 
during the period Corporation’s T & P remain with him and any damage (fair wear and tear excepted) to any of the 
equipment shall be made good at the contractor’s expense to the satisfaction of Engineer-in-charge unless such damage is 
caused because of negligence of crew provided by the corporation. 

14.4 The corporation give no guarantee in respect of output of his T & P hired to the Contractor and no reduction in rates or any 
corporation shall be allowed on the ground that out turn of performance of Corporation’s T & P was not the contractor’s 
expectation. 

14.5     Corporation’s T & P  hired to the contractor shall be returned at the place of issue  (unless otherwise directed) by the 
contractor to the Engineer-in-charge on completion of the work or section of the work or earlier on termination of the hire by 
the Corporation shall be entitled to terminate the hire on two days notice without assigning any reason whatsoever and the  
contractor shall have no claim to any payment of compensation or otherwise whatsoever on account of termination of hire of 
corporation’s T & P by the Corporation. In such an event, however, a reasonable extension of time shall be given by the 
Engineer-in-charge. 

14.6 A Log Book for recording hours during which every item of Corporation’s T & P issued to the contractor has worked each 
day shall be maintained by the member of the crew in-charge  

MATERIALS 
15(a) The contractor shall at his own expense, provide all materials required for the works other than those which are to be supplied 

by the corporation. 
15(a)1 All materials to be provided by the contractor shall be in conformity with the                      Specifications laid down in the 

relevant Indian standard and the Contractor       shall, if   requested by the Engineer-in-charge furnish proof, to the 
satisfaction of the Engineer-in- charge, that the materials so comply. 

15(a) 2   The contractor shall, at his own expense and without delay, supply to the Engineer-in-charge samples of materials 
proposed to be used in the works. The Engineer-in-charge shall within seven days of supply of samples or within such 
further period as he may require and intimate to the Contractor in writing, inform the Contractor whether samples are 
approved   by him or not, If sample are not approved, the Contractor shall forthwith arrange to supply to the Engineer-in-
charge for his approval fresh samples complying with the specifications   laid down in the Contract. 
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15(a)3 The Engineer-in-charge shall have full powers to require removal of any or all of the materials brought to site by the 

Contractor which are not in accordance with the contract specifications or do not conform  in character or quality to samples 
approved by him. In case of default on the part of the Contractor in removing rejected materials the Engineer-in-charge shall 
be at liberty to have them removed by other means. The Engineer-in-charge shall have full powers to procure other proper 
materials to be substituted for rejected materials and in the event of the Contractor refusing to comply; he may cause the 
same to be supplied by other means. All costs, which may attend upon such removal and/or substitution, shall be borne by 
the Contractor. 

 
15(a)4 The Contractor shall indemnify the Corporation servant or employee of the Corporation against any action, claim, or 

preceding relating to infringement or use of any patent or design or any alleged patent or design or any alleged patent or 
design rights and shall pay any royalties or other charges which may be payable in respect of any article or material or part 
thereof included in the Contract. In the event of any claim being made or action being brought against Corporation in 
respect of any such matters as aforesaid, the Contractor shall immediately be notified thereof. Provided that such indemnify 
shall not apply when such infringement has taken place in complying with the specific directions issued by the Corporation 
but the contractor shall pay any royalties or other charges payable in respect of any such use, the amount so paid being 
reimbursed to the contractor only if the use was the result of any drawing and /or specification issued after submission of the 
tender. 

 
15(a)5 All charges on account of octroi terminal or sales tax and other duties on materials obtained for the works from any source 

(excluding materials supplied by the Corporation) shall be borne by the contractor. 
 
15(a)6 The Engineer-in-charge shall be entitled to have  tests carried ou8t for any materials supplied by the Contractor other than 

these for which satisfactory proof has already been furnished, at the cost of the Contractor and be Contractor shall provide 
at his expense all facilities which the Engineer-in-charge may require for the purpose. 

  
                          Delay in Obtaining Materials by the Corporation. 
15(a)7 Materials to be supplied by the Corporation are shown in Schedule-B which also stipulates quantum, place of issue and 

rate(s) to be charged in respect thereof. 
 
15(b)1 If after acceptance of the tender the Contractor desires the Corporation to supply any other materials, such materials may 

be supplied by the Corporation, if available at rates to be fixed by the Engineer-in-charge and on payment before the 
materials are issued to the contractor. 

 
15(b)2 For the materials listed in Schedule-B which the Corporation has agreed to supply the contractor, he shall give a reasonable 

notice in writing to his requirements to the Engineer-in-charge in accordance with the agreed phased programmed. Such 
materials shall be set off or deducted, as and when materials are consumed in items of work for which payment is being 
made to the Contractor, from any sums then due or which payment is being made to the Contractor, from any sums then 
due or which may after become due or which may after become due to the contractor, under the Contract. At the time of 
submission of bills the contractor shall properly account for the materials issued to him to the satisfaction of the Engineer-in-
charge, certify that balance of materials supplied is available at site. 
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5(b)3 The contractor shall bear the cost of loading, transporting to site, unloading, storing under cover as required, assembling 
and joining the several parts together as necessary incorporating of fixing materials in the works including all preparatory 
work of whatsoever description as may be required. 

15(b)4 All materials issued to the Contractor by the Corporation for incorporation or fixing in the works (including preparatory work) 
shall on completion or on foreclosure of the work be returned by the contractor at his expense, at the place of issue, after 
making due allowance for actual consumption reasonable wear and tear and/ or waste. If the contractor is require to deliver 
such materials at a place other than the place of issue, he shall do so and the transportation charges from the site to such 
place, less the transportation charges which would have been incurred by the Contractor had such materials been delivered 
at the place of issue, shall be borne by the Corporation. 

15(b)5 Surplus materials returned by the contractor shall be credited to him by the Engineer-in-charge at rates not exceeding these 
at which these were originally issued to him after taking into consideration any deterioration or damage which may have 
been caused to the said materials  list in the custody of the Contractor. 

15(b)6 If on completion of works the contractor fails to return surplus materials out of these supplied by the corporation then in 
addition to any other liability which the Contractor would incur the Engineer-in-charge may, by a written notice to the 
Contractor require him to pay within a fortnight of receipt of the notice, for such unreturned surplus materials at double the 
issue rate. 

15(b)7 Owing to difficulty in obtaining certain controlled and other materials in the market, the Corporation has undertaken to 
supply them as specified in Schedule-B. There may be delay in obtaining these materials by the Corporation and the 
Contractor is therefore, required to keep himself in touch with the day to day position regarding the supply of materials from 
the Engineer-in-charge and to so adjust the progress of the work that their labour may not remain idle in obtaining the 
materials. It should be clearly understood that no claim whatsoever shall be entertained by the corporation on account of 
delay in supplying materials. 

 GENETRAL 
15(c) Materials required for the works, whether brought by the contractor or supplied by the corporation, shall be stored by the 

contractor only at place approved by the Engineer-in-charge storage and safe custody of materials shall be the 
responsibility of the contractor. 

15(c)1 Corporation’s official concerned with the Contract shall be entitled at any time to inspect and examine any materials 
intended to the used in or on the works, either on the site or at factory or work shop or other placed)s) where such materials 
are assembled fabricated manufactured obtained land the contractor shall give such facilities as may be required for such 
inspection and examination. 

15(c)2 Materials supplied by the Corporation and brought to the site by the contractor shall not be removed of the site without the 
prior written approval of the Engineer-in-charge. But whenever the works are finally completed, the contractor shall at his 
own expense forthwith return to the all surplus materials originally supplied to him as per stipulation in the contract. 

 LABOUR 
16 The contractor shall employed labour in sufficient number to maintain the required rate or progress and of quality to ensure 

workmanship of the degree specified in the contract an to the satisfaction of the Engineer-in-charge . The contractor shall 
not employ in connection with the works any person who has not completed his eighteen years of age. 
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16.1 The contractor shall furnish to the Engineer-in-charge at the intervals mentioned in Schedule – F a distribution return of the 
number and description by trades of the work people employed on the works. The contractor shall also submission the 4th 
and 19th of every month to the Engineer-in-charge a true statement showing in respect of the second half of the preceding, 
month and the first half of the current month (i) the accident that occurred during the said fortnight showing the 
circumstances and or which they happened and the extent of damages and injury  caused by them and (ii) the number of 
female workers who have been allowed maternity Benefit as provided in the Maternity benefit Act’1961 or Rules made there 
under and the amount paid to them. 

16.2.1.  The contractor shall pay to labour employed by him wages not less than fair wages as   defined in the contract labour 
(Regulation & Abolition) Act’1970 and Rules made there under. 

16.3. The contractor shall in respect of labour employed by him comply with or cause to be complied with the contract labour 
(Regulation & Abolition) Act’1970, and Rules made there under in regard to all matters provided therein. 

16.4. The contractor shall comply with the provisions of the payment of wages Act, 1938,   workmen’s Compensation Act’1923, 
Industrial dispute Act’1947, Maternity Benefit Act1961 and Mines Act’1952, E.P.F. & M.P.Act’1952 or any other law relating 
their to and rules made there. 

16.4(a) The contractor shall be liable to pay his contribution to the Employees State Insurance scheme in respect of all labour 
employed by him for the execution of the contract, in accordance with the provision of “ the employees state Insurance 
Act’1945” as amended from time to time and as applicable in this case. In case the contractor fails to submit full details of 
his account of labour employed and the contribution payable, the Engineer-in-charge shall recover from the running bills of 
contractor an amount of contribution as assessed by him. The amount so recovered shall be adjusted against the actual 
contribution payable under Employees State Insurance Scheme. 

16.5. The Engineer-in-charge shall on a report having been made by an Inspecting staff as defined under the contract labour 
(Regulation & Abolition) Act’1970 and Rules made thereunder have to power to deduct the moneys due to the contractor 
any sum required or estimated to be required for making good the loss suffered by a worker or workers by reason of non-
fulfillment of the conditions of the contract for the benefit of workers, non-payment of wages or of deductions made from his 
or their wages which are not justified by the terms of the contract or nonobservance of the said Act. 

16.6. The contractor shall indemnify the Corporation against any payment to be made under and for observance of the Contract 
Labour (Regulation & Abolition) Act’1970 and Rules made there under without prejudice to his right to claim indemnity from 
his sub-contractors. 

16.7. In the event of the contractor committing a default or breach of any of the provisions of aforesaid Acts and rules made there 
under/amended from time to time or furnishing any information or submitting or filling any from/Register/Slip under the 
provisions of the law which is materially incorrect, them on the report of Inspecting Officer, the contractor shall without 
prejudice pay to the corporation a sum not exceeding liabilities for such defaults including liquidated damages etc, for every 
default, breach of furnishing, making submitting, filling materially incorrect statement as may be fixed by the labour 
department and the contractor should indemnify the Corporation against all such liabilities. 
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16.1.1  Model Rules for Labour Welfare 

       The contractor shall at his own expense comply with or cause to be complied with Model Rules for labour welfare as 
provided under the rules framed by the appropriate Government from time to time for the protection of health and for making 
sanitary arrangements for workers employed directly or indirectly on the works. In case the contractor fails to make 
arrangements as aforesaid the Engineer-in-charge shall be entitled to do so and recover the cost thereof from the 
contractor. Failure to comply with model rules for labour welfare, Safety code or the provisions relating to report on 
accidents and to grant maternity benefits to female workers shall make the contractor liable to pay to the corporation as 
liquidated damages an amount not exceeding Rs. 50.00 for each default or materially incorrect statement. The decision of 
the Engineer-in-charge in such matters based on reports from the Inspecting Officer shall be final and binding and 
deductions for recovery of such liquidated damages may be made from any amount payable to the contractor. 

17. The Contractor shall not be permitted to enter an (other than for inspection purpose) or take posscision of the site until 
instructed to do so by the Engineer-in-charge in writing. The portion of the site to be occupied by the Contractor shall be 
indicated by the Engineer-in-charge at site and the contractor shall on no account the allowed to extent him operations 
beyond these areas. In respect of any land allotted to the contractor for purposes of or in connection with the contract, 
the contractor shall be a license subject to the following and such other terms and conditions as may be imposed by the 
licenser :- 

 
(I)     that he shall pay a nominal license fee of Re. 1 per year or part of a year for use and   occupation,   in respect of each 

and every separate area of land allotted to him; 
 

(ii) that such use or occupation shall not confer any right of tenancy of the land to the contractor; 
 

(iii) that the contractor shall be liable to vacate the land on demand by the Engineer-in-charge; 

(iv) that the contractor shall have no right to any construction over this land without the written permission of the 
engineer-in-charge. In case he is allowed to construct any structure he shall have to demolish and clear the same 
before handing over the completed work unless agreed to the contractor. 

17.1. The Contractor shall provide, if necessary or if required on the site, all temporary access, there to and shall alter, adapt and 
maintain the same as required from time to time and shall take up and clear them away as and when no longer required and 
as and when ordered by the engineer-in-charge and make good all damage done to the site. 

 Setting out the works 
18.   The Engineer-in-charge shall supply dimensioned drawings, levels and other information necessary to enable the Contractor the 

Contractor to set out the works. The Contractor shall provided all labour and setting out the works and responsible for the 
accuracy of the same. He shall amend at his own cost and to the satisfaction of the Engineer-in-charge  any error found at 
any stage which may arise through inaccurate setting out unless such error is based on incorrect data furnished in writing by 
the Engineer-in-charge, in which case the cost of rectification shall be borne by the Corporation. The contractor shall protect 
and preserve all bench marks used in setting out the works till end of the Defect Liability period unless the Engineer-in-
charge directs their earlier removal. 
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       Site Drainage. 

19. All water which may accumulate on the site during the progress of the works or in trenches and excavation, shall be 
removed from the site to the satisfaction of the Engineer-in-charge and the Contractor’s expense. 

 
       Nuisance 
20. The Contractor shall not at any time do, cause or permit any nuisance on the site or do anything which shall cause 

unnecessary disturbance or inconvenience to owner, tenants or the Corporation and shall be disposed of as the Engineer-
in-charge. 

 
       Materials obtained from Excavation 
21. Materials of any kind obtained from excavation on the site shall remain the property of the Corporation and shall be 

disposed of as the Engineer-in-charge may direct. 
 
      Treasure Trove, Fossils Etc. 
22. All fossils, coins, articles of value or antiquity and structures and other remains or things of geological or archaeological 

interest discovered on the site shall be the absolute property of the Corporation and the Contractor shall take reasonable 
precautions to prevent his workmen or any other person from removing or damaging any such article or thing and shall 
immediately open discovery thereof and before removal acquaint the Engineer-in-charge and obtain his directions as to the 
disposal of the same at the expense of the Corporation. 

 
       Protection of Trees. 
23. Tree designated by the Engineer-in-charge shall be protected from damage during the course of the works and earth level 

within one meter of each such tree shall not be changed. Where necessary, such trees shall be protected by providing 
temporary fencing. 

 
       Watching and lighting 
24. The Contractor shall provide and maintain at his own expense all lights, guards, fencing and watching when and where 

necessary or required by the Engineer-in-charge for the protection of the works or for the safety and convenience of those 
employed on the public. 

 
       Contractor’s Supervision – site Supervision Staff 
25. The contractor shall engage and keep at site, qualified technical staff/Engineer with necessary supporting supervisory staff 

of sufficient experience of all types of works covered by this contract and they should have all necessary authority to receive 
materials from the Corporation, issue valid receipt for the same, engage labour etc. and proceed with the work as required 
for speedy execution of the work. 

       Inspection and Approval 
26 All works embracing more than one process shall be subject to examination and approval at each stage thereof and the 

Contractor shall give due notice to the Engineer-in-charge or his authorized representative when each stage is ready. In 
default of such notice, the Engineer-in-charge shall be entitled to appraise the quality and extent thereof. 
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26.1. No work shall be covered up or put out of view without the approval of the Engineer-in-charge or his authorized 
representative and the Contractor shall afford full opportunity for examination and measurement of any work which is about 
to be covered up or put out of  view and for examination foundations before permanent work is place thereon. The 
contractor shall give the notice to the Engineer-in-charge or his authorized representative whenever any such work for 
foundation is ready for examination and the Engineer-in-charge or his representative shall without unreasonable delay, 
unless the considered it unnecessary and advices the contractor accordingly, attend for the purpose of examining and 
measuring such work or of examining such foundations. In the event of the failure of the contractor, such work shall be 
uncovered at the contractor’s expense for examination by the Engineer-in-charge. 

26.2. Corporation officers concerned with the Contract shall have powers at any time to inspect and examine any part of the 
works and the contractor shall give such facilities as may be required for such inspection and examination. 

 Duties and Powers of Engineer-in-Charge’s Representative. 
27. The duties of the Representative of the Engineer-in-charge, are to watch and supervise the works and to test and examine 

any materials to be used or workmanship employed in connection with works. He shall have no authority to order any work 
involving any extra payment by the Corporation nor to make any variation in the works. 

27.1. The Engineer-in-charge may from time to time in writing delegate to his representative any of the powers and authorities 
vested in the Engineer-in-charge and shall furnish to the contractor copy of all such written delegation of powers and 
authorities. Any written instruction or written approval given by the Representative of the Engineer-in-charge to the 
contractor within the terms of such delegation shall bind the contractor and the corporation as though it had been given by 
the Engineer-in-charge. 

27.2. Failure of the Representative of the Engineer-in-charge to disapprove any work or materials shall not prejudice the power of 
the Engineer-in-charge there after to disapprove such work or materials and to order the pulling down, removal or breaking 
up thereof. 

27.3. If the contractor shall be dis-satisfied with any decision of the Representative of the Engineer-in-charge he shall be entitled 
to refer matter to the Engineer-in-charge who shall thereupon confirm, reverse or very such decision. 

 
              Removal of workmen. 

28. The contractor shall employ in and about the execution of the works only such persons as are skilled and experienced in 
their several trades and Engineer-in-charge shall be at liberty to object to and require the Contractor to remove from the 
works any person employed by the contractor, in or about the execution of the work who in the opinion of the Engineer-in-
charge misconducts himself or incompetent or negligent in the proper performance of his duties and such person shall not 
he again employed upon the works without permission of the Engineer-in-charge. 

 
             Uncovering and Making Good 
29. The Contractor shall uncover any part of the works and / or make opening in or through the same as the Engineer-in-charge 

may from time to time direct for his verification and shall reinstate and make good such part to the satisfaction of the 
Engineer-in-charge. If any such part has been covered up or put out view after being approved by the Engineer-in-charge 
and subsequently found on uncovering to be executed n accordance with the contract, the expenses of uncovering and / or 
making openings in or through reinstating and making good the same shall be borne by the corporation. In any other case 
all such expenses shall be borne by the contractor. 
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 Working during Night or on Sundays and Holidays. 
30. Subject to any provisions to the contrary contained in the contract, one of the permanent works shall be carried out during 

night or on Sundays or on authorized holidays without the permission in writing of the Engineer-in-charge except when the 
work is unavoidable or absolutely necessary for the safety of life, property or works in which case the contractor shall 
immediately advise the Engineer-in-charge accordingly. 

      Completion Certificate. 
31.1.1. As soon as the work is completed, the contractor shall give notice of such completion the Engineer-in-charge and within ten 

days of receipt of such notice the Engineer-in-charge shall inspect the work and shall furnish the contractor with a certificate 
of completion indicating (a) the date of completion, (b) defects to be rectified by the contractor and /or (c) items for which 
payment shall be made at reduced rates. When separate periods of completion have been specified for items or groups or 
items, the Engineer-in-charge shall issue separate completion certificate for such items or groups of items. No certificate of 
completion shall be issued, nor shall have removed from the premises on which the work has been executed all scaffolding, 
sheds and surplus materials except such as are required for rectification of defects, rubbish and all huts and sanitary 
arrangements required for his workmen on the site in connection with the execution of the work, as shall have been erected 
by the contractor or the workmen and cleared  all dirt from all parts of building(s) in, upon or about which work has been 
executed or which he may have had possession for the purpose of the execution thereof and cleaned floors, gutters and 
drains, cased doors and sashes, oiled locks and fastenings leveled keys clearly and handed them over to the Engineer-in-
charge. If the Contractor shall fail to comply with any of the requirements of this conditions as aforesaid on or before the 
date of completion of the works, the Engineer-in-charge may at the expense of the contractor fulfill such requirements and 
dispose of the scaffolding, surplus materials except for any sum actually realized by the sale thereof loss the cost of fulfilling 
the requirements and any other amount that may he due from the contractor. If the expense of fulfilling such requirements is 
more than the amount realized on such disposal as aforesaid, the contractor shall forthwith on demand pay such excess. 

31.2.  If at any time before completion of the entire work, items of groups of items for which separate periods of completion have 
been specified, have been completed, the Engineer-in-charge with the consent of the contractor takes possession of any 
part or parts of the same (any such part being hereinafter in this conditions referred to as the relevant part) then not with 
standing anything expressed or implied elsewhere to this contract :- 
(a) Within ten days of the date of completion of such items or groups of items or of possession of the relevant part the 

Engineer-in-charge shall issue completion certificate for the relevant part as in Conditions 31(1) above provided the 
contractor fulfils his obligations under that Condition for the relevant part. 

(b) The defects liability period in respect of such items and the relevant part shall be deemed to have commenced from the 
certified date of completion of such items or the relevant part as the case may be. 

(c) The Contractor may reduce the value insured to extent of full value of the completed items or relevant part as estimated 
by the Engineer-in-charge for this purpose. This estimate shall be applicable for this purpose only and for no other. 

(d) For the purposes of ascertaining compensation for delay in completion of the work relevant part will be deemed to form 
a separate item or group, with date of completion as given in the Contract or as extended under the relevant condition 
and actual date of completion as certified by the Engineer-in-charge under this condition. 
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      Compensation for Delay 

32. If the Contractor fails to maintain the required progress in terms of the condition of this Contract or to complete the work and 
clear the site on or before the contract or extended date/period of completion, he shall, without prejudice to any other right 
or remedy of the Corporation on account of such breach, pay as  agreed compensation amount calculated as stipulated 
below or such smaller amount as the contract value of the work for every week that the progress remains below that 
specified or that the work remain incomplete. 

  
       This will also apply to items or group of items for which separate period of completion has been  specified . 

 
      For this purpose the terms ‘Contract Value’ shall be the value at contract rates of the works as ordered. 

 
 (a) Completion period (as originally stipulated) :@ 1 per cent per week. 
  Not exceeding 6 months. 
  
                      (b)      Completion period (as originally stipulated) @  ½ per cent per week. 
  Exceeding 6 months and not exceeding 2 years. 
 
 (c) Completion period (as originally stipulated) :@ ½ per cent per week. 
  Exceeding 2 years. 
 
32.1. Providing always that the total amount of compensation for delays to be paid under this condition shall not exceed the under 

noted percentage of the Contract Value of the item or group of items of work for which a separate period of completion is 
given. 

 
 (a)      Completion period (as originally stipulated)  :  10 per cent. 
  Not exceeding 6 months 
 
 (b)       Completion period (as originally stipulated) : 7½ per cent. 
            Exceeding 6 months and not exceeding 2 years. 
 
                     (c)         Completion period (as originally stipulated  : 5 per cent. 
                                                                                                   Exceeding 2 years. 
 
32.2. The amount of compensation may be adjusted or set of against any sum payable to the Contractor  under this or any other 

contract with  the Corporation. 
 
  

                            Defects Liability Period 
 
33. The contractor shall be responsible to made good and remedy at his own expenses within such period as may be stipulated 

by the Engineer-in-charge any defect which may develop or may be noticed before the expiry of the period mentioned in 
Schedule – F hereto from the certified date of completion and intimation of which has been sent to the Contractor within 
seven days of the expiry of the said period by a letter sent by hand delivery or by registered post. 
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34. From commencement to completion of the works, the Contractor shall take full responsibility for the care thereof and for 

taking precaution to prevent loss or damage and to minimize, loss or damage to greatest extent  possible and shall be liable 
for any damage or loss that may happen to the works or any part thereof and all government T & P from any cause 
whatsoever (save and except the Excepted Risks) and shall at his own cost repair and make good the same so that at 
completion, the works and all Corporations T & P shall be in good order and conditions and in conformity in every respect 
with the requirements of the Contract and instructions of the Engineer-in-charge.  

 
34.1. Provided always that the Contractor shall not be entitled to payment unless the Contractor shall insure the works (from 

commencement to Completion), the Corporation’s T & P hired by the Contractor and all materials at site, to their full value 
(as to Corporation’s T & P according to the value indicated in Schedule – C, against the risk of loss or damage from 
whatever cause arising other than the excepted risks. The said insurance shall be in the joint names of the Corporation and 
the Contractor. The Contractor shall deposit with the Engineer-in-charge the said policy or policies. All moneys payable by 
the insurers under such policy or policies shall be recovered by the Corporation and shall be paid to the Contractor in 
installments by the Engineer-in-charge for the  purpose of rebuilding or replacement or repair of the works and/ or goods 
destroyed or damaged as the case may be. Provided however if the amount payable by the insurers in respect of any claim 
under such a policy is not in excess of the amount mentioned in Schedule –F the same may be recovered by the Contractor 
directly from the insurers and shall be utilised by him for the purpose of re-building or replacement or repairs of the work 
and/or goods destroyed or damaged as the case may be. 

 
34.2.  If the Contractor has a blanket insurance policy for all his works and the policy covers all the items to be insured under this 

conditions, the said policy shall be assigned by the Contract in favor of the Corporation; provided however if any amount is 
payable under the policy by the insurer in respect of works other than the work under this Contract the same may be 
recovered by the Contractor directly from the insurers. 

 
34.3. Where the Corporation building or a part thereof is rented by the Contract he shall insure the entire building if the building or 

any part thereof is used by him for the purpose of storing or using materials of combustible nature, as to which the decision 
of the Engineer-in-charge shall be final and binding. 

 
34.4. The Contractor shall indemnify and keep indemnified the Corporation against all losses and claims for injuries or damage to 

any person or any property whatsoever which may arise out of or in consequence of the construction and maintenance of 
works and against all claims, demands, proceedings, damages, costs, charges and expenses whatsoever in respect of or in 
relation thereto PROVIDED always that nothing herein contained shall be deemed to render the Contractor liable for or in 
respect of or to indemnify, the Corporation against any compensation or damage caused by the Expected Risks. 

 
34.5. The Contractor shall at all times indemnify the Corporation against all claims, damages, or compensation under the 

provisions of payment of Wages Act’ 1936, Minimum Wages Act’1948, Employer’s Liability Act’1938, the Workmen’s 
Compensation Act’1923, Industrial Disputes Act’1947 and the Maternity Benefit Act’1961 E.P.F. & M.P.Act’1952 or any 
modifications thereof or any other persons in or about the works, whether in the employment of the Contractor or not, (save 
and except where such accident or injury has resulted from any act of the Corporation, its agents, or servants) and against 
all sum or sums which may with the consent of the Contractor be paid to compromise or compound any such claim. Without 
limiting his obligations and liabilities as above provided, the Contractor shall insure against all claims, damages or 
compensation payable under the Workmen’s Compensation Act’1923 or any modification thereof or any other law relating 
thereof. 
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34.6. The aforesaid insurance policy/ policies shall  provide that they shall not be cancelled till the Engineer-in-charge has agreed 
to their cancellation. 

34.7. The Contractor shall prove to the Engineer-in-charge from time to time that he has taken out all the insurance policies 
referred to above and has paid the necessary premiums for keeping the policies alive till expiry of the Defect Liability period. 

 
34.8. The Contractor shall ensure that similar insurance policies are taken cut by his sub-contractors (if any) and shall be 

responsible for any claims or losses to the Corporation resulting from their failure to obtain adequate insurance protection in 
connection thereof. The Contractor shall produce or cause to be produced by his sub-contractors (if any) as the case may 
be, the relevant policy or policies and premium receipts as and when required by the Engineer-in-charge. 

 
34.9. If the Contractor and/or his sub-contractor (if any) shall fail to effect and keep in force the insurance referred to above or any 

other insurance which he/they may be required to effect under the terms of the Contract, then and in any such case the 
Corporation may, without being bound to, effect and keep in force any such insurance and pay such premium or premium 
as may be necessary for that purpose and from time to time deduct the amount so paid by the Corporation from any money 
due or which may become due to the Contractor or recover the same as debt due from the Contractor. 

 
 Facilities to other Contractors. 
35. The Contractor shall, in accordance with requirements of the Engineer-in-charge, afford all reasonable on separate 

contracts in connection with the works and for  departmental labour and labour of any other properly authorized authority or 
statutory body which may be employed at the site on execution of any work not included in the Contract or of any Contract 
which the corporation may enter into in connection with or ancillary to the works. 

 
 Notice of Local Bodies 
36. The Contractor shall comply with and give all notices required under any governmental authority, instrument, rule or order 

made under any Act of parliament, State Laws or any regulation or Bye-laws of any local authority relating to the works. He 
shall before making any variation from the contract drawings necessitated by such compliance give to the Engineer-in-
charge a written notice giving  reasons for the proposed variation and obtain the Engineer-in-charge’s instructions thereon. 

36.1. The contractor shall pay and indemnify the Corporation against any liability in respect of any fees or charges payable under 
any Act of parliament, State laws or any Government instrument, rule or order and any regulations or Bye-laws of any local 
authority in respect of the works. 

            Sub-contracts. 
37. The Contractor shall not sublet any portion of the contract without the prior written approval of the Accepting Authority. 
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        Instructions and Notices. 

38. Subject as otherwise provided in this contract, all notices to be given on behalf of the Corporation and all other 
actions to be taken on its behalf may be given or taken by the Engineer-in-charge or any officer for the time being 
entrusted wit h the functions, duties and powers of the Engineer-in-charge. 

 
38.1.         All instructions, notices and communications etc. under the contract shall be given in   writing and if sent by registered 

post to the last known place of above or business of the contractor shall be deemed to have been served on the date 
when in the ordinary course of post these would have been delivered to him. 

 
38.2.         The Contractor or his Agent shall be in attendance at the site sites during all working hours and shall superintendent 

the execution of the works with such additional assistance in each trade as the Engineer-in-charge may considerer 
necessary. Orders given to the contractor’s Agent shall be considered to have the same force as if they had given to 
the Contractor himself. 

38.3. The Engineer-in-charge shall communicate or confirm his instructions to the Contractor in respect of the execution of 
work in a works site order Book ‘ maintained in the office of the Engineer-in-charge and the Contractor or his 
authorized representative shall conform receipt of such instructions by signing the relevant entries in this book. If 
required by the Contractor, he shall be furnished a certified true copy of such instruction(s). 

 
39 If at any time after acceptance of the tender the Corporation shall decide to abandon or reduce the scope of the 

works for any reason whatsoever and hence not require the whole or any part of the works to be carried out, the 
Engineer-in-charge shall give notice in writing to that effect to the Contractor and the Contractor shall have no claim 
to any payment of compensation or otherwise whatsoever, on account of any profit or advantage which he might 
have derive in consequence of the foreclosure of the whole or part of the works. 

39.1. The Contractor shall be paid at contract rates full amount for works executed at site and, in addition, a reasonable 
amount as certified by the Engineer-in-charge for the items hereunder mentioned which could not be utilized on the work 
to the full extent because of the foreclosure: 

(a) Any expenditure incurred on preliminary site work e.g., temporary access roads, temporary labour huts, staff 
quarters and site office storage accommodation and water storage tanks. 

      (b)(i)  The Corporation shall have the option to take over Contractor’s materials or any  part    thereof either brought to 
site or of which the Contractor is legally bound to accept delivery from suppliers (for incorporation in or incidental to 
the work), provided, however the Corporation  

    (b)(ii) For Contractor’s materials not retained by the Corporation, reasonable cost of   transporting such materials from 
site to Contractor’s permanent stores or to his other works, whichever is less. If materials are not transported to 
either of the said places, no cost of transportation shall be payable. 
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      ( c)  If any materials supplied by the Corporation are tendered surplus, the same except normal stage shall be returned 
by the Contractor to the Corporation at rates not exceeding those at which these were originally issued less 
allowance for any deterioration or damage which may have been caused whilst the materials were in the custody 
of the Contractor. In addition, cost of transporting such materials from site to the Corporation Stores, if so required 
by the Corporation. 

 
       (d) Reasonable compensation for transfer of T & P from Site to Contractor’s permanent stores or to his other works, 

whichever is less. If  T & P are not transported to either of the said places, no cost of transportation shall be 
payable. 

 
39.2. The Contractor shall if required by the Engineer-in-charge, furnish to him books of account, wage books, time sheets and 

other relevant documents as may be necessary to enable him to certify the reasonable amount payable under this 
condition. 

 
    Termination of Contract for Death 
40. If the Contractor is an individual or a proprietary concern and the individual or the proprietor dies and if the contractor is a 

partnership concern and one of the partners dies than unless the Accepting Authority is satisfied that the legal 
representatives of the individual Contractor or of the Proprietor of the proprietary concern and in the case of partnership, 
the surviving partners, are capable of carrying to cancel the Contract as to its in completed part without the Corporation 
being in any way liable to payment of any compensation to the estate of the deceased contractor and /or to the surviving 
partners of the Contractor’s firm on account of the cancellation of the Contract. The decision of the Accepting Authority 
that the legal representatives of the deceased Contractor and complete the Contract shall be final and binding on the 
parties, In the event of such cancellation the Corporation shall not hold the estate of the deceased contractor and/or the 
surviving partners of the Contractor’s firm liable in damages for not completing the Contract.              

                     
        Cancellation of Contract in full or part.   

41.       If the Contractor: 
(a) At any time makes default in proceeding with the works with due diligence and continued to do so after a notice in 

writing of 7 days from the Engineer-in-charge : or 
(b) Commits default in complying with any of the terms and condition of the Contract and does not remedy it or take 

effective steps to remedy it within 7 days after a notice in writing is given to him in that behalf by the Engineer-in-charge 
:: or 

(c) Ails to complete the works or items of work with individual dates of completion, and does not complete them whiten the 
period specified in a notice given in writing in that behalf by the Engineer-in-charge. 

(d) Commits default in unauthorized transfer/ removal from the work site of any material for which payment has been 
claimed or indulges in unauthorized transfer/removal of materials/Tools and plants issued by the Corporation for 
incorporation/use in the specific work without the written permission of Engineer-in-charge. 

(e) Shall offer or give or agree to give to any person in Corporation’s service or to any other person on his behalf any gift or 
consideration of any kinds as an inducement or reward for doing or forbearing to do or for having done or forborne to do 
any act in relation to the obtaining or execution of this or any other contract for the Corporation; or  
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 Cancellation of Contract in full or part. 
41. If the Contractor: 

(f) At any time makes default in proceeding with the works with due diligence and continued to do so after a notice in 
writing of 7 days from the Engineer-in-charge : or 

(g) Commits default in complying with any of the terms and condition of the Contract and does not remedy it or take 
effective steps to remedy it within 7 days after a notice in writing is given to him in that behalf by the Engineer-in-charge 
:: or 

(h) Ails to complete the works or items of work with individual dates of completion, and does not complete them whiten the 
period specified in a notice given in writing in that behalf by the Engineer-in-charge. 

(i) Commits default in unauthorized transfer/ removal from the work site of any material for which payment has been 
claimed or indulges in unauthorized transfer/removal of materials/Tools and plants issued by the Corporation for 
incorporation/use in the specific work without the written permission of Engineer-in-charge. 

(j) Shall offer or give or agree to give to any person in Corporation’s service or to any other person on his behalf any gift or 
consideration of any kinds as an inducement or reward for doing or forbearing to do or for having done or forborne to do 
any act in relation to the obtaining or execution of this or any other contract for the Corporation; or  

(k) Shall enter into a Contract with the Corporation in connection with which commission has been paid or agreed to be 
paid by him or to his knowledge unless the particulars of any such commission and the terms of payment thereof have 
previously been disclosed in writing to the Accepting Authority/Engineer-in-charge;  or 

(l) Shall obtain a contract with the Corporation as a result offering tendering or by other non-bonafide methods of 
competitive tendering ; or 

(m) Being an individual, or if a firm, any partner thereof , shall at any time be adjudged insolvent or have a receivers order 
for administration of his estate made against him of shall take any proceedings for liquidation or composition (other than 
a voluntary liquidation for the purpose of amalgamation or reconstruction) under any Insolvency Act for the time being 
in force for the sequestration of his estate or if a trust deed be executed by him for benefit of his or editor shall be given 
to the Contractor for the value of contractor’s materials taken over and incorporated in the work, and use of tackle and 
machinery belonging the Contractor;  or 

(n) Being a Corporation, shall pass a resolution or the Court shall make an order for the liquidation of its affairs, or a 
receiver or manager on behalf of the debenture holders shall be appointed or a circumstance shall arise which entitle 
the Court of debent debenture holders to appoint a receiver or manager ;  or 

(o) Shall suffer an execution being levied on his goods and allow it to be continued for a period of 21 days ; or 
(p) Assigns, transfers, sublets (engagement of labour on a piece work basis or of labour with materials not to be 

incorporated in the work, shall not be deemed to be subletting) or attempts to assign, transfer or sublet the entire works 
or any portion thereof without the prior written approval of the Accepting Authority ; 

The Accepting Authority may, without prejudice to any other right to remedy which shall have accrued or shall 
accrue thereafter to the Corporation by written notice cancel the Contract as whole or only such items of work in default 
from the Contract. 
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41.1The Accepting Authority shall on such cancellation have powers to : 
       (a) take possession of the site and any materials, constructional plant, implements, stores,    etc., thereon; and/or 

                       (b)carry out the incomplete work by any means at the risk and cost of the Contractor. 
 
41.2. On cancellation of the Contract in full or in part the Engineer-in-charge shall determine what amount, if any , is 

recoverable from the Contractor for completion of the works or part of the works or in case the woks or part the works is 
not be completed, the loss or damage suffered by the Corporation. In determining the amount, credit shall be given to the 
Contractor for the value of the work executed by him upto the time of cancellation, the value of contractor’s materials 
taken over and incorporated in the work, and use of tackle and machinery belonging to the Contractor. 

 
41.3. Any excess expenditure incurred or to be incurred by the Corporation in completing the works or part of the works or the 

excess loss or damages suffered or may be suffered by the Corporation as aforesaid after allowing such credit shall be 
recovered from any money due to the Contractor on any account, and if such moneys are not sufficient the Contractor 
shall be called upon in writing to pay the same within 30 days. 

 
41.4. If the Contractor shall fail to pay the required sum within the aforesaid period of 30 days, the Engineer-in-charge shall 

have the right to sell any or all of the Contractor’s unused materials, constructional plant, implements, temporary 
buildings, etc. and apply the proceeds of sale thereof towards the satisfaction of any sums due from the Contractor under 
the Contract and if thereafter there by any balance outstanding from the Contractor, it shall be recovered in accordance 
with the provisions of the Contract. 

 
41.5. Any sums in excess of the amounts due to the Corporation and unsold materials, constructional plant, etc. shall be 

returned to the Contractor, provided always that if cost or anticipated cost of completion by the corporation of the works is 
less than the amount which the Contractor would have been paid had he completed the works or part of the works, such 
benefit shall not accrue to the Contractor. 

        Liability for Damage, Defects or Imperfections and Rectification thereof  
 42. If the Contractor or his workman or employees shall injure or destroy any part of the building in which they may be working 

or any building, road, fence etc. contiguous to the premises on which the work or any part of it is being executed or if any 
damage shall happen to the work while in progress the Contractor shall upon receipt of a notice in writing in that behalf 
make the same good at his own expense. If it shall appear to the Engineer-in-charge or his Representative at any time 
during construction or reconstruction or prior to the expiration of the Defects Liability period, that any work has been 
executed with unsound, imperfect or unskillful workmanship or that any materials are of a quality inferior to that contracted 
for ; or otherwise not in accordance with the Contract, or that any defect, shrinkage or other fault have appeared in the work 
arising out of defective or improper materials or workmanship, the Contractor shall, upon receipt of a notice in writing in that 
behalf from the Engineer-in-charge, forthwith rectify or remove and reconstruct the work so specified in whole or in part, as 
the case may require or as own expense, not withstanding that the same may have been to do so within the period to be 
specified by the Engineer-in-charge may rectify or remove and re-execute the work and/or remove and replace with others 
the materials or articles complained of, as the case may be, by other means at the risk and expense of the Contractor. 
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42.1.    In case of repairs and maintenance works, splashes and dropping from white washing, paintin, etc. shall be removed and 
surfaces cleaned simultaneously with completion of these items of work in individual rooms, quarters or premises, etc. 
where the work is done, without waiting for completion of all other items or work is done, without waiting for completion of all 
other items or work in the Contract. In case the Contractor fails to comply with the requirements of this Condition, the 
Engineer-in-charge shall have the right to get the work done by other means at the cost of the Contractor. Before taking 
such action, however, the Engineer-in-charge shall give three days notice in writing to the Contractor. 

 
        Urgent Works 

43. If any urgent work (in respect whereof the decision of the Engineer-in-charge shall be final and binding) becomes necessary 
and the contractor unable or unwilling at once to carry it out, the Engineer-in-charge may by his own or other work people, 
carry it out, the Engineer-in-charge may by his own or other work people, carry it out as he may consider necessary. If the 
Urgent work be such as the contractor is liable under the contract to carry out at his expense, all expenses incurred on it by 
the Corporation shall be recoverable from the Contractor and be adjusted or rest off against any sum payable to him. 

 
      Change in Constitution 

44. Where the Contractor partnership fir, prior approval in writing of the Accepting Authority shall be obtained before any 
change is made in the constitution of the firm. Where the Contractor is an individual or a Hindu Undivided Family business 
concern such approval as aforesaid shall likewise be obtained before the Contractor enters into any partnership agreement 
where under the partnership firm would have the right to carry out the work hereby undertaken by the Contractor. If prior 
approval as aforesaid is not obtained the contract shall be deemed to have been assigned in contravention of Condition 
41(j) hereof and the same action may be taken and the same consequences shall ensure as provided for in the said 
condition 41. 

 
       Training of Apprentices 

45. The Contractor shall during the currency of the contract when called upon by the Engineer-in-charge engage and also 
ensure engagement by sub-contractors and others employed by the contractor in connection with the works, such number 
of apprentices in the categories mentioned in Schedule – F and for such periods as may be required by the Engineer-in-
charge. The Contractor shall train them as required under the Apprentices Act, 1961 and shall be responsible for all 
obligations of the employer under the Act including the liability to make payment to apprentices as required under the Act. 

 
V  A  L  U  A  T  I  O  N         A  N  D           P  A  Y  M  E  N  T 

 
 Records and Measurement 

46. The Engineer-in-charge, shall except as otherwise  stated ascertain and determine the value of the works done in 
accordance with the measurement recorded and the contracted rates for each such items of work. 
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46.1.1. All items having a financial value shall be entered in measurement Book, Level Book,    etc.prescribed by the corporation so 

that a complete record is obtained of all work performed under the contract. 

46.2. Measurement shall be taken jointly by the Engineer-in-charge or his authorized representative and by the Contractor or his 
authorized representative. 

 
46.3. Before taking measurements of any work, the Engineer-in-charge or the persons deputed by him or the purpose shall give a 

reasonable notice to the Contractor. If the Contractor fails to attend or send as authorized representative for measurement 
after such a notice or fails to countersign or to record the objection within a week from the date of measurement, then in any 
such event measurements taken to be correct measurements of the work. 

46.4. The contractor shall, without extra charge, provide assistance with every appliance, labour and othe things necessary for 
measurement. 

46.5. Measurements shall be signed, and dated by both parties each day on the Site on completion of measurement. If the 
Contractor objects to any of the measurements recorded on behalf of the Corporation, a note to that effect shall be made in 
the measurement book against both parties engaged in taking the measurement. 

46.6. Where mode of measurement is not otherwise specified, the measurement shall be taken at Site as per the latest I.S. Code 
of practice at the time of tendering. 

 
 Method of Measurement 
 

47. Except where any general or detailed description of the work in quantities expressly shows to the contrary, Schedule of 
Quantities shall be deemed to have been prepared and measurements shall be taken in accordance with the procedure set 
forth in the Schedule of Rates/ Specification not withstanding any provision in the relevant Standard Method of 
Measurement or any general or local custom. In the case of items which are not covered by the Schedule of 
Rates/specification, measurements shall be taken in accordance with the relevant standard Method of Measurement issued 
by the Indian Standard Institution. 

 
 Payment of Account 
 

48. Interim bills shall be submitted by the Contractor at intervals mentioned Schedule – F on or before the date fixed by the 
engineer-in-charge for the work executed. The Engineer-in-charge shall then arrange to have the bill verified by taking or 
causing to be taken, where necessary, the requisite measurements of the work. 

 
48.1 Payment on account for amount admissible shall be made on the Engineer-in-charge certifying the sum to which the 

Contractor is considered entitled by way of interim payment for all work executed, after deducting there from the accounts 
already paid, the security deposit and such other amounts as may be deductible or recoverable in terms of the Contract. 
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48.2. Any interim certificate given relating to work done or materials supplied may be modified of corrected by any subsequent 
interim certificate or by the final certificate. No certificate of the Engineer-in-charge supporting an interim payment shall of 
itself be conclusive evidence that any work or materials to which it relates is/are accordance with the contract. 

 
48.3. Pending consideration of extension of date of completion interim payment shall continue to be made as herein provided. 

        Time Limit for payment of final Bill 
49. The final bill shall be submitted by the Contractor within three months of physical completion of the works. No further claims 

shall be made by the Contractor after submission of the final bill and these shall be deemed to have been waived and 
extinguished. Payment of those items of the bill in respect of which there is no dispute and of items in dispute, for quantities 
and at rates as approved by Engineer-in-charge, shall be made within the period specified hereunder the period being 
reckoned from the date of receipt of the bill by the Engineer-in-charge. 
 
(a) Contract amount not exceeding  Rs. 5 lakhs   :   Four  months. 
 
(b) Contract amount exceeding Rs.  5 Lakhs  : Six    months 

 
50. After payment of the amount of the final bill payable as aforesaid has been made, the Contractor may, if he so desir3s, 

reconsider his position in respect of the disputed portion of the final bill and if he fails to do so within 90 days his disputed 
claim shall be dealt with as provided in the Contract provided however no reimbursement or refund shall be made if the 
increase/decrease is not more than +10% of the said price, and if so the reimbursement or refund shall be made only on the 
excess over +10% provided that any increase will not be payable if such increase has become operative after the contract 
or extended date of completion of the works or items of work in question. 

       Overpayments and Underpayments 
51. Whenever any claim for the payment of a sum of money to the Corporation arises out of or under this contract against the 

Contractor the same may be deducted by the Corporation from any sum then due or which at any time thereafter may 
become due to the Contractor under this contract and failing that under any other contract with the Corporation (which may 
be available with the Corporation) or from his security deposit ; or he shall pay the claim. 

51.1. The Corporation reserves the right to carry out post payment audit and technical examination of the final bill including all 
supporting vouchers, abstracts, etc. The Corporation further reserve the right to enforce recovery of any over payment when 
detected, not withstanding the fact that amount of the final bill may be included by one of the parties as an item of dispute 
before an arbitrator appointed under condition 52 of this contract and notwithstanding the fact that the amount of the final bill 
figures the arbitration award. 

 
51.2. If as a result of such audit and technical examination any over payment discovered in respect of any work done by the 

Contractor alleged to have been done by him under the Contract, it shall be recovered by the Corporation from the 
Contractor by any or all of the methods prescribed above or if any underpayment is discovered , the amount shall be duly 
paid to the Contractor by the Corporation. 
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51.3. Provided that the aforesaid right of the Corporation to adjust overpayment against amounts due to the Contractor under any 
other Contract with the Corporation shall not extend beyond the period of two years from the date of payment of the final bill 
or in case the final bill is a Minus Bill, from the date the amount payable by the Contractor under the MINUS final bill is 
communicated to the Contractor. 

 
51.4. Any amount due to the Contractor under this contract for underpayment may be adjusted against any amount then due or 

which may at any time thereafter become due before payment is made to the Contractor, from him to the Corporation on 
any other contract or account whatsoever. 

A  R  B  I  T  R  A  T  I  O  N           A  N  D           L  A  W 
 
 Arbitration 
52. Except where otherwise provided for in Contract all questions and dispute relating to the meaning of the specifications, 

designs, drawings and instructions herein before mentioned and as to the quality of workmanship or materials used on the 
work or as to any other question, claim right, matter or thing whatsoever in any way arising out of or relating to the contract, 
designs, drawings specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or 
the execution or failure to execute the same whether arising during the progress of the work or after the completion or 
thereof shall be referred to the sole arbitration, or otherwise concerning the works, or the execution or failure to execute the 
same whether arising during the progress of the work or after the completion or abandonment thereof shall be referred to 
the sole arbitration of the Chairman and Managing Director of Uranium Corporation of India limited, Jaduguda and if the 
Chairman and Managing Director is unable or unwilling to act to the sole arbitration, of some other person app0ointed by the 
Chairman and Managing, willing to act as such arbitrator. There will be no objection if the arbitrator so appointed is an 
employee of Uranium Corporation of India Limited, Jaduguda and that he had to deal with the matters to which the Contract 
related and that in the course of his duties as such he had expressed views on all or any of the matters in dispute or 
difference. The arbitrator to whom the matter is originally referred being transferred or vacating his office or being unable to 
act for any reason, such Chairman and Managing Director as aforesaid at the time of transfer vacation of office of inability to 
act, shall appoint another person to act as arbitrator in accordance with the terms of the contract such person shall be 
entitled to proceed with the reference from the stage at which it was left by his predecessor. It is also a term of this contract 
that no person other than a person appointed by such Chairman and Managing Director, as aforesaid should act as 
arbitrator and if for any reason, that is not possible, the matter is not to be referred to arbitration at all. In all cases where the 
amount of the claim in dispute is Rs. 50,000/- (rupees Fifty thousand) and above, the arbitrator shall give reasons for the 
award. 

                      Subject as aforesaid the provisions of the Arbitration Act, 1940 or any statutory modification or re-enactment thereof and the 
rules made there under and for the time being in force shall apply to the arbitration proceeding under this clause. It is a term 
of the contract that the 0party involving arbitration under this clause together with the amount or amounts claimed in respect 
of each such dispute.The arbitrator(s) may from rime to time with consent of the parties enlarge the time, for making and 
publishing the award. 
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                      The work under the Contract shall, if reasonably possible, continue during the arbitration proceedings and no payment due or 
payable to the Contractor shall be withheld on account of such proceedings.The arbitrator shall be deemed to have entered 
on the reference on the date he issues notice to both the parties fixing the date of the first hearing. 
The arbitrator shall give a separate award in respect of each dispute or difference referred to him. 
The venue of Arbitrator shall be such place as may be fixed by the Arbitrator, in his sole discretion. 
The award of the Arbitrator shall be final, conclusive and binding all parties to this contract. 
 

 
          LAWS GOVERNING THE CONTRACT 
 
53. This contract shall be governed by the Indian Laws for the time being in force and it shall be deemed to have been 

executed at Jaduguda, District Singhbhum (East), Jharkhand within the ordinary Civil Jurisdiction Jurisdiction of the 
Competent Courts in the District Singhbhum. 
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SPECIAL   CONDITIONS 

 
  1. SITE INVESTIGATIONS:  The work envisaged in this contract consists of Construction of R.C.C. Road from Decline to 

material stock yard at Bagjata Mines for the UCIL at Bagjata Project, Jharkhand as indicated in the Schedule of Quantities. 
The work has to be executed in accordance with construction drawings which will be issued progressively after the 
placement of the order.  The tenderers are advised to visit the site to acquaint themselves as to the nature and location of 
the work of the general and local conditions, particularly those bearing upon transportation, disposal, handling and storage 
of materials, availability of labour, water, electric power and road, as also uncertainties of weather or similar physical 
conditions of the site, the formation and conditions of the site, the formation and conditions of the ground, the character, 
quality of surface and sub-surface materials to be encountered, including sub-soil water levels, the character of equipments 
and facilities need, preliminary to and during the progress of the work or the cost thereof under the contract. 

 
2. STORES TO BE SUPPLIED : 

 
i) The contractor shall draw the materials issued on chargeable basis as well as free of cost from department 

as stipulated in the contract from time to time depending upon the requirement of the same at site of work, 
drawl of materials surplus to the requirements, is prohibited. 

 
ii) It shall be the contractor’s responsibility to incorporate in the works including in the scope of the contract, 

all the materials issued to him. Any excess quantity of materials issued beyond their theoretical 
consumption including the permissible excess consumption to allow for wastage etc. will be recovered at 
double of PSL rate plus 20% overhead from the contractor’s bill. 

 
iii) Cement shall be issued in bags and 20 (Twenty bags will be considered as one Metric Ton. After the 

completion of works theoretical cement consumption based on the standard formula shall be worked out. 
Over this theoretical quantities of cement shall be allowed a variation up to 5% (five percent) plus for works 
the work order cost of which is not more than Rs. 5 Lakhs up to 4% (four percent) plus for works the work 
order cost of which is more than Rs. 2 Lakhs but up to Rs. 5 Lakhs and up to 3% (three percent) plus for 
works the work order of which is above Rs. 5 Lakhs. Empty cement bags shall be returned to Jaduguda 
Store. 

 
iv) Steel material will be supplied to the contractor in standard available lengths/coils as received from 

suppliers on weighment basis and not be in lengths and sizes as indicated by contractor. No extra claim 
whatsoever by the contractor on this account will be entertained. Steel bars of sections shall be stacked at 
site properly preferably on wooden sleepers, to prevent excessive rusting. The 6mm, 8mm and 10mm 
rounds may be supplied to the contractor in coils which shall have to be uncoiled and straightened by him 
at no extra cost to the Department. 

 
v) The Steel materials incorporated in the works shall be measured on the basis of cutting 0- Lengths and 

weight shall be computed by multiplying the same with standard weight per unit length as per Indian 
standard. No claim of any overweight shall be entertained by the client. Only the allowable wastage as 
indicated in tender shall be considered for reconciliation. 

 
vi) Wastage of steel shall be kept to the minimum. All steel materials issued to the contractor shall have to be 

accounted for. 
Contd..2/- 
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 Vii  All the scrap/balance materials of steel must be returned by contractor to Jaduguda store and shall be 
accounted for on weighment basis. Any scrap quantity beyond the allowance of 5% over theoretical 
consumption shall be recovered at double of PSL, rate plus 20% over heads from the contractor and if the 
scrap quantity of steel is within the allowable limit of 5% over theoretical consumption but accounted for 
quantity (Theoretical quantity plus scrap quantity) comes to less than total issued quantity, the short fall 
quantity shall also be recovered by Engineer-in-charge as unaccountable excess consumption/wastage. 

            
                         viii)   All the steel scrap and all empty cement bags shall be returned to Narwapahar/Jaduguda  store. In 

case of     non return of empty cement bags, recovery @ 5/- per bag shall be made beyond the normal 
wastage of 3%. 

 
3.          GOVERNMENT LABOUR ACT :The contractor has to follow strictly the Government Labour Acts, which are and will be 

in force during the period of execution of work. All necessary arrangements for Labour ‘s security Insurance, will have to 
be made by the contractor at his own cost. 

 
4. CONTRACTOR  LABOUR  ACT: According to provision of contract Labour (Regulation & Abolition) Act of 1970 and 

Contract (Regulation & Abolition) General Rules, 1971, contractors engaging 20 or more contract labour on any day are 
required to obtain the license from the Regional Labour Commissioner, Chaibasa In the event of the breach of the 
aforesaid condition, the contractor shall be opened for action as deemed fit by the concerned labour authorities of the 
Central Government.  E.P.F. & M.P.Act 1952 is also applicable. 

 
5. No escalation shall be payable under this contract. 
 
6. SPECIFICATIONS TO BE FOLLOWED 
 
 The entire work shall be carried out as per CPWD/BIS specifications; however directions of Engineer-in-charge shall be 

final & binding. 
 
7. MODE OF MEASUREMENT 
 
 Mode of measurement of quantities, lead, lift, deduction of voids etc. shall be as per CPWD/BIS specifications unless 

otherwise stated in the Schedule of quantities enclosed with this tender document. 
 
8. CONTRACTOR’S CAMP 
 
 All departmental materials i.e. cement, steel etc. issued to the contractor must be stored in the godown to be 

constructed/ arranged by the contractor at their own cost in suitable place at work site. No claim for carriage of materials 
to the work site shall be entertained. 

 
9. CONTRACTOR’S SUPERINTENDENCE 

The contractor shall employ one or more competent and qualified technical person/s and supervisor/s whose name/s 
shall have to be communicated in writing to the Engineer-in-charge by the contractor at the site of work during all 
working hours and any orders or instructions which the Engineer-in-charge/Engineer’s representative may give to the 
said representative of the contractor, shall be deemed to have been given to the contractor. 

   
10. TESTING OF MATERIALS 

Contractor shall arrange for the testing of materials as and when required and instructed by the Engineer-in-charge or 
his representative(s). All materials should conform to CPWD/BIS . Specifications. 

 
11. Cement and Reinforcement bars required for construction of contractor’s hutments, stores, godown and site office shall 

be arranged by the contractor at their own cost. 
Contd..3/- 
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12. Contractor shall shift the excess quantity of stone aggregate, and other materials etc. from one place to another during 
execution of the work at their own cost. 

 
13. In case of stoppage of work by local people / Bandh or any other reasons, no idle charges will be paid by corporation 

towards labour, plant and machinery etc. to the contractor for this work. 
 
14. Contractor should adjust the local labour to engage for execution of this work and to dealt with all Administrative/ local 

problems at their own cost. 
 
15. No carriage/transportation for any material except otherwise stated in schedule of quantities shall be paid by the 

department. Contractor should quote their rates for the items accordingly. 
 
16. All the labour rules shall be followed strictly as per Contract Labour (Regulation & Abolition) Act. 1970. All registers, 

forms stipulated under Contract Labour under Contract Labour Act should be maintained by the contractor and to be 
furnished to the Corporation before commencement of the work. In case of non-submission of above registers/forms to 
the corporation regularly, contractor will not be allowed to continue to do the work. 

 
17. In case payment of labourers engaged for this work, has not been made on stipulated payment day, Corporation shall 

compel the contractor to stop the work and necessary action will be taken. 
 
18. Necessary workmen insurance coverage of 09 ( Nine) Nos. workmen (minimum) shall be obtained by the contractor 

for this work at his own cost for the entire period of the contract and shall be furnished to the corporation before 
commencement of the work. 

 
19. No extension of time will be allowed against this work on any ground. 
 
20. Quantity of any individual item may vary to any extent and be excluded altogether, Contractor will carry out all works 

up to a total variation of + 10% (TEN) on the contract price and all quoted rates shall remain firm within this limit. 
 
21. No deviation in tender condition shall be applicable. No condition will be accepted, if found the tender will 

liable to be rejected. 
 
22. The Contractor shall procure the material well in advance so that if can got approved by the Engineer-in-charge before 

commencement of work. 
 
23. The work will be carried out in proper condition and contractor shall take necessary safety precautions during the 

execution of work. Safety appliances like gum boot, helmet, gloves and safety belt etc. shall be provided by the 
contractor at their own cost.  

Contd..4/  
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24.  Site will be handed over as is where basis the contractor should him self get acquainted with existing site condition 

before the submitting the tender.  
 
25.        PLANT  AND MACHINERY TO BE ARRANGED BY THE CONTRACTOR 
              
26. The works have to be carried out as per the provision of Mines Act -1952 metalliferous Mine Regulations. 1961, Mines 

Rules- 1955, Indian Electricity Act and Rules. 
 
27. All item rates are inclusive of all taxes, Service Tax, royalties, tools, tackles, barriers, danger signals, night guards, 

making and maintaining wherever necessary including plant and machineries. 
  
28.        Sales Tax / Works Tax, VAT and Service Tax etc. as per rules if applicable shall be included in the quoted price.  
 
29.      Contractor should hand over the clear site to the Corporation after completion of job removing all the surplus materials, 

spoils, debris etc.failing which Corporation has right to : 
         
                a) retain the final till site clearance is completed , or 
                b) engage some other agency to carry out site clearance at your risk and cost. 
 
30. Tenders must have Service Tax Account holder otherwise tender will be summarily rejected. Tenderers should 

furnished Service Tax Account No. in the credential sheet with the documentary proof.  
 

30.      Guidelines for engaging contract Labour : 
 

a.  All the contract workers engaged for more than two weeks need security clearance from the local police. They are 
supposed to be in possession of police verification certificate and have to produce it on demand during the period 
of their contract agreement.  

 
b. The contract labour apart from displaying the passes issued to them need to be provided different colour bands for 

working for different zones which may be fastened on their arms for early identification. 
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URANIUM CORPORATION OF INDIA LIMITED, BAGJATA MINES. 
 

DETAILS OF CREDENTIALS/ INFORMATION SHEET ABOUT THE TENDERER/ CONTRACTOR 
(To be filled-in by the tenderer/contractor) 

 
1. Name of the Firm/Company of the tenderer :………………………………………………................ 
2. Registered Office and address of the firm    :………………………………………………………………………          

 with Telephone and Fax No. if any    ……………………………………………………………………………….. 
communication    ……………………………………………………………………………….. 

3. Name, designation, address of the person     ……………………………………………………………………….. 
   Authorized to deal with this tender/work………………………………………………………………………… 
            
4. Nature of the registration of the firm : …………………………………………………………………………………. 
                                           Limited Co./Private Ltd./Partnership Co./ Proprietor ship firm. 
5. Registration No. with date and Registering Authority. : ………...…………………………………….. 
6.  

 Name of 
Proprietor/Directors/Partners        

         Occupation                    Address 

   

   
   
   

 
7.  Details of the work experience of the firm : 

 Name & Address of the 
Client 
 

  Name of the work & 
Contract No. 

Value in Rs. Completion time 
 Scheduled Actual 

     
     
     
     
     

8. Financial Particulars: 
a)Working capital-limit in cash/credit for, bills :          Branch:……………………………. 
Purchase /discount -forms etc. from the bank.  Value of Rs………………………. 

     b.   Value of work/turnover done during preceding three years: 
  Financial year            Value of work         Income Tax         deposited 
F.Y : 2010 - 11   
F.Y : 2011 – 12   
F.Y : 2012 - 13   

    c. Audited balance sheet and profit and loss        : 
    account for the last 3 years. 
9. Furnish copy of Income Tax Return for the last three years    : 
10.Income Tax PAN/GIR No.                    : 
11. Service Tax A/C No                   :  
Note:- Tenderer must fill up the Credential other wise tender will be summarily rejected.  
             
                                                                                        Signature of Authorised Representative of Tenderer/Contractor 
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SAFETY OF CONTRACTORS EMPLOYEES 

 
1. The Contractor shall at all times, take all reasonable precaution for the safety of employees, including these of sub-

contractors in the performance of his contract and shall comply with all applicable provisions of both Central as well as the 
State Safety Laws. In addition to the safety provision already included in the tender, the contracting officer shall include the 
safety requirements recommended by the Health Physics Unit, Jaduguda for a specified contract. In the event that the 
contractor fails to comply with these provisions, the contracting officer may, without prejudice to any other legal or 
contractual rights, issue an order stopping all or any part of the work, thereafter a start order for resumption o work may be 
issued at the discretion of the contracting officer. The contractor shall make no reason of  or in connection with such 
stoppage. 

 
      2. Contractors shall have a full time Safety Officer/Engineer when the contractor employees 500 or more persons or when 

engaged in specially hazardous work. In the case of contractors employing fewer than 500 persons his safety representative 
shall be an employee in a high supervisory capacity and his safety duties may be in addition to other technical 
administrative duties. 

 
      3. Contractors shall have at least one person fully trained in First Aid present at the site of work all the time. 
 
      4. Contractors must report to the Health Physics Unit, Jaduguda through their contracting  officers every accident involving. 

.  their personnel  

.  UCIL Property or Personnel 

.  Property or Personnel of other Contractors working on the site. 
 

4.1.  Contractors must report to the Health Physics Unit, Jaduguda immediately on becoming           aware of any accident of Type-A 
(see Appendix-1) giving the following information  : 

.  Name o the informant 

.  Nature and location of incident being reported 

.  Name if /supervisor/Engineer-in-Charge, location  
    and telephone number where he can be reached. 

      4.1.1   Contractors shall submit their investigation reports, through their contracting officer,    to the Health Physics Unit 
immediately but not later than 3 working days after the    occurrence of accident in the form-A (see Appendix –2) 

  4.2  In the case of Type – B accident (see Appendix – 1), contractors shall submit their    investigation reports, through their 
contracting officers, to the Health Physics Unit  immediately but not later than 3 working days after the accordance of 
accident in the  

            form – A. 
     4.3       Monthly summary of accidents and cases of fire shall be prepared by each contractor in form-B(see Appendix –3) 
and be sent to the Health Physics Unit, Jaduguda by the 7th of the next month. 

4.3.1  Prime Contractor report shall include the man days lost and occurrence of accidents under the jurisdiction of the Sub-
contractors. 

4.3.2  Contractors shall submit a narrative on safety activities and fire incidents for each month alongwith Form – B . The review 
should contain such items as personnel and programmed chance, major project started and major problems. 

 
Contd...2/- 
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- 02  - 
 

A  P  P  E  N  D  I  X  -  1 
CLASSIFICATION OF ACCIDENTS 

TYPE – A 
Fatal Injuries. 
Serious Injuries such as fracture, Dislocation, severs burns etc., 

Necessitating  hospitalization. 
Any Injury to five or more persons. 
Accidents resulting in damage by fire, explosion etc. 
TYPE – B 
Minor Injuries which result in laceration, abrasion, contusion etc. 
Disabling Injuries but not requiring hospitalization. 

___________________ 
 

A  P  P  E  N  D  I  X  -  2 
(F O R M – A) 

    ACCIDENT   INVESTIGATION  REPORTS 
 
Name of the Contractor and Project  : 
Nature of the Contract    : 
Name of the Engineer-in-charge            : 
Name of the injured person   : 
Age               : 
Address               : 
Date and Time of Accident             : 
Place where the accident occurred  : 
Nature of job     : 
What was the injured person doing at  : 
the time of accident 
Description of Accident (in detail)  : 
Nature of Injuries              : 
What was defective or in wrong condition 
that was responsible for the accident  : 
What was wrong with working methods/ : 
instructions. 
What steps should be taken to prevant           : 
recurrence of such accident. 
Name of the witnesses            : 1. 

             2. 
 

Safety Representative’s Remarks with          : 
Signature and Date. 

 
 
 
 
 

Contd....3/- 
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                                               -  03  - 
 
A  P  P  E  N  D  I  X  -  3 
(F O R M –B) 

SUMMARY OF ACCIDENT FOR THE MONTH OF ___________________________ 
 
Name of the Contractor   :     
Name of the Project.                   : 
 
Name of the Sub-Contractor      :      
Name of the Safety  
Representative of   The Project : 
 
Total no. of persons working 
in the project.   :    
   Engineers  : 
   Supervisor : 
   Labourers  :                                                 Male:  Female:     
 
Total No. of Accidents (including 
Type –A and B Accidents)  : 
 
Disabling Injuries   : 
 
Non-disabling Injuries.  : 
------------------------------------------------------------------------------------------------------------------ 
 
Agency      No. No.of days lost/charged 
 
Machine             : 
 
Handling materials            : 
 
Fall of persons   : 
 
Hand  Tools             : 
 
Fire/Explosing   : 
 
Collapse of excavation/           : 
Structure 
Electric shock/burnt  : 
 
Miscellaneous   : 
 
Remarks             :    

 
Signature of Safety Representative 
 

Date  : ____________________ 
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CORPORATION OF INDIA LIMITED  : BAGJATA MINE. 
CIN : U 12000  JH 1967  GOI 000806 

 
Schedule of quantity  :- Construction of  R.C.C Road from Decline to  Material stock Yard at Bagjata Mines.   

                                                                                                                                                        NIT No. : BAG / CIV – 151 
 Sl. 
No. 

Description of Item Quantity Unit Rate 
Rs.  P. 

Amount 
Rs. P. 

1. 
 

Earth work in excavation in foundation trenches or drains (not 
exceeding 1.5 m in width or 10 sq.m. on plan) including dressing of 
sides and ramming of bottoms, lift up to 1.5 m including getting out 
the excavated soil and disposal of surplus excavated soil as 
directed within a lead of 50 m 
All kinds of soil/Soft Rock/Weathered Rock 
( Rate in words : Rupees 

 
 
 
 
 

300.00 

 
 
 
 
 

M3 

 
 
 
 
 
 
 

) 
 

 

2. 
 

Return earth filling by available excavated earth (excluding rock) in 
trenches, plinth, sides of foundations etc. in layers not exceeding 
20cm in depth, consolidating each deposited layer by ramming 
(allow for breaking up lumps, shrinkage etc.) watering lead up to 
50 meter and lift up to 1.5 m complete as directed by the Engineer-
in-charge. 
( Rate in words : Rupees 

 
 
 
 
 

50.00 

 
 
 
 
 

M3 

 
 
 
 
 
 

) 
 

 

3. 
 

Banking excavated earth in layers not exceeding 20 cm. In depth, 
breaking clods, watering, rolling each layer with ½ tone roller, or 
wooden or steel rammers, and rolling every 3rd and top-most layer 
with power roller of minimum 8 tones and dressing up: in 
embankments for roads, flood banks, marginal banks, and guide 
banks etc. lead up to 50 m and lift up to 1.5 m. 
All kinds of soil 
( Rate in words : Rupees 

 
 
 
 
 

300.00 

 
 
 
 
 

M3 

 
 
 
 
 
 
 

) 
 

 

4. 
 

Providing and transporting good quality earth for embankment 
(lead up to 5.0 Km). 
 
( Rate in words : Rupees 

 
100.00 

 
M3 

 
 
 

) 
 

 

5. 
 

Supplying and filling in plinth with locally available clean and 
coarse sand under floors including, watering ramming, 
consolidating and dressing complete. 
( Rate in words : Rupees 

 
 

100.00 

 
 

M3 

 
 
 

) 
 

 

6. 
 

Supplying and laying 22.5 cm. Thick soiling with hard stone 
including blinding with moorum including watering, consolidating 
etc. complete. 
( Rate in words : Rupees 
 

 
100.00 

 
M2 

 
 
 

) 
 

 

7. 
 

Providing and laying plain cement concrete 1:3:6 (1 cement: 3 
Coarse sand: 6 graded stone aggregate 40mm nominal size) in 
foundation, plinth wherever necessary including desalinating, 
finishing, curing etc. as per specification all complete but excluding 
the cost of cement, centring and shuttering etc. 
( Rate in words : Rupees 
 

 
 
 
 

95.00 

 
 
 
 

M3 
 

 
 
 
 
 

) 
 

 

Contd         
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[ 2 ] 
                                                                                                                                                                NIT No. : BAG / CIV – 151 

 
 Sl. 
No. 

Description of Item Quantity Unit Rate 
Rs.  P. 

Amount 
Rs. P. 

8. Providing and laying reinforced cement concrete 1:1½:3 (1 
cement: 1½ coarse sand: 3 graded stone aggregate 20mm size) 
including compacting with vibrator, finishing the top and curing 
excluding the cost of cement, centering and shuttering and 
reinforcement. 
( Rate in words : Rupees 

 
 
 

170.00 
 
 

 
 
 

M3 

 

 

 
 
 
 
 

) 
 

 

9. Extra over item No. 08 for providing and spreading of “SIKA 
CHAPDUR” (Floor Hardaner) @ 4 Kg per M2 after final laying of 
concrete including finishing of top surface. 
( Rate in words : Rupees 
 

 
 

900.00 

 

 

M2 

 
 
 

) 
 

 

10. Steel reinforcement (for reinforced cement concrete work) 
including transporting, decoiling, straightening, derusting, placing, 
cutting to requisite length, hooking, bending to correct shape, 
placing in proper position and binding with 16 gauge black 
annealed wire at every intersection including removal of loose rust 
and applying a coat of cement wash if necessary complete in all 
respects as per drawing and at any level as directed. Excluding the 
cost of steel reinforcement. 
( Rate in words : Rupees 
 

 
 
 
 
 
 
 

21000.00 

 
 
 
 
 
 
 

Kg 

 
 
 
 
 
 
 
 
 

) 
 

 

11. Hire and labour charges for providing and fixing straight shuttering 
With MS joist and 25 mm thick thermocol sheet for concrete works 
to anywhere at any level  including strutting, propping etc. and 
removal of form or striking out after completion of works as 
directed and specified by the Engineer-in-charge. 

a) Foundations, footings, bases of   columns plinth beam etc 
( Rate in words : Rupees 

 
 
 
 
 

130.00 
 

 
 
 
 
 

M2 

 

 
 
 
 
 
 

) 
 

 

12. Providing and laying random ruble masonry with waste rock / hard 
stone in cement motor 1:6 (1 cement: 6 coarse sand) and leveling 
with cement concrete 1:6:12 (1 cement: 6 coarse sand: 12 graded 
stone aggregate 20mm nominal size.) including raking out joints, 
curing etc. complete but excluding the cost of cement. 
( Rate in words : Rupees 
 

 
 
 

5.00 

 
 
 

M3 
 

 
 
 
 
 

) 
 

 

13. Brick work with bricks of class designation 75 in superstructure 
with cement mortar 1:6 (1 cement : 6 course sand) including all 
materials, labour, scaffolding, racking out joints, curing  as per 
specification and direction of the Engineer-in-charge. Excluding the 
cost of cement 
( Rate in words : Rupees 
 

 
 
 

2.00 

 
 
 

M3 

 
 
 
 
 

) 
 

 

14.  Structural steel work welded in built up sections, trusses and 
framed work including cutting, hoisting, fixing in position as 
required including painting upto two coats of approved paints over 
a  priming coat of approved steel primer all complete in all respect 
as per direction of the Engineer-in-charge. Excluding the cost of 
structural steel 
( Rate in words : Rupees 
 

 
 
 
 

0.30 
 
 
 

 
 
 
 

MT 
 
 
 

 
 
 
 
 
 

) 
 

 

Contd 
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[ 3 ] 
                                                                                                                                                                    NIT No. : BAG / CIV – 151 

 Sl. 
No. 

Description of Item Quantity Unit Rate 
Rs.  P. 

Amount 
Rs. P. 

15. Providing and pouring in position with bitumen hot sealing 
compound using grade ‘A’ sealing compound, per 20 cm. depth, 
2cm. width and per R.M. length. 
( Rate in words : Rupees 
 

 
 

100.00      

 
 

R.M 

 
 
 

) 
 

 

16. Providing and laying Non-pressure NP-2 class R.C.C. pipe with 
collars jointed with stiff mixture of cement mortar in the proportion 
of 1:2 (1 cement: 2 fine sand) including testing of joints etc. 
complete. 
300mm dia   
( Rate in words : Rupees 
 

 
 
 
 

50.00 

 
 
 
 

R.M. 

 
 
 
 
 

) 
 

 

17. Supplying of graded stone aggregate as detailed below consisting 
of clean, free from dust, hard durable of fairly cubical size 
hydrophobic and of low porosity, free from excess flat elongated 
soft and disintegrated particles, organic and other deleterious 
materials and satisfying the requirement of flakiness index and 
other physical properties as per specifications stacking at site ( for 
measurement) with all leads (payment will be made after deduction 
of 7.5% voids from the stack measurement). 
a)  90mm to 45mm  stone metal 
( Rate in words : Rupees 
 
 b)63mm  to 45mm  stone metal  
( Rate in words : Rupees 
 

 
 
 
 
 
 
 
 

60.00 
 
 

60.00 
 

 
 
 
 
 
 
 
 

M3 
 
 

M3 

 
 
 
 
 
 
 
 
 

) 
 
 
 

) 

 

18. Supplying, stacking and spreading good granular moorum as per 
specification free from gravel etc. including loading, unloading and 
stacking at site watering rolling with power road roller all complete, 
(Payment will be made after deduction of 11.25% void from stack 
measurement). 
( Rate in words : Rupees 
 

 
 
 

85.00 

 
 
 

M3 

 
 
 
 
 

) 
 

 

19. Spreading and consolidating of stone metal and screening 
materials type as directed by the Engineer-in-charge, in proper 
grade, camber and super elevation including hand packing dry and 
wet rolling, with power road roller 8 to 10 ton capacity, brooming, 
brushing, spreading of binding material, sprinkling of water, 
carriage of water with all leads and lifts, W.B.M. complete as per 
specifications and directions of E.I.C. including cost of all materials 
and labour, tools & tackles and equipment but excluding cost of 
stone metal only. (Net quantity of stack measurement of stone 
metal after deduction of prescribed percentage of voids measured 
under item  No. 17(a) and (b) will be considered for payment 
against the item. 
( Rate in words : Rupees 
 

 
 
 
 
 
 
 
 
 
 
 

120.00 

 
 
 
 
 
 
 
 
 
 
 

M3 

 
 
 
 
 
 
 
 
 
 
 
 
 

) 
 

 

                     Total amount Rs. 

 
Total amount in words……………………………………………………………………………………………………………………..  only 

 
              Overall rebate if any …………………………………………………… ……………………………………………  ( in figures and words) 

Contd 
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           Note:- 

1. All item rates must be written in figure and words without which tenders are liable to be rejected. 
 
2. All the pages of tender document must be duly signed by tenders along with their seal. 

 
 

3. Overall rebate if any must be quoted in the above column only and written elsewhere shall not be consider. 
 
4. Conditional tender will be summarily rejected. 
 
5.  Do not over write, in case of wrong figures / words , cross out the same in single stroke, 
  
6.  Do not use black colour pen, use blue colour pen only. 

 
7.                Do not use corrective fluid or whitener. 

          
 
 

Signature of the Tenderer 
 

 
 

 
 

 
 


