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URANIUM CORPORATION OF INDIA LIMITED
(A GOVT. OF INDIA ENTERPRISE)
P.O. TURAMDIH MINES
DIST — SINGHBHUM (EAST)
JHARKHAND - 832 107

N.L.T. NO: TMD/592A

JOB: LAYING OF STEAM PIPE LINE OF DIFFERENT SIZES FOR HYDROGEN PEROXIDE
PLANT OF TURAMDIH MILL DIVISION

1. Tenders to be submitted by 12th September 2014 up to 2.30 P.M. to Dy. Manager
(Personnel), Turamdih

2. Tenders shall be opened in presence of Tenderers who may like to be present at 3.30 P.M.
on 12th September 2014

Issued to:

Signature of officer issuing the Tender Document:

Date:

Cash Memo/Receipt No:
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URANIUM CORPORATION OF INDIA LIMITED
(A government of India Enterprise)
P.O. Sundernagar, Turamdih, Jamshedpur, Dist. Singhbhum (East)
Jharkhand _ 832107
Ref: UCIL/CS (Mill)/TMD/127/ 2014 Date: August 18, 2014
Notice inviting tender: NIT No. — TMD/592A

Sealed item rate tender is invited from bonafide resourceful, reliable, experienced & reputed
contractor for the execution of following work at Mill Division of Turamdih

Name of the work Completion Earnest money Cost of tender
time

Laying of steam pipe line of Three months 7,200/- 500/-

different sizes for hydrogen (Seven thousand (five hundred only)

peroxide plant of Turamdih two hundred only)

mill division

1. Date of sale of tender document from 20.08.2014 to 11.09.2014

2. Date & time of submission of filled in tender document in the office of Dy. Manager
(Personnel) Turamdih up to 2.30 PM of 12.09.2014

3. Date & time of tender opening at 3.30 PM on 12.09.2014 at Turamdih

4. Prequalification criteria:

(A) The bidder shall have average annual turnover of Rs 1.07 lakh per year during last

three financial years.

(B) The bidder should have experience of having successfully completed fabrication &
erection of steam pipe line including certification by Inspector of boilers in any industry

during last 5 years ending on 31.03.2014 as at (a) or (b) or (c) below:
a. Three similar completed works each costing not less than Rs 1.43 Lakhs.
b. Two similar completed works each costing not less than Rs 1.79 Lakhs.
c. One similar completed work costing not less than Rs 2.86 Lakhs.

Tender Documents are non-transferable. Bidders must bid on their own name. Information
about scope of works, conditions of tendering, technical specifications and relevant inputs
shall be available in the Tender document, which can be obtained from the Office of the Dy.
Manager (Personnel), Turamdih on payment of cost of the Tender document fixed thereon
(non-refundable) by Bank Draft, Drawn in favour of Uranium corporation of India limited,
payable at State Bank Of India, Jaduguda Branch, Code No. 0227. The Tender Documents
shall be available on all working days except Sundays and Holidays between 9.30 AM to
11.30 AM & 2.30 PM to 4.30 PM from 20.08.2014 to 11.09.2014. Alternatively, the tender
documents may be downloaded from our website- www.ucil.gov.in. In such case, the
tender document fee and other documents as prescribed above should be furnished along
with the bid document. Mere issue of tender document doesn’t mean that party is qualified.

For Chairman and Managing Director

URANIUM CORPORATION OF INDIA LIMITED
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GENERAL CONDITIONS OF CONTRACT

. Working Hours -

From 8.00 AM to 5.00 PM on all working days (excluding Sunday & Holidays). However,
contractor shall be allowed to work beyond 5.00 PM depending upon the urgency but only
after obtaining permission from the Engineer-In-charge, UCIL. No extra claims shall be
entertained for working beyond duty hours in such urgency.

. Commencement of work :-

Work will commence within one week from the date of issue of work order. Contractor will
report to the Engineer In-charge, UCIL immediately on receipt of work order for further
instructions for carrying out the job. A letter duly signed under contractor’s official seal as a
token of acceptance of all terms & conditions of work order must reach in the office within
two days of receipt of the order. Contractor shall submit work commencement letter in
duplicate (in prescribed format) to the Engineer In-charge -UCIL within two days of start of
work at site as statutory requirement for onward transmission to the competent authority,
Govt. of India, Ministry of Labour, Jharkhand. The work order no. & date as well as name of
work must be quoted in all correspondences.

. Completion period of contract:-

Period of contract will be applicable as mentioned in the N.I.T. / Enquiry Letter, Scope of
work or Special Conditions etc. of contract document (Date of commencement will be
reckoned from the date of start of work at site).

. Payment :-

Bill (s) will be paid as mentioned in clause “Payment Terms” of the Scope of Work or
Special Conditions etc. of contract document.Payment will be released after satisfactory
completion of the work in all respect and certification by the Engineer In-charge, UCIL
within 30 days of submission of clear bill(s) in 4(Four) copies along with tenderer’s letter
head. Contractor shall mention actual date of commencement of the work in their every bill
(s). Final bill will be released only after submission of Annual Return and work completion
letter in duplicate by the contractor. (Format to be obtained from Site Office - Mill).

. Work Measurement & Inspection / Work Instructions :-

It is to be done jointly as per schedule of items & scope of work etc. by the Engineer-in-
charge, UCIL and the contractor or his authorised representative. The measurement thus
taken will be final and acceptable to both parties. In case contractor’s representative is not
available for measurement, the concerned Engineer-in-charge-UCIL will carry out
measurement and that will be binding to the contractor. Weighment recorded at UCIL
Weigh-Bridge or estimated quantity duly certified before the start of work on daily basis by
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the Engineer-in-charge, UCIL will be final. Contractor will submit Weighment cards, slips;
material gate passes etc. to the Engineer In charge on daily basis and maintain registers at
their own cost. Time to time Engineer-in-charge —UCIL shall inspect the site, tools & tackles
of the contractor and detailed work instructions will also be given by the Engineer —in-
charge, UCIL.

Jurisdiction / Dispute: -

Any action / dispute arisen out of or from this work order shall be subject to the jurisdiction
of court of law at Jamshedpur only, irrespective of anything to the contrary mentioned in the
tender / quotation. Any statutory obligation has to be made by the contractor. Tenderer
will extend all help.

. Penalty (Liquidated Damage): -

If the progress of work is not found satisfactory or the contractor fails to complete the works
within the time frame of completion, the corporation reserves the right to impose penalty /
liquidated damage @ 2 % per week maximum up to 5% on the awarded / contract value
for each complete week between the time for completion and actual date of completion.
The amount of penalty / compensation may be adjusted or set of against any sum payable
to the contractor under this or any other contract with the corporation. And after ten week
from the actual date of completion of whole work if the contractor fails to complete the
work, corporation reserves the right to terminate the contract and get the balance work
done through any other agency at contractor’s risks and costs.

. Force Majeure :-

In case of closure / breakdown / strike / lockout or any other causes beyond control of the
corporation preventing normal operation, the corporation shall be at liberty to extend the
time for completion or cancel the order without any financial liability whatsoever.

Insurance -

The contractor shall ensure & maintain insurance against his liability for accident or injury
to workmen or machineries used for the work and shall submit two copies of the policy &
receipts of premiums paid or satisfactory evidence of insurance coverage at their own cost
valid for whole working / contract period at a time for all the persons to be engaged to the
Engineer- in-charge, UCIL before the commencement of work. Contractor shall also submit
the proof of renewal of the same policy at least two days before the expiry date of the
previous policy to the Engineer-in-charge UCIL. The contractor will not be allowed to
carry out any activity without necessary insurance coverage (mentioning working
height depend upon the job requirements and as per insurance rules) of their persons.
Insurance policy shall also indemnify UCIL against any claim raised by the injured /
affected workmen or his family.
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10.

11.

12.

Safety Rules & Regulations for contractor's employees :-

UCIL’s Safety Rules & Regulations for contractors employees as given in the Annexure-A
will be complied strictly during the execution of various works at site. Contractor has to
follow the Safety Rules & Regulations as per Indian  Electricity Rules to do the electrical
works. UCIL shall not provide any safety appliances and tools & tackles under
any circumstances. Contractor shall ensure the use of safety appliances during the
work at site. Contractor will take full safety measures and arrange the necessary safety
gadgets / appliances, tools & tackles, helmet, gumboot, safety belt, shockproof shoe, safety
suit / uniform, goggles, gloves, apron, ladders, trolley, wheel barrow, bamboos, rope,
machineries, scaffolding, etc. required for the work by their own cost so as to ensure that
no damage, loss or injury to corporation’s personnel, contractors’ personnel, third party or
equipment are caused due to the work being carried out by contractor. Contractor must
report in writing (duplicate) to the Engineer-In-charge or Safety Officer (Mill)-UCIL
immediately on becoming aware of any accident at their site.

Security Rules & Requlations and Entry Passes :-

Contractor shall strictly abide by the prevailing security rules and regulations and also to be
enforced by UCIL time to time. Entry to the works premises is strictly restricted and
only bonafide pass (permission) holders are allowed. The contractor will have to submit
the details of the persons to be employed for this work within two days of award of work.
The contractor will be allowed to start the work only after submission of the details in
prescribed verification forms (in duplicate) along with passport size photograph for each
labourer separately to the Competent Authority, UCIL. Contractor will make necessary
Entry Passes from concerned officials of CISF Unit, UCIL sufficiently in advance.

Safe Transportation / Storage of Materials : -

Contractor will have to make their own arrangement for to and fro transportation of
men, material and machine, etc. including loading & unloading / lifting & shifting at
their own expense under this contract. Contractor will also be responsible for safe
keeping of materials at their own cost issued by UCIL either free of cost or chargeable
basis. The contractor shall build suitable stores at his own cost for safe keeping of
materials as per instruction of the Engineer In charge UCIL, if required or UCIL will provide
the same subject to availability. In case contractor is allowed to construct any structure,
contractor shall have to demolish and clear the same before handing over the completed
work. On completion of work or during the course of work all materials issued to the
tenderer should be accounted for. A statement of material issued / consumed during the
month & record of job done during a day are to be submitted by the party to the Engineer —
In charge, UCIL. For this contractor will maintain a register (record) at his own cost as per
direction. Tenderer will issue & transport all material from UCIL — Stores / Go down to work
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13.

14.

site in safe custody. Contractor shall have to return / store all material including surplus /
dismantled material from their work site to a specified place in UCIL premises and cut the
unused dismantled materials in small pieces as per direction / instruction of the Engineer-
in-charge, UCIL and a material reconciliation statement to be submitted along with the final
bill. If contractor fails to remove the scrap or materials within 7 (seven) days, it will be done
through any other agency at contractor’s risks & costs. And work place should be kept
clean and all dismantled; left out material should be disposed properly every day as per
instruction of the Engineer-in-charge, UCIL. Corporation have the right to retain the final bill
till site clearance is completed.

Material (s) Supply by UCIL and Contractor:-

The corporation will not provide any accommodation, tools and tackles, men,
material, machineries, transport, stationery etc. for this work. No facility / supply
other than mentioned in special conditions, scope of work and schedule of items will
be provided by UCIL as free or on chargeable basis. If any other materials / facilities
that are not covered under this tender but required to complete the work, will have to be
arranged by the contractor at their own expense. No extra claim shall be entertained
against the materials that are not covered under this contract. But contractor shall submit
free samples (materials) for approval, if required and materials approved by the Engineer-
in-charge, UCIL shall only be used. UCIL reserves the right to reject goods which are not
as per specification and in case of rejection contractor shall have to replace material free of
cost.

Rate (s) in figures and words -

The tenderer should mention their price / item rates in figures as well as in words. In case
of any dispute / ambiguity, the price / rate mentioned in words shall be considered as final.
Insertions, postscripts, additions and alterations shall not be recognised unless confirmed
by the tenderer’'s signature. Tenderer shall quote rates(s) / price(s) in triplicate duly
signed and stamped on each page as per price format (schedule of items and
quantities) enclosed along with tender document. Otherwise, offers of parties
quoting without this price format will be out rightly rejected.
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15.

16.

17.

18.

19.

20.

Taxes & Duties :-

The quoted rate should be inclusive of all taxes and duties including service tax, if
applicable. And imposition of any new taxes / duties by the State Govt. or Central Govt.
during the contract execution period will also be paid by the contractor. Hence, no other
taxes, duties and royalty, etc. would be paid extra. Offers with price variation clause will
be out rightly rejected.

Price Escalation :-

No escalation on any account shall be payable and price quoted shall be firm till completion
of the work under this contract.

Muster Roll:-

The contractor has to submit a copy of the muster roll every week to the Engineer-in-
charge, UCIL after making minimum rate of wages payable to different categories of
workmen covered under Minimum Wages Act, 1948 in presence of the representative of
UCIL & contractor will also make arrears payment if any, under intimation to the Engineer
In charge-UCIL.

Temporary work closure:-

If the work site is required to be suspended for some days / period because of non-
availability of shutdown or any reason, contractor may close the site temporarily under
written intimation in triplicate to the Engineer—in-charge, UCIL. During the above period, the
contractor will be in touch with the Engineer-in-charge- UCIL for further instructions, if any
& contractor will provide their contact address with phone numbers. No extra claim against
any idling of contractor’s site crew / staff & machineries, etc. will be entertained.

Contract Agreement:-

Contract Agreement should be executed in prescribed format on a non-judicial stamped
paper within two weeks from the date of issue of work order / L.O.I. However, no payment
will be made without execution of contract agreement.

Submission and opening of Tender :-

Tender / quotation / bid shall be submitted in a manner asked strictly in accordance with
the tender terms & conditions laid down in the Enquiry / Tender document giving full details
necessary for assessing their offer. Contractor shall sign and stamp on each pages of
this tender document. Canvassing in any form is strictly prohibited and disqualify the
tenderer for the tender submitted for. Tenders will be rejected, if sealed tender envelopes
are not super scribed on the top as per instructions given. Tenders will not be received
after due date and time. Tenders will not be accepted by Fax. Tenders submitted
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without earnest money deposit/tender document fee will be summarily rejected. If
any of the date under this contract is declared holiday, the event scheduled on that day will
be automatically shifted on the next working day. Sealed tenders / quotations in triplicate
should be submitted in two parts /envelopes as given below (or as mentioned in our
enquiry letter) to the Competent Authority- UCIL. The above envelopes shall be super
scribed on the top as Part-l (Techno Commercial Bid and E.M.D.) and Part-ll (Price
Bid), respectively with NIT / Enquiry No. & Date / full name of the work / Tender
Opening Date / Name & Address of the tenderer.

1) Part-l (Techno Commercial Bid and E.M.D.) envelope shall contain papers / proof of
earnest money deposit along with tenderer’s covering letter (in duplicate) mentioning the
acceptance of all terms & conditions of tender document for executing the subject work.
Contractor shall also attach tender document in original (scope of work, special
conditions, general conditions of contract, UCIL’s labour and safety rules), Xerox copies of
PAN Card, work orders regarding previous three years experience, successful completion
certificates, statement of present status mentioning the value of work in detail, list of tools &
tackles, technical personnel, transports and other equipments, balance sheet, income tax
clearance certificate for last three financial years, if any and any other documents as
deemed necessary (duly signed and stamped on each page). Any deviation from the
tender shall be clearly mentioned in the Part-1 (Techno Commercial Bid & EMD)
under the heading “Deviation ™.

2) Part-ll (Price Bid) envelope shall contain papers of duly signed and stamped price /
rate proposal only in triplicate along with tenderer’s covering letter in duplicate. Offers
with price variation clause will be out rightly rejected. Tenderer shall quote rates(s) /
price(s) as per price format (schedule of items and quantities) enclosed along with tender
document. Otherwise, offers of parties quoting without this price format will be out rightly
rejected.

Finally both parts shall be inserted into a third cover. And this third envelop shall also be
sealed and properly super scribed as Name of the work on the top with Tender/Enquiry
Number & Date / Tender Opening Date/ Name and Address of the Tenderer etc. The
tenders after receipt shall be opened on the stipulated date and time by the Chairman and
Managing Director or his representative in presence of the intending bidders. The price part
of the tender will be opened only after evaluation and scrutiny of Techno- Commercial Bid
& E.M.D, if required and incomplete offers are likely to be rejected. The date of opening of
Part-ll (Price Bid) will be intimated to technically qualified (successful) bidders in
advance.
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21.

22.

23.

24.

25.

Visit of Site and Locality prior to quote rate (s):-

Before submission of tender, the tenderers are advised to make themselves fully
conversant with the SCHEDULE OF ITEMS, SCOPE OF WORK, SPECIAL
CONDITIONS,  GENERAL CONDITIONS OF CONTRACT, ANNEXURE-A
(LABOURERS) & ANNEXURE-B (SAFETY OF CONTRACTOR’S EMPLOYEES), if any.
They are also advised to physically visit the site to understand the site working conditions,
nature of jobs prior to quote for the same. Also request to inspect the motor / machine /
fans /AC and other equipments etc.

Annual Labour Return ;-

Contractor shall have to submit a letter of work commencement / completion
IMMEDIATELY in duplicate in prescribed format and annual return in Format No.XXV
(Format to be obtained from Site Office - Mill) to the Engineer-in-charge- UCIL as statutory
requirement for onward transmission to the Competent Authority, Govt. of India, Ministry of
Labour, Jharkhand.

Variation in Quantity of items:-

The quantity mentioned under the “schedule of item (s)” of this tender is tentative. The
actual quantity may vary from that indicated in the tender document due to actual
conditions of the site or due to other reasons. The contractor shall carry out all additional
work up to the total variation of * 10 % of the awarded value. The other terms &
conditions and rate (s) shall remain firm within this limit. Variation of item wise quantity
within the ordered value shall be there.

Validity:-

The offer should remain valid for a minimum period of three months from the date of
opening of the final price part. The Tenderers shall not be allowed to increase, amend or
withdraw his tender within this period and if he does so the earnest money deposit and
security deposit may be forfeited.

Training, etc.:-
Contractor shall have to bring all their labourers for necessary training & guidance in Mill

Training Centre at their own cost before actual commencement of the work. The work shall
be carried out with the help of experienced / skilled persons or ITI with NCTVT certificate
holders or equivalent, etc. And Supervisor having Supervisory Certificate of Competency is
to be engaged for supervision or as per direction of the Engineer-In-charge. Persons
holding H.T. Licence of relevant section as per |.S. will be allowed to do the job of electrical
works. Contractor shall have to submit a letter of authorisation (in duplicate) in favour of his
experience / qualified and responsible representative as “Site Supervisor” to look after
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26.

27.

28.

29.

30.

the work site and receive official letters and instructions or to issue / receive materials from
stores in absence of main contractor at site.

Indemnity:-
Contractor will fully indemnify the corporation against all responsibility and whatsoever

arising out of accident / injury to contractor's workmen, third party or to corporations’
personnel and properties.

Documents not transferable:-

Tender documents are not transferable. These tender documents are the property of
corporation. Contractor shall keep one copy of the documents at site in good condition for
inspection and use by the Engineer-In-charge, UCIL or his representative or by other
inspecting officer. None of these documents shall be used by the contractor for any
purpose other than that of this contract.

Award of Contract:-

The acceptance of a tender and award of contract to one or more than one Tenderer,
if considered necessary, rest with the Purchaser. It shall not be obligatory on part of the
Purchaser to accept the lowest tender. The Purchaser would be at liberty to accept any
tender, lowest or otherwise, in whole or in part and to reject any or all the tenders received,
without assigning any reasons, and no explanation can be demanded from him by any
Tenderer in respect thereof.

Medical facilities:-

The contractor shall be fully responsible for any first aid / emergency treatment or serious
medical treatment to his employees. UCIL will provide medical facilities on chargeable
basis to contractor’s employees.

Labour Licence:-

Labour Licence for the workmen to be engaged for this work shall be obtained by the
contractor as per provision of Contract Labour (Regulation and Abolition) Act, 1970 as may
be applicable and as amended from time to time.
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31.

32.

33.

Labour Acts & Rules :-
The contractor shall (in respect of labourers employed by him) strictly comply with

provisions of the following Act & Rules made there under in regard to all matters provided

therein or any modifications thereof or any other law relating thereto from time to time.
i) Workmen Compensation Act-1923,

i) Payment of wages Act-1936

iiii) Employees Liability Act, 1938

iv) Industrial Dispute Act, 1947

V) Minimum Wages Act, 1948

vi) Employees State Insurance Act, 1948

vii)  Mines Act, 1952

viii) EPF & MP Act, 1952

ix) Maternity Benefit Act, 1961

X) Contract Labour (Regulations & Abolition) Act, 1970
xi) All statutory provisions of Atomic Energy Regulatory Board

Earnest Money Deposit / Security Money Deposit:-
Earnest Money or Security Money shall be deposited by way of demand draft drawn in

favour of “URANIUM CORPORATION OF INDIA LIMITED” payable at Jaduguda Branch of
State Bank of India [Jaduguda Branch Code no 0227] or in cash in Accounts Department,
UCIL, if applicable. Tenders received without E.M.D. will be summarily rejected.
Earnest Money Deposit shall be converted and adjusted into Security Deposit in the case
of successful tenderer. E.M.D. and S.D. shall not bear any interest. The earnest money of
unsuccessful tenderers will be refunded on written request in duplicate to the Engineer-in-
charge after commencement of work under this contract.

Security deposit: Security deposit shall be 10% of order value. You will deposit an amount
of 5% of order value (including earnest money already deposited) before starting the work
at site. Balance 5% will be deducted from your first running bill so that the security deposit
becomes 10% of the order value. Security Deposit will be refunded on written request in
duplicate to the Engineer-in-charge after satisfactory completion of the work or defect
liability / guarantee period as applicable. Failure to carry out the awarded work shall entail
forfeiture of the earnest money and security money entirely.

Defects Liability Period: -

The defect liability period / guarantee period for this job shall be three months from the
certified date of handing over of job, if applicable. The contractor shall rectify the defects, if
any, detected / reported during the guarantee period under this tender from the certified
date of completion of work. The contractor shall be responsible to make good and remedy
at his own expense within such period, as may be stipulated by the Engineer-In-charge
before the expiry of the guarantee period.
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Annexure A
SAFETY OF CONTRACTOR’S EMPLOYEES

. The contractor shall at all times, take all reasonable precaution for the safety of

employee,including those of sub — contractors in the performance of his contract and shall
comply with all applicable provisions of both Central as well as the State Safety Laws. In
addition to the safety provisions, the contracting officer shall include the SAFETY
requirements as RECOMMENDED by the Health Physics Unit, Turamdih for a specified
contract.

In the event that contractor fails to comply with these provisions, the contracting officer
may, without prejudice to any other legal or contractual rights , issue an order for stopping
all or any part of the work, thereafter a start order for resumption of work may be issued at
the sole discretion of the Contracting Officer. The contractor shall make no reason of or in
connection with such stoppage.

. Contractor shall have a full time Safety Officer / Engineer when the contractor employs 500

or more persons or when engaged specifically in hazardous work. In the case of
contractors employing fewer than 500 persons , his safety representative shall be an
employee in a high supervisory capacity and his safety duties may be in addition to his
other technical / administrative duties.

. Contractor shall have at least one person fully trained in First Aid to be present at the site

of work all time.

. Contractor must report to the Safety Officer (Mill) — through their contracting officer every

accident involving

e Their personnel

e UCIL property or personnel.

e Property or personnel of other contractors working at the site.

. Contractor must report to the Safety Officer (Mill) immediately on becoming aware of any

accident of Type - A (see Appendix —1) giving the following information :-

e Name of the informant

e Nature and location of incident being reported

e Name of Supervisor / Engineer — In-charge, location and telephone no. where he can
be reached.

. Contractor shall submit their investigation reports , through their contracting officer , to the

Safety officer (Mill) immediately but not later than 3 (three) working days after the
occurrence of accident in the Form — A (see Appendix - 2)

In the case of Type — B accidents ( see Appendix — 1) , Contractors shall submit their
investigating reports , through their contracting officer , to the Safety officer ( Mill)
immediately but not later than 3 (three) working days after the occurrence of accident in
the Form - A..

Monthly summary of accidents and cases of fire shall be prepared by each contractor in
Form — B ( see Appendix — 3) and be sent to the Safety officer ( Mill) by the 7" of the next
month.

Prime contractor reports shall include the man days lost and occurrence of accident under
the jurisdiction of the Sub Contractors.

. Contractors shall submit a narrative on safety activities and fire incidents for each month

along with Form — B. The review should contain such items as Personnel and programme
chance, major project started and major problem.
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APPENDIX -1

CLASSIFICATION OF ACCIDENTS

TYPE-A

1. Fatal injury.

2. Serious injuries such as fracture, dislocation, severe burns etc. necessitating
hospitalisation.

3. Any injury to five or more persons.

4. Accidents resulting in damage by fire, Explosion etc.

TYPE-B

1. Minor injuries which results in laceration, abrasion, contusion etc.
2. Disabling injuries but not requiring hospitalisation.

APPENDIX — 2
(FORM — A)
ACCIDENT INVESTIGATION REPORTS

Name of contractor and project
Nature of contract

Name of Engineer In charge
Name of injured person

Age

Address

Date and Time of accident
Place where accident occurred
Nature of job

What was injured person doing
at the time of accident
Description of accident (in detail)
Nature of injuries

What was defective or in wrong
condition that was responsible
for the accident

What was wrong with working
Methods / instructions

What steps should be taken

to prevent reoccurrence of
such accidents

Name of witness

Safety representative’s remarks
with signature and date
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FORM -B

SUMMARY OF ACCIDENT FOR THE MONTH OF .......

Name of the contractor

Name of project

Name of the sub — contractor:

Name of safety representative
of the project:

Total nos. of persons al

()

Working in the project.

Engineers

Supervisors

Labours

Total nos. of accidents
(Including Type A & B)

Disabling injuries

Non — disabling injuries

cc: Engineer-in-charge

cc: Safety officer, UCIL (MILL)
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Female

(Signature & stamp of Contractor)



5. GENERAL SAFETY GUIDELINES TO BE FOLLOWED:

1.

The contractor shall train and build up a general awareness in safety among the
workers and staffs as a continuous effort throughout the contract duration. He shall
develop and nurture a good safety culture among the staff and workers for an incident
free completion of the work order.

Safety Induction Training: The contractor shall ensure that each and every new worker
attends initial safety induction training before reporting at respective place of work. The
workers shall report to the safety officer first for receiving safety induction training and
after successful completion of such training they shall report to respective site engineer.
The safety officer shall intimate the workers about the probable hazards related to the
work and shall explain and demonstrate the importance and use of PPEs to them.

Pep talk, Tool box training: Subsequent to the initial safety induction training, the
contractor site supervisor shall also conduct safety pep talks and tool box training for
various teams of workers in regular interval at site. He shall arrange pep talks / tool box
training on work related topics like use of various PPEs and tools, housekeeping, hot
job, electrical works, etc. He shall solicit active participation of workers in such tool box
training by asking them to share their experience with their fellow workers.

All necessary personal safety equipment as considered adequate by the Engineer-in-
Charge should be kept available for the use of the person employed on the site and
maintained in a condition suitable for immediate use, and the contractor should take
adequate steps to ensure proper use of equipment by those concerned.

All persons employed or supervising at and / or visiting the construction site shall use
safety helmets. The colour coding of helmets may be adopted by the contractor as per
site requirement. The contractor shall provide safety shoes for all his workers,
supervisors, staffs and visitor/visiting staffs.

Persons engaged in welding and gas cutting works shall use appropriate welding face
shields, leather hand gloves and protective clothes. The persons who assist the
welders shall use appropriate goggles.

Persons working at height above ground level or floor and exposed to risk of falling
down shall use full harness safety belts, kinetic shock absorbers, fall arrestor, life lines,
and grab ropes. The working platform and access shall be protected by cages, guard
railings, etc. The area beneath shall be protected by safety net of adequate strength (as
per IS: 11057 — 1984) fastened to substantial supports.
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8.

10.

11

Personal Protective Equipment: All necessary personal protective equipment (PPE)
shall be provided by the contractor at his own cost, for his workers, supervisors, staffs
and visitor/visiting staffs. All PPEs shall conform to relevant IS code / ASTM / BS or any
other international code of practice as given under. The contractor shall make available
all type of personal protective equipment for use of workers, supervisors and visitors at
site as considered necessary by the Engineer-in-charge and they shall be maintained in
a condition suitable for immediate use. Also the contractor shall take adequate steps to
ensure proper use of equipment by those concerned.

Safety Helmet: IS: 2925-1984 (Reaffirmed 2000)

Safety Goggles: 1S: 5983-1980 (Reaffirmed 2002) or EN 166:2001

Full body harness safety belt: IS: 3521-1999

Ear Muff / Ear Plug: IS: 6996-1973 (Reaffirmed 1998) or EN 352-1:2002 and EN
352-2:2002 or

Face shield: IS: 8521 (Part Il) — 1977 (Reaffirmed 2002) IS: 8521 (Part 1) —1994
(Reaffirmed 2002) or EN 175F

Fall arrestor: EN 353-2:2002

Respirators: IS: 15321 — 2003, 1S: 15322 — 2003

Safety shoes: IS: 15298 — 2002

Hand gloves: IS: 4770 — 1991 (Reaffirmed 2001)

All the PPE’s / lifting tackles / portable electrical equipments etc. brought by the
contractor for use shall be produced to the safety officer for inspection before issue it to
their workmen.

Suitable scaffolds should be provided for workmen for all works that cannot safely be
done from the ground, or from solid construction except such short period work as can
be done safely from ladders. When a ladder is used an extra mazdoor shall be
engaged for holding the ladder and if the ladder is used for carrying materials as well,
suitable footholds and handholds shall be provided on the ladder and the ladder shall
be given an inclination not steeper than V4 to 1 (1/4 horizontal and 1 vertical).

Every opening in the floor of a building or in a working platform be provided with
suitable means to prevent the fall of persons or materials by providing suitable fencing
or railing whose minimum height shall be 90 cm. (3 feet).

. Adequate precautions shall be taken to prevent danger from electrical equipment.
12.

No materials on any of the sites of work shall be so stacked or placed as to cause
danger or inconvenience to any person or the public.
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13. Dismantling : Before any dismantling work is commenced and also during the process
of the work:—

i) All roads and open areas adjacent to the work site shall either be closed or
suitably protected.

ii) No electric cable or apparatus which is liable to be a source of danger over
a cable or apparatus used by the operator shall remain electrically charged

iii) All practical steps shall be taken to prevent danger to persons employed
from risk of fire or explosion. No floor, roof or other part of the building shall
be so overloaded with scrap or materials as to render it unsafe.

14. When the work is done near any place where there is risk of drowning, all necessary
equipments should be provided and kept ready for use and all necessary steps taken
for prompt rescue of any person in danger and adequate provision should be made for
prompt first-aid treatment of all injuries likely to be obtained during the course of the
work.

15. Use of hoisting machines and tackle including their attachments, anchorage and
supports shall conform to the following standards or conditions:

i) These shall be of good mechanical construction, sound material and
adequate strength and free from patent defects and shall be kept in good
repair and in good working order.

ii) Thorough inspection and load testing of lifting machines and tackles shall be
done by a third party, at least once in every 12 months and the records of
such inspection and testing shall be maintained and a copy shall be
submitted by the contractor to the departmental representative at site.
Motors, transmission, couplings, belts, chain drives and other moving parts
of hoisting appliances shall be provided with adequate safeguards. Hoisting
appliances shall be provided with such means as it shall minimize the risk of
any part of a suspended load becoming accidentally displaced or lowered.

iii) The contractor shall maintain a Register of Periodical Tests for Examination
of Lifting Appliances at site. This register shall be kept available at site
always for examination of the department.

iv) Chain pulley block, D-shackles and wire ropes (lifting appliances) shall be of
rated capacity at least 2.0 times more than the maximum desired load to be
lifted.

16. When structural repairs, modification or painting works are to be undertaken,
appropriate measures shall be taken for the protection of persons whose work may
bring them into the proximity of live equipment/circuit.
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17.

18.

19.

20.

21.

All portable appliances shall be provided with three core cables and three pin plugs.
The third pin of the plug shall invariably be earthed. It shall be ensured that the metal
part of the equipment shall be effectively earthed.

All connections to portable equipment or machines from the panel/distribution
board/extension board shall be taken using 3 core double insulated PVC flexible copper
wire in one length. No joints shall be allowed in this flexible wire. In case, single length
of wire is not sufficient for a particular location then the supply can be tapped by
providing another extension board comprising of switch and socket. Isolation switch
shall be made available as close as possible to the equipment.

After the completion of the work, the contractor shall have removed from the work
premises all scaffoldings, surplus materials, scrap, rubbish and all temporary
structures, used/installed for his workmen at site. The contractor shall stack all
undesirable materials and debris to the designated area at his own cost, as directed by
Engineer-in-charge. The Engineer-in-charge has the right to stop work if the Contractor
fails to improve upon the housekeeping after having been notified.

The contractor shall instruct workmen to keep all accesses clear from any obstruction
and unwanted material for free and safe movement of the workers and staffs including
departmental staffs. He shall provide tool box and safe means for carrying tools (for
working at height) to all his workers so that tools and tackles are kept in proper place.
All the workers, supervisors and engineers of the contractor, who will work at height,
shall have valid height passes issued as per Annexure-B by the Safety Officer /
Medical Attendant in consultation with the Authority of the Safety Unit, UCIL. Each such
individual shall be medically examined by a Medical Practitioner, for blood pressure,
vision, hearing, and efficient movement of limbs, epilepsy, vertigo or any other
persistent diseases that make him/her medically unfit for working at height. The fit
persons shall be issued height passes, which shall be valid for maximum 6 (Six)
months, for working at height. After every 6 (Six) months, these persons shall be
medically examined in order to find out their fitness for working at height. List of unfit
workers shall be submitted to the departmental representative and such persons may
be allowed to work at ground level and in no case shall be engaged by the contractor to
work at height. The records of medical checkups / fitness tests certified by the Medical
Practitioner shall be maintained at the office of the contractor and shall be produced to
the departmental representative as and when asked.
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Annexure-B
Part (1 A
Application for Height Pass
Job Description

Group/Section
Work Order No
Contractor

. Applicant’s Name:

. Departmental Address:

. Residential Address:

1
2

3

4. Age:
5. Sex:
6
7
8

. Height:
. Gate Pass No. :

Name of contractor/Agency with whom engaged at present:

9. Height pass requirement for work at mtr. height.
10. Description of present job:

11. Previous experience of working at height:

SI.No | Name of the Employer Duration of Work Experience
Employment
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12. Is the applicant suffering from any of the following ailments (If yes details to be given):
Blood Pressure

Seizure disorder (Fits / Epilepsy Convulsion)
Flat Foot
Frequent attacks of headache or reeling sensation

Mental depression

Limping gait
Acrophobia (Fear of height)

Declaration:

| hereby declare that the above information furnished by me is true and correct. | shall always
wear the safety belt and tie the life-line whenever working at unguarded heights of 3 mtrs and
above. | shall not misuse the height pass issued to me or transfer it to any other person. | shall
never come to duty or work at height/depth under the influence of alcohol/drugs.

Date: Name: Sign:

(Applicants Name & Signature or Left Thumb Impression (LTI) in case he cannot sign. Incase
of LTI; an authorized person shall explain each point/item to the individual and certify on his
behalf below the LTI).

| certify that | am satisfied with the above certification of the individual for the application of
Height Pass and request for issue of height pass to him.

Name: Sign:
(Agency Concerned)
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Part-B
MEDICAL FITNESS CERTIFICATE

Certified that |1, Dr. have
examined  Shri. aged on
(date) of M/s. who has signed
below in my presence. General & Physical examinations of
Shri. do not reveal any abnormality. He does not

suffer from any acute/chronic skin disease or any contagious or infectious disease. His

eyesight is normal with/without glasses. In my opinion,
Shri is physically and mentally fit for working at
height.

Details of examinations:

1. Age:

2. General & Systemic Examination:

2.1 | Pulse 2.10 | Depth of Vision Norma | Abnormal
22 | B.P. 2.11 | Nystagmus Present | Absent

2.3 | Weight 2.12 | Rhomberg Sign Positive | Negative
2.4 | Height 2.18 | Hearing Normal | Abnormal
2.5 | Pallor Yes No 2.14 | Muscular Normal | Abnormal

Coordination

2.6 | Flat foot Present | Absent 2.15 | Cardio  Vascular | Normal | Abnormal
System

2.7 | Gait Normal | Abnormal 2.16 | Respiratory Normal | Abnormal
System

2.8 | Vision Normal | Abnormal 2.17 | Central Nervous Normal | Abnormal
System

2.9 | Colour Normal | Abnormal

Vision
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3. Previous History of:

3.1 | Seizure disorders (Epilepsy) Yes | No
3.2 | Frequent headache or reeling sensation Yes | No
3.3 | Mental depression Yes | No
3.4 | Acrophobia Yes | No

4. Investigation:

4.1 Urine

Albumin

Sugar:

4.2 | Blood

CBC

Random blood sugar (if age is >35 years.)

5. X-ray:

Required / not required:

If required — details of report:

(Signature of workman) (Signature & Rubber stamp)
of Medical Practitioner with Reg. No.
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Part-C
Height Pass Certificate

Affix passport
size

photo of applicant

(Considering the above medical certificate; the applicant has appeared on the following
practical tests conducted by UCIL and the results are given below (strike off whichever

in-applicable)

a) Walking freely over a horizontal structure bar at 1 ft. height : Pass / Falil
b) Wearing a safety belt and tying the rope knot : Pass / Fail
c) Walking over a horizontal structure at 10 ft. height wearing a belt : Pass / Fail

The above applicant’s performance in the above tests has been satisfactory/ unsatisfactory.

| certify issue of this height pass to Shri of

M/s. with Registration No. in the

height pass register. This is valid for one year from the date of issue i.e. up to

Date :
Signature :

Name :

(Safety Supervisor)
Signature :

Name :

(Safety Officer)
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[SPECIAL CONDITIONS

1. i) The replacement or fresh installation jobs also comprise of cleaning and painting of one
coat of Red- Oxide Primer and two coats of finish paints, Aluminium painting in the
bottom of chequered plates & removal of scrap generated to scrap yard.

i) Working height will vary from place to place and may be up to 20 meter from the ground
level. In some cases replacement jobs may have to be synchronised with the working /
operation of the plant so as not to hamper the production.

ii) In some cases, if felt necessary by UCIL the contractor may be asked to work on
Sundays / Holidays or round the clock. In such cases, no extra claim about item rates
shall be entertained

2. The contractor will have to maintain accountability of materials issued to them in a
register which include specification of materials, date of issue, quantity, cost code, I.V. no
and purpose. A statement of materials consumed during the month to be forwarded to
Engineer- In-charge before 10th of next month. Recording of job done during a day is to
be done by the party and signature of Engineer — in -charge or his representative to be
taken once in a week.

3. The works covered in this tender are to be carried out in MILL division Turamdih.

4. Scope of supply of UCIL - free of cost:

= All steel items like pipes, bend, tee, flanges, structural steel, hardware like fasteners,
washers and gaskets etc. for pipe line work will be supplied by UCIL at free cost.

= Power connection to one or two points for welding machines within 100 meters radius
of work-site. Power supply will be free.

»  Water, lighting and compressed air as per availability.

= One point of Oxy-acetylene gases [consisting of one D.A. cylinder or Industrial LPG
cylinder and Two Oxygen cylinders] shall be given to the contractor on permanent basis
during tenure of contract period for execution of this job.

» Hydraulic pump for hydraulic testing will be provided by UCIL on returnable basis.

= Forklift, 8 MT capacity Hydra & Mobile crane of 20 MT capacities may be provided
depending on availability for lifting/shifting of heavy materials.
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5.

7.

Tenderer should clearly mention in his offer if any other facilities that are not covered
under special conditions at SL. No 4 but are desired from UCIL on chargeable basis /
free of cost basis. But final decision will rest with UCIL only for such additional facilities.
The contractor will submit detail list of equipments to be brought by them for executing
this job. They should bring in at least following items before commencing work: -

You should bring in at least following items before commencing work: -

1. Aluminium ladder 1 no
2. Trolley for material handling 1 no
3. Safety belt (Full body harness) 4 nos
4, Safety goggles 4 nos
5. Welding machine 2 nos
6. Welding Cables (50 mt each) 2 nos
7. Welding Screen 2 nos
8. Chain Pulley Block (2t cap) 2 nos
9. Rope Pulley 2 nos
10. Oxygen & DA regulator with
flash back arrestor 2 sets
11. Gas cutting hose (30mt each) 1 set
12. Wire rope slings (10/12/16/20 mm) 2 nos each
13. Nylon rope 100 mtrs
14. Safety goggles for all workers
15. PPE as required for all workers

Besides above items the contractor shall bring in other tools and tackles as per their
requirement.

The contractor shall submit details of persons e.g. number of supervisors, welders,
skilled workers, helpers etc., they will engage, within 7 (seven) days of receipt of work
order along with other details as mentioned below in SI no 8. However the minimum
number of personnel that they will depute everyday is as under: -

1. Supervisor 1

2. Skilled worker 2

3. Unskilled Worker 6

4. Welder 2
For early completion of work you may be required to bring in up to 19 persons with
one-day notice.
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8.

10.

11.

12.

13.

14.

The contractor will have to give name, father’s name, age, qualification detail address
of all workmen, technicians, supervisors to be engaged along with recent passport size
photograph duly attested by a class- 1 govt. officer 7 (seven) days before actual
commencement of work so that permanent gate pass can be issued.

Safety & security of UCIL materials: Tenderer will be responsible for safe keeping of
materials issued by UCIL on free of cost / chargeable basis and on completion of work
or during the course of work all materials issued to the Tenderer should be accounted
for.l

Inspection of tools and tackles: - Time to time the engineer-in-charge shall inspect
the tools and tackles of the contractor. If he finds any tools and tackles that is not in
proper shape or that may lead to safety hazard, the contractor will have to take the
defective tool out of the plant premises. If the contractor cannot arrange the said tools
and tackles within 7 (seven) days, UCIL may provide the same on chargeable basis.

Tenderer’s offer should clearly indicate unit rates separately on per ton / meter basis
for Dismantling, Fabrication and Erection of each item (including painting) failing which
their composite quoted rate will be divided in the ratio of 20: 40: 40 to arrive asked rate
for dismantling, fabrication and erection jobs respectively. All consumable materials will
be issued to you at our central stores and you will make your own arrangement for
lifting/shifting of the same to work site.

Variation in quantity of items mentioned under scope of work: - The quantities
mentioned against individual items are tentative. The actual quantities may vary from
those indicated in the tender documents due to actual working conditions of the site or
due to other reasons. The contractor shall carry out all works up to total variations of +
10 % on the contract sum or work order value and all tendered rates shall remain firm
within this limit. Any individual item may vary to any extent & be excluded altogether.

Payment Terms: Within 30 (thirty) days after submission of your clear bill in 4 (four)
copies on completion of the work to the satisfaction of our Engineer in charge. Against
this work order, payment may be allowed through maximum five R.A. Bills and one
Final Bill. Rising of R.A. Bills quarterly shall be preferred. 80 % of payable amount
shall be released immediately as ad-hoc payment within a week of certification and
receipt of bills in the accounts section and balance 20% of payable amount after
checking and realising all the admissible recoveries if any.

All dismantled materials will be disposed in small pieces (as per the instructions of the
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15.

16.

17.

18.

19.

Engineer In charge) to UCIL scrap yard or any other assigned place in side plant area,
after completion of individual jobs.

UCIL’s safety Rules & Regulation for contractors employees as given in the Annexure-
B will be complied strictly during the execution of various works at site. Contractor shall
arrange for req. safety appliance their own & ensure the use of it during the work at
site.

Since it is contract job for mainly maintenance jobs. Hence, during shut down of
particular equipment/ area contractor may be required to work beyond 5.30 P.M. On
working days/ Sunday, till the completion of jobs, without any extra claim.

If the work site is required to be suspended for some days / short period because of
non- availability of shutdown or any other reason, you may close the site temporarily
under written intimation to Engineer — in — charge, without claiming any charges for
such idle period. Three days prior notice will be given in advance to you for resumption
of work at site & for which you will have to furnish the name, address & telephone no
etc. of concerned men intimating him under such circumstances. However no claim
against any idling of your site crew / staff etc. will be entertained.

The corporation will not provide any accommodation for your staff / labourers deployed
at site.

The contractor shall have to provide the facilities under the provision of Contract
Labour (Regulation and Abolition) Act, 1970 — Section — 16, 17, 18 and 19, Chapter -V,
Welfare and Health of Contract Labour.”

20.EPF provision shall have to be made by the contractor as per rules. EPF remittance for

21.

the workers engaged shall be done on monthly basis. Records of wages, EPF, insurance

etc to be produced as and when required.

The contractor shall abide by the legal provision with regard to health, welfare and
safety of persons engaged by him as per factory act and rules. The contractor shall also
be responsible for medical care of their personnel engaged. Ex-gratia / bonus leave
salary, retrenchment benefits etc. under statutory levies shall be paid by the contractor to
their personnel as per bonus act / other rules at his own cost. No extra payments shall be
made by UCIL in this regard.

22. The contractor has to maintain details on
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23.

24.

(a) Records of medical examination of their employees before joining

(b) Records of initial training before engagement to job

(c) Records of contractor workers mentioning their category of employment, age,
Fathre’s name, Address, contact number, photographs, police verification
details, 1D proof etc.

(d) Records of issuing PPE’s to contract workers,

(e) Records of re-training to contract workers

Commencement of work by the Contractor can be affected before execution of
agreement but after issue of work order / letter of intent and fulfilling of statutory
requirements of Insurance by the contractor. Contract Agreement should be executed
within one month from the date of issue of work order / L.O.I. However, no payment

will be made without execution of contract agreement.

Insurance: - The contractor shall ensure & maintain insurance against his liability for
accident or injury to workmen & shall from time to time when so required by the
Engineer produce this policy & the receipts of premiums paid or satisfactory evidence of
insurance cover. Any such policy shall also indemnify UCIL against any claim raised by

the injured/ affected workmen or his family.

Page 30 of 37



ANNEXURE - A

1. The contractor shall employ labour in sufficient number to maintain required rate of
progress and of quality to ensure workmanship of the degree specified in the contract
and to the satisfaction of the Engineer — in -charge. The contractor shall not employ in
connection with the works any person who has not attained the age of eighteen years.

2. Contractors should employ only the persons with established identity.

3. Dy. Commandant, CISF will issue temporary identity cards to persons actually engaged
in the work and may exercise checks as considered necessary to ensure that strangers
are not permitted inside the work premises. Contractors are required to surrender the
identity cards on completion of job to Dy. Commandment, CISF WHO will issue
clearance certificate.

CISF control room will not allow any interstate labour as a contract labour in any case.

5. The contractor shall furnish to the Engineer—in-charge at the interval mentioned in
schedule — F, a distribution return of the number description by trades of work people
employed on the works. The contractor shall also submit on the 4™ and 19" of every
month to the Engineer In charge a true statement showing in respect of second half of
the preceding month and the first half of current month (i) the accident that occurred
during the said fortnight showing the circumstances under which they happened and
the extent of damage and injury caused by them and (ii )the number of female workers
who have been allowed Maternity Benefit as provided in the Maternity Benefit Act 1961
or rules made there under and the amount paid to them.

6. The contractor shall pay to labour employed by him wages not less than fair wages as
defined in the Contract Labour (Regulation & Abolition) Act 1970 and rules made there
under.

7. The contractor shall in respect of labour employed by him comply with or cause to be
complied with the Contract Labour (Regulation & Abolition) Act 1970 and Rules made
there under in regard to all matters provided therein.

8. The contractor shall comply with the provisions of the payment of Wages Act 1936,
Minimum Wages Act 1948, Employees Liability Act 1938, Workmen’ s Compensation
Act 1923, Industrial Disputes Act 1947, Maternity Benefit Act 1961, and Mines Act 1952
or any modifications thereof or any other law relating thereto and rules made there
under from time to time.

9. The contractor shall be liable to pay his contribution and the employee’s contribution to
the Employees State Insurance Scheme in respect of all labour employed by him for
the execution of the contract, in accordance with the provision “The Employees State
Insurance Act 1948 as amended from time to time and as applicable in this case. In
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10.

11.

12.

case the contractor fails to submit full details of his account of labour employed and the
contribution payable, the Engineer in charge shall recover from the running bills of the
contractor an amount of contribution as assessed by him. The amount so recovered
shall be adjusted against the actual contribution payable under Employees State
Insurance Scheme.

The Engineer in charge shall on a report having been made by an inspection staff as
defined under the Contract Labour (Regulation & Abolition) Act 1970, and rules made
there under have the power to deduct from the money due to the contractor any sum
required or estimated to be required for making the good the loss suffered by a worker
or workers by reason of non - fulfilment of the conditions of the contract for the benefit
of workers, non- payment of wages or of deductions made from his or their wages
which are not justified by the contract or non — observance of the said Act.

The contractor shall indemnify the Corporation against any payment to be made under
and for observance of the Contract Labour (Regulation & Abolition) Act 1970, and the
rules made there under without prejudice to his right to claim indemnity from his sub-
contractors.

In the event of the contractor committing a default or breach of any of the provisions of
aforesaid Act and Rules made there under / amended from time to time, or furnishing
any information or submitting or filling any Forms / Register / Slip under the provisions
of the law which is materially incorrect, then on the report of the Inspecting Officer, he
contractor shall without prejudice pay to the Corporation a sum not exceeding liabilities
for such defaults including liquidated damages etc. for every default, breach or
furnishing, making, submitting, filling materially incorrect statement as may be fixed by
the Labour Department and the contractor should indemnify the Corporation against all
such liabilities.

MODEL RULES FOR LABOUR WELFARE:

1.1.1

The Contractor shall at his own expenses comply with or cause to be complied with
Model Rules for Labour Welfare as provided under the rules framed by the appropriate
Government from time to time for protection of health and making sanitary
arrangements for workers directly or indirectly on the works. In case the contractor fails
to make arrangements as aforesaid, the Engineer in charge shall be entitled to do so
and recover the cost thereof from the Contractor.

Failure to comply with Model Rules for Labour Welfare, Safety Code or the provisions
relating to report on accidents and to grant Maternity Benefit to Female workers shall
make the contractor liable to the Corporation as liquidated damages an amount not
exceeding Rs. 50.00 for each default or materially incorrect statement. The Decision of
the Engineer in charge in such matters based on reports from the Inspecting Officers
shall be final and binding and deducting officers shall be final and binding and
deductions for recovery of such liquidated damages may be from any amount payable
to the contractor.
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SCOPE OF WORK
Jobs as indicated below are included in Contractor’s scope of work. A time schedule

from job to job basis shall be given by UCIL and contractor has to agree for the same so
as to maintain minimum shutdown time. These jobs shall have to be done by the
Contractor with required resources like manpower, tools &tackles, supervision staff etc.
within mutually agreed time period.

Laying of steam pipe line of different sizes at our Turamdih mill division, commissioning and
certification by inspector of boilers Jharkhand, of any of the items as indicated below are
included in Contractor’'s scope of work. A time schedule for job to job basis will be given by
UCIL and contractor has to agree for the same so as to maintain minimum shutdown time.
The job consists of:

1. These jobs shall have to be done by the Contractor with required resources like
experienced skilled manpower, tools & tackles, supervision staff etc. within mutually
agreed time period.

2. The job consists of Fabrication, Erection and commissioning of various sizes IBR
quality pipe line works of carbon steel including clamping, providing proper support.

3. Fabrication includes fabrication of flanges; gasket, bends, tee and cutting pipelines to
various sizes, pipe end / edge preparation for welding as per the guidance of engineer
in charge. Flanges shall be welded to the pipes.

4. Erection includes laying of pipeline & fittings or instruments like steam trap, strainers,
valves, flow meters etc. along with pipe line work in routes shown by Engineer-in-
charge with proper support, clamping, providing with proper gasket & fasteners.
Contractor has to cut the gasket from the gasket sheet to the required size.

5. Only arc welding will be allowed. Welder shall have valid certificate provided by Boiler
inspector.

6. Only specified boiler quality electrodes are to be used for welding. Supply of electrodes
shall be in bidder’s scope.

7. After completion of fabrication & erection work pipe to be tested Hydraulic as per Indian
Boiler Regulations (I.B.R) in the presence of Inspector of boiler, Jharkhand. Liaising
with Chief Inspector of boiler, Jharkhand shall be in bidder’s scope.

8. Any of the jobs related to above but not described in the scope of work shall be in
bidder’s scope.

9. Defect liability period of the job shall be twelve months from the date of handing over.

10. Party will submit entire quantity of required electrodes in our workshop from where
electrodes will be issued to you on daily basis.
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Annexure-PF
BLANK PRICE FORMAT

Laying of steam pipe line of different sizes at our Turamdih mill division, commissioning
and certification by inspector of boilers.

Unit rate
L including all Total
S/No. Activity Approx. Qty.

taxes and amount
duties
in Rs in Rs

1 Installation of valves & other | Installation &
fittings alignment- 5 MT

(Rate should be per MT basis.)

2 Steel structural steel jobs: Fabrication- 05 MT

(Rate should be per MT basis) | Erection- 05 MT

3 Pipe Line Work: Group-A: Pipe size -
(Rate should be per meter | up to 80 NB
basis). Fabrication. 150 RM

Erection 150 RM.

Group-B: Pipe size
100 -150 NB

Fabrication-75 Rm

Erection- 75 RM.

Group-C: Pipe size —
150 NB-250 NB

Fabrication- 300 RM.

Erection- 300 RM.

Total Cost inclusive of all taxes and duties & service tax

Rebate, if any

Net Amount in figures

Net Amount in words:

Note:

1. Unit rate including all taxes and duties must be mentioned in words & figure.

2. All cutting, over writing and use of white fluid should be counter signed and
serially numbered

(Signature of bidder with stamp)
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CHECK LIST FOR DOCUMENTS TO BE SUBMITTED

1) Part-I (Techno Commercial Bid and E.M.D.)

SI.No Required documents Tick as
applicable
1. Tenderer's covering letter (in duplicate) mentioning the | Yes No
acceptance of all terms & conditions of tender document for
executing the subject work along with tender document fee
submission details.
Earnest money deposit. Yes No
Tender document in original (scope of work, special conditions, | Yes No
and general conditions of contract, UCIL’s labour and safety rules)
duly signed and stamped on each page by bidder.
4. Whether Copies of work orders for similar experience, in the | Yes No
Annexure- A, furnished along with completion certificates in
support of basic requirement of prequalification criteria of NIT.
5. Statement of present on going jobs mentioning the value of work | Yes No
in detail as per Annexure-B
6. List of tools & tackles, transports and other equipments to be | Yes No
deployed for this job in Annexure-C
Details of technical personnel to be deployed in Annexure- D Yes No
Any deviation from the tender shall be clearly mentioned, if any, | Yes No
under the heading “Techno-commercial Deviation”.(Annexure-E)
9. Details of company profile (Annexure-F) Yes No
10. Xerox copies of Income tax permanent account number(PAN | Yes No
Card)
11. EPF registration number Yes No
12. Copies of balance sheet, income tax clearance certificate for last | Yes No
three financial years (,2010-11,2011-12,2012-13)
13. Bank ‘Un priced’ price format (Annexure-G) Yes No
14. Any other documents as deemed necessary Yes No
2) Part-ll (Price Bid)
Tick as applicable
Tenderer’s covering letter in duplicate Yes No
2. Duly signed and stamped price / rate proposal in triplicate in the | Yes No
prescribed price format only

Note: Strike off or tick ‘YES’ or ‘NO’, as applicable. This check list to be attached with the
filled up Techno-commercial offer.
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STYLE OF ANNEXURE
(Please use separate sheet for each annexure)

Annexure-A: Details of work orders in support of prequalification criteria for previous five years

experience completing on 31.03.2014

SI.No

Work order No

Executed
Work Value

Name
concern/ client

of | Job
details

Period:
From- To

Copies of work order and work completion certificate to be enclosed

Annexure-B: Statement of present on going jobs mentioning the value of work in detail

SI.No

Work order No

Work Value

Name of
client

concern/

Job details

Period:
From- To

Copies of work orders to be enclosed

Annexure-C: List of tools & tackles, transports and other equipments to be deployed for this job

SI.No

Details of tools & tackles and other

equipments

Quantity:
with bidder

Available

Quantity:
deployed for this job

To be

Annexure-D: Details of technical personnel to be deployed

SI.No

Name of
Person and

father’s name

Address | Age

Qualification

Years of
experience

Nature of experience

Annexure-E: Deviation, if any

Sl. No

Deviation list
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PLEASE SUBMIT ALL DOCUMENTS

PROPERLY FILED IN A FOLDER.
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