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URANIUM CORPORATION OF INDIA LIMITED                  Date:13.01.2016 
JADUGUDA MINES, DIST-SINGHBHUM (E) 

JHARKHAND – 832 102 
NOTICE INVITING TENDER NO: BJTA - E – MRS EXT 

 
Sealed item rate tenders in two parts (Part-I Techno-Commercial part & Part-II Price part) in triplicate (One original 
plus two sets each self contained in all respects) in prescribed form are invited from bonafide, reliable, resourceful and 
reputed contractors on the approved list of CPWD / MES / Railway / Public Sector Undertaking / Reputed Large 
Private Sector for the following works: 
 

Name of the work Period 
of 
Contract 

Cost of  
Tender 
Document 

EMD to be 
deposited 
with tender  

Date of 
Issue of 
tenders 

Last date  
For submission 
of tenders (Both 
Parts) 

Date of 
opening of 
tenders 

Estimate
d Cost 
(Rs) 

Design, Installation 
and commissioning of 
33 /3.3 KV Main 
Receiving Sub-Station 
at Bagjata Mine. 

06 (six) 
months 

Rs. 1000/- 
(Rs. One 
Thousand 
only) 

Rs.1,00,000  
(Rs. One 
Lakh only) 

From 
13.01.2016 
to 
12.02.2016 
 

 
Up to 3.00PM 

on  
12.02.16 

12.02.2016 
at 3:30PM 

5840554 

Prequalification Criteria: 
1) Average annual turnover of the tenderer shall be at least Rs.17,52,166/- for the last 3 financial years. 
2) Tenderers should have successfully completed similar jobs of value not less than Rs.46,72,443/-  in single contract 
work or Rs.29,20,277/- each in two contract works or Rs.23,36,222/-  each in three contract works in last 7 (Seven) 
years.  
3) The tenderer should have executed 33KV/11KV or 6.6 KV or 3.3 KV switchyard and substation in any govt. 
organisation, public sector or industry of capacity not less than 2 MVA. 
4) The tenderer should have profit for at least 2 of the last 3 financial years. 
5) For all above party should submit relevant documentary evidence. 
6) Tenderer should submit latest income tax and sales tax clearance certificates.  
Tender documents without compliance of the above will not be accepted. 
This N.I.T and Tender document shall be downloaded from our website: www.ucil.gov.in. The down loaded Tender 
Document shall be accepted and the cost of Tender Document shall be paid by the tenderers in form of demand draft 
drawn on S.B.I, Jaduguda, in favour of Uranium Corporation Of India Limited, Jaduguda, payable at State Bank of 
India, Jaduguda. 
Full details, terms and conditions and specifications of the work shall be available in the downloaded tender 
document. EMD should be in the form of Bank Guarantee issued by SBI Jaduguda/Hartopa or PNB Jamshedpur.In 
cases the Bank Guarantee is submitted from any other nationalised bank, it must be countersigned by the regional 
office of the concerned bank. Tenders received without Earnest Money Deposit will be summarily rejected. 
 Chairman  & Managing Director or his representative (s) will open tenders on 12-02-16 at 3.30 PM in the office of 
GM (P&IR) at Jaduguda in the presence of tenderers who may like to be present. 
The tenders to be submitted in two parts i.e. Part-I : Technical & Commercial terms & conditions and PartII : Price 
Proposal, to GM (P&IR), Jaduguda so as to reach him on or before the date and time fixed for receiving the tender. 
Telex, telegraphic or e-mail tenders will not be entertained. 
The corporation’s authorized representative (s) in the presence of tenderers who may like to be present, will open 
Techno-commercial part of the sealed tenders at Jaduguda at scheduled time and date of opening of the tender. The 
Price Part shall be opened only of the qualified tenderers who qualifies on the technical proposal. The date of opening 
of price part shall be intimated to the tenderer later on. The successful tenderer shall have  to comply with the 
provisions of Contract Labour (Regulation & Abolition) Act, 1970 and rules appended thereafter. 
The Corporation reserves the right to accept or reject any or all tenders either in full or part thereof or to split up the 
work if necessary without assigning any reasons whatsoever.   

 
 

For Chairman & Managing Director 
Uranium Corporation of India Limited, Jaduguda 

 
Distribution : G.M.( Mines),/ G.M.( Pers.)-IRs / Company Secretary / Manager(pers.-Jaduguda) / Mine Manager 
(Bagjata) / T.O.(Bagjata)/ T.O.(Mines) / T.O.(Mill) / New A .D .Building / Old A.D. Building /  Site Office(Mill ) / 
Estate Office (Jad) / T.O. ( Bhatin) / T.O. ( Narwapahar) / T.O. (Mohuldih) / T.O(Turamdih) 

http://www.ucil.gov.in.
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URANIUM CORPORATION OF INDIA LIMITED 
(A Government of India Enterprise) 

JADUGUDA MINES 
P.O. JADUGUDA - 832102 

DIST. - EAST SINGHBHUM 
JHARKHAND 

 
 

N.I.T. No. - BJTA - E –MRS EXT 
 

ITEM RATE TENDER  
FOR 

DESIGN, INSTALLATION & COMMISSIONING OF 33/3.3KV MAIN 
RECEIVING SUB-STATION AT  BAGJATA MINE 

 
 
 
 

1. To be deposited in the tender box at the office of GM (P&IRs), Jaduguda by 15.00 
hours on 12.02.2016 

 
2. Tender will be opened in the presence of  Tenderers who may like to present at 

15.30 hours on 12.02.2016 
 
 
 
 
 
 
Issued to : _______________________________________________________________ 
 

(Name of the contractor) 
 
 
Signature of officer issuing the 
 
Tender documents : ________________________________________ 
                              
 
Designation :             ________________________________________ 
 
 
Date :   ________________________________________ 
 
 
Cash Memo No. : ________________________________________ 
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URANIUM CORPORATION OF INDIA LIMITED 
 

P.O. JADUGUDA MINE 
DIST: SINGHBHUM (EAST) 

JHARKHAND – 831 102 
 

DETAILED NOTICE INVITING TENDER 
 
1. Sealed item rate contract tenders are invited on behalf of the Chairman & Managing 

Director, Uranium Corporation of India Limited, Jaduguda for design, installation & 
commissioning of 33/3.3 KV Main Receiving Sub-Station at Bagjata Mine. 

 
2. The tender shall be in prescribed Form and it shall be valid for a minimum period of 

six months from the date of opening of tender. Should the tenderer modify or withdraw 
his tender within the said period of six months from the date of opening the tender, 
Earnest Money deposited by the tenderer shall be forfeited. 

 
3. The works are required to be completed as given in the Special Condition Of Contract 

from the seventh day after the date on which the Engineer-in-charge issues written 
orders to commence the work or from the date of handing over of the site, whichever is 
later, in accordance with the phasing, if any indicated by the Corporation in the tender 
documents. 

 
4. Normally contractors whose names are borne on the approval list of contractor of 

C.P.W.D/M.E.S. or Local reputed/experienced contractors will be permitted to tender.  
Not more than one tender shall be submitted by a firm of Contractors. 

 
5. Chairman & Managing Director shall be the Accepting Officer herein after referred to 

as such for the purpose of this contract. 
 
6. A tenderer shall produce an Income Tax Clearance Certificate before tender 

documents can be issued/sold to him. 
 
7. Submission of a tender by a tenderer implies that he has read this notice and all other 

contract documents and has made him self aware of the scope and specifications of the 
work to be done and of considerations and rates at which stores, tools and plants, etc. 
will be issued to him by the Corporation and local conditions and other factors bearing 
on the execution of the work. 

 
8. A tenderer should quote in figures as well as in words rate (rates) tendered.  The 

amount for each item should be worked out and the requisite totals given.  Special care 
shall be taken to write rates in figures as well as words, and the amounts in figures 
only in such a way that interpolation is not possible.  The total amount shall be written 
both in figures and in words.  In case of words ‘Paisa’ after the decimal figures, e.g. 
Rs. 2.15p and in case of work the Words ‘Rupees’ should precede and the Words 
‘Paisa’ should be written at the end unless the rate is in whole rupees and followed by 
words ‘only’ it should invariably be upto place of decimal. 

 
9. All rates shall be quoted on the tender form in triplicate. 
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10. In the case of item rate tender, only rates quoted shall be considered.  Any tender 
containing percentage below/above the rates quoted is liable to be rejected. 

 
11. The tender for the works shall not be witnesses by a contractor or contractors who 

himself/themselves has/have tendered for the same works.  Failure to observe this 
condition shall render the tender of the contractor tendering as well as of those 
witnessing the tender liable to rejection. 

 
12. Tenders shall be received by  GM (P&IRs) upto 3.00 PM on the 12th February, 16 

(date) and shall be opened at 3.30 PM on 12-02-16 in the presence of tenderers 
who may be present. 

 
13. The tender shall be accompanied by Earnest Money of Rs. 1,00,000/- (One Lakh only) 

in the form of in the form of Bank Guarantee issued by SBI Jaduguda/Hartopa or PNB 
Jamshedpur.In cases the Bank Guarantee is submitted from any other nationalised 
bank, it must be countersigned by the regional office of the concerned bank. 

  
14. The Uranium Corporation of India Limited, Jaduguda is connected by both rail and 

road links and situated on the Howrah-Bombay line of S.E. Railway at a distance of 
232 Km. from Howrah and 27km from Tatanagar.  The name of the nearest Railway 
station is Rakha Mines.  Jaduguda is at a distance of about 35 Km. from Tata by road 
on Tata-Mosaboni Road, the main plant is located at about 5 Km. from Rakha Mines 
Railway station.  

 
15. Uranium Corporation of India Limited, Jaduguda will return the Earnest Money 

without any interest to unsuccessful tenderer on production by the tenderer of a 
certificate to G.M(Mines)/ Chief Supdt. (Elect.) Mines. A tenderer shall submit the 
tender which satisfied each and every condition laid down in this notice, failing which, 
the tender will be liable to be rejected. 

16. The Corporation does not bind themselves to accept the lowest or to give any reasons 
for their decision. 

 
17. The Corporation reserve to themselves the right of accepting the whole or any part of 

the tender and tenderer shall be bound to perform the same at quoted rates. 
 
18. Sales Tax or any other tax on materials in respect of this contract shall be payable by 

the contractor and the Corporation will not entertain any claim whatsoever in this 
respect. 

 
19. This notice of tender shall form part of the contract documents. 
 

For and behalf of  
CHAIRMAN & MANAGING DIRECTOR  

URANIUM CORPORATION OF INDIA LIMITED 
 
 

Signature:____________________ 
 

Designation:__________________ 
Date:__________________ 
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SECTION - II 
 
 
 
1.00.00 Executing agency   :    Uranium Corporation Of India Ltd. 
             (A Govt. Of India Enterprise) 
             Jaduguda Mines, East Singhbhum  
            Jharkhand   PIN 832102 
 
2.00.00 Site     :     Bagjata Mines 
 
3.00.00 Location    :     Latitude - 22 0 28 '  07 "  N
   

      :     Longitude - 860  29 ' 36 "   E 
 

Bagjata is located 30 Km. from Jaduguda and 11 Km. from Mosabani. The   
 distances given above are approximate. 

 
 
4.00.0 Rail & Road Connection: 
 

The Bagjata Mine area is approachable from Mosabani by  non-metalled 
motorable road. 

                        The nearest railway station is Ghatsila on South Eastern Railway. 
 
 
5.00.0 General Topography ; 

 
The Mine is located at the foot of two small hillocks on the northern side of 
the site at the aforesaid location.  
The site of the Main Receiving Station is generally level ground adjacent to    
the Mine.  

 
 
 
6.00.0 Climate: 

The climate condition at Bagjata is recorded as follows: 
Temperature           Maximum  46 0 C 

                                Minimum    6 0 C 
 
 

Rainfall                           1391 mm. (Annual) 
 

Wind Speed               80 Km /  hr  (Maximum)  
 
Maximum humidity          100% 
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SECTION - III 
 

CONDITIONS OF TENDERING 
 
 
 
1.00.0 PREPARATION OF TENDER 
 
1.01.0 Tenderer to Study 
 
1.01.01 Before submission of tender the tenderers are requested to make themselves 

fully conversant with the conditions of Tendering, General conditions, 
Special conditions, Site conditions, Specifications, Schedule and all other 
relevant information so that no ambiguity may arise in these respects 
subsequent to the submission of the tender. 

 
 
1.01.02 It shall be the responsibility of the tenderer to request for any missing 

document.  In the absence of any such request the tenderer will be deemed 
to have received and read all documents. 

 
 
1.01.03 The tenderer shall submit his tender strictly in accordance with the tender 

specification and terms and conditions laid down in the tender document. 
 

Should there be any descripancy in or any doubt, or obscurity, to the 
meaning of any of the clauses of the tender documents, or as to anything to 
be done or not be done by the accepted tenderer or as these instructions 
observed by the intending tenderer.  The tenderer must set forth in writing 
such descripancy, doubt, or obscurity, and submit the same in duplicate to 
the purchaser (Attn.: the officer of the purchaser issuing NIT) so as to reach 
them 07 (seven) days in advance before date of tender opening mentioned 
in the NIT for such purpose.  The elucidation given by the purchaser shall 
be final and binding on the tenderer. 

 
 
1.01.04. By submitting a tender for the work, a tenderer will deemed to have 

satisfied himself by actual inspection of the site and locality of the work, 
and if so required and that the rates quoted by him in the tender will be 
adequate to complete the work in all respects according to specifications, 
and other conditions and that he has to taken in to account all conditions 
and  difficulties that may be encountered during its progress whether or not 
expressly provided in the tender document but necessary for the completion 
and maintenance of this work to the entire satisfaction of the Engineer. 

 
 
1.01.05. Tenders must be submitted on the attached prescribed forms and/or copies 

there of.  The schedules shall be filled in item by item, in accordance with 
the instructions and notes supplementary thereto. 
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1.01.06. The tender shall contain firm price for the work. 
 
1.02.0 Language 
 

English shall be the ruling language.  All tenders drawings, technical data, 
document and or correspondences shall be in English. 

 
 
1.03.0 Canvassing Prohibited 
 

Canvassing in any form is strictly prohibited and any tenderer found to 
have resorted to canvassing shall be liable to have his tender rejected 
summarily. 

 
 
1.04.0 Misinformation 
 

If the tenderer deliberately gives wrong information in his tender to create 
circumstances for the acceptance of his tender, the purchaser reserves the 
right to reject such tender. 

 
 
1.05.0 Documents not transferable 
 

Tender documents are not transferable. Transfer of tender documents, 
purchased by the tenderer to another is not permitted and tender submitted 
on the tender document, purchased by any other party, shall be rejected. 

 
 
1.06.0 Not more than one tender 
 

Not more then one tender for a work shall be submitted by one contractor 
or one firm of contractors. 

 
 
1.07.0 Tender document property of Purchaser 
 

Tender document in which tender is submitted by the tenderer shall become 
the property of the purchaser and the purchaser shall have no obligation to 
return the same to the tenderer. 

 
 
1.08.0 Tenderer to bear expenses 
 

The purchaser shall  not be liable for any expenses whatsoever incurred  by 
the tenderer in the preparation of the tender whether his tender is accepted 
or not even if the purchaser opts for complete withdrawal of invitation of  
tender. 
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2.00.0 SUBMISSION OF TENDER 
 
2.01.0 Tenders shall  be submitted in two parts 
 
 

Part-1  : Technical & Commercial Part  
Part-2  : PRICE BID in the prescribed format  
 
NOTE : The offer shall be submitted in one sealed envelope duly 
marked as stipulated. This sealed envelope shall contain two separate 
sealed envelopes - one containing the Technical & Commercial Part, 
and the second containing the Price Bid. The individual envelopes shall 
be duly marked Part -1 & Part -2. 
  

2.01.01 List of documents to be submitted  in Part -1 
 

a) Tenderer's covering letter. 
b) Document showing deposit of Earnest Money in Original. 
c) Filled in proposal exhibit sheets duly signed. 
d) Signed NIT tender documents i.e. all tender papers which comprise  

The following shall be signed and returned: 
- Notice inviting tender. 
- General Information 
- Conditions of Tendering 
- Forms 
- General Conditions of Contract 
- Special Conditions of Contract 
- Technical Specifications 
- List of deviations if any 
- Proposal exhibit sheets 
- Drawings 
- Safety of Contractor's Employee 

e) Income tax clearance certificate of last three years. 
f) Sales tax clearance certificate of last three years. 
g) Income expenditure/profit and loss account of last three years. 
h) Balance sheet of last three years. 
i) Full statement of, along with documentary proof, in support of past 

experience of the tenderer in similar works. 
j) Qualification of key personnel to be deployed for this work 
k) List of Plant and equipment along with supporting documents. 
l) Certificate / proof of registration of the firm /company with the 

Registrar of Firm / Companies.  
m) Other document, if any required by as may  be required to be 

submitted along with the tender in accordance with special 
conditions and general conditions of NIT Tender documents. 

n) Schedule of quantities in triplicate duly signed in all pages. 
o) Declaration sheet 

 
 
 
 



 16

2.01.02 List of documents to be submitted in Part - 2 (Price Part): 
 

THIS SHALL BE THE PRICE BID ONLY 
 

 THE ITEM RATES DULY FILLED UP INTHE SCHEDULE OF RATES ALONG 
WITH SCHEDULE OF QUANTITIES. 

 
All pages of Tender document has to be signed with seal of the firm/Agency by the 
tenderer as a token of acceptance of the same without which tenders are likely to be 
rejected. 
 
 
2.02.0 Tenders to be unambiguous  
 

No alteration in the form of the tender or in the amount or any addition in 
the form of special stipulation will be permitted.  If corrections be needed 
while filling in the tender, the same shall be made by the tenderer with his 
dated signature.  Tender which is incomplete, obscure or irregular or only 
for a part of the package/schedule is liable to rejection. 

 
2.03.0 All pages to be signed 
 

All pages of the tenderers offer, drawing and other accompanying 
documents shall be initialled with Company Seal at the lower right corner 
in ink only and signed where required by the tenderer or any person holding 
power of Attorney authorising his sign on behalf of the tenderer before 
submission of the tender.  All signature shall be dated. 

 
2.04.0 Tenderers Identity 
 

The tender shall contain the name, residence and place of business of 
person or persons submitting the tender. 

 
2.05.0 Authorisation 
 

In the event of the tender being submitted by a firm, it must be signed by 
each partner there of and in the event of the absence of any partner, it shall 
be signed on his behalf by a person holding a power of attorney authorising 
him to do so, certified copy of which shall be enclosed. Tenders submitted 
on behalf of companies registered under the Indian Companies Act, for the 
time being in force, shall be signed by persons duly authorised to submit 
the tender on behalf of the company and shall be a accompanied by 
certified copies of the resolutions, extracts of articles of association, special 
or general power of Attorney and other information to show clearly the 
title, authority and designation of persons signing the tender on behalf of 
the company. 
 

2.06.0 Delivery of tender  
 

The completed tender with all its accompaniments shall be deposited in the 
tender box kept at the office of  GM (P&IRS), UCIL, Jaduguda, super 
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scribing on the sealed envelope tender notice number, name of work for 
which tender is submitted, name of tenderer and date of opening as 
advertised/notified. 

 
 
 
2.06.01 If forwarded by mail, the sealed envelope containing the tender as per 

clause above must be enclosed in another envelope properly addressed. 
 
2.06.02 Personnel delivery is recommended.  Tenderers forwarding tenders by mail 

shall do so at their own risks and tenders received after due date and hour 
shall not be entertained.  Telegraphic offers will not be entertained. 

 
 
 
3.00.0 QUALIFICATION OF TENDERERS 
 
3.01.0 Only such firms need tender who can produce satisfactory evidence that 

they have the necessary experience and financial resources and organisation 
to undertake such work as specified in the purchaser's tender document. 

 
3.02.0 In case of open tenders the intending tenderers will have to produce 

documentary evidence to prove their past experience, capabilities and 
financial resources to do such work and they will have to enclose with the 
tender detail document on the past experience, capabilities and financial 
resources along with the balance sheets, profit and loss account for the last 
three years, as the same and qualification of the key personnel to be 
deployed for this contract and other details as per clause 2.01.01 

 
 
 
3.03.0 Not withstanding any pretender check on qualification the purchaser will 

undertake the post tender evaluation of qualification of tenderers. 
 
 
 
4.00.0 VALIDITY OF TENDER 
 

The tender submitted shall be deemed to constitute an agreement between 
the tenderer and the purchaser whereby such tender shall remain open for 
acceptance by the purchaser for a period of (6) six months from the date the 
tenders are opened, during which period the tenderer shall not withdraw his 
offer or amend, impair or derogate therefrom.  If the tender submitted does 
not contain all the relevant information or needs clarification on the 
information furnished and the tenderer is requested to supplement the 
information or submit clarification, the aforesaid validity period of six 
months shall be deemed to commence from the date of receipt of the 
information and clarification called for.  Every tenderer is therefore 
requested to furnish all the relevant information to make the tender 
complete. 
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Every tenderer shall be deemed to have agreed as aforesaid in consideration 
of the tender being considered by the purchaser in terms thereof, provided 
the same has been duly submitted and found to be in order.  If the tenderer 
be notified in writing at the address given in the tender within the said 
period of (6) six months that his tender has been accepted, he shall be 
bound by the terms of agreement constituted by his tender and such 
acceptance thereof by the purchaser until a written contract has been 
executed in place of such agreement. 
 
The tenderer whose tender has been accepted and so notified shall become 
the " Successful Tenderer". 
 
 

 
5.00.0 EARNEST MONEY 
 
5.01.0 Earnest money shall be deposited in the following ways and must 

accompany the tender document without which the tender will not be 
considered at all. 

 
 

Details of Earnest Money Deposit: 
 

a. Amount of  
Earnest Money 
Deposit 

Rs. 1,00,000 (Rupees One Lakh only.) 

b. Mode of Payment In the form of Bank Guarantee issued by SBI 
Jaduguda/Hartopa or PNB Jamshedpur.In cases the Bank 
Guarantee is submitted from any other nationalised bank, it 
must be countersigned by the regional office of the 
concerned bank. 

c. Validity 06 (six) months from the date of opening of tender 

d. Claim Period 03 (three) months beyond the period validity 

 
Note:  Earnest Money Deposit in any other form will not be accepted.  No interest 
will be paid on E.M.D or any other guarantee. 
 
 
5.02.0 Uranium Corporation of India Limited will return the Earnest Money 

without any interest to unsuccessful tenderer on production of a request by 
the tenderer to G.M (Mines) /Chief Supdt. Elect. (Mines.) Jaduguda. 

 
5.03.0 Upon acceptance of the tender, Earnest Money may be treated as part of the 

Security Deposit if desired by the tenderer and allowed by the purchaser.  
Failure of successful tenderer to carryout the tendered work shall entail 
forfeiture of E.M.D and security deposit entirely. 
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5.04.0 The tenderer shall submit the tender which satisfies each and every 
condition laid down in the notice, failing which the tender will be liable to 
be rejected. 

 
5.05.0 The Corporation reserves to themselves the right of accepting the whole or 

any part of the tender and tenderer shall be bound to perform the same at 
quoted rates. 

 
5.06.0 Tender without requisite Earnest Money at the time of submission is liable 

to be rejected. 
 
5.07.0 Sales Tax , Service Tax or any other tax on materials transportation in 

respect of  this contract, if any shall be payable by the contractor and the 
Corporation will not entertain any claim whatsoever in this respect. 

 
 
 
6.00.0 TIME FOR COMPLETION 
 

The time of completion for this work shall be 06 (six) months which shall 
be reckoned as stipulated in L.O.I/Work Order.  The work shall be 
considered completed only if the Engineer has issued a certificate to that 
effect. 

 
 
 
7.00.0 OPENING OF TENDER 
 

Tenders will be opened at the place notified on the appointed and time 
presence of tenderers authorised representative who are present.  Not more 
than 02 (two) representative of each tenderer shall be permitted to attend 
the opening of the tenders. 
 
If the tenders can not be opened on the notified date and time as per tender 
notice, due to natural calamity, civil commotion, floods, strikes or any other 
unavoidable circumstances, this will be opened on a subsequent date which 
shall be notified to the tenderers by the Corporation. 
 
 
 

8.0 SECRECY 
 

The tenderer (whether his tender is accepted or not ) shall treat the details 
of the tender specifications and other documents attached thereto, as private 
and confidential.  The tenderer shall take necessary steps to ensure that all 
persons employed in any work in connection with his tender have noticed 
that the Indian official secret at 1923 (XIX of 1923) and Indian Atomic 
Energy Act 1962 (XXXIII OF 1962) applied to them and shall continue so 
to apply even after award of the contract (whether his tender is accepted or 
not). 
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9.00.0 GENERAL INFORMATION AND GUIDANCE  FOR  CONTRACTOR 
 

The information given below is only for the Tenderer’s general guidance and shall not 
relieve him of the responsibility for fully detailed first hand site investigations of his 
own before tendering: 

 
1. Rates: The tenderers are required to quote the rates against all items of the 

schedule of quantities in words and figures clearly in triplicate (2nd & 3rd copies 
shall necessarily be Xerox/carbon copy of the original) failure in this respect is 
liable to tender the tender incomplete. 

 
2. The tenderer shall submit along with the tender a list of construction equipment 

and machinery in their possession and which they shall bring at site for these 
construction works. 

 
3. If any clarifications regarding specifications, conditions of contract etc. or schedule 

of quantities is required, the same can be obtained by the Tenderer from the 
Uranium Corporation of India Limited. 

 
4. In the event of the tender being submitted by a firm (Partnership) it must be signed 

separately by each member thereof, or in the event of the absence of any partner it 
must be signed on his behalf by a person holding a power of attorney authorising 
him to do so, such power of attorney to be produced with the tender, and it must 
disclose that the firm is duly registered under the India Partnership Act. 

 
5. Receipts for payments on account of a work when executed by a firm (Partnership) 

must also be signed by the several partners except where the contractors are 
described in their tender as a firm in which case the receipts must be signed in the 
name of the firm by one of the partners, or by some other persons having authority 
to give effectual receipts for the firm. 

 
6. Any person who submits a tender shall fill up the usual prescribed form stating at 

what rate he is willing to undertake each item of the work.  The quantities shown 
therein are approximate only, being given as an indication of the scope of the work 
to enable the Tenderer to tender for the different portions of the work in 
accordance with his estimate of their cost, so that in the event of any increase or 
decrease in the quantity of any item of the work the actual quantities executed may 
be paid for at the rate stated for the particular item of work subject only to any 
adjustments that may be provided for in the General conditions.  It is to be clearly 
understood that no work will be paid for under more than one item or than once 
under any item. 

 
7. The tenderer is required to deposit as Earnest Money Rs. 1,00,000/- (Rupees One 

Lakh only) in the form of Bank Guarantee issued by SBI Jaduguda/Hartopa or 
PNB Jamshedpur.In cases the Bank Guarantee is submitted from any other 
nationalised bank, it must be countersigned by the regional office of the concerned 
bank. The Earnest Money will be refunded to the unsuccessful tenderers within a 
reasonable time without any interest.  The Earnest Money deposited by the 
successful tenderer will be retained till the deposit of the Security amount, but shall 
be forfeited if the contractor fails to deposit the requisite security amount, execute 
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the agreement/or start the work within reasonable time (to be determined by the 
Corporation after written acceptance of his tender). 

 
 

8. Security Deposit: The amount of Security Deposit shall be 10% of the value of the 
Order. Upon acceptance of the tender, the successful tenderer, shall within ten days  
deposit with the Corporation  the Security Deposit 10 % (ten percent) of the value 
of the Work Order such sum shall be deposited by the contractor in form of DD/ 
FDR/TDR/ DAC/ BG. The BG if preferred shall be required to be executed as per 
the BG format enclosed.  

 
9. If after the tender has been accepted, the tenderer fails to pay the Security Deposit 

as specified above, after written notice to him of such acceptance, the sum 
deposited by him as Earnest Money may be forfeited.  The tenderer shall not be 
allowed to increase/withdraw his tender within six months (the validity period of 
the offer) from the date of opening of the tender and if he does so the Earnest 
Money deposit may be forfeited. 

 
 

10. The officer inviting tenders shall have the right to reject all or any of the tenders, 
and will not be bound to accept the lowest. 

 
 

11. The memorandum, the form of tender and the schedule of materials to be supplied 
by the corporation and their issue rates should be filled and completed in the office 
of the Corporation before the Tender Form is issued.  If a Form is issued to an 
intending tenderer without having been so filled in, and complete he shall request 
corporation to have this done before he complete and delivers his tender. 

 
 

12. The tenderer shall furnish satisfactory evidence that he has a true appreciation of 
the scope of the work, the ability and experience to perform the various clauses of 
work involved, and that he has sufficient capital and plant to enable him to 
prosecute the same successfully and to complete it in the time named in the 
contract.  In compliance with this, the tenderer shall along with tender furnish a list 
of major works executed by him during three previous years, the Bank with which 
he has dealings, the Bankers certificate a copy of the profit and loss account and 
balance sheet for the year the year proceeding the year in which the tender shall be 
submitted and income tax and sales tax clearance certificate, for the latest year. 

 
 

13. Each of the tender document is required to be signed by the person or persons 
submitting the tender in his/their hand writing in token of his/their having 
acquainted himself/themselves with the General conditions of Contract, General 
specification.  Special conditions etc. as laid down.  Any tender with any of the 
documents not so signed will be liable to rejection. 

 
14. The tender form must be filled in English and all entries must be made by hand 

written in ink.  All the rate must be filled both in words and figures.  If any of the 
documents is missing or unsigned the tender will be considered invalid.  All 
erasures and alternations made while filling the tender must be attested by dated 
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initials of the tenderer.  Over writing of figures is not permitted to comply with any 
of these conditions will render the tender invalid.  No advice of any change in rate 
or conditions after the opening of the tender will be entertained. 
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FORM OF TENDER 
 
To 
The Chairman & Managing Director, 
M/s. Uranium Corporation of India Limited, 
P.O. Jaduguda Mines, 
Dist. Singhbhum (East), 
Jharkhand – 832102 

TENDER NOTICE NO. BJTA -E-MRS EXT 
NAME OF THE WORK : DESIGN, INSTALLATION & COMMISSIONING OF 33/3.3 

KV MAIN RECEIVING SUB-STATION AT BAGJATA MINE 
 
Dear Sir, 
I/We, the undersigned hereby submit, the Tender document for the work as above and 
hereby under take to execute the complete works as set forth in the Scope of Work, 
Technical Specifications, Tender Drawings in accordance with the Conditions of 
Tendering, Special Conditions of Contract, General Conditions of Contract or in default 
thereof to forfeit any, pay to Uranium Corporation of India Limited, the sum of money 
mentioned in relevant Tender Documents. 
 
I/We agreed to abide by this tender for the period of _____________ months from the date 
fixed for the opening of the same and in default agree that the amount of Earnest Money 
along with this Tender may be forfeited. 
 
I/We undertake to complete whole works covered under this Tender within a period of 
_______________ months from the date of Letter of Acceptance. 
 
I/We have deposited as the Earnest Money a sum of Rs. _____________ in shape of 
____________________ which amount is not to bear any interest and I/We do hereby 
agree that this sum shall be forfeited by Uranium Corporation of India Limited in the event 
of accepting my/our tender I/We fail to execute the Contract when called upon to do so. 
 
If this tender is accepted, I/We shall deposit the sum to constitute the Security Deposit 
required by the relevant terms of the contract. 
 
I/We also undertake, as required to enter into a Contract with Uranium Corporation of 
India Limited by executing an Agreement in the prescribed Contract Agreement form 
enclosed along with this Tender Document and till such time the Agreement be not 
executed, we shall be bound by the terms and conditions of the Tender Document and 
subsequent letter, minutes of discussions and letter of acceptance. 
 
 

(Signature of Tenderer with seal) 
 

Name: 
Address of the Firm: 
 
Dated:   
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ARTICLES OF AGREEMENT 

Articles of AGREEMENT  made and entered into 

this _________________________________ day of ______________________ 20_____ 

between  

 

(hereinafter referred to as the Corporation which expression shall include its successors 

and assigns) of the one part and Messrs. 

_____________________________________________________ (hereinafter referred to  

as Contractor which expression shall include its successors and assigns of the other part 

WHEERAS the Corporation is desirous that certain works should be constructed viz. 

________________________________________________________________________

______________________________________ and has accepted a Tender by the 

Contractor for the construction completion and maintenance of such works NOW THIS 

AGREEMENT WITNESSETH as follows: 

1. In this Agreement works and expression shall have the same meanings as are 

respectively assigned to them in the General conditions and Special conditions of 

Contract hereinafter referred to. 

 

2. The following documents shall be deemed to form and be read and construed as part of 

this agreement, viz: 

 

a. Tender   Notice  No.  _______________ 

dated _________ 

b. The Drawings 

c. The Tender 

d. The General conditions of contract. 

e. The Specifications 

f. The Special Conditions 

g. The Schedule of Quantities 

h. Design Date and Technical Specifications (if any) 

i. General information and Guidance for Tenderers 

j. Any other document specifically mentioned herein as forming a part of the 

Agreement. 
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3. In consideration of the Payments to be made by the Corporation to the Contractor as 

hereinafter mentioned, the contractor hereby covenants with the corporation to 

construct, complete and maintain the works is conformity in all respects with the 

provisions of the contract. 

 

4. The Corporation hereby covenants to pay to the Contractor in consideration of the 

construction completion and maintenance of the works the contract price at the times 

and in the manner, prescribed by the Contract. 

 

5. The several parts of this contract have been read to us and fully understood by us. 

 

AS WITNESS OUR hand this ___________________ day of _______________ 

20______ signed by the said. 

 

 

___________________________________ 

Uranium Corporation of India Limited 
 

____________________________________ 

 

____________________________________ 

In the presence of 

 

 

Signed by the said       Contractor 

 

___________________________________ 

In the presence of  
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BANK GUARANTEE FORM FOR SECURITY DEPOSIT 
 
Name of the Bank : 
Address of the Bank : 
Guarantee No. : 
Date : 
Date of Expiry : 
Claim Period :  06 (six) months from the date of expiry. 
Limit of Liability : Rs.____________________ 
 
Whereas URANIUM CORPORATION OF INDIA LIMITED (herein after referred to as 
the CORPORATION) having its registered office at Jaduguda Mines P.O., & Dist. East 
Singhbhum, Jharkhand – 832102 which expression shall, unless repugnant to the context, 
includes its legal representatives, successors and assigns, have entered into an agreement 
(herein after referred to as the Agreement) with 
M/s._____________________________________________________ (herein after 
referred to as the CONTRACTOR) having its registered office at __________________ 
____________________________________which expression shall, unless repugnant to 
the context, include its legal representatives, Successor or assigns, for 
__________________________________ (Name of work) Letter of Intent/ Work Order 
No. ___________________________ dated _______________, described in the 
agreement based on the terms and conditions contained in the Agreement and whereas by 
the said Agreement Corporation has agreed to pay the Contractor for the Services to be 
rendered by the Contractor in terms of the said Agreement. 
AND WHEREAS, in accordance with the terms of the Agreement, the CONTRACTOR 
has to furnish Bank Bond for _________________________________________(Name of 
work) for due performance, fulfillment and observance of the terms and conditions of the 
Agreement and further covenanted with the CORPORATION to make good any 
deficiencies so as to fulfill in al respects the purposes of for which the Agreement is 
entered into and in accordance with their operating and other conditions specified and to 
meet all the requirements specified in regard their to in the Agreement for the 
period/periods stipulated in the Agreement. 
 
Now, by this guarantee, we, the CONTRACTOR (an principal)and 
__________________(Name and address of Bank) are held and firmly bound unto 
CORPORATION in thw sum of Rs. ____________ ( Rupees 
_______________________________________only) for the payment of which the 
CONTRACTOR and the Surety bound themselves, _______________ representatives and 
assigns jointly and severally by these presents. 
 
Now the conditions of this Guarantee is such that if the CONTRACTOR ( as principal ) 
shall duly, faithfully and punctually perform and observe all the terms, provisions and 
stipulations of Agreement including covenantas, concerning Bank Guarantee stipulated 
therein on the part of the CONTRACTOR (as principal) to be performed and observed 
according to the true purpose, intent and meaning threrof or if on default CONTRACTOR 
the CONTRACTOR shall satisfy and discharge the damages sustained by the 
CORPORATION thereby, upto the amount of this Bank Guarantee herein, then the 
obligation herein shall be null and void, but otherwise shall be in full force and effect for a 
period of __________ months i.e. upto ____________ from ____________. But no 
alterations in the terms of the said Agreement made between CORPORATION AND 
CONTRACTOR and under the Agreement or the extent or the nature of the materials 
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supplied, completed and maintained thereunder and no allowance of time by the 
CONTRACTOR or CORPORATION under the Agreement nor any forbearance in respect 
of any matter of thing concerning the said Agreement on the part of CORPORATION 
shall in any way release the CONTRACTOR from any liability under the Guarantee 
herein. 
We do hereby undertake to pay the amount due and payable under this Bank Guarantee 
without any demur, merly on demand from CORPORATION stating that the amount 
claimed is due by way or the loss or damages caused to or suffered or would be caused to 
or suffered by CORPORATION by reason of any breach by the said CONTRACTOR ( as 
principal ) of the terms and conditions obtained in the said agreement or by reason of the 
said CONTRACTOR’s (as principal) failure to comply with any of the conditions with 
regard to the Agreement set out in this Bank Guarantee. Any such demand made on the 
CONTRACTOR under this Guarantee. 
 
However, our liability under this Guarantee shall be restricted to an amount not exceeding 
Rs. ___________________ 
(Rupees__________________________________________________only).  
We further covenant that the Guarantee herein contained shall remain in full force and 
effect and that it shall continue to be enforceable till the dues of the CORPORATION 
under for by virtue of the said Agreement have been fully paid and Corporation’s claim 
satisfied or discharged or till CORPORATION certifies that the terms and conditions of 
the said Agreement have been fully and properly carried out by said CONTRACTOR (as 
principal) and discharges the guarantee. 
 
We, the surety, further covenant with CORPORATION that CORPORATION shall have 
fullest liberty without our consent and without affecting in any manner our obligations 
hereunder to vary any of the terms and conditions of the said Agreement from time to 
time, to postpone for any time or from time to time, any of the powers exercisable By 
CORPORATION AGAINST the said CONTRACTOR (as principal) and to forbear or 
enforce any of the terms and conditions relating to said Agreement and we shall not be 
relieved from our liability by reason of any such variations, or extension being granted to 
said CONTRACTOR or for any forbearance, act of omission on the part of 
CORPORATION, or any indulgence by CORPORATION to the said CONTRACTOR (as 
principal) or by any such matter or thing whatsoever. Which under the law relating to 
sureties would but for this provision, have effect of so relieving. 
 
This Guarantee herein contained is not revocable by notice during its currency and will 
remain in full force until all the undertaking covenants, terms and conditions of 
Agreement are performed and fulfilled or until it is discharged by notice in writing by 
CORPORATION. 
 
This Guarantee will remain in force upto _______________ months from 
______________ i.e. upto ________________and will stand automatically cancelled on 
expiry of the said period unless extended by mutual Agreement. Unless a demand or claim 
to enforce the claim under this Guarantee is made in writing against the surety within 06 
(six) months from the date of expiry of this Guarantee. All the rights of the 
CORPORATION hereunder against the surety shall be relieved and discharged from all 
the liabilities hereunder. 
 
IN WITNESS WHEREOF, the CONTRACTOR (as principal) and surety have executed 
this Guarantee and have affixed their seals on this date ______________. Now 
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withstanding anything contained herein before out liability under the present Guarantee is 
restricted to Rs. _____________ (Rupees___________________________________ 
only) and shall remain in force for a period of __________ months i.e. upto 
____________ from ____________ . Unless a suit or action is instituted to enforce the 
claim under the Guarantee within 06 (six) months from the said date all your rights under 
the Guarantee shall be forfeited and we shall be relieved and discharged from all liabilities 
thereunder. 
 
 
 
 

  PRINCIPAL             SURETY 
For and behalf of (Name of Firm)   For and behalf of (Name of Bank) 
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SECTION  -  V 

 
GENERAL  CONDITIONS 

 
I  N  D  E  X 

 
ITEM          
 
1.0 APPLICATION 

 
  DEFINITION AND INTERPRETATION 

 
2.1 Definition of Terms 
 
2.2 Interpretation 
 
2.3 Singular and Plural 
 
2.4 Headings or Notes 
 
2.5 Cost 
 
LANGUAGE AND SYSTEMS OF MEASUREMENT 
 
3.1 Language 
 
3.2 System of Measurement 
 

  ENGINEER AND ENGINEER’S REPRESENTATIVE 
 
4.1 Engineer’s Duties 
 
4.2 Engineer’s Representative 
 
4.3 Engineer’s Power to Delegate 
 
4.4 Engineer to Act Fairly 
 

   ASSIGNMENT AND SUB-LETTING 
 
5.1 Assignment 
 
5.2 Sub-letting 

 
 

  CONTRACT DOCUMENTS 
 
6.1 Documents mutually explanatory 
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6.2 Secrecy 
 
6.3 Governing Laws and Jurisdiction 
 
7.1 Drawings 
 
7.2 Approved Drawings 
 
7.3 Inspection of Drawings 
 
7.4 Foundation Drawings 
 
7.5 Errors in Drawings 
 
7.6 Operating & Maintenance Instructions 
 
8.1 Mistakes in Information 
 
8.2 Errors by Contractor 
 

  
 OBLIGATIIONS OF THE CONTRACTOR 

 
9.1 General Obligations 
 
9.2 Setting out 
 
10.0 Contract Agreement 
 
11.1 Performance Bonds 
 
12.1 Contractor to Inform Himself Fully 
 
12.2 Sufficiency of Tender 
 
12.3 Import license & Foreign Exchange 
 
12.4 Consents, Way leaves etc. 
 
13.1 Contractor’s Key Personnel 
 
13.2 Training 
 
14.0 Engineer’s Decisions 
 
PROGRAM 
 
15.1 Program to be furnished 
 
15.2 Procedure & Method 
 
15.3 Progress of Works 
 
CONTRACTOR’S SUPERINTENDENCE 
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16.1 Contractor’s Representatives  
 
16.2 Notice of Objection 
 
17.1 Contractor’s Equipment 
 
17.2 Fencing, Lighting, Guarding and Fire Protection 
 
17.3 Electricity & Water and Space 
 
17.4 Opportunities for other Contractors. 

 
17.5 Protection of Trees 

 
17.6 Fossils etc. 
 
LIABILITY FOR ACCIDENT AND DAMAGE 
 
18.1 Care of the Works 
 
18.2 Damage to persons and property before taking over 
 
18.3 Damage to persons and property after taking over 
 
18.4 Damage to persons and property from a  
 cause occurring before taking over 
 
18.5 Claims for damage to persons or property 
 
18.6 Accident or Injury to Workmen 
 
19.0 Indirect or consequential damage 
 
INSURANCES, REGULATIIONS & PATENT RIGHTS 
 
20.1 Insurance of works 
 
20.2 Third party Insurance 
 
20.3 Insurance against accident etc. to Supervisors 
 
20.4 Damage notification period 
 
20.5 Remedy on failure to Insure 
 
21.0 Compliance with statutes, Regulations etc. 
 
22.1 Patent Rights etc. 
 
22.2 Claims in respect of Patent Rights 
 
GENERAL OBLIGATION OF THE PURCHASER 
 
23.1 Foundations 
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23.2 Authority for Access 
 
23.3 Access not Exclusive 
 
HOURS OF WORK AND RATE OF PROGRESS 
 
24.1 Hours of work 
 
24.2 No Night or Sunday Work 
 
24.3 Rate of Progress 
 
24.4 Clearance of Site on Completion 
 
LABOUR 
 
25.1 Engagement of Labour 
 
25.2 Return of Labour 
 
25.3 Minimum Wages 
 
25.4 Contract Labour (Regulation & Abolition) 
 
25.5 Contractor to abide by various acts 
 
25.6 Non-observance of Contract Labour Act. 
 
25.7 Indemnity 
 
25.8 Model rules for Labour Welfare 
 
25.9 Disorderly Conduct 
 

 WORKMANSHIP AND MATERIALS  
 
26.1 Quality of materials, Workmanship and Tests 
 
26.2 Cost of Samples & Tests 
 
26.3 Inspection of Operations 
 
27.1 Inspection & Testing during Manufacture 
 
27.2 Dates for Inspection & Testing 
 
27.3 Certificate of Testing 
 
27.4 Rejection  
 
28.0 Delivery 
 
29.1 Examination of Work before covering up 
 
29.2 Uncovering & Making openings 
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30.1 Removal of Improper work and Materials 
 
30.2 Default of Contractor in Compliance 
 

 SUSPENSION OF WORKS 
 
31.1 Order to suspend progress 
 
31.2 Force Majeure 
 
FORE CLOSURE OF CONTRACT IN FULL OR IN PART  
 
DEFECTS BEFORE TAKING  OVER 

 
TESTS ON COMPLETION 
 
34.1 Notice of Tests 
 
34.2 Delayed Tests 
 
34.3 Facilities for Tests on Completion 
 
34.4 Repeat Tests 
 
34.5 Consequence of failure to pass tests on completion 
 
TIME FOR COMPLETION 
 
35.1 Extension of Time for Completion 
 
35.2 Delay in completion 

 
 

 
TAKING OVER 
 
36.1 Taking over Certificates 
 
36.2 Taking over by portions 
 
36.3 Use before taking over 
 
36.4 Interference with Tests 
 
DEFECTS AFTER TAKING OVER 
 
37.1 Defects liability period 
 
37.2 Making good defects 
 
37.3 Notice of defects 
 
37.4 Extension of defect liability period 
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37.5 Delay in remedying defects 
 
37.6 Removal of defective works 
 
37.7 Further Tests on completion 
 
37.8 Conditions Applicable 
 
37.9 Right of Access 
 
37.10 Contractor to Search 
 
37.11 Gross Misconduct 
 

 VARIATIONS 
 
38.1 Engineer’s powers to vary 
 
38.2 Orders for variations to be in writing 
 
38.3 Claims for additional payment for variations 
 
38.4 Variations exceeding 15% 
 

 VESTING OF PLANT AND CONTRACTORS EQUIPMENT 
 
39.1 Ownership of Plant 
 
39.2 Marking of Plant 
 
40.1 Removal of Contractor’s Equipment 
 
40.2 Loss or damage to Contractor’s Equipment 
 
40.3 Other Conditions 
 

 CERTIFICATES & PAYMENTS 
 
41.1 Certificates for Payment 
 
41.2 Application for Interim Certificates 
 
41.3 Issue of Interim Certificates 
 
41.4 Value of Interim Certificates 
 
41.5 Withholding Interim Certificates 
 
41.6 Advance and Progress Payments 
 
41.7 Effect of Interim Certificates 
 
41.8 Final Certificate of Payment 
 
41.9 Issue of Final Certificate 
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41.10Value of Final Certificate 
 
41.11Final Certificate Conclusive 
 
41.12Adjustment to Certificates 
 
41.13 Corrections to Certificates 

 
PAYMENT CONDITIONS  
 
42.0 Terms of Payment 
 
REMEDIES AND POWERS 
 
43.1 Default of Contractor 
 
43.2 Valuation at date of forfeiture 
 
43.3 Payment after forfeiture 
 
44.0 Urgent Repairs 

 
 
 
 TERMINATION OF CONTRACT  

 
45.1 Due to Prolonged Delay 
 
45.2 For Corrupt and Fraudulent Practice 
 
45.3 For attachment of plants, machineries & equipments at site 
 
45.4 For Non Performance of terms and conditions of the contract 
 
DISPUTES AND ARBITRATION 
 
46.1 Disputes 
 
46.2 Arbitration 
 
46.3 Work to Continue 
 
NOTICES 
 
47.1 Notices to Contractor 
 
47.2 Notices to Purchaser & Engineer 
 
47.3 Change of Address 
 
MISCELLANEOUS 
 
48.1 Endorsement of Terms 
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GENERAL CONDITIONS 

 
 

1. APPLICATION 
 
 Unless otherwise provided in the Contract, these General Conditions shall govern the 

Contract. 
 
 DEFINITIONS AND INTERPRETATION 
 
2.1 Definition of Terms 

 
In construing the Contract, the following words shall have the meanings herein 
assigned to them unless there is something in the subject or context inconsistent with 
such construction: 
 
a) The ‘Owner’ / ‘Purchaser’ /’ Client’/’ Company’ /’ Corporation’ / Employer’ 

shall mean “Uranium Corporation of India Limited” having its Registered and 
Head Offices at Jaduguda, P.O. Jaduguda Mines, Singhbhum (East), 
Jharkhand-832102, referred to throughout in the Contract Document by 
‘Owner’ or ‘Purchaser’ or ‘Client’ or UCIL or ‘Company’ or ‘Corporation’. 

   
b) The ‘Contractor’ is the successful Tenderer who is awarded the Contract by 

the Owner to perform the Works covered by the Contract and shall be deemed 
to include the Contractor’s, successors, heirs, executors, administrators, 
representatives or assigns approved by the Purchaser and will be referred to as 
if of masculine gender and singular number, throughout in these Documents. 

 
 

c) The term ‘Sub-Contractor’ used herein refers to a party or parties having a 
direct contract with the Contractor to whom any part of the Contract has been 
sublet by the Contractor with the consent in writing of the Owner. 

 
d) ‘Accepting Authority’ shall mean the Chairman and Managing Director of 

UCIL or his representative appointed by him in writing to act on his behalf. 
 

e) The ‘Engineer’/’Engineer-in Charge’ shall mean the officer(s) appointed in 
writing by the Accepting Authority to act as ‘Engineer’/’Engineer-in Charge’ 
from time to time for the particular contract. 

 
f) The  ‘Engineer’s Representative’ shall be the person nominated by the 

Engineer in writing to act on his behalf. 
 

g)  ‘Plant’, and/or ‘Equipment’, and/ or‘ Component’ shall mean and include 
plant, stores and materials to be provided and work to be done by the 
Contractor under the Contract. 

 
h) ‘Works’ means the works to be executed by the Contractor in accordance with 

the Contract, which has also been referred to as ‘Contract Work’. 
 

i) ‘Temporary’ works means all Temporary works of every kind required in or 
about the execution completion and maintenance of the works by the 
Contractor at their own cost and risk. 
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j) ‘Constructional Plant’, ‘Contractors Equipment’ shall mean all appliances or 
things of whatsoever nature required in or about the execution, completion and 
maintenance of the Works or Temporary Works by the Contractor at his own 
cost and risk (as hereinafter defined) but does not include materials or other 
things intended to form or forming part of the permanent work. 

 
k) ‘Contract’ means the Notice Inviting Tenders, Conditions of Tendering, 

Tender Form, General Conditions of Contract, Special Conditions of Contract, 
General Specification, Technical Specifications, Priced Schedule of Items, the 
Letter of Acceptance, Contract Agreement and Drawings and any other 
document which may be included at the time of signing of the Contract 
Agreement.  Till formal contract Agreement is executed the Letter of Intent / 
Letter of Acceptance shall be deemed to be the Contract. 

 
l) The ‘Specification’ shall mean the Specification annexed to these General 

Conditions and any subsequent modifications thereof and the drawings and 
Schedule attached thereto (if any) and such other specifications as may be 
approved by the Engineer. 

 
m) ‘Drawings’ means the Drawings referred to in the Contract and any 

modification of such drawings approved in writing by the Engineer and such 
other Drawings as may from time to time be furnished or approved in writing 
by the Engineer. 

 
n) ‘Site’ means the lands and other places on,. under, in or through which the 

works are to be executed or carried out and any other lands or places provided 
by the Owner for the Purpose of the Contract. 

 
o) ‘Defects Liability Period’ shall mean the period of guarantee as explained 

under Clause 37.1 of these General Conditions. 
 

p) ‘Month’ shall mean calendar month, ‘Day’ shall mean a period of 24 hours 
beginning at midnight. 

 
q) ‘’Letter of Intent’/‘Letter of Acceptance’ shall mean the Purchaser’s letter 

conveying his acceptance of the Tender subject to such reservations as may 
have been stated therein. 

 
r) ‘Approved’ or ‘to approval’ shall mean as approved by or approval of the 

Consulting Engineer or Owner or Engineer. 
 

s) i)  ‘F.O.B.’ shall mean delivery free of expenses to the Purchaser on board 
the vessel at the port of shipment. 

 
ii) ‘F.O.R. Destination’ shall mean delivery free of expenses to the 

Purchaser on rail wagons at destination Railway Station siding as may 
be named or in the case of despatched by road free on road carrier 
delivered at site. 

 
iii) The phase ‘F.O.R. Works’ shall mean loaded and stored or trimmed, 

free of expenses to the Purchaser on road carrier or on board rail-
wagons at Contractor’s siding or at the nearest Railway Station for 
transportation. 

 



 41

iv) ‘C.I.F.’ Port’ shall mean Cost Insurance and Freight inclusive delivery 
free of expenses to the Purchaser at Indian Port of entry. 

 
v) C.I.F. site shall mean Cost Insurance and Freight inclusive delivery 

free of expenses to the Purchaser at site. 
 

t) The ‘Contract Sum’ shall mean: 
 

i) In the case of Lump Sum Contract the sum for which the tender is 
acceptable. 

 
ii) In the case of percentage Rate Contracts the estimated value of the 

works as mentioned in the tender adjusted by the Contractor’s 
percentage. 

 
iii) In the case of Item Rate Contracts the cost of the work arrived at after 

multiplying of the quantities shown in Schedule of Quantities by the 
item rates quoted by the Tenderer or as finally accepted for the 
various items, subject to any variation mentioned in the Contract.  

 
u) i) Market Rate shall be rate as decided by the Engineer on the basis of 

the cost of materials and labour at the site where the work is to be 
executed, plus the percentage mentioned in relevant schedule to cover 
all overheads and profit. 

 
 ii) “Schedule(s)’ referred to in these conditions shall mean the relevant 

schedule(s) annexed to the tender papers issued by the Purchaser or 
the standard schedule of rates prescribed by the Purchaser and the 
amendments thereto issued from time to time.  

 
 iii) ‘Urgent Works’ shall mean any urgent measures that, in the opinion of 

the Engineer, become necessary during the progress of works to 
obviate any risk of accident or failure of which become necessary for 
security. 

 
v) i) ‘Initial Operation’ or ‘Reliability Run’  shall mean continuous 

operation of the contract plant and materials under varying load to 
furnish proof of satisfactory operation for a specified period which 
shall not be less than four (4) weeks. 

 
 ii) ‘Commissioning’ shall mean the successful operation of the plant and 

equipment after all initial adjustments, trials, cleaning and reassembly 
required at site, if any, have been completed. 

 
 iii) ‘Tests on Completion’ shall mean such tests as are prescribed by the 

Specification and/or tests mutually  agreed upon by the Purchaser and 
the Contractor to be made by the Contractor after erection of the 
equipment to prove satisfactory operation as required by the 
Specification. 

 
 iv) ‘Acceptance Tests’ shall mean such tests, as are required to prove the 

performance guarantees of the plant given by the Contractor before 
taking over of the plant by the Purchaser. 
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w)  ‘Warranty Period’ shall mean the period of guarantee and shall have the same 
meaning as Defect Liability Period defined in Clause 37.1 of these General 
Conditions. 

 
x)    ‘Security Deposit’ or ‘Security Bond’ shall have the same meaning as 

Performance Bond as indicated in Clause 11.1 of these General Conditions. 
 

2.2 Interpretation 
 

 Words importing persons or parties shall include firms and corporations. 
 
2.3 Singular and Plural 

 
 Words importing the singular only also include the plural and vice versa where the 

context requires. 
 
2.4 Headings or Notes 
 
 The Headings and marginal notes in these General Conditions shall not be deemed 

part thereof or be taken into consideration in the interpretation or construction thereof 
or of the Contract. 
 

2.5 Cost 
 
 The word  ‘Cost’ shall be deemed to include overhead costs whether incurred on or off 

the site. 
 
 
 
 
3.0 LANGUAGE AND SYSTEMS OF MEASUREMENT 
 
3.1 Language 
 
 English shall be the ruling language.  Any tender, drawing, technical data, document 

and/or correspondence which forms the basis of an order or contract or which may be 
furnished by the Contractor for the Purchaser’s approval or information as provided 
under the said order or contract, shall be in English. 

 
3.2 Systems of Measurement 
 
 The metric system of measurements shall be used in all specifications, drawings, 

designs, documents and/or correspondences.  All measuring devices, instruments and 
appliances shall be designed for working on the metric system. 

 
4.0 ENGINEER AND ENGINEER’S REPRESENTATIVE 
 
4.1 Engineer’s Duties 
 
 The Engineer shall carry out such duties in issuing decisions, certificates and orders as 

are specified in the Contract. 
 
4.2 Engineer’s Representative 
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 The Engineer’s Representative shall be responsible to the Engineer and his duties are 
to watch and supervise the works and to test and examine any plant, equipment, 
component, materials or workmanship employed in connection with the Works. The 
Engineer’s Representative shall have no authority to relieve the Contractor of any of 
his obligations under the Contract nor except as expressly provided in the Contract, to 
order any work involving delay in completion or any extra payment to the Contractor 
by the Purchaser nor to make any variation to the works. 
 

4.3 Engineer’s Power to Delegate 
  
 The Engineer may from time to time in writing delegate to the Engineer’s 

Representative any of the powers, discretion, functions and/or authorities vested in 
him and he may at any time revoke any such delegation.  The Engineer shall furnish to 
the Contractor a copy of any such written delegation or revocation.  No such 
delegation or revocation shall have effect until a copy thereof has been delivered to the 
Contractor.  Any written decision, instruction or approval given by the Engineer’s 
Representative to the Contractor in accordance with such delegation shall bind the 
Contractor and the Purchaser as though it had been given by the Engineer provided 
always that :  
 
(a) Any failure of the Engineer’s Representative to disapprove any Plant, 

equipment, component, material or workmanship shall not prejudice the 
power of the Engineer thereafter to disapprove such plants material or 
workmanship and to order the rectification thereof in accordance with these 
Conditions. 

 
(b) If the Contractor shall be dissatisfied by reason of any decision of the 

Engineers Representative he shall be entitled to refer the matter to the 
Engineer who will thereupon confirm, reverse or vary such decision in 
accordance with Clause 14 (Engineer’s Decisions). 

 
4.4 Engineer to Act Fairly 
 
 Wherever by these Conditions the Engineer is required to exercise his discretion, by 

the giving of a decision, opinion, consent or to express satisfaction or approval or to 
determine value or otherwise take action which may affect the rights and obligations 
of either the Purchaser or the Contractor, the Engineer shall exercise such discretion 
fairly within the terms of the Contract and having regard to all the circumstances. 
 
 

5.0 ASSIGNMENT AND SUB-LETTING 
 
5.1 Assignment 
 
 The Contractor shall not assign the Contract or any part thereof or any benefit, 

obligation or interest therein or thereunder without the prior written consent of the 
Purchaser. 

 
5.2 Sub-Letting 
 
 The Contractor shall not sub-let the whole of the works. Except where otherwise 

provided by the Contract, the Contractor shall not sub-let any part of the works 
without the prior written consent of the Engineer.  Any such consent, if given, shall 
not relieve the Contractor from any liability or obligation under the Contract and he 
shall be responsible for the acts, defaults and neglects of any Sub-Contractor, his 
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agents, servants or workmen as fully as if they were the acts, defaults or neglects of 
the Contractor, his agents, servants or workmen. Provided that the restriction 
contained in this Clause shall not apply to Sub-Contracts for any part of the works of 
which the makers are named in the Contract. 

 
  CONTRACT DOCUMENTS 

 
6.1 Documents Mutually Explanatory 

 
 Unless otherwise provided in the Contract, the provisions of General Conditions and 

Special Conditions shall prevail over those of any other document forming part of the 
Contract and in case of conflict Special Conditions shall prevail over General 
Conditions.  Subject to the foregoing the several documents forming the Contract are 
to be taken as mutually explanatory of one another but in the case of ambiguities or 
discrepancies the same shall be explained and adjusted by the Accepting Authority 
who shall thereupon issue to the Contractor instructions thereon. Provided always that 
if in the opinion of the Accepting Authority compliance with any such instructions 
shall involve the Contractor in any cost which, by reason of such ambiguity or 
discrepancy the Contractor did not and had reason not to anticipate, the Accepting 
Authority shall certify and the Purchaser shall pay such additional sum as may be 
reasonable to cover such cost. 
 

6.2 Secrecy 
 
 The Contractor shall take necessary steps to ensure that all persons employed on any 

work in connection with contract have noticed that the Indian Official Secret Act 
1923 (XIX of 1923) and Indian Atomic Energy Act 1962 (XXXIII of 1962) and 
latest amendment applied to them and shall continue so to apply even after the 
execution of such works under the Contract. 

 
6.3 Governing Laws and Jurisdiction 
 
 This Contract shall be governed by the Indian Laws in force and it shall be deemed to 

have been executed at Jaduguda, District Singhbhum (East), Jaduguda, India within 
the ordinary civil jurisdiction of the competent court situated in Ghatsila, District 
Singhbhum (East), Jharkhand. 

 
7.1 Drawings 
 
 The Contractor shall submit to the Engineer for approval. 
 
 (a)  Within the times given in the Specification or in the program to be provided 

under Clause 15 and/ or as given in Special Condition and/ or as given in the 
technical specifications, such drawings, samples, patterns and models as may 
be called for therein and in the numbers therein required. 

 
 (b)  During the progress of the works within such reasonable time as the 

Engineer may require such drawings of the general arrangement and details 
of the works as the Engineer may reasonably require. 

 
  Within the times given in the Specification or the program, after receiving 

such drawings, samples, patterns and models, the Engineer and/ or 
Consultant shall signify his approval or otherwise.  The Contractor shall 
supply additional copies of approved drawings in accordance with the details 
set out in the Specification and/ or as specified in the Special Conditions. 
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  If the Engineer and/ or Consultant shall not approve any Drawing, sample, 

pattern or model so provided, the same shall be forthwith modified to meet 
the reasonable requirements of the Engineer and/ or Consultant and shall be 
resubmitted.  Approved Drawings shall be signed or otherwise certified by 
the Engineer and / or Consultant.  Drawings where specified to be supplied 
by the Purchaser shall be as per special conditions. 

 
7.2 Approved Drawings 
 
 Drawings approved as above described shall not be departed from except as provided 

in Clause 38 (Variations). Approval of drawing does not relieve the responsibility of 
the Contractor to achieve the Performance Guarantee. 

 
 
7.3 Inspection of Drawings 
 
 The Engineer shall have the right at all reasonable times to inspect at the premises of 

the Contractor all Drawings of any portion of the works. 
 

7.4 Foundation Drawings 
 
 The Contractor shall within the times mentioned in the Specifications or in accordance 

with the program, provide drawings showing the manner in which the Plant is to be 
affixed together with all information relating to the works required for preparing 
suitable foundations for providing suitable access for the Plant and any necessary 
equipment to the point on Site where the plant is to be erected and for making all 
necessary connections to the Plant (whether such connections or foundation drawings 
are to be made by the Contractor under the Contract or not). 

 
7.5 Errors in Drawings 
 
 Subject to Clause 8.1 (Mistakes in information) any expenses resulting from an error 

or omission in or from delay in delivery of the drawings and information mentioned in 
Sub-Clause 4 of this Clause shall be borne by the Contractor. 

 
7.6 Operating and Maintenance Instructions 
 
 The Contractor shall furnish to the Purchaser before the works are taken over, 

Operating and Maintenance Instructions of all equipment / systems together with 
Drawings of the Works as completed in sufficient detail to enable the Purchaser to 
maintain, dismantle, reassemble and adjust all parts of the works.  Unless otherwise 
agreed, the works shall not be considered to be completed for the purposes of taking 
over under the terms of Clause 36 (Taking Over) until such instructions and drawings 
have been supplied to the Purchaser. 

 
8.1   Mistakes in Information 
 
 The Contractor shall be responsible for any discrepancies, errors or omissions in the 

Drawings and information supplied by him whether they have been approved by the 
Engineer or not provided that such discrepancies, errors or omissions are not due to 
incorrect drawings or inaccurate information furnished to the Contractor in writing by 
the Purchaser or the Engineer. 

 
8.2 Errors by Contractor 
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 The Contractor shall at his own expense carry out any alternations or remedial work 

necessitated by reason of such discrepancies, errors or omission for which he is 
responsible and modify the drawings and information accordingly and shall bear all 
costs incurred therein.  The performance of his obligations under this Sub-Clause shall 
be in full satisfaction of the Contractor’s liability under Sub-Clause 1 of this Clause 
and under Clause 7.5 but shall not relieve him of his liability under Clause 35.2 (Delay 
in Completion) in so far as that liability arises as a result of such discrepancies, errors 
or omission. 
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 OBLIGATIONS OF THE CONTRACTOR 
 
9.1 General Obligations 
 
 The Contractor shall subject to the provisions of the Contract, execute the works with 

the due care and diligence within the Time for Completion and shall provide all 
labour, including the supervision thereof and Contractor’s Equipment, necessary 
thereof and all other things whether temporary or permanent nature and for carrying 
out his obligations under Clause 37 (Defects), so far as the necessity for providing the 
same is specified in or is reasonably to be inferred from the Contract. 

 
9.2 Setting Out 
 
 The Contractor shall be responsible for the accurate setting out of the Works in 

relation to original points, lines and levels of reference given by the Engineer in 
writing and for the correctness, subject as above mentioned, of the positions, levels, 
dimensions and alignment of all parts of the Works and for the provision of all 
necessary instruments, appliances and labour in connection therewith.  If, at any time 
during the progress of the Works, any error shall appear or arise in the positions, 
levels, dimensions or alignment of any part of the works, the Contractor, on being 
required so to do by the Engineer or the Engineer’s Representative, shall at his own 
cost, rectify such error to the satisfaction of the Engineer or the Engineer’s 
Representative, unless such error is based on incorrect data supplied in writing by the 
Engineer or the Engineer’s Representative or as a result of default by another 
contractor, not being a Sub-Contractor, in which case the cost of rectifying the same 
shall be borne by the Purchaser.  The checking of any setting out or of any line or level 
by the Engineer or the Engineer’s Representative shall not in any way relieve the 
Contractor of his responsibility for the accuracy thereof.  The Contractor shall 
carefully protect and preserve bench marks, sight rails, pegs and other things used in 
setting out the works. 

 
10.0  Contract Agreement 

 
 The Contractor shall enter into and execute a Contract Agreement (to be prepared and 

completed by the Contractor) in the form annexed with such modification as may be 
necessary within 30 days from the issue of Letter of Acceptance.  Till the formal 
contract Agreement is executed the Letter of Acceptance will have the force of 
Contract Agreement.  The Letter of Acceptance and also the Contract Agreement shall 
be signed on behalf of the Purchaser by the Accepting Authority or his nominee.  The 
Contract Agreement shall be signed on behalf of the Contractor by person(s) holding 
Power of Attorney on behalf of the Contractor. The Successful Contractor will prepare 
the bond copies of Contract Agreement at his own cost and after signing of his 
document will submit 10 (Ten) copies of the same to the purchaser at free of cost. 

 
11.1  Performance Bond 
 
 For the performance of the contract the contractor shall furnish a Bank Guarantee of a 

reputed Scheduled Commercial bank approved by the purchaser in favour of the 
purchaser, within 14 days from the issuance of letter of intent/acceptance. The amount 
of such Bank Guarantee shall be equivalent to 10% of the contract sum. The terms and 
conditions of the Bank Guarantee shall have to be in accordance with the specimen 
annexed to the tender document and confirmed by the contractor in its techno 
commercial offer. The cost of the Bank Guarantee shall have to be borne by the 
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contractor. The Bank Guarantee shall remain valid till expiry of the defect liability 
period in terms of clause 37.1 herein and issue of final certificate by the engineer. 

 
12.1  Contractor to Inform Himself Fully 
 
 The Contractor shall be deemed to have inspected and examined the Site and its 

surroundings and information available in connection therewith and to have satisfied 
himself fully, before submitting his Tender, as to the form and nature thereof, 
including the sub-surface conditions, the hydrological and climatic conditions, the 
extent and nature of work and materials necessary for the completion of the works, the 
means of access to the Site and the accommodation  he may require and, in general 
shall be deemed to have obtained all necessary information as to risks, contingencies 
and all other circumstances which may influence or affect his Tender. 

 
 If he shall have any doubt as to the meaning of any portion of the Tender documents, 

he shall set forth the particulars thereof and submit them to the Purchaser in writing 
for clarification.  Any information thus had or otherwise obtained from the Purchaser 
shall not in any way relieve the Contractor from his responsibility for supplying the 
plant and equipment and or executing the works in terms of the specification, 
including all detailed and incidental work and supply of all accessories, apparatus or 
materials which may not have been specifically mentioned in the Specification or 
drawings, but otherwise necessary for insuring complete erection and safe and 
efficient commercial working of the plant and equipment and / or complete execution 
of the works. 

 
12.2  Sufficiency of Tender 
 
 The Contractor by tendering shall be deemed to have satisfied himself as to all the 

conditions and circumstances affecting the Contract Sum, as to the possibility of 
executing the works as shown and described in the Contract, as to the general 
circumstances at the site of the works, if access thereto has been made available to him 
and as to the general labour position at the site and to have determined his prices 
accordingly.  The Contractor shall be responsible for any misunderstanding or 
incorrect information however obtained except information given in writing by the 
Purchaser or the Engineer. 

 
12.3  Import License and Foreign Exchange 
 
 Unless otherwise provided in the Contract, the Contractor shall obtain all import 

permits or licenses and arrange all foreign exchange required for any part of the Plant 
or Works. 

 
 
 
12.4  Consents, Way leaves etc. 
 
 The Contractor shall, before the time specified for delivery of any Plant, equipment, 

component or material to the Site, obtain all consents, way leaves and approvals 
required in connection with the Regulations and By-laws of local or other authority 
which shall be applicable to the works. 

 
13.1  Contractor’s Key Personnel 
 
 The Contractor shall furnish the list of Key Personnel, along with details of their 

experience, proposed to be engaged in the execution of the Contract for approval by 
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the Engineer. Only the persons approved by the Engineer shall be deployed in the 
execution of the Contract. Such approval by the Engineer shall not relieve the 
Contractor of any of his duties or responsibilities under the Contract. 

 
13.2  Training 
 
 The Contractor shall during the currency of the Contract when called upon by the 

Engineer engage and also ensure engagement by sub-contractors and others employed 
by the Contractor in connection with the works, such number of apprentices as 
required under the Apprentices Act. 1961 and shall be responsible for all obligations 
of the Purchaser under the Act including the liability to make payment to Apprentices 
as required under the Act. 

 
 The Contractor shall also be responsible for any other specific training requirement as 

per the provisions set out in Special Conditions or the specification. 
 
14.0  Engineer’s Decisions  
 
 The Contractor shall proceed with the works in accordance with the decisions 

instructions and orders given by the Engineer in accordance with these Conditions, 
provided always that: 
 
(a) If the Contractor shall, without undue delay after being given any decision, 

instruction or order otherwise than in writing, require it to be confirmed in 
writing, such decision, instruction or order shall not be effective until written 
confirmation thereof has been received by the Contractor, and 

 
(b) If the Contractor shall, by written notice to the Engineer within fourteen (14) 

days after receiving any decision, instruction or order of the Engineer in 
writing or written confirmation thereof, dispute or question the decision, 
instruction or order, giving his reasons for so doing, the matter shall be 
referred to the Engineer who shall within a further period of twenty one (21) 
days by notice in writing, with reasons therefore, to the Contractor confirm, 
reverse or vary such decision. 

 
15.0  PROGRAM 
 
15.1  Program to be furnished 
 
 The Contractor shall submit with his Tender, a program in the form of Network in MS 

Projects or Primavera, according to which he proposes to carry out the works. 
 
 Within the time stated in Special Conditions, or if no time is stated within one month 

of the acceptance of his Tender the Contractor shall submit to the Engineer for his 
approval a program based on above showing, in such form as may reasonably be 
required by the Engineer, the order of procedure in which he proposes to carry out the 
works on site and commissioning thereof.  The submission to and approval by the 
Engineer of such program shall not relieve the Contractor of any of his duties or 
responsibilities under the Contract. 

 
15.2  Procedure and Method 
 
 After submission to and approval by the Engineer of such program the Contractor 

shall adhere to the order of procedure and method stated therein unless he obtains the 
written permission of the Engineer to vary such order or method. 
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15.3  Progress of Works 

 
 The Contractor shall submit Monthly Reports identifying quantitatively the monthly as 

well as cumulative progress of work against targets in such form as may reasonably be 
required by the Engineer.  If at any time it should appear to the Engineer that the 
actual progress of the Works does not conform to the Program, the Contractor shall 
produce, at the written request of the Engineer, a revised program showing the 
modifications to the approved program necessary to ensure completion of the works 
within the Time for completion. 
 
Besides this report, regular weekly /monthly meeting are to be conducted with the 
Contractor as per direction of the Engineer-in-Charge. The documentary evidence in 
support of the monthly report are required to be produced, as and when asked for. 
 
CONTRACTOR’S SUPERINTENDENCE 
 

16.1  Contractor’s Representatives  
 
 The Contractor shall employ one or more competent representatives, whose name or 

names shall have previously been communicated in writing to the Engineer by the 
Contractor, to superintend the carrying out of the Works on the Site.  The said 
representative, or if more than one shall be employed, then one of such 
representatives, shall be present on the Site during all working hours and any orders or 
instructions which the Engineer may give to the said representative of the Contractor 
shall be deemed to have been given to the Contractor. 

 
 
 
 
16.2  Notice of Objection 
 
 The Engineer shall be at liberty by notice in writing to the Contractor to object to any 

representative or person employed by the Contractor in the execution of or otherwise 
about the works who shall in the opinion of the Engineer, misconduct himself or be 
incompetent or negligent. The Contractor shall replace such person from the Works 
immediately. 
 

17.1  Contractor’s Equipment 
 
 Except to the extent specified in Special Conditions the Contractor shall at his own 

expense, provide all Contractor’s Equipment, haulage and water and power necessary 
to execute and complete the works. 

 
17.2  Fencing, Lighting, Guarding and Fire Protection 
 
 The Contractor shall be responsible for the proper fencing, lighting, guarding and 

watching of all the Works under this Contract on the site at his own expense until 
taken over and for the proper provision during a like period of temporary roadways, 
footways, guards and fences as far as the same may be rendered necessary by reason 
of the works for the accommodation and protection of the owners and occupiers of 
adjacent property, the public and others.  No naked light shall be used by the 
Contractor on the site otherwise than in the open air without specific permission in 
writing from the Engineer. 
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 The Contractor shall also take all reasonable precautions to prevent fires of any nature 
in the general area and vicinity of his operation and he shall be responsible for all 
damages from fires attributable to his own activities or to those of his employees or to 
the activities of his Sub-Contractors or their employees.  

 
17.3  Electricity, Water and Space 
 
 The Contractor shall be entitled to use for the purposes of the works such supplies of 

electricity and water and also space as may be available therefore on the Site and of 
which details are given in Special Conditions and shall at his own expense, provide 
any equipment and distribution line necessary for such use and shall pay to the 
Purchaser for such use such sum as may reasonably be fixed by the Engineer. 

 
17.4  Opportunities for other Contractors 
 
 The Contractor shall in accordance with the requirements of the Engineer, afford all 

reasonable opportunities for carrying out their work to any other contractors employed 
by the Purchaser and their workmen and the workmen of the Purchaser and of any 
other duly constituted authorities who may be employed in the execution on or near 
the Site of any work not included in the Contract or of any Contract which the 
Purchaser may enter into in connection with or ancillary to the Works.  If, however, 
the Contractor shall on the written request of the Engineer or the Engineer’s 
Representative, make available to any such other Contractor, or to the Purchaser or 
any such authority, any Contractor’s Equipment or provide any other service of 
whatsoever nature the Purchaser shall pay to the Contractor in respect of such use or 
service such sum or sums as shall in the opinion of the Engineer, be reasonable. 

 
17.5 Protection Trees 
 
 Trees designated by the Engineer shall be protected from damages during the course 

of the works and earth level within 1 meter of each such tree shall not be changed. 
Where necessary, such trees shall be protected by providing temporary fencing.  

 
17.6 Fossils etc. 
 
 All fossils, coins, articles of value or antiquity and structures and other remains or 

things of geological or archaeological interest discovered on the site of the works shall 
as between the Purchaser and the Contractor be deemed to be the absolute property of 
the Purchaser. The Contractor shall take responsible precautions to prevent his 
workmen or any other persons from removing or damaging any such article or thing 
and shall immediately upon discovery thereof and, before removal, acquaint the 
Engineer’s Representative of such discovery and carry out, at the expense of the 
Purchaser, the Engineer’s Representative’s orders as to the disposal of the same.  

  
 LIABILITY FOR ACCIDENTS AND DAMAGE 
 
18.1  Care of the Works 
 
 The Contractor shall take full responsibility for the care of the works or any Section or 

Portions thereof until the date stated in the Taking-over Certificate issued in respect 
thereof under Clause 36 (Taking Over) and in case any damage or loss shall happen to 
any Portion of the works not taken over as aforesaid, from any cause whatsoever (save 
and except the damages to works at site caused by the excepted risks as defined in 
Sub-Clause 2 of this Clause) the same shall be made good by and at the sole cost of 
the Contractor and to the satisfaction of the Engineer.  The Contractor shall also be 
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liable for any loss of or damage to the works occasioned by him or by any Sub-
Contractor in the course of any operations carried out by him or by his Sub-
Contractors for the purpose of completing any outstanding work or complying with his 
obligations under Clause 37 (Defects). 

 
 
18.2  Damage to persons and property before taking over 
 
 The Contractor shall indemnify the Purchaser in respect of death or injury to any 

person and of all damages to any property (other than property forming part of the 
works not yet taken over) occurring before all the works shall have been taken over 
and against all actions, suits, claims, demands, costs, charges and expenses arising in 
connection therewith that shall be occasioned by the negligence of the Contractor or 
any Sub-Contractor or by defective design (other than a design made, furnished or 
specified by the Purchaser and for which the Contractor has disclaimed responsibility 
giving appropriate reasons in writing  within a reasonable time after the receipt of the 
Purchaser’s instructions), materials or workmanship but not otherwise.  Provided that 
the Contractor shall not be liable by virtue of this Sub-Clause in respect of damage or 
injury attributable to defects in any Section or Portion of the Works taken over. 

 
18.3  Damage to persons and property after taking over 
 
 If there shall occur any loss of or damage or injury to any property (other than 

property forming part of the works not yet taken over) or person while the Contractor 
is on the Site for the purpose of making good a defect in any Section or Portion of the 
Works pursuant to Clause 37 (Defects) or for the purpose of carrying out Tests on 
Completion of any such section during the Defects Liability Period as provided in 
Sub-clause 36.4 (Interference with Tests) the Contractor shall be liable as follows : 

 
 (a) In respect of loss of or damage to the said Section or portion the Contractor’s 

obligation shall be as defined in Clause 37 (Defects). 
 
 (b) In respect of damage or injury to any other property or to any person and of any 

actions, claims, demands, costs, charges and expenses arising in connection therewith 
the Contractor shall be liable to the extent that such damage or injury was caused by 
the negligence of the Contractor or a Sub-Contractor while on the site as aforesaid or 
by defective materials or workmanship used in making good the said defect but not 
otherwise. 

 
 The said section or portion of the works shall be defined by reference to the Taking 

Over Certificate issued in respect thereof pursuant to Clause 36 (Taking over). 
 
18.4  Damage to Persons and Property from a Cause Occurring before taking over 
 
 If there shall occur, after the commencement of the Defects Liability Period in respect 

of any Section or Portion of the Works, any loss of or damage or injury to any 
property (other than property forming part of the Works not yet taken over) or person 
as a result of a cause occurring prior to the commencement of the Defects Liability 
Period the Contractor’s Liability shall be as follows : 

 
 (a) In respect of loss of or damage to the said Section or Portion the Contractor’s 

obligations shall be as defined in Clause 37 (Defects). 
 
 (b) In respect ;of damage or injury to any property or to any person and of any 

actions, claims, demands, costs, charges and expenses arising in connection therewith 
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the Contractor shall be liable to the extent that such damage or injury was caused by 
the negligence of the Contractor or a Sub-Contractor or by defective design (other than 
a design made, furnished or specified by the Purchaser and for which the Contractor 
has disclaimed responsibility giving appropriate reasons in writing within a reasonable 
time after receipt of the Purchaser’s instructions) materials or workmanship but not 
otherwise.  

 
18.5 Claims for damage to persons or Property 
 
 In the event of any claim being made against the Purchaser arising out of the matters 

referred to in and in respect of which the Contractor may be liable under this Clause, 
the Contractor shall be promptly notified thereof and may at his own expense conduct 
all negotiations for the settlement of the same and any litigation that may arise 
therefrom.  The Purchaser shall not, unless and until the Contractor shall have failed to 
take over the conduct of the negotiations or litigation, make any admission, which 
might be prejudicial thereto.  The conduct by the Contractor of such negotiations or 
litigation shall be conditional upon the Contractor having first given to the Purchaser 
such reasonable security as shall from time to time be required by the Purchaser to 
cover the amount ascertained or agreed or estimated, as the case may be of any 
compensation damages, expenses and costs for which the Purchaser may become 
liable. The Purchaser shall at the request of the Contractor, afford all available 
assistance for any such purpose and shall be repaid all reasonable costs incurred in so 
doing. 

 
18.6  Accident or Injury to Workmen 
 
 The Contractor shall indemnify the Purchaser against all actions, suits, claims, 

demands, costs or expenses arising in connection with death or injuries (other than 
such as may be the responsibility of the Purchaser, his agents or servants) suffered by 
persons employed by the Contractor or his Sub-Contractors on the Works, whether at 
Law or order any Statutes dealing with the question of the liability of employers for 
injuries suffered by employees. 

 
19.0  Indirect or Consequential Damage 
 
 Except as provided in Clause 35.1 (Delay in Completion) for a reduction of the 

Contract sum for delay and except as provided in Clause 37.11 (Gross Misconduct) 
the Contractor shall not be liable to the Purchaser by way of indemnity or by reason of 
any breach of the Contract for loss of use (whether complete or partial) of the Works 
or of profit or of any contract or for any indirect or consequential damage that may be 
suffered by the Purchaser. 

 
 INSURANCE, REGULATIONS AND PATENT RIGHTS 
 
20.1  Insurance of Works (equipment or any other material at site) 
 
 The Contractor shall in the joint names of the Contractor and the Purchaser, insure the 

all works and keep each part hereof insured for the Contract Sum against all loss or 
damage from whatever cause arising other than the excepted risks, from the date of 
shipment or the date on which it becomes the property of the Purchaser, whichever is 
the earlier, until it is taken over by the Purchaser.  The Contractor shall insure against 
the Contractor’s liability in respect of any loss or damage occurring whilst the 
Contractor is on Site for the purpose of making good a defect or carrying out the Tests 
on completion during the Defects Liability period or for the purpose of completing any 
outstanding work and against any loss or damage arising during the Defects Liability 
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period from a cause occurring prior to taking over.  Such insurance shall be effected 
with an insurer for a sum and in terms to be approved by the Purchaser and the 
Contractor shall from time to time, when so required by the Engineer, produce the 
policy and receipts for the premium or premiums or satisfactory evidence of insurance 
cover.  All moneys received under any such policy shall be applied in or towards the 
replacement and repair of the Works lost, damaged or destroyed by this provision shall 
not affect the Contractor’s liabilities under the Contract. The Contractor shall ensure 
also the insurance of whole works against theft, fire, damage etc. till taking over by the 
Purchaser 

 
20.2  Third Party Insurance 
 
 The Contractor shall, prior to the commencement of any work on the Site by the 

Contractor pursuant to the Contract, insure against his liability for damage or injury 
occurring till the Defects liability period is over to any person (including any 
employee of the Purchaser or other contractors) or to any property (other than property 
forming part of the Works) due to or arising out of the execution of the Works.  Such 
insurance shall be effected for an amount with an insurer and in terms to be approved 
by the Purchaser and the Contractor shall from time to time when so required by the 
Engineer produce the policy and the receipts for the premiums or satisfactory evidence 
of insurance cover.  The terms of the policy shall include a provision whereby, in the 
event of any claim being made against the Purchaser in respect of which the 
Contractor would be entitled to indemnity under the policy, the insurer will indemnify 
the Purchaser against such claims and any costs, charges and expenses in respect 
thereof. 

 
20.3  Insurance Against Accident etc. to Supervisory Staff 
 
 The Contractor shall insure and shall maintain insurance against his liability under 

Clause 18.7 (Accident or injury to Workmen) and shall from time to time when so 
required by the Engineer produce the policy and the receipts for the premiums or 
satisfactory evidence of insurance cover.  The terms of any such policy shall also 
include the provision to indemnify the Purchaser mentioned in Sub-Clause 2  of this 
Clause.  Provided always that in respect of any persons employed by any Sub-
Contractor’s obligation under this Sub-Clause shall be satisfied if the Sub-Contractor 
shall have insured against the liability in respect of such persons in such manner that 
the Purchaser is indemnified under the policy, but the Contractor shall require such 
Sub-Contractor to produce to the Engineer when required the policy, the receipt for the 
premiums or satisfactory evidence of insurance cover. 

 
20.4  Damage Notification Period 
 
 All events or occurrences, by which a claim on insurer will result, shall be notifiable 

within a period of sixty (60) days from the date of receipt Plant, Equipment or 
Materials at site or from the date of occurrence of the events.  This period shall be 
further extensible as required in the event of Packages of supplies not being opened at 
specified rates of premium. 

 
20.5  Remedy on Failure to Insure 
 
 If the Contractor shall fail to effect and keep in force the insurance referred to in these 

Conditions the Purchaser may effect and keep in force any such insurance and pay 
such premium or premiums as may be necessary for that purpose and from time to 
time deduct the amount so paid by the Purchaser from any moneys due or which may 
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become due to the Contractor under the Contract or recover the same as a debt from 
the Contractor from any other moneys due or becoming due to the Contractor.  

 
21.0  Compliance with Statutes, Regulations etc. 
 
 The Contractor shall, in all matters arising in the performance of the Contract, 

conform in all respects with the provisions of any Central or State Statute, Ordinance 
or other Law or any Regulation or By-Law of any local or other duly constituted 
authority that shall affect the Contractor in the performance of his obligations under 
the Contract and shall keep the Purchaser indemnified against all penalties and 
liability of every kind for breach of any such Statute, Ordinance, Law, Regulation or 
By-Law. 

 
22.1 Patent Rights etc. 
 
 The Contractor shall fully indemnify the Purchaser against all claims and proceedings 

for or on account of infringement of any letters, patent, registered design, copy right, 
trade mark or trade name or industrial property right protected in the Contractor’s 
country or in India arising by reason of the construction of the Works or by the use of 
any Plant supplied by the Contractor, but such indemnity shall not cover any use of the 
Works otherwise than for purpose indicated by or reasonably to be inferred from the 
Specification or any infringement which is due to the use of any Plant in association or 
combination with any other plant not supplied by the Contractor. 

 
 
22.2  Claims in respect of Patent Rights 
 
 In the event of any claim being made or action brought against the Purchaser arising 

out of the matters referred to in this Clause, the Contractor shall be promptly notified 
thereof and may at his own expense conduct all negotiations for the settlement of the 
same and any litigation that may arise therefrom.  The Purchaser shall not, unless and 
until the Contractor shall have failed to take over the conduct of the negotiations or 
litigation, make any admission, which might be prejudicial thereto. The conduct by the 
Contractor of such negotiations or litigation shall be conditional upon the Contractor 
having first given to the Purchaser such reasonable security as shall from time to time 
be required by the Purchaser to cover the amount ascertained or agreed or estimated as 
the case may be of any compensation damages, expenses and costs for which the 
Purchaser may become liable.  The Purchaser shall at the request of the Contractor, 
afford all available assistance for the purpose of contesting any such claim or action 
and shall be repaid all reasonable expenses incurred in so doing. 

 
 GENERAL OBLIGATIONS OF THE PURCHASER 
 
23.1  Foundations 
 
 If a building structure foundation or approach is by the Contract to be provided by the 

Purchaser such building structure foundation or approach shall be in condition suitable 
for the efficient transport, reception, installation and maintenance of the works. 

 
23.2 Authority for Access 
 
 In the execution of the Works no persons other than the Contractor, Sub-Contractors 

and his and their employees shall be allowed on the Site except by the written 
permission of the Purchaser but facilities to inspect the Works at all times shall be 
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afforded to the Engineer and his representatives and other authorities, officials or 
representatives of the Purchaser. 
 

23.3  Access not Exclusive 
 
 The access to and possession of the Site referred to in Sub-Clause 1 hereof shall not be 

exclusive to the Contractor but only such as shall enable him to execute the Works. In 
respect of any space allotted to the Contractor for purposes of or in connection with 
the contract, the Contractor shall be a licensee subject to the following and such other 
terms and conditions as may be imposed by the Purchaser. 

 
i) that the Contractor shall pay a nominal license fee of Rs. 0.50(Rupees nil and 

Paisa fifty only) per year per Sq.m for plant site . 
 
ii) that such use of occupation shall not confer any right of tenancy of the space 

to the Contractor. 
 
iii) that the Contractor shall be liable to vacate the space on demand by the 

Engineer 
 
iv) that the Contractor shall have no right to any construction over this land 

without the written permission of the Engineer.  In case the Contractor is 
allowed to construct any structure the Contractor shall have to demolish and 
clear the same before handing over the completed work unless agreed to the 
contrary.  

 
The Contractor shall provide, if necessary, or if required on the site, all temporary 
access there to and shall alter, adopt and maintain the same as required from time to 
time and shall take up and clear them away as and when no longer required and as and 
when ordered by the Engineer and make good all damage done to the site. 
 

 HOURS OF WORK AND RATE OF PROGRESS 
 
24.1  Hours of Work 
 

 Unless otherwise provided in the Specification the Contractor shall carry out the 
Works on the Site during the normal working hours generally recognised in the 
district.  The Contractor may, after consulting with the Engineer, carry out the work at 
other times if it shall be practicable in the circumstances for work to be so done, and 
become necessary for the completion of the Works within the Time for Completion at 
no extra cost to the Purchaser. 

 
 
 

 
24.2  No Night or Sunday Work 
 
 Unless otherwise provided in the specification no work shall be carried out on site 

during the night or on Sundays without the consent in writing of the Engineer or the 
Engineer’s Representative except if the work is unavoidable or absolutely necessary 
for the saving of life or property or for the safety or quality of the works in which case 
the Contractor shall immediately advise the Engineer or the Engineer’s 
Representative. 

 
24.3  Rate of Progress 
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 If for any reason, which does not entitle the Contractor to an extension of time, the rate 

of progress of the works or any Section is at any time, in the reasonable opinion of the 
Engineer, too slow to ensure completion by the Time for Completion, the Engineer 
shall so notify the Contractor in writing and the Contractor shall thereupon take such 
steps as are necessary and the Engineer may approve to expedite progress so as to 
complete the works or such Section by the Time for Completion.  The Contractor shall 
not be entitled to any additional payment for taking such steps. 

 
24.4  Clearance of Site on Completion 
 
 From time to time during the progress of the works the Contractor shall clear away 

and remove from the Site all surplus materials and rubbish and on completion of the 
Works all Contractor’s Equipment and leave the whole of the Site and Works clean in 
a workmanlike condition to the satisfaction of the Engineer. 

  
 LABOUR 
 
25.1  Engagement of Labour 
 
 The Contractor shall make his own arrangements for the engagement of all labour 

local or otherwise giving reasonable regard to local conditions and save in so far as the 
Contract otherwise provides, for the transport, housing, feeding and payment thereof. 
Interstate migratory labour will not be allowed unless permitted legally. 

 
25.2  Return of Labour 
 
 The Contractor shall furnish to the Engineer at the intervals and in the form approved 

by the Engineer, a distribution return of the number and description by trades of the 
work people employed on site for the works.  The Contractor shall also submit on the  
4th and 19th  of every month to the Engineer a true statement showing in respect of the 
second half of the proceeding month and the first half of the current month (1) the 
accident that occurred during the said fortnight showing the circumstances under 
which they happened and the extent of damages and injury caused by them  and  (ii)  
the number of female workers who have been allowed Maternity Benefit as provided 
in the Maternity Benefit Act. 1961 or Rules made thereunder and the amount paid to 
them. 

25.3  Minimum Wages 
  
 The Contractor shall pay to labour employed by him wages not less than fair wages as 

defined in the Contract Labour (Regulation and Abolition) Act, 1970 and Rules made 
there under. 

 
25.4  Contract Labour (Regulation & Abolition) 
 
 The contractor shall in respect of labour employed by him comply with or cause to be 

complied with the Contract labour (Regulation & Abolition) Act, 1970 and Rules 
made thereunder in regard to all matters provided therein. 

 
 

25.5  Contractor to Abide by Various Acts. 
 
 The Contractor shall comply with the provisions of the payment of wages Act., 1936, 

Minimum Wages Act, 1948, Employers Liability Act., 1938, Workmen’s 
Compensation Act, 1923, Industrial Disputes Act, 1947, Maternity Benefit Act., 1961 
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and Mines Act, 1952, E P F (M) ACT, 1952 or any modifications thereof or any other 
Law relating thereto and rules frame there under from time to time. 

 
25.6  Non-observance of Contract Labour Act 
 
 The Engineer shall, on a report having been made by an Inspecting staff as defined 

under the contract Labour (Regulation) Act., 1970 and rules made thereunder, have the 
power to deduct the money due to the contractor any sum required or estimated to be 
required for making good the loss suffered by a worker or workers by reason of non-
fulfillment of the conditions of the contract for the benefit of workers, non-payment of 
wages or of deductions made from his or their wages which are not justified by the 
terms of the contract or non-observance of the said Act. 

 
25.7  Indemnity 
 
 The Contractor shall indemnify the Purchaser against any payment to be made under 

and for observance of the Contract labour (Regulation and Abolition) Act, 1970 and 
Rules made thereunder without prejudice to his right to claim indemnity from his sub-
contractors. 

 
 In the event of the Contractor committing a default or breach of any of the provisions 

of aforesaid Act and rules made thereunder / amended from time to time, or furnishing 
any information or submitting or filling any Form / Register / Slip under the 
provisions of the law which is materially incorrect, then on the report of the Inspecting 
Officer, the Contractor shall without prejudice pay to the Purchaser a sum not 
exceeding liabilities for such defaults including liquidated damages etc. for every 
default, breach or furnishing, making, submitting, filling materially, incorrect 
statement as may be fixed by the Labour Department and the Contractor should 
indemnify the Purchaser against all such liabilities. 

 
25.8  Model Rules for Labour Welfare 
  
 The Contractor shall at his own expense comply with or cause to be complied with 

Model Rules for Labour Welfare as provided under the Rules framed by the 
appropriate government from time to time for the protection of health and for making 
sanitary arrangements for workers employed directly or indirectly on the works.  In 
case the contractor fail to make arrangements as aforesaid the Engineer shall be 
entitled to do so and recover the cost thereof from the contractor. 

 
 Failure to comply with Model Rules for Labour Welfare, Safety Code or the 

provisions relating to report on accidents and to grant Maternity Benefits to female 
workers shall make the contractor liable to pay to the Purchaser as liquidated damages 
an amount not exceeding Rs. 50.00 for each default or materially incorrect statement.  
The decision of the Engineer in such matters based on reports from the Inspecting 
Officer, shall be final and binding and deductions for recovery of such liquidated 
damages may be made from any amount payable to the Contractor. 

 
25.9  Disorderly Conduct 
 
 The Contractor shall at all times take all reasonable precautions to prevent any 

unlawful riotous or disorderly conduct by or amongst his employees and for the 
preservation of peace and protection of persons and property in the neighbourhood of 
the Works against the same. 
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WORKMANSHIP AND MATERIALS 
 
26.1  Quality of Materials and Workmanship and Tests 
 
 All plant, materials and workmanship shall be of the respective kinds specified in the 

Contract and in accordance with the Engineer’s Instructions and shall be subjected 
from time to time to such tests as the Engineer may direct at the place of manufacture 
or fabrication, or on the Site or at such other place or places as may be specified in the 
Contract, or at all or any of such places.  The Contractor shall provide such assistance, 
instruments, machines, labour and materials as are normally required for examining, 
measuring and testing any work and the quality, weight or quantity of any material 
used and shall supply samples of materials before incorporation in the works for 
testing as may be selected and required by the Engineer. 

 
26.2  Cost of Samples and Tests 
 
 All samples shall be supplied by the Contractor at his own cost unless otherwise 

specified.  The cost of making any test shall be borne by the Contractor. 
 
26.3  Inspection of Operations 
 
 The Engineer and any person authorised by him shall at all times have access to the 

Works and to all workshops and places where work is being prepared or from where 
materials, manufactured articles or machinery are being obtained for the Works and 
the Contractor shall afford every facility for and every assistance in or in obtaining the 
right to such access. 

 
27.1  Inspection and Testing during Manufacture 
  
 The Contractor shall be responsible for all inspections, examinations and testing as 

required under this contract.  The Engineer shall be entitled during manufacture to 
inspect, examine and witness test on the Contractor’s premises during working hours 
the materials and workmanship and check the progress of manufacture of all plant to 
be supplied under the Contract and if part of the said plant is being manufactured on 
other premises the Contractor shall obtain, for the Engineer, permission to inspect, 
examine and witness test as if the said plant were being manufactured on the 
Contractor’s premises.  Such inspection, examination or witness of test if made shall 
not relieve the Contractor from any obligation under the Contract. 

 
27.2  Date for Inspection and Testing 
 
 The Contractor shall notify well in advance and agree with the Engineer the date and 

the place at which any plant/equipment including system and subsystem will be tested. 
The Contractor shall furnish beforehand the Quality Assurance Plan & Inspection and 
Test Report to the Engineer for approval. The Contractor shall forward to the Engineer 
duly certified copies of test readings of all tests. 

 
27.3  Certificate of Testing 
 
 As and when Plant shall have passed the tests referred to in this Clause the Engineer 

shall furnish to the Contractor’s certificate in writing to that effect.  Issuance of such 
certificate shall not relieve the Contractor from any obligation under the Contract. 
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27.4  Rejection 
 
 If as a result of such inspection, examination or test for the Plant (other than a Test on 

Completion under Clause 33) the Engineer shall decide that such Plant is defective or 
not in accordance with the Contract he shall notify the Contractor accordingly stating 
in writing his objection and reasons therefore.  The Contractor shall with all speed 
make good the defect or ensure that the Plant complies with the Contract.  Thereafter, 
if required by the Engineer, the tests shall be repeated under the same terms and 
conditions save that all reasonable expenses to which the Purchaser may be put by the 
repetition of the tests shall be deducted from the Contract Sum. 

 
28.0  Delivery 
 
 Unless the Engineer shall otherwise direct, no plant, equipment, component or 

material shall be delivered to site until the Engineer shall have issued, in respect of 
such Plant, a certificate under Clause 27.3 (Certificate of Testing).  Likewise Plant, 
Contractor’s Equipment, materials or structures fabricated in workshops shall be 
delivered to site only upon an authorisation in writing applied for and obtained by the 
Contractor from the Engineer. 

 
 The Contractor shall be responsible for the reception on Site of all Plant, Contractor’s 

Equipment, workshop fabricated structures and materials delivered for the purposes of 
the Contract.  Shipping procedures, packing and delivery notes shall be as per 
instructions of the Engineer unless otherwise set out in the Special Conditions. 

 
29.1  Examination of Work before Covering up 
 
 No work shall be covered up or put out of view without the approval of the Engineer 

or the Engineer’s Representative and the Contractor shall afford full opportunity for 
the Engineer or the Engineer’s Representative to examine and measure any work 
which is about to be covered up or put out of view and to examine foundations before 
permanent work is placed thereon.  The Contractor shall give due notice to the 
Engineer’s Representative whenever any such work or foundations is or are ready or 
about to be ready for examination and the Engineer’s Representative shall, without 
unreasonable delay, unless he considers it unnecessary and advises the Contractor 
accordingly, attend for the purpose of examining and measuring such work or of 
examining such foundations.  Such waive shall not release the contractor from any 
obligations under the contract. 

 
29.2  Uncovering and Making Openings 
 
 The Contractor shall uncover any part or parts of the works or make openings in or 

through the same as the Engineer may from time to time direct and shall reinstate and 
make good such part or parts to the satisfaction of the Engineer. 

 
30.1  Removal of Improper Work and Materials 
 
 The Engineer shall during the progress of the works have power to order in writing 

from time to time 
 

(a) the removal from the Site, within such time or times as may be specified in the 
order, of any materials which, in the opinion of the Engineer, are not in 
accordance with the Contract. 

 
(b) the substitution of proper and suitable materials and 
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(c) the removal and proper re-execution, notwithstanding any previous test 

thereof or interim payment therefore, of any work which in respect of 
materials or workmanship is not, in the opinion of the Engineer, in accordance 
with the Contract. 

 
 The rejected material shall lie at the site at the Contractor’s risk till removal by the 

Contractor. 
 
30.2  Default of Contractor in Compliance 
 
 In case of default on the part of the Contractor in carrying out such order, the 

Purchaser shall be entitled to employ and pay other persons to carry out the same and 
all expenses consequent thereon or incidental thereto shall be recoverable from the 
Contractor by the Purchaser or may be deducted by the Purchaser from any moneys 
due or which may become due to the Contractor. 

 
31.0 SUSPENSION OF WORKS 
 
31.1 Suspension of work 
 
 In the event the engineer feels necessary, he may issue a written order to the contractor 

for suspending the work. 
 
 If the work is not suspended for the default of the contractor, he will be entitled to 

extra cost incurred for giving effect to such suspension order. The engineer shall 
determine the amount of such extra payment and/or extension of time under clause 
35.1 to be granted to the contractor, provided the contractor applies for such extra 
payment and/or extension of time within 14 days from the order of suspension of the 
work. 

 
 If the work is suspended for the default of the contractor, he will be liable to pay the 

purchaser all consequential losses and damages suffered by it, owing to such 
suspension. Amount of losses and damages suffered shall be computed by the engineer 
and shall have to be intimated to the contractor within 14 days from the order of 
suspension of the work. 

 
 However any action under this clause by the engineer shall not prevent the purchaser 

from exercising any other remedy available to it under the contract. 
 
31.2 Force Majeure 
 
 Force majeure shall mean any unforeseen circumstances at site which is beyond the 

control of the parties to the contract e.g.; Natural disaster/calamities, war, invasion act 
of foreign enemies, riot and civil war. 

 
 If any party considers that any circumstances of force majeure have occurred which 

may affect performance of its obligation, it shall notify the other party within 14 
working days and the other party may accept the contention of the party involving the 
force majeure closure or reject the contention in writing giving reasons written 14 days 
thereof. 

 
 Upon the occurrence of any circumstances of force majeure the contractor shall 

endeavour to continue to perform its obligations under the contract as far as possible. 
The contractor shall not be absolved from its obligations, which arose prior to or after 
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the period of the force majeure event. The contractor shall notify the engineer of the 
steps it proposes to take including any reasonable alternative means for performance, 
which is free from the force majeure circumstances. However, the contractor shall take 
steps only at the direction of the engineer. 

 
32.0  FORE CLOSURE OF CONTRACT IN FULL OR IN PART  
 
 If at any time after acceptance of the tender, the Corporation shall decide to fore-close 

or reduce the scope of the works and hence not require the whole or any part of the 
work to be carried out, the Engineer-in-charge shall give notice in writing to that effect 
to the Contractor. 
 
(a) In the event, any action is taken by Purchaser in terms of clause 32.0 bearing 

above, the Contractor shall be paid at contract rates full amount for works   
executed at site as per billing schedule and in addition, a reasonable amount as 
certified by the Engineer-in-charge for the items hereunder mentioned which 
could not be utilised on the work to the full extent because of the foreclosure. 

 
 Any expenditure incurred on preliminary site work e.g. temporary access 

roads, temporary labour huts, staff quarters and site office, storage, 
accommodation and water storage tanks. 

 
(b)  i)    The Corporation shall have the option to take over Contractor’s 

Materials  or any  part thereof either brought to site or of which the 
Contractor is legally bound to accept delivery from suppliers (for 
incorporation in or  incidental to the work), provided however, the 
Corporation shall be bound to take over the materials or such portions 
thereof as the Contractor does not desire to retain. For materials taken 
over by the Corporation, cost of such materials shall, however, take 
into account purchase price, cost of transportation and deterioration or 
damage which may have been caused to materials whilst in the custody 
of the Contractor. 

 
 ii) For Contractor’s materials not retained by the Corporation, reasonable 

cost of transportation of such materials from site to Contractor’s 
permanent stores or to his other works, whichever is less. If materials 
are not transported to either of the said places, no cost of transportation 
shall be payable. 

 
(c)     If any materials supplied by the Corporation are rendered surplus, the same 

except normal wastage shall be returned by the Contractor to the corporation 
at rates not exceeding those at which these were originally issued less 
allowance for any deterioration or damage which may have been caused 
whilst the materials were in the custody of the Contractor. In addition, cost of 
transporting such materials from site to the Corporation stores if so required 
by the Corporation.  

 
(d) Reasonable compensation for transfer of Tools & Plants from site to 

Contractor’s permanent stores or to his other works, which ever is less. If T & 
P are not transported to either of the said places, no cost of transportation shall 
be payable. The Contractor shall if required by the Engineer-in-charge furnish 
to him books of account, wage books, time sheets and other relevant 
documents as may be necessary to enable him to certify the reasonable amount 
payable under this condition. 
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However, save as provided hereinabove, the Contractor shall have no further claim to 
any payment of compensation or otherwise whatsoever, on account of any profit or 
advantage which he might have derived from the execution of the works, but which he 
did not derive in consequence of the fore closure of the whole or part of the works. 
 

33.0  DEFECTS BEFORE TAKING OVER 
 

 If in respect of any Section or portion of the works not yet taken over, the Engineer 
shall at any time: 

 
(a) decide that any work done or plant supplied or materials used by the 

Contractor or any Sub-Contractor is or are defective or not in accordance with 
the Contract, or that such Section or Portion of the Works is defective or does 
not fulfil the requirements of the Contract (all such matters being hereinafter 
in this Clause Called ‘defects’), and 

 
(b) as soon as reasonably practicable give to the Contractor notice in writing of 

the said decision specifying particulars of the defects alleged and of where the 
same are alleged to exist or to have occurred, and 

 
(c) so far as may be necessary place the Plant at the Contractor’s disposal, then 

the Contractor shall with all speed and at his own expense, make good the 
defects so specified.  In case the Contractor shall fail so to do the Purchaser 
may, provided he does so without undue delay, take at the cost of the 
Contractor such steps as may in all the circumstances be reasonable to make 
good such defects.  The Contractor shall be entitled to remove and retain all 
Plant that the Purchaser may have replaced at the Contractor’s cost nothing 
contained in this Clause shall affect any claim by the Purchaser under Clause 
35 (Delay in Completion). 

 
 

34.0 TESTS ON COMPLETION 
 
34.1 Notice of Tests 
 
 The Contractor shall submit to and agree with the Engineer initially the complete 

schedule of Tests on Completion.  The Contractor shall give to the Engineer 21 days’ 
notice in writing of the date after which he will be ready to make the Tests on 
completion as per above schedule.  Unless otherwise agreed the tests shall commence 
within 10 days after the said date on such day or days as the Engineer shall notify the 
Contractor in writing. 

 
34.2 Delayed Tests 
 
 If in the opinion of the Engineer the tests are being unduly delayed he may, by notice 

in writing, call upon the Contractor to commence such tests within 21 days from the 
receipt of the said notice and the Contractor shall commence the said tests on such 
days within the said 21 days as the Contractor may fixed and of which he shall give 
notice to the Engineer. If the Contractor fails to make such tests within the time 
aforesaid the Engineer may himself proceed to make the tests.  All tests so made by 
the Engineer shall be at the risk and expense of the Contractor. 

 
34.3 Facilities for Tests on Completion 
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 The Purchaser except where otherwise specified shall provide free of charge subject to 
the provisions of Sub-Clause 4 of this Clause such labour, materials, electricity, fuel 
and water as may be requisite and as may be reasonably demanded to carry out such 
tests efficiently.  Lubricants and other consumables, special apparatus and precision 
instruments as required to carry out such tests efficiency shall be provided by the 
Contractor free of charge. 

 
34.4 Repeat Tests 

 
 If any portion of the works fails to pass the tests, tests of the said Portion shall, if 

required by the Engineer or by the Contractor, be repeated within a reasonable time 
upon the same terms and conditions, save that all reasonable expenses to which the 
Purchaser may be put by the repetition of the tests shall be deducted from the Contract 
Sum. 

 
34.5 Consequences of failure to pass Tests on Completion 
 
 If the works or any Section thereof shall fail to pass the tests on the repetition thereof 

under Sub-Clause 4 of this Clause the Engineer shall be entitled : 
 

 (a) to order a further repetition of the tests under the conditions of Sub-Clause, or  
 
 (b) to reject the works or Section thereof in accordance with Clause 33 (Defects 

before taking over) if the results of the tests show that the works or the Section 
fail to meet the performance guarantees or the agreed tolerance specified in 
the Contract, or if there are no such guarantees or tolerances, the results show 
that the works or the Section are not in accordance with the Contract or 

 
 c) to issue a Taking Over Certificate, if the Purchaser so wishes, subject to such 

reduction of the Contract Sum as may be provided in the Contract or failing 
such provision as may be agreed by the Purchaser and the Contractor. 

 
35.0  TIME FOR COMPLETION 
 
35.1  Extension of Time for Completion 

 
If by reason of; 
 
(a) Force Majeure, or 

(b) Delay by any other contractor engaged by the purchaser; or 

(c) Suspension of the works under clause 31.1 or  

(d) Any other cause which in the opinion of the engineer is beyond the reasonable 
control of the contractor; 

The contractor shall within 14 days from the occurrence of the above event causing 
delay, apply to the engineer in writing for extension of time. The engineer if convinced 
may on receipt of such notice and supporting details; grant extension of time to the 
contractor in writing for the completion of the works for a period he feels is 
reasonable. 

 
35.2  Delay in Completion 
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 If the contractor fails to complete the works or sections thereof in accordance with the 
contract within the time for completion the purchaser shall be entitled on giving to the 
contractor notice in writing to a reduction of the contract sum as liquidated damages of 
an amount calculated at ½ % of the contract sum for each week between the time for 
completion and the actual date of completion but the reduction shall not in any case 
exceed 5% of the contract sum. Such reduction shall be to the exclusion of any other 
remedy of the purchaser in respect of the contractor’s failure to complete the work, 
and shall not release the contractor for any of its other obligations under the contract. 

 
36.0  TAKING OVER 
 
36.1  Taking-over Certificate 
 

 As soon as the works have been completed in accordance with the Contract (except in 
minor respects that do not affect their use for the purpose for which they are intended 
and save for the obligations of the Contractor under Clause 37 (Defects) and have 
passed the Tests on Completion, the Engineer shall issue a certificate to the Contractor 
(herein called a ‘Taking-Over Certificate’s) in which he shall certify the date on which 
the Works have been so completed and have passed the said tests and the Purchaser 
shall be demand to have taken over the works on the date so certified whereupon title 
to and risk of loss of damage to the works or any Section or Portion thereof shall, 
subject to the provisions of Clause 18 (Liability for Accidents and Damage) and 
Clause 37 (Defects), pass to the Purchaser but the issue of a Taking-over Certificate 
shall not operate as an admission that the Works have been completed in every 
respect.  In the event of the works being divided by the Contract into two or more 
Sections the Purchaser shall be entitled to take over any Section or Sections before the 
other or others, and thereupon the Engineer shall issue a Taking-Over Certificate in 
respect thereof.  Save as provided in Sub-Clause 3 of this Clause the Purchaser shall 
not use the works or any Section or Portion thereof until a Taking-over Certificate has 
been issued in respect thereof.  

 
36.2  Taking-over by Portions 
 

 If by agreement between the Purchaser and the Contractor any Portion of the works 
(other than  & section or Sections) shall be taken over before the remainder of the 
works the Engineer shall issue a Taking-over Certificate in respect of that Portion But 
this will not relieve the responsibility of the Contractor to establish the Performance 
Guarantee within the scope of work.  

 
36.3  User before Taking-over 
 
 If by reasons of any default on the part of the Contractor, a Taking-Over Certificate 

has not been issued in respect of every portion of the Works within one month after 
the Time for Completion the Purchaser shall be at liberty to use the Works or any 
Section or Portion thereof in respect of which a Taking-Over Certificate has not been 
issued if and so long as the works or the Portion so used as aforesaid shall be 
reasonably capable of being used provided that the Contractor shall be afforded the 
earliest possible opportunity of taking such steps as may be necessary to permit the 
issue of the Taking-over Certificate. 

 
36.4  Interference with Tests 
 
 If, by reason of any act or omission of the Purchaser or the Engineer, or of some other 

contractor employed by the Purchaser, the Contractor shall be prevented from carrying 
out the Tests on Completion then, unless in the meantime the works shall have been 



 66

proved not to be substantially in accordance with the Contract, the Purchaser may take 
over the works and the Engineer shall issue an Interim Taking-over Certificate 
accordingly; nevertheless the Contractor shall make the said tests during the Defects 
Liability Period as and when required by the Engineer by 14 days’ notice in writing 
and Clauses 34.2, 34.3, 34.4 and 34.5 (Tests on Completion) shall apply. 

 
37.0  DEFECTS AFTER TAKING OVER 
 
37.1  Defects Liability Period 
 
 In these Conditions the expression ‘Defects Liability Period’ shall mean the period 

stated in special Conditions or, if no period is stated, twelve (12) months calculated 
from the date certified in the Taking-Over Certificate issued in accordance with Clause 
36 or, in the event of more than one certificate having been issued by the Engineer 
under the said Clause, from the respective dates so certified and in relation to the 
Defects Liability Period.  The expression  ‘The Works’ shall be construed accordingly. 

 
37.2 Making Good Defects 

 
 The Contractor shall be responsible for making good with all possible speed at his 

expense any defect in or damage to any portion of the Works which may appear or 
occur during the Defects Liability Period and which arises either : 

 
(a) from any defective materials, workmanship or design (other than a design 

made, furnished or specified by the Purchaser and for which the Contractor 
has disclaimed  responsibility giving appropriate reasons in writing within a 
reasonable time after receipt of the Purchasers instructions) or 

 
(b) from any act or omission of the Contractor done or omitted during the said 

period. 
 

37.3 Notice of Defects 
 
 If any such defect shall appear or damage occur the Purchaser shall forthwith inform 

the Contractor thereof stating in writing the nature of the defect or damage.  The 
provisions of Clause 37 shall apply to all replacements or renewals carried out by the 
Contractor to remedy defects and damage as if the said replacements and renewals had 
been taken over on the date they were completed to the satisfaction of the Engineer. 

 
37.4  Extension of Defects Liability Period 
 

 The Defects Liability Period shall be extended by a period equal to the period during 
which the Works (or that Portion thereof in which the defect or damage to which the 
Clause applies has appeared or occurred) cannot be used by reason of that defect or 
damage. 

 
37.5  Delay in Remedying Defects 

 
 If ;any such defect or damage be not remedied within a reasonable time the Purchaser 

may proceed to do the work at the Contractor’s risk and expense. 
 

37.6  Removal of Defective Work 
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 The Contractor may with the consent of the Engineer remove from the Site any 
Portion of the Works which is defective or damaged if the nature of the defect or 
damage is such that repairs cannot be expeditiously carried out on the Site. 

 
 

37.7 Further Tests on Completion 
 

 If the replacements or renewals are of such a character as may affect the efficiency of 
the works or any portion thereof, the Purchaser may within one month of such 
replacement or renewal give to the Contractor notice in writing requiring that Tests on 
completion be made, in which case such tests shall be carried out as provided in 
Clause 34 (Tests on Completion). 

 
37.8  Conditions Applicable 

 
 These General Conditions shall apply to all inspections, adjustments, replacements 

and renewable and to all tests occasioned thereby carried out by the Contractor 
pursuant to this Clause. 

 
37.9  Right of Access 

 
 Until the final certificate of payment shall have been issued, the Contractor shall have, 

with the permission of the Purchaser, the right of access, during normal working 
hours, at his own risk and expense, by himself or his duly authorised representatives, 
whose names shall have previously been communicated in writing to the Engineer, to 
all parts of the works for the purpose of inspecting the working thereof and to records 
of the working and performance thereof for the purpose of inspecting the same and 
taking notes therefrom.  Subject to the Engineer’s approval, the Contractor may at his 
own risk and expense make any test which he considers desirable. 

 
37.10 Contractor to Search 
 

 The Contractor shall, if required by the Engineer in writing, search for the cause of 
any defect, imperfection or fault under the directions of the Engineer.  Unless such 
defect, imperfection or fault shall be one for which the Contractor is liable under the 
Contract the cost of the work carried out by the Contractor in searching as aforesaid 
shall be borne by the Purchaser.  But if such defect, imperfection or fault shall be one 
for which the Contractor is liable as aforesaid, the cost of the work carried out in 
searching as aforesaid shall be borne by the Contractor. 

 
37.11 Gross Misconduct 

 
 ‘Gross Misconduct’ means an act or omission on the part of the Contractor implying 

either a failure to pay due regard to serious consequences which a conscientious and 
reasonable contractor would normally foresee as likely to ensure, or a deliberate 
disregard of any consequences of such act or omission. 

 
38.0  VARIATIONS 
 
38.1  Engineer’s Power to Vary 
 

 The Contractor shall not alter any of the works except as directed in writing by the 
Engineer.  The Engineer shall have full power, subject to the provision hereinafter 
contained, from time to time during the execution of the Contract by notice in writing 
to direct the Contractor to alter, amend, omit, add to or otherwise vary any of the 
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Works.  The Contractor shall carry out such variations and be bound by the same 
conditions, so far as applicable, as though the said variations were stated in the 
Specification.  Provided that no such variation shall, except with the consent in writing 
of the Contractor be such as will, with any variations already directed to be made, 
involve a net addition to or deduction from the Contract Sum of more than fifteen (15) 
percent thereof.  In any case in which the Contractor has received any direction from 
the Engineer which either than or later will, in the opinion of the Contractor, involve 
an addition to or deduction from the Contract Sum the Contractor shall as soon as 
reasonably possible and where practicable, before proceeding therewith, advise the 
Engineer in writing to that effect.  The amount to be added to or deducted from the 
Contract Sum shall be ascertained and determined in accordance with the rates 
specified in the schedules of prices, so far as the same may be applicable, and where 
rates are not contained in the said schedules or are not applicable such amount shall be 
such sum as is worked out on the basis of prevailing market rates and contractors’ 
overhead. 

 
 
 

38.2 Orders for Variations to be in Writing 
 
 No such variations shall be made by the Contractor without an order in writing of the 

Engineer.  Provided that no order in writing shall be required for increase or decrease 
in the quantity of any work where such increase or decrease is not the result of an 
order given under this Clause, but is the result of the quantities exceeding or being less 
than those stated in the bill of quantities.  Provided also that if for any reason the 
Engineer shall consider it desirable to give any such order verbally, the Contractor 
shall comply with such order and any confirmation in writing of such verbal order 
given by the Engineer, whether before or after the carrying out of the order, shall be 
deemed, to be an order in writing within the meaning of this Clause.  Provided further 
that if the Contractor shall within 7 days confirm in writing to the Engineer and such 
confirmation shall not be contradicted in writing within 21 days by the Engineer, it 
shall be deemed to be an order in writing by the Engineer. 

 
38.3  Claims for Additional Payment for Variations 
 
 The Contractor shall send to the Engineer, once in every month, an account giving 

particulars (as full and detailed as possible) of all claims for any additional payment to 
which the Contractor may consider himself entitled and of all extra or additional work 
ordered by the Engineer which he has executed during the preceding month.  No claim 
for payment (interim or final) will be considered unless included in such account. 
 

38.4  Variations upto a maximum of (10) Percent 
 
 A maximum variation of 10 percent of total work order value may be allowed after 

taking approval from the competent authority, if required for completion of the work. 
The engineer in charge may allow this amount of variation only after taking approval 
from competent authority. The contactor must agree to do this amount of variation 
work if required  for completion of the work with same rate as stipulated in schedule 
of rates of work . 

  
39.0  VESTING OF PLANT AND CONTRACTOR’S EQUIPMENT 
 
39.1  Ownership of Plant 
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 Plant, equipment, component and material supplied or to be supplied pursuant to the 
Contract shall become the property of the Purchaser at whichever is the earlier of the 
following times : 

 
(a) when Plant is appropriated to the Contract ; 
 
(b) when by virtue of Clause 31 (Suspension of works) the Contractor become 

entitled to require that the Contract Price of Plant be included in an interim 
certificate; or  

 
(c) when plant is delivered pursuant to the Contract. 
 

39.2  Marking of Plant 
 

 Where the property in Plant passes to the Purchaser prior to the delivery of such Plant 
the Contractor shall so far as is practicable and to the reasonable satisfaction of the 
Engineer set the Plant aside and mark the Plant as the property of the Purchaser.  In 
the event of the Contractor failing so to set aside and mark the Plant as aforesaid the 
Engineer shall be entitled to withhold any interim certificate to which the Contractor 
may otherwise be entitled. 

 
  Such Plant shall be in the care and possession of the Contractor solely for the purposes 

of the Contract and shall not be within the ownership or disposition of the Contractor 
and any interim certificate issued by the Engineer shall be without prejudice to the 
exercise of any power of the Engineer contained in the Contract to reject Plant which 
is not in accordance with the Contract and upon any such rejection the property in the 
rejected plant shall immediately revert to the Contractor. 
 

40.1  Removal of Contractor’s Equipment 
 

 All Contractor’s Equipment Constructional Plant, Temporary works and materials 
provided by the Contractor shall, when brought on to the Site, be deemed to be 
exclusively intended for the execution of the Works and the Contractor shall not 
remove the same or any part thereof, except for the purpose of moving it from one part 
of the Site to another, without the consent in writing of the Engineer, which shall not 
be unreasonably withheld. 

 
40.2  Loss or damage to Contractor’s Equipment 
 
 The Contractor shall be liable for loss of or damage to any of the Contractor’s 

equipment which may happen otherwise then through the default of the Purchaser. 
 
40.3  Other Conditions 
 
 Any other conditions affecting Contractor’s equipment shall be set out in Special 

Conditions. 
 
41.0  CERTIFICATE AND PAYMENT 
 
41.1 Certificate for Payment 
 
 The Contractor may at the times and in the manner following apply for interim and 

final certificates for claiming payment as referred to in Clause 42 (Terms of Payment) 
for Plant delivered to the site and for work executed on the site. 
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 A detail billing schedule indicating break up of works , showing separately, where 
applicable, delivery, construction, erection and commissioning and value thereof along 
with sequence of execution shall be submitted by the Contractor immediately after 
award of the Contract.  The Contractor shall get the billing schedule approved by the 
Purchaser well in advance of submitting any application for interim certificates, 
otherwise any interim certificate may be withheld. 
 

41.2  Application for Interim Certificates 
 

 Applications for interim certificates may be made to the Engineer in respect ;of each 
delivered Plant and from time to time as work on the Site Progresses. 

 
 Each such application shall state the amount claims and shall set forth in detail, in the 

order of the schedule of prices, particulars of the work executed on the site and of the 
Plant delivered to the Site Pursuant to the Contract to a date named in the application 
and since the period covered by the last preceding certificate, if any. 

 
41.3  Issue of Interim Certificates 
 
 The Engineer shall issue to the Contractor an interim certificate within one month after 

receiving an application therefore in accordance with Sub-Clause 2  of this Clause 
which the Contractor was entitled to make. 

 
41.4 Value of Interim Certificates 
 
 Every interim certificate shall certify the total value of plant delivered to the Site or as 

the case may be of the work duly executed on the site and of the Plant delivered to the 
site for use in the works pursuant to the Contract up to the date named in the 
application for the certificate, less the total of any sums previously certified in interim 
certificate, provided that no sum shall be included in any interim certificate in respect 
of any works that, according to the decision of the Engineer, does not comply with the 
Contract, or has been brought and is at the date of the certificate prematurely upon the 
Site. 

 
41.5  Withholding Interim Certificates 
 
 An interim certificate may not be withheld on account of defects of a minor character 

which are not such as to affect the use of the works or of any Portion thereof. 
 
41.6  Advance and Progress Payments 
 
 If the Contract provides for progress payments or other payments in advance, before or 

during manufacture or before delivery details shall be given in Special Conditions and 
any amounts becoming due to the Contractor in respect thereof shall be included in 
interim certificates.  The making of payments pursuant to this Sub-Clause shall be 
subject to the Contractor procuring financial assurance by means of the bond or 
guarantee of an Insurance company or bank or other securities approved by the 
Purchaser the details and terms of which shall be stated in Special Conditions. 

 
41.7  Effect of Interim Certificates 
 
 No interim certificate shall be relied upon as conclusive evidence of any matter stated 

therein nor affect or prejudice any right of the Purchaser or the Contractor against the 
other. 
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41.8  Final Certificate of Payment 
 
 Application for the final certificate may be made to the Engineer after the Contractor 

has ceased to be under any obligation under Clause 37 (Defects) provided that, if a 
Taking-Over Certificate has been issued in respect of any Section or Portion of the 
works, the Contractor may apply for a separate final certificate at any time after the 
said obligation has ceased in relation to such section or portion. There the Contractor 
has carried out replacements or renewals to the works in compliance with Clause 37 
(Defects) the Contractor’s obligations shall continue as provided in Sub-Clause 37.3 
but the right of the Contractor to apply for a final certificate other than for the 
replacements or renewals shall not be affected by that fact and after the Contractor has 
ceased to be under any obligation under Clause 37 (Defects) in respect of the 
replacements or renewals he may apply for a final certificate in respect thereof. 
 

41.9  Issue of Final Certificate 
 
 The Engineer shall issue to the Contractor a final certificate within two months after 

receiving an application thereof which the Contractor was entitled to make. 
 
41.10  Value of Final Certificate 
 
 A final certificate shall certify the total of all amounts comprised in interim certificates 

previously issued in respect of the works or the Section or Portion thereof to which the 
final certificate relates subject to such additions thereto or deductions there from as 
may be authorised under Sub-Clause 12 of this Clause. 

 
41.11  Final Certificate Conclusive 
 
 A final certificate shall, save in the case of fraud or dishonesty relating to or affecting 

any matter dealt within the certificate be conclusive evidence as to the sufficiency of 
the works and of the value thereof unless any proceedings arising out of the Contract 
whether under Clause (Arbitration) or otherwise shall have been commenced by either 
party before the final certificate has been issued or within three months thereafter. 

 
41.12  Adjustment to Certificates 
 
 If any sum shall become payable to the Contractor under the Contract otherwise than 

for work executed or Plant delivered the amount thereof shall be included in the next 
certificate (interim or final) issued by the Engineer and if any sum shall become 
payable under the Contract by the Contractor to the Purchaser, prior to the issue of the 
final certificate, whether by deduction from the Contract Sum or otherwise, the 
amount thereof shall be deducted in the next certificate. 

 
41.13  Corrections to Certificates 
 
 The Engineer may in any certificate give effect to any correction or modification that 

should properly be made n respect of any previous certificate. 
 
 PAYMENT CONDITIONS 
 
42.0  Terms of Payment 
 

1. 90% of the Contract price as payment on running account bills commensurate to 
the progress of the job and after recovery of advance (if any) together with 
interest, at the rate of 10% of each the progressive bill till the whole recovery of 
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advance with interest is recovered. The rate of interest will be 12%. Any pending 
amount arising out of facilities/materials etc. provided on chargeable basis will 
also be deducted from these bills. 

 
2. i)  5% of the contract price shall be payable after no-load test and successful 

commissioning. The successful commissioning mean completion of 
Reliability Run as per NIT. 

ii) If commissioning is delayed by more than 3 months after no-load test for 
any fault of the Purchaser, then the above will be released. 

 
3. i)  Remaining  5% of the contract price shall be payable 1 month of taking 

over of the plant. The 10% Performance B.G. will get automatically 
converted to B.G. for Defect Liability Period, as per relevant NIT 
stipulation. 

 
 ii)  If Performance Guarantee test can not be performed for more than 12 

months from no-load test whichever is earlier, for any fault of the 
Purchaser, then the Plant shall be deemed to have been Taken Over and 
the remaining 5% of the contract price will be payable against a B.G. of 
equal amount valid till end of the Defect Liability Period i.e. 12 months 
from the date of aforesaid Taking Over. This B.G. will be in addition to 
the 10% Performance Bond already obtained as per NIT.  

 
4. Taxes & duties shall be deducted at source as per the statutory requirement.  

 
43.0  REMEDIES AND POWER 
 
43.1   Default of Contractor 
 
 If the Contractor shall become bankrupt, or have a receiving order made against him, 

or shall present his petition in bankruptcy, or shall make an arrangement with or 
assignment in favour of his creditors, or shall agree to carry out the Contract under a 
committee of inspection of his creditors or, being a corporation, shall go into 
liquidation (other than a voluntary liquidation for the purposes of amalgamation or 
reconstruction), or if the Contractor shall assign the Contract, without the consent in 
writing of the Purchaser first obtained, or shall have an execution levied on his goods, 
or if the Engineer shall certify in writing that in his opinion the Contractor: 
 
(a)  has abandoned the Contract, or 
 
(b)  without reasonable excuse has failed to commence the works or has suspended 

the progress of the works for twenty-eight days after receiving from the 
Engineer written notice to proceed, or  

 
(c)  has failed to remove materials from the Site or to pull down and replace work 

for twenty eight (28) days after receiving from the Engineer written notice that 
the said materials or work had been condemned and rejected by the Engineer 
under these conditions, or  

 
(d)  despite previous warnings by the Engineer, in writing is not executing the 

works in accordance with the Contract, or is persistently or flagrantly 
neglecting to carry out his obligations under the Contract, or  

 
(e)  has, to the detriment of good workmanship, or in defiance of the Engineer’s 

instructions to the contrary, sub-let any part of the Contract. 
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Then the Purchaser may after giving fourteen days’ notice in writing to the Contractor, 
enter upon the Site and the Works and expel the Contractor there from without thereby 
voiding the Contract, or releasing the Contractor from any of his obligations or 
liabilities under the Contract, or affecting the rights and powers conferred on the 
Purchaser by the Contract and may himself complete the works or may employ any 
other contractor to complete the works.  The Purchaser or such other Contractor may 
use without being responsible Contractor for fair wear and tear for such completion so 
much of the contractor’s equipment, Constructional Plant, Temporary Works and 
materials, which have been deemed to be reserved exclusively for the execution of the 
Works, under the provisions of the Contract, s he or they may think proper and the 
Purchaser may at any time, sell any of the said Contractor’s Equipment, 
Constructional Plant, Temporary Works and unused materials and apply the proceeds 
of sale in or towards the satisfaction of any sums due or which may become due to 
him from the Contractor under the Contract. 
 

43.2 Valuation at Date of Forfeiture 
 

 The Engineer shall, as soon as may be practicable after any such entry and expulsion 
by the Purchaser, fix and determine experts, or by or after reference to the parties, or 
after such investigation or inquiries as he may think fit to make or institute and shall 
certify what amount, if any, had at the time of such entry and expulsion been 
reasonably earned by or would reasonably accrue to the Contractor in respect of work 
then actually done by him under the Contract and the value of any of the said unused 
or partially used materials, any  Constructional Plant and any Temporary Works. 

 
43.3  Payment after Forfeiture 
 
 If the Purchaser shall enter and expel the Contractor under this Clause, he shall not be 

liable, to pay to the Contractor, any money on account of the Contract until the 
expiration of the Defects liability period and thereafter until the costs of execution and 
maintenance, damages for delay in completion, if any and all other expenses incurred 
by the Purchaser have been ascertained and the amount thereof certified by the 
Engineer.  The Contractor shall then be entitled to receive only such sum or sums, if 
any, as the Engineer may certify would have been payable to him upon due 
completion by him after deducting the said amount.  If such amount shall exceed the 
sum which would have been payable to the Contractor on due completion by him, then 
the Contractor shall, upon demand, pay to the Purchaser the amount of such excess 
and it shall be deemed a debt due by the Contractor to the Purchaser and shall be 
recoverable accordingly. 

 
44.0 URGENT REPAIRS 
 
 If, by reason of any accidents or failure, or other event occurring to in or in connection 

with the works, or any part thereof, either during the execution of the works, or during 
the Defects liability period, any remedial or other work or repair shall, in the opinion 
of the Engineer or the Engineer’s Representative, be urgently necessary for the safety 
of the works and the Contractor is unable or unwilling at once to do such work or 
repair, the Purchaser may employ and pay other persons to carry out such work or 
repair as the Engineer or the Engineer’s Representative may consider necessary.  If the 
work or repair so done by the Purchaser is work which in the opinion of the Engineer, 
the Contractor was liable to do at his own expense under the Contract, all expenses 
properly incurred by the Purchaser in so doing shall be recoverable from the 
Contractor by the Purchaser, or may be deducted by the Purchaser from any moneys 
due or which may become due to the Contractor.  Provided always that the Engineer 
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or the Engineer’s Representative, as the case may be shall as soon after the occurrence 
of any such emergency as may be reasonably practicable notify the Contractor thereof 
in writing. 

 
45.0 TERMINATION OF CONTRACT 
 
45.1  Due to Prolonged Delay 
 
 If even after of the maximum reduction of 5% under clause 35(2), i.e. after expiry of 

ten weeks, from the scheduled date of completion, the work still remains incomplete, 
the purchaser may by notice in writing to the contractor, terminate the contract and 
may get the contract executed itself or by any other party for which the contractor 
shall be liable to pay the purchaser for all extra cost incurred and consequential losses 
suffered by purchaser by reason of the failure of the contractor to complete the work. 

 
45.2 For  Corrupt and Fraudulent  Practice 

 
 If the contractor; fraudulently, offers or give or agree to give to any person in 

corporation’s service or to any other person on his behalf any payment, compensation, 
consideration, gift or any kind of inducement or reward for doing or forbearing to or 
for having done or forborne to do any act in relation to the obtaining or execution of 
this contract for the Corporation, the purchaser by written notice may terminate the 
contract. 

 
45.3 For attachment of plants, machineries & equipments at site 
 
  The purchaser may terminate the contract in writing if the contractor, suffers any order 

attachment passed by any court in respect of the plants, equipments,  machineries and 
tools etc. engaged in the site of the purchaser by the contractor and such attachment 
order continues for a period of  more than 21 days. 

 
45.3.1 For Non Performance of terms and conditions of the contract. 
 
 If the contractor fails to perform its duties and obligation as laid down in the contract 

or  despite previous warnings by the Engineer, in writing is not executing the works in 
accordance with the Contract, or is persistently or flagrantly neglecting to carry out his 
obligations under the Contract, the Engineer shall give notice in writing to the 
contractor and direct the contractor to rectify its defect or latches within 30 days from 
the date of the notice. If even after the expiry of 30 days the contractor fails to rectify 
its defects/latches the purchaser may terminate the contract in writing. 

 
 In the event of termination of the contract as aforesaid in terms of clauses 45(2),(3) 

and/ or (4) above, the  contractor shall be liable to compensate the purchaser for all 
consequential losses and damages suffered by it.  

 
46.0 DISPUTE AND ARBITRATION 
 
46.1 Dispute 
 
 If at any time any questions, dispute or difference (hereinafter referred to as a 

“Dispute” ) shall arise between the Purchaser and the Contractor, either party shall, as 
soon as reasonably practicable, give to the other notice in writing of the existence of 
such Dispute specifying its nature and the point of issue. The parties shall attempt, 
within a period of sixty (60) days after receipt by one party of a notice from the other 
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party of the existence of the Dispute, to settle such Dispute amicably in the first 
instance by mutual discussions between the parties. 

  
46.2  Arbitration 

 
 Notwithstanding anything contained in this Contract, all questions, disputes or 

differences whatsoever which is not amicably settled as per clause no 46.1 above, 
between the parties to the Contract, arising out of or relating to the construction, 
meaning and operation or interpretation of provision of the Contract or matters related 
thereto whether during the currency of the Contract or its failure or after the 
completion of the Contract, shall be referred to the adjudication of Sole arbitrator to be 
nominated and appointed by the Chairman and Managing Director of the Purchaser. It 
will be no objection to any such appointment even if the Arbitrator so appointed is an 
employee of the Purchaser. 

  
 The award of the Sole Arbitrator shall be final and binding on the parties and the 

provisions of The Arbitration and Conciliation Act, 1996 and Rules made there under 
shall be applicable to the arbitration proceedings under this clause. It is a term of the 
contract that the party invoking arbitration shall specify the disputes to be referred to 
arbitration under this clause with details in respect of each of such disputes. 

 
46.3 Work to continue 
 
 Work under the contract shall be continued by the Contractor during the arbitration 

proceedings, unless otherwise directed in writing by the Purchaser or the Engineer or 
unless the matter is such that the works cannot possibly be continued until the decision 
of the arbitrator is obtained and except as those which are otherwise expressly 
provided in the contract, no payment due or payable by the purchaser shall be withheld 
on account of such arbitration proceedings unless it is the subject matter or one of the 
subject matters thereof. 

 
47.0 NOTICES 
 
47.1  Notices to Contractor 
 
 All certificates, notices or written orders to be given to the contractor by the Purchaser 

or the Engineer under the terms of the Contract shall be served by sending the same by 
registered post or fax to or leaving the same with acknowledgement thereof at the 
Contractor’s principal place of business or to such other address as the Contractor 
shall nominate for that purpose. 

 
47.2 Notices to Purchaser and Engineer 
 
 Any notice to be given to the Purchaser or to the Engineer under the terms of the 

Contract shall be served by sending the same by registered post or fax to or leaving the 
same with acknowledgement thereof at the respective addresses to be nominated for 
that purpose. 

 
47.3 Change of Address 
 
 Either party to the Contract or the Engineer may change its nominated address by prior 

written notice to the others. 
 
48.0 MISCELLANEOUS 
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48.1 Endorsement of Terms 
 
 The failure of either party to endorse at any time of the provision of the contract or any 

rights in respect there to or to exercise an option herein provided shall in no way be 
construed to be waiver of such provisions, rights or option or in any way to affect the 
validity of this Contract.  The exercise by either party of any of its rights herein shall 
not preclude or prejudice either party from exercising the same or any other right it 
may have. 
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SCHEDULE - C 
 
 
Sl. No. Category of Labour Wages per day Remarks 

 
01. Un-skilled Labour Minimum wages to be fixed by Asstt. 

Labour Commissioner ( C ) Chaibasa from 
time to time 
 

 

02. Skilled Labour Minimum wages to be fixed by Asstt. 
Labour Commissioner ( C ) Chaibasa from 
time to time 
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SCHEDULE - F 
 

REFERENCE TO GENERAL CONDITIONS OF THE 
CONTRACT 

 
Clause No.    
3 (b) 
 

Accepting Authority  Chairman & Managing Director, 
UCIL 
 

3 (i) Market rate percentage  addition to 
overheads and profit 
 

 Ten percent 

9. Security Deposit  Ten percent of the contract sum  
 

12. Date of commencement 
 

 As stipulated in L.O.I./work order. 

12. Completion date  06 (six) months from the date of 
commencement 
 

32.1 Agreed liquidated damage  Up to maximum of 5% of the 
contract as per clause 35.00.0 Sec. 
VI. 
 

33. Defect Liability Period  12 (twelve) months from the date of 
handing over of the site by the 
contractor after his rectifying all 
defects pointed out during joint 
inspection on virtual completion of 
the work. 
 

48. On Account Payment   As indicated in.29.00.0 Sec. VI 
 

9(d) Refund of Security Deposit  50% of total security deposit after 
payment of final bill. 
 

34. Insurance  As directed. 
 

52.1 Authority for appointing arbitrator.  Chairman & Managing Director, 
UCIL 
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SECTION - VI 
SPECIAL CONDITIONS 

 
1.00.0 General 

 
The special conditions of contract form a part of tender specifications and 
shall be read in conjunction with General Conditions of contract. 

 
 
2.00.0              Intent of Specification 
 

The intent of specification is specified in section - VII shall be deemed as 
part of special conditions of contract. 

 
 
3.00.0 Scope of work and services 
 

The scope of work and services shall be as specified in Section - VII of this 
tender document and shall be deemed as part of special conditions of 
contract. 

 
3.01.0 Extra item of work for completion of offer/work: 
 

An extra item of work or services which are not specially mentioned or 
have not been foreseen at this stage but are required to complete the work in 
every respect in accordance with the specification, required for safe 
operation and guaranteed performance, shall be part the scope of work. The 
extra items of the work shall be paid for at the rates to be mutually agreed. 
The time period of contract shall also be extended suitably, if required. The 
decision of the purchaser shall be final in any such matter regarding extra 
items. 

 
3.02.0 Extent of contract: 

 
The work to be performed under this contract consists in providing by the 
contractor within his quoted rates all labour, materials, supervision, 
constructional plants, equipments, supplies, transportation to or from the 
site, fuel, electricity, compressed air, water and all incidental items and 
temporary works not shown or specified in the tender document but 
reasonably implied or necessary for proper completion, maintenance and 
handing over of the works, except items specified to be furnished by the 
owners or others, all in accordance with the stipulation laid in the contract 
document and additional drawings as may be provided by Engineer during 
the course of the work. 

 
 
4.00.0            Plant, equipment, manpower and space requirement: 
 
4.01.0 Plant and equipment to be deployed by contractor: 
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The optimum plant and equipment requirement shall be indicated by the 
contractor in proposal exhibit sheets. The plant and equipment shown in the 
subsequent period shall be additional over previous period. The contractor 
shall deploy such type of plant equipment those are safe in operation, 
productive and efficient. The contractor shall supply detailed specification 
of his plant and equipment with their date of purchase (enclosing copies of 
invoice) within one month of date of work order. 

 
4.02.0 Manpower to be deployed by the contractor 
 

The optimum manpower requirement per day shall be shown in proposal 
exhibit sheets. The number of personnel per day against each 
category/designation shall be shown over the required periods. He shall also 
supply the list of personnel to be employed along with their qualification 
and experience prior to commencement of work. 

 
4.03.0 Space allowed to the contractor 
 

The optimum space shall be allowed to the contractor for construction of 
industrial sheds and residential accommodation considering his requirement 
as per the proposal exhibit sheets. The allocation of space particularly for 
residential accommodation shall entirely be on discretion of the company. 
  
The site and adjoining access shall be handed over on time free from all 
obstructions. These will remain in possession of the contractor and under 
his control until the expiry of period of work. Any work carried by the 
company or by other agency may be carried out without hinder the progress 
and the work of the contractor. 
 
The construction shall be allowed to lay tracks, construct road ways, build 
offices etc. in the space which will be allocated. 

 
 
5.00.00 System, Period and Measurement of work : 
 
5.01.0 Metric system of measurement shall be used in all drawings, specifications 

and also for the preparation of bills. 
 
5.02.00 Period of measurement : 
 

On the 1st working day of every calendar month for the work completed 
during the previous month shall be considered as per of measurement. 

 
5.03.0 Method of measurement : 
 

Whenever the quantities of work are required to be determined according to 
advance and lead before covering up, measurements shall be taken jointly 
with authorised representative of the company who shall be present at all 
times of working hours and entries shall be made on measurement sheets. 
The contractor shall notify the engineers well in advance for measurements. 
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5.04.0 Quantities are estimated only : 
 

The quantities set out in the schedule of items are estimated quantities of 
the works but they are not to be taken as actual and correct quantities of the 
works to be executed by the contractor in fulfilment of his obligation under 
the contract. 

 
5.05.0 Contractor to assist in measurements : 
 

The contractor shall except as otherwise stated ascertain and determine by 
measurement the value of work done in accordance with the contract. He 
shall when he requires any part or part of works to be measured give notice 
to the contractor who shall forthwith attend or send a qualified agent to 
assist the Engineer or Engineer's representative in making such agent then 
the measurement made by engineer or approved by him shall be taken to 
the correct measurement of the works. 
 
Except where any general or detailed description of the work in the 
schedule of items expressly shows to the contrary all measurements shall be 
made according to the procedure set forth by the Engineer. 

 
6.00.0 Presence of Company's Engineer : 
 

The company will depute its Engineer or authorised representative at all 
times on the working days to take measurements, to record delays, issue all 
instructions and approve the work being done by the contractor on behalf of 
company and provides materials and services. However, no work shall be 
held up due to the absence of such engineer or representative. If the 
contractor desires the presence of his engineer or authorised representative 
on holidays and on weekly days of rest, he shall give notice at least a week 
before, starting the specific purpose for which the engineer or his authorised 
representative is required to be present at site. 

 
 
7.00.0             Contract documents : 
 
7.01.00 Supply and custody of drawings and specifications : 
 

The drawings and specifications shall remain in sole custody of Engineer 
but two copies there of shall be furnished to the contractor free of cost. The 
contractor shall provide and make his own expense any further copies 
required by him. At the completion of the contract, the contractor shall 
return to the Engineer all drawings and specification provided under this 
contract. 

 
 
7.02.0 Requisition for drawings and or specifications : 

 
The contractor shall give adequate notice in writing for any further 
drawings for specification that may be require for the execution of work 
under this contract. 
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7.03.0 Drawings to be made available at site : 
 

One copy of the drawing furnished to be contractor as aforesaid shall be 
kept by the contractor at the site and the same shall at all reasonable time be 
available for inspection and use by the Engineer and Engineer's 
representative and by any other person authorised by Engineer in writing. 

 
 
7.04.0 Additional Drawings : 
 

The Engineer shall have full power and authority to supply to the contractor 
from time to time during the progress of work such further drawings and 
instructions as shall be necessary for the purpose of proper and adequate 
execution and maintenance of work and the contractor shall carryout and be 
bound by the same. 

 
 
7.05.0 Revisions of drawings : 
 

The revision of drawings shall be made as and when necessary during the 
progress of works subject to approval of Engineer-in-charge. 

 
 
8.00.0 Acceptance test : 
 

Acceptance test during and after completion of work shall be carried out to 
satisfy the workmanship and guaranteed performance by way of physical 
inspection and checking of work as per the technical specifications. 

 
 
9.00.01 Compliance with statues and approval from DGMS : 
 
9.01.0 Compliance with statues : 
 

All work have to be done by the contractor as per the provision of Mines 
Act 1952, Metalliferrous Mine Regulation 1961, Mine Rule 1955, Indian 
Electricity Act and rules, Minimum wages act and rules, contract labour 
(regulation and abolition) act 1970 with contract rule 1971, Indian 
Explosive act & Rules, EPF and MP act 1952 and all other laws applicable 
to metal mines in regards to the works awarded. The contractor shall 
comply with all amendments to the above acts. 

 
 
9.02.0 Approval from DGMS for plant and equipment : 
 

The tenderer shall be responsible for getting approval of installation of all 
the equipments in Main Receiving Station installed by them under this 
contract from statutory authorities i.e. DGMS in the case. UCIL shall make 
formal application with the DGMS it shall be the tenderer's responsibility to 
obtain approval after all compliance. 
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10.00.0 Taxes, Duties and etc. : 
 

The contractor shall submit his price proposal in the proposal exhibit sheets 
including all prevailing taxes, freight, insurance, duties and royalties if any 
etc. The quoted price shall be inclusive of Service Tax. 

 
 
11.00.0          Foreign technician/collaboration : 
 

If the contractor desires to employ foreign technician/collaborator, he shall 
arrange the same by himself at their own cost. The financial liabilities 
including foreign exchange permit etc. shall be borne by the contractor 
himself without any obligation to the company. 

 
N.B. :  Financial liabilities means the expenses of getting foreign exchange permit,   
                        if any. 
 
 
12.00.0 Alteration, Addition and Omissions : 
 

The contractor shall send to the engineer once in every month an account 
giving full and detailed particulars of the claims  for any additional expense 
to which the contractor may consider himself entitled and of all extra or 
additional work ordered by the Engineer which he has executed during the 
preceding month and no claim for payment for any such work will be 
considered which has not been included in such particulars. Provided 
always the Engineer shall be entitled to authorise payment to be made for 
any such work not withstanding the contractor's failure to comply with this 
condition if the contractor has at the earliest practicable opportunity notified 
the Engineer in writing that he intends to make a claim for such work. 

 
 
13.00.0 Services and facilities : 
 
13.01.0 Access to work site and land as required as per scope of work will be 

provided by the company. 
 
13.02.0 Materials : 
 
13.02.01 The materials will be issued as per details mentioned in schedule - B. 
 
13.02.02 The contractor shall draw the materials issued on chargeable basis as well 

as free of cost from department as stipulated in the contract from time to 
time depending on the required of the same at the site of work. Drawl of 
materials surplus to the requirements, is prohibited. If however, after the 
completion of the works surplus materials which are unused and perfectly 
in good condition and acceptable to the department are left with the 
contractor, he should return these surplus acceptable materials given by the 
department to the contractor. 

 



 85

13.02.03 It shall be the contractor's responsibility to incorporate in the works 
included in the scope of the contract, all the materials issued to him. Any 
excess quantity of materials issued to beyond their theoretical consumption 
including the permissible excess consumption to allow for wastage etc. will 
be charged for at PSL rate plus overhead charges or as decided by 
corporation as the case may be. 

 
13.02.04 Recoveries from the R.A. Bills for the cost of materials issued on 

chargeable basis, if any, will be made on the basis of actual consumption of 
these materials at site or work. However full recoveries shall be effected 
when the concerned items of work are fully completed. 

 
13.02.05 The contractor shall construct at his own cost suitable godown at the site of 

work for storing adequate quantity of cement in weatherproof walls. The 
cement shall be stacked in rows of two bags each and not exceeding 10 
bags in height. A clear walking space of at least 500 mm shall be left in 
between the two rows as also from the surfaces of side walls. After the 
completion of works, theoretical cement consumption based on the standard 
consumption coefficient shall be worked out. Over this theoretical 
quantities of cement shall be allowed a maximum variation up to +3% 
(three percent). All the steel scrap and all empty cement bags shall be 
returned to Jaduguda/Bagjata store. In case of non return of empty cement 
bags, recovery @ Rs. 5/- per shall be made beyond the normal wastage of 
3%. 

 
13.02.06 Wastage of steel shall be kept to the minimum. All materials materials 

issued to the contractor shall have to be accounted for. However, an 
irrecoverable wastage inclusive of all scrap up to a maximum 5% of the 
billed weight of reinforcement steel shall only be permitted while 
accounting for the materials issued to the contractor. Any excess quantity of 
materials, if not returned by the contractor beyond their theoretical 
consumption including the permissible excess consumption to allow for 
wastage etc, will be charged for at double of PSL rate plus overhead 
charges or as decided by the Corporation as the case may be. 

 
13.02.07 The steel materials incorporated in the works shall be measured on the basis 

of cutting : 
 

Lengths and weight shall be computed by multiplying the same with 
standard weight per unit length as per Indian Standard. No claim of any 
overweight shall be entertained by the client. Only the allowable wastage as 
indicated in the tender shall be considered for reconciliation. 

 
13.02.08 It shall be the responsibility of the contractor to collect chargeable/non-

chargeable materials from the company's store at their own cost. 
 
13.02.09 The contractor shall furnish the monthly statement showing the material 

consumed during the period. 
 
13.02.10 The materials/machinery issued to the contractor on free of cost/chargeable 

basis will be under safe custody by providing necessary security 
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arrangements by the contractor at their own cost. The contractor has to 
furnish an Indemnity Bond on stamp paper. In case of any theft of 
material/machinery, damage of machinery during custody of contractor, 
recovery will made as decided by the corporation for the same. If any fault 
on the part of contractor is found for the same, suitable action including 
termination of contractor also shall be taken against the contractor as 
decided by corporation. 

 
 
14.00.0 Government Labour Act : 
 

The contractor has to follow strictly the Government Labour Acts, which 
are and will be force during the period of execution of work. All necessary 
arrangements for Labour's Security Insurance, will have to be made by the 
contractor at his own cost. 

 
 
15.00.0 Contract Labour Act : 
 

According to the provision of Contract Labour (Regulation & Abolition) 
Act of 1970 and Contract (Regulation & Abolition) central rule, 1971, 
contractors engaging 20 or more contract labour on any day are required to 
obtain the license from the A.L.C ( C ), Chaibasa. In the event of the breach 
of aforesaid conditions, the contractor shall be open for action as deemed fit 
by the concerned labour authorities of the central government. 

 
 
16.00.0 Final Bills will not be entertained unless the same is accompanied by 

affidavit in form no. 'M' with particulars in form no. 'N' as per rule 40 (10) 
of Jharkhand Mineral Concession Rules. Transport challan in form 'F' in 
original will also be enclosed along with final bill. In case contractors fail to 
fulfill above stipulation royalty at the prescribed rates i.e. penal rates will be 
deducted by the company at the time of release of final bill and same will 
be deposited to the Office of the District Mining Officer, Jamshedpur. 

 
 
17.00.0 Cement and Reinforcement bars required for construction of contractor's 

hutments, stores, godown and site office shall be arranged by the contractor 
at their own cost. 

 
 
01.00.00 In case of stoppage of work by local people/bandh or any other reasons, no 

idle charges will be paid by corporation towards Labour, Plant and 
Machinery etc. to the contractor for this work. 

 
 
19.00.0 In case payment of labourers engaged for this work, has not been made on 

stipulated payment day, Corporation shall compel the contractor to stop the 
work besides taking other suitable steps to make the payment to the workers 
at risk and cost of the Contractor. 
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20.00.0 Labour License, workmen insurance and execution of agreement should be 
done by the successful contractor/terderer before commencement of this 
work without which contractor will not be allowed to start the work. 

 
21.00.0 No extension of time will be allowed against this work on the above 

grounds i.e. non fulfillment of above clauses or delay in implementing of 
the above clauses. 

 
 
22.00.0 Tenderer shall have to provide the facilities under the provision of Contract 

Labour (Regulation & Abolition) Act, 1970 - section 16, 17, 18 and 19, 
chapter V - "Welfare and Health of Contract Labour". 

 
 
23.00.0 Quantity of any individual item may vary to any extent and be excluded 

altogether. Contractor will carryout all works upto a total variation of ±15% 
(fifteen) on the contract price and all quoted rates shall remain firm within 
this limit. 

 
 
24.00.0 The price quoted should be firm and no escalation on any account 

whatsoever will be entertained/ paid by the Corporation. 
 
 
25.00.0 All the rates quoted by the tenderer shall be inclusive of necessary staging, 

scaffolding and all other arrangements which ever be necessary to complete 
the work at no extra cost to the corporation for any item of the work. 

 
 
26.00.0 Testing of Materials : 
 

Contractor shall arrange for the testing of materials as and when required 
and instructed by the Engineer-in-charge or his representative(s). All the 
materials should conform to IS/CPWD and other relevant/ applicable 
specifications. 

 
 
27.00.00 Unless specifically mentioned otherwise in the contract, the tenderer shall 

quote for the finished items and shall provide for the complete cost towards 
labour, materials, erection and dismantling of necessary scaffolding, levies, 
all taxes, royalty, transport, storage, repair, rectifications, maintenance till 
handing over,  revenue expenses, contingencies, overheads, profits and all 
incidental items not specifically mentioned but reasonably implied and 
necessary to complete the work according to contract. 

 
 
28.00.0 Contractors shall strictly abide by the security rules and regulations 

enforced by the owner time to time. The contractor shall provide proper 
identity cards, badges etc. to his employees wherever directed by the 
Engineer. 
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29.00.0 Payment of Bills : 

 
Three RA Bills shall be paid 
 
 First RA Bill after completion of design and execution of Civil Works. 
 Second RA Bill after Supply, Transportation & Erection of all 

equipments in the Substation Yard  
 Third RA Bill after Testing & Commissioning the Substation, 

subsequent to the Approval of the  DGMS (Elecrical).  
 

90% (ninety percent) of the sum certified against completed installation 
work upon each of the Engineer's certification shall be made by the owner 
within fifteen days of submission of bills and 10% (ten percent) shall be 
made after commissioning. 

 
 
 
30.00.00 General Requirement: 
 
 
31.00.0 Notices and payment of fees : 
 

The contractor shall give all notices and pay all fees required to be given or 
paid by any act of parliament or any regulation or bye-law of any local or 
other statutory authority in relation to the execution of the works or of any 
temporary works and by the rules and regulations of all public bodies and 
companies whose property or rights are or may be affected in any way by 
the works or any temporary works. The contractor shall conform in all 
respects with the provisions of any general or local act of parliament and 
the regulations or bye-laws of any local or other statutory authority which 
may be applicable to the works or to any temporary works and with such 
rules and regulations of public bodies and companies as aforesaid and shall 
keep the owner indemnified against al penalties and liability of every kind 
for breach of any such act regulation or bye-law. 

 
 
 
31.01.0 Convenience of public : 
 

All operations necessary for the execution of the work and for the 
construction of any temporary works shall so far as compliance with the 
requirements of the contract permits be carried on so as not to interfere 
unnecessarily or improperly with the public convenience or the access to 
use and occupation of public or private roads and footpaths or to or of any 
other person and the contractor shall save harmless and indemnify the 
owner in respect of all claims demands proceedings damages costs charges 
and expenses whatsoever arising out of or in relation to any such matter. 
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32.00.00 Commencement time and delays: 
 
32.01.0 Commencement of work and security deposit : 
 

The contractor shall commence the works as per his programme of work 
approved by the Engineer after the receipt of Letter of intent or work order, 
which ever is earlier by him in writing to this effect from the 
Owner/Engineer and shall proceed with the same with due expedition and 
without any delay except as may be expressly sanctioned or ordered by the 
Engineer or be wholly beyond the contractor's control. The contractor shall 
not be given possession of any site for commencement of execution of the 
works and unless and until he has paid the Security Deposit. 

 
 
33.00.0 Special conditions of contract supersedes general conditions of contract : 
 

The special conditions of contract supersedes the general conditions of 
contract wherever applicable. 

 
 
 
34.00.0 Completion Time : 
 

The work shall be completed within 6 (six) months from the zero date. The 
zero date shall be reckoned from the tenth day of issue of letter of 
intent/acceptance. 
 

35.00.0 Agreed Liquidated Damage: 
 
Time shall be the essence of the contract.  If successful tenderer fails to 
execute the order within the agreed execution schedule, of 6 (six) months, 
he shall be liable to pay as agreed liquidated damages a sum @ ½% of the 
contract value per week or part thereof of delay subject to a maximum of 
5%.  In case of delay beyond 10 weeks UCIL reserves the right to cancel 
the order and levy penalties.  
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SECTION - VII 
 

TECHNICAL SPECIFICATIONS 
 
 
System Configuration 
 
Utilisation of voltage with variation 
 
a)   Main Power Circuits   I)    33,000 volts ± 10% A.C. (JSEB) 
      (incoming  supply) 

II)   3.3KV ± 10% A.C. 
 
b)  Control Circuits    I)         240 volts  ± 10% A.C. 

II) 110 volts ± 10% D.C. 
III) Any other as required. 

 
c)   Lighting Circuit    : 240 volts ± 10% A.C. 
  
Frequency with variations   : 50 Hz ± 5% 
 
Combined voltage and frequency  
variation (absolute sum)   : ±10% 
 
 
 
Fault level 
 
a)   33,000 volt system    : 1000 MVA Symmetrical            
      R.M.S. value 
 
b)   415 volt system     : 31 MVA Symmetrical   
       R.M.S. value 
 
 
 
No. of phases & System of grounding 
 
a)   33,000 volt supply : 3 phase and solidly grounded neutral 
 
b) 415 volt supply  : 3 phase and neutral grounded 

through NGR 
 

c) 3,300 volt supply  : 3 phase and neutral non effectively grounded (low  
resistance and solidly grounded neural.) 
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Codes and Standards 
 
All electrical equipments and accessories to be furnished, erected and commissioned as 
covered under this specification, unless otherwise stated, shall be designed, manufactured, 
tested and erected in accordance with the relevant Indian Standard Specification (ISS), 
Indian Electrical Rules and any other applicable regulations with latest amendments. In 
case of any controversy, reference may be made to any other acceptable national standard 
ensuring equivalent quality of the equipment or relevant International Standard, in which 
case, the most stringent one shall be followed. 
   
    The successful tenderer shall be responsible for obtaining necessary approval and 
making whatever additional/modifications considered necessary by the Electrical 
Inspectors and other authorities to bring the installation in conformity with the above 
Rules/Regulations. 
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SECTION - VII 
 
 

TECHNICAL SPECIFICATION 
 
 
BRIEF DESCRIPTION OF THE PROJECT 
 
UCIL is going to extend Main Receiving Station at Bagjata Mine, which is about 11 kms 
away from Musaboni by road. 
     To supply the power to this project, two 33 KV lines has been drawn from Musaboni 
sub-station (JSEB), which is 11 kms from Bagjata. 
     These two lines are terminated at Main Receiving sub-station (MRS) at Bagjata, where 
one no. of 33KV/415volts, 1600KVA transformer has been installed. Power from this 
transformer is brought to indoor type 415 volts main LT distribution panel. 
  
In this phase, UCIL will install two no. of 33/3.3KV, 2000KVA transformer in the 
switchyard  and 30 panel 3.3KV VCB board along with auxiliaries like ACDB, DCDB, 
Batteries and Battery Charger, Remote Control and metering panel for Transformer and 33 
KV incomer in indoor. 
 
CONTRACTOR’S SCOPE OF DESIGN : 
The design of all structures and civil foundation of various equipment of switchyard is in 
the scope the contractor. The contractor has to submit complete design along with 
drawings for UCIL approval before supply and erection. 
 
SCOPE OF WORK : 
1. Installation of earthing pit and earth connection of all the equipments, topping of 

pebbles  size not more than (3 inches x 2 inches) with at least 10” thick layer in the 
switchyard. 

2. Designing and construction of civil foundation for the installation of various 
switchyard equipment. 

3. Designing, supply, fabrication and erection of galvanised steel structures for the 
installation of various switchyard equipments and lighting protections. 

4. Installation of all switchyard equipment like 2 X 2 MVA transformer with NGR, 
double break isolator, L.As, VCBs, CT, PTs, etc. in the switchyard and two numbers 
of relay and control panel. 

5. Testing and commissioning of all installed indoor and outdoor equipments. 
6. Dehydration and filtration of transformer oil. 
7. Laying, installation, termination, testing and commissioning of all HT/LT cables in 

lengths as per site and system requirement. 
 
The schedule of items enclosed in the tender documents to be read along with enclosed 
drawing. 
 
To clear the ambiguity of scope of supply, UCIL's scope of supply and the contractor's 
scope of supply of items is separately mentioned below : 



 94

UCIL SCOPE OF SUPPLY : 
 

All the equipment, cables, accessories as given in schedule – B 
 
 
Contractor's scope of supply of items/equipments 

 
1. All Galvanised Steel structural materials for installation of various equipments of the 

switchyard. 
2. Galvanised Steel nuts and bolts, washers etc. for fixing of various equipments, 

foundation and various structures of the switchyard. 
3. GI flat 50 X 6 mm for earthing. 
4. All clamps and connectors for the switchyard equipments, bus bar, ACSR 

conductors etc. 
5. Cable glands, sockets, ferrules, cable markers, cable route markers, cable tags etc. 
6. Control Cables 
7. Steel item for fabrication and erection of equipment cable tray. 
8. Aluminium bus bar (3") 
9. Cement, Sand, Chips, Reinforcement Steel, Peebles etc. 
8. DCDB 
9. LT outdoor type marshalling box. 
10. 33 KV Bus post insulator. 
11. Lighting arrestor and surge counter. 
12. Supply of material for earth pit (As per IS:3043). 
13. Supply of 40 mm dia MS rod for earthing grid. 
14. Other steel item/ structural steel. 
15. Any other material or consumables not specifically mentioned but required for 

completion of the work including fabrication, erection, testing and commissioning. 
 

 
However The following are also within the bidder's Scope of Work : 
 
1. All installation work shall be done as per latest IS specification and Indian 

Electricity Rule 1956 as per installation procedure enclosed along with this tender 
document latest as per instruction of Engineer-In-Charge. 

2. Preparation of complete drawing of the system and statutory clearance from DGMS 
for commissioning of the system. 
However, for preparation of drawings, cable schedules for the whole system, to the 
extent drawing, which are enclosed with this tender document. 

3. Before submitting the offer, the contractor is advised to visit Bagjata Mines Main 
Receiving sub-station. 

4. Design and construction of cable trench in switchyard, fabrication and fixing of 
cable tray inside the cable trench will be in the scope of the contractor. Design, 
supply and fabrication of supporting structure for equipment erection will be within 
the scope of the contractor. 

5. Shifting of the equipments from UCIL store at Jaduguda to site and their security till 
commissioning and handing over. 

6. The following are also within the contractor’s scope of work :- 
(i) The scope of work includes assembly of switchyard/control panel or any other 

equipment if supplied in sections. All alignments, levelling, grouting, bolting, 
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tack welding, base channel fixing, adjustment as per manufacturer’s 
recommendation, oil conditioning, testing and other necessary works for the 
satisfactory and trouble free operation of the completely assembled equipment 
shall be treated to be under the scope of work of the tenderer. The tenderer 
shall furnish and install the floor steel for supporting the panels. 

(ii) In some cases, if minor modifications have to be carried out at site in wiring of 
different equipment to meet the requirement of desired control scheme, the 
tenderer shall have to do the same without any additional cost to the purchaser. 

(iii) All equipments should be earthed by 50 x6 mm GI flat. All equipments shall 
be connected with two distinctly separate earthing conductors. The contractor 
shall provide earthing conductors from the earthing grid riser of the purchaser 
to the equipment. 

(iv)  The testing of the equipment shall be done in the presence of the purchaser’s 
engineer. The field testing shall be done as per the latest edition of relevant 
standards. The tenderer shall provide competent personnel to conduct all 
testing and shall provide all labour and testing equipments required. 

(v) The tenderer shall be responsible for any damage to equipment during 
transportation, erection, testing and commissioning due to improper procedure 
test operation and shall replace or restore to original condition of any 
damaged, equipment or material. 

 
7. Arranging of testing equipments, welding machine, and other tools and tackles will 

also be within the scope of the contractor. 
8. Supply and fixing of consumables and erection hardware like nuts, bolts, washers, 

cable glands, lugs, welding rods etc. will also be within the scope of the contractor. 
It is to be noted that G.I. foundation bolts on which main structure will be erected 
will be not less than 500mm long. Supply and fixing of G.I. bolts will also be within 
the scope of the contractor. 

9. Painting of structure and equipments wherever necessary will be done with two 
coats of primer and two coats class “A” paint ( make : Berger/Asian/J&N ) shall be 
within the scope of the contractor. 

10. Any work which is not specifically mentioned in this tender document but required 
to complete the work, shall be deemed to have been included to the scope of work. 

11. The contractor shall quote their price in the schedule of items included in this tender 
document. 
 

Erection & Commissioning of different equipments in switch yard. 
 
1. Earthing Pit : Scope of Work – Erection and Commissioning 

 
Earthing pit is to be installed in 33KV switchyard of approximate length 35 mtr. and 
width 20 mtr. with 50 mm dia x 3.0 mtr. long earth pipe electrodes and risers as per 
drawing so that every structure and equipment are to be earthed with 50 x 6 mm GI 
flat. The GI flats are to be welded to risers and finally welding joints are to be 
covered by black bituminous compound. The excavation and back filling of soil for 
installation of earthing grid is in the scope of the contractor. 
 
Finally pebbles of size not less than 3” X 2” are to be filled in 10” thick layer above 
soil after backfilling. The pebbles shall be supplied by the contractor. 
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2. Lightning Arrestors : Scope of work – Supply, Erection and  Commissioning 
Three sets of lightning arrestor (each set having 3 lightning arrestors and three surge 
counters) are to be supplied, erected and commissioned in the switchyard. The 
lightning arrestors are to be connected to separate earth risers by means of 50 x 6 
mm GI flat. The lightning arrestors shall be installed along with surge counter. 
 
The structure on which lightning arrestors are to be erected will be of GS structure 
as per drawing. Design and construction of R.C.C. foundation is in the scope of the 
contractor. 

 
3. Current Transformer : Scope of work – Erection and Commissioning 

Total 12 nos. of single phase current transformer are to be erected and commissioned 
in the switchyard. Necessary G.S. structure is to be made as per drawing by the 
contractor. Design and construction of R.C.C. foundation is in the scope of the 
contractor. 

 
4. Potential transformer : Scope of work – Erection and Commissioning 

Total 06nos. of 33KV/√3/110V/√3/110V/√3 are to be erected and commissioned in 
the switchyard on high level, height not less than 6 mtr. 
 
Necessary G.S. structure is to be made as per drawing by the contractor. Design and 
construction of R.C.C. foundation is in the scope of the contractor. 

 
5. Isolators :- Scope of work – Erection and Commissioning 

Total 6 nos. of double break 33 KV, 630 Amps isolators are to be erected and 
commissioned in the switchyard. Out of 5 isolators, two will be manual operated and 
rest three will be manual and motorised operated with earth switch. 
 
One motorised operated and two manual operated isolators are to be installed at high 
level, height not less than 6 mtr. Necessary G.S. structure is to be made as per 
drawing by the contractor. Design and construction of R.C.C. foundation is in the 
scope of the contractor. 

 
6. Marshalling Box : Scope of work – Supply, Erection and  Commissioning 

 
02 nos. Marshalling Box, whose dimension and other details as per drawing is to be 
supplied, installed and commissioned in the switchyard. Single phase AC and 3 
phase 4 wire AC distribution of different equipment will be through the Marshalling 
Box and control cables of isolators, VCB etc. shall run to their destination through 
Marshalling Box for their remote operation, interlocks, indication etc. 

 
7. Transformer and NGR : Scope of work - Erection and  Commissioning 

 
2 x 2 MVA 33/3.3KV transformers with NGR are to be installed and commissioned 
in the switchyard. The transformers primary side is of bushing type hence required 
height as per I.E. rule is to be maintained. Necessary testing, filtration, etc as 
required are to be done at site as per the instruction of Engineer-In-Charge. 
 
Design and construction of R.C.C. foundation is in the scope of the contractor. 

 
8. Vacuum Circuit Breaker : Scope of work - Erection and  Commissioning 
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Three numbers of 36 KV, vacuum circuit breakers are to be installed in the 
switchyard. These VCBs are electrically operated from local as well as remote. 
Necessary G.S. structure is to be made as per drawing by the contractor. Design and 
construction of R.C.C. foundation is in the scope of the contractor. 

 
9. Relay and Control Panel : Scope of work - Erection and  Commissioning 

 
Two nos. of relay and control panel will be installed in the control room. 33 KV 
motorised operated isolators and 33 KV VCBs are to be operated and necessary 
protections of transformer primary should be from these panel. 
 
Erection of these panel over pre constructed cable trench and termination of cables is 
in the scope of the contractor. 

 
10. Cables : Scope of work – Supply, Erection and  Commissioning 

 
Control and power cables of different sizes are to be laid in fabricated metallic cable 
tray in R.C.C. cable trench. The fabrication of cable tray and construction of cable 
trench in the switchyard is in the scope of the contractor. Proper cable tags, suitable 
brass double compression gland, and proper lugs are to be used by the contractor for 
LT control and power cable and HT termination kit of HT 3.3 KV cables. 

 
11. 33 KV Bus : Scope of work – Supply, Erection and  Commissioning 

33 KV Aluminium tubular bus having dia 75 mm and 5 mm wall thickness shall be 
supplied, and installed. 
 
Aluminium tubular bus of Electrical grade as required shall be installed on 33KV 
Bus post insulators mounted on GS structure. The 75 mm dia bus along with 
couplers/sockets shall be supplied by the contractor. In addition, various equopmenrs 
shall be connected by 75 mm dia Aluminium tube. 

 
12. ACSR Conductor : Scope of work - Erection and  Commissioning 

At few places where it is not possible to use 75 mm dia Aluminium bus, ‘ACSR’ 
conductor shall be installed by the contractor due to the flexible nature of the ACSR 
conductor for connections to various equipments. 

 
13. Bus Post Insulator : Scope of work – Supply, Erection and  Commissioning 

 
Total  30 nos. of bus post insulator will be supplied and erected on GS structure. 
Necessary G.S. structure is to be made as per drawing by the contractor. Design and 
construction of R.C.C. foundation is in the scope of the contractor. 
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Technical Specification of LT outdoor Marshalling Box 
 

Floor mounting free standing outdoor type Marshalling Box suitable for distribution of 3 
phase, 4 wire 415 volts AC, 50 Hz power to various equipment. 
 
a) ENCLOSER 
 

1. Shall be made of sheet steel not less than 2.5 mm thick. 
2. Shall be weather proof. 
3. Shall be provided with two hinged doors one at front and one at back with 

locking knobs facilities. The doors shall be open through 180°. 
4. Shall have proper vermin proof and dust tight arrangement. 
5. Shall be provided with detachable cable gland plate at bottom. 
6. Earthing pad shall be provided for connection of earthing strip of size 25x3 mm. 

Provision for double point earthing shall be made. 
7. Main cable entry to be provided suitable for entry of 3½Cx35/50 sq. mm PVC 

armoured cable. 
8. Canopy for rain protection shall be provided on top of box. 

 
b) ACCESSORIES 

 
All accessories are to be mounted properly in suitable channel inside the box. The 
MCBs shall be mounted on a DIN channel covered by a MS plate with cutout for 
MCBs knobs. This shall be covered by a hinged door on the front. 

 
Sl. No. Item Make Rating Quantity 
01. Main Incomer MCB 3 pole Indokopp/Standard 63 Amp. 01 no. 
02. 3 pole miniature circuit breaker Indokopp/Standard 06 Amp. 12 nos. 
03. 3 pole miniature circuit breaker Indokopp/Standard 10 Amp. 10 nos. 
04. 3 pole miniature circuit breaker Indokopp/Standard 16 Amp. 10 nos. 
05. Connector/Terminal ELMEX Suitable for 

2.5 sq. mm 
control cable 

300 nos. 

06. Bus-bar (R, Y, B & N) with 
proper colour code 

 Suitable size  

 
Wiring of MCBs from Bus-bar to individual connector through good quality of copper 
cable of suitable rating with ferrule marking and suitable lugs at both ends are to be done. 
 
Painting : - Two coats of red oxide primer and two coats of synthetic enamelled paint after 
chemical treatment. Paint shade should be light gray 631 of IS-5. 
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DESIGN 
The entire design of the yard substation shall be in the scope of the bidder and shall 
comprises of the following: 
 
1. Foundation designs for structurals. 
2. Foundation design for transformer inclusive of catchment and soak pit. 
3. Ground mat for earthing. 
4. Design of structures for all equipments, outdoor overhead bus bars etc. To be 

installed in the substation yard. 
5. Cable trench and layout design for cable trenches in the yard connected to the 

substation building , this shall include design of ladder type  cable trays in concrete 
lined cable trench with concrete  covers.  

6. Equipment earthing design using 50 x 6mm G.I flats for all equipments. 
7. Design of the earth mat / earth grid as per IS 3043 for the entire sub-station. 
8. Design of the layout of the yard sub-station with the positioning of all specified  

components. 
9. Design of any other items required for the completion of the sub-station. 
 
 
ASPECTS  & DESIGN CRITERIA 

 
1. All the designs shall be as per the latest I.E. rules and comply with the I.S Codes 
2. All heights and clearances shall be furnished in the design drawings giving the 

relevant I.E rule clause and I.S code. 
3. The site conditions given in this documents must be taken in to consideration while 

making the designs  
4. The 33 KV yard substation shall be designed for a fault level of 1000 M.V.A 
5. The over head aluminium bus bars shall be minimum 75 mm diameter with a 

minimum wall thickness of 5 mm. All couplings and connection shall be done using 
heavy-duty clamps & connectors of approved type. The engineer in charge on 
submission of a sample shall give the approval. 

6. All connections from the overhead tubular bus bars to equipment connection points 
shall be made using flexible copper ribbon connectors with solid copper terminals. 
All connection between Alluminium and copper conductor shall be thorough 
suitable bi-metal washer to ensure proper conductivity. 

7. All welds on the 50 x 6mm G.I flats for earthing shall be done using low hydrogen 
welding electrodes. 

 
 
 
SUBMISSION OF DRAWINGS FOR APPROVAL (FOR DESIGN PART) 

 
The following drawings with  calculation shall be furnished by the accepted bidder after 
21  days of the placement of L.O.I 

 
1. General layout of the yard complete with the location all structures, equipment, 

cable trenches. 
2. Drawings of individual structures and assembly. 
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3. Drawing of all the foundations including civil construction drawings and 
specifications. 

4. Foundation drawings of the 2 X 2000 K.V.A transformer complete with oil 
catchment and oil soak pit for the dimensions of the transformer the engineer-in-
charge may be contacted and the dimensions of the actual transformer may be taken 
by the contractor. 

5. Baffle wall for transformer. 
 

ERECTION, TESTING & COMMISSIONING 
 

The Erection of all the equipments as per the approved design shall be under the scope of 
this contract.  The erection of equipments supplied by the purchaser (UCIL) shall also be 
in the scope of the tenderer. 
 
Laying, terminating, connecting of all power cables, control cables, earthing systems shall 
be in the scope of the bidder. This shall also include the earthing of cable trays. 
 
 
BASIC CRITERIA FOR THE WORK 
 
1. All installation work shall be done as per latest IS specification and Indian   
Electricity rule 1956 as  per installation procedure enclosed with this tender document 

latest as per instruction of Engineer - in - charge. 
 
2. Preparation of complete drawing of the system and statutory clearance from DGMS 

for commissioning the system. 
However, for preparation of drawings, cable schedules for the whole system, to the 
extent drawings which are enclosed with this tender document. 

 
3. Before submitting the offer, the contractor is advised to visit Bagjata Main Receiving 

Sub-station. The dimension of the structure of each equipment of Bagjata switch 
yard will be similar to that of the corresponding equipment of Bagjata switch yard. 
Measuring dimensions, making drawings, supply and fabrication of structures and 
their erection will also be within the scope of the contractor.  

 
4. Shifting of equipments from UCIL store at Jaduguda/Bagjata to site and their  

security till commissioning and handing over. 
 
5. The following are also within the contractor's scope of work: 

(a) The scope of work includes assembly of switchgears/control panels or any 
other equipment, if supplied in sections. All alignments levelling, grouting, 
bolting, tack welding, base channel fixing, adjustments as per manufacturer 
recommendation, oil conditioning, testing and other necessary works for the 
satisfactory and trouble free operation of the completely assembled equipment 
shall be treated to be under the scope of work of the tenderer. The tenderer 
shall furnish and install the floor steel for supporting the panels. 

(b) In some cases, if minors modifications have to be carried out at the site in 
wiring of different equipment to meet the requirement of the desired control 
scheme, the tenderer shall have to do the same without any additional cost to 
the purchaser. 



 101

(c) All equipments should be earthed by 50 X 6 mm flat, for illumination 14 SWG 
GI wire shall be run along with the lighting and power cables. All equipments 
shall be connected with two distinctly separate earthing conductors. The 
contractor shall provide earthing conductors from the earthing grid riser to the 
equipment. 

(d) The testing of equipment shall be done in presence of purchaser's Engineer. 
The field testing shall be done as per the latest edition of relevant standards. 
The tenderer shall provide competent personnel to conduct all testing and shall 
provide all labour and testing equipments required. 

(e) The tenderer shall be responsible for any damage during transportation, 
erection, testing, and commissioning due to improper procedure, damaged 
equipment/material. 

(f) The total design of the outdoor portion of the substation including construction 
of foundations, erecting the structures and all equipments related to the 
substation shall be in the scope of the Bidder. 

 
6. Arranging of testing equipments, welding machine, and other tools and tackles will 

also be within the scope of the contractor. 
 
 
7. Supply and fixing of consumables and erection hardware like, nuts, bolts, washers, 

cable glands, lugs, welding rods etc. will also be within the scope of the contractor. It 
is also to be noted that GI foundation bolts on which main structure will be erected 
will not be less than 500 mm long. Supply and fixing of GI bolts will also be within 
the scope of the contractor. 

 
8. Painting of structure and equipments wherever necessary will be done with two coats 

of primer and two coats class A paint (Make : Berger/Asian/J&N) shall be within the 
scope of the contractor. 

 
9.  Any work, which is not specifically mentioned in this tender document but required 

to complete the work, shall be deemed to have been included in the scope of work. 
 
10. Cable Trench  
 

The cable trench in the outdoor yard part of the sub-station shall be in the scope of this 
contract. The yard cable trench should be connected to the existing trenches in yard 
and in the indoor portion of the sub-station constructed inside the building. 
The cable trenches shall be concrete lined cable trenches with concrete covers and  
shall have ladder type cable trays mounted on the side walls of the cable trench , the 
ladder type of cable trays shall be formed out of ISA 50x50 X 6 MS angles with 25 
mm x 6 mm MS flats. The exact size ,depth of the trenches and the number of racks of 
cable trays shall be designed by the contractor and approved by the purchaser. 
However the minimum depth of the cable trench in which power cables are housed 
shall be 1100 mm. and the minimum depth of the cable trenches with only control 
cables in them shall be 500 mm., the width of these cable trenches shall be as per the 
approved design. 
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SCHEDULE - B 

 
UCIL's scope of supply of items/equipments: 

 
SL. No. Item Description Quantity Unit 

1 33 KV single pole P.T. (33KV/√3/110v/√3) 
  

6 Nos. 

2 33KV single pole C.T. (150/5/5 Amps.) 
 

6 Nos. 

3 33KV single pole C.T. (50/5/5 Amps.) 
 

6 Nos. 

4 33KV triple pole motorised isolator with earth switch 
 

3 set 

5 33KV triple pole isolator manual operation only 
 

2 set 

6 33 KV triple pole VCB (1600 Amps.) 
 

3 Nos. 

7 Relay, Control & Metering panel 
 

2 set 

8 ACSR Sheep / DOG conductor  
 

75 mtr. 

9 Cables 
a) 185 mm2, 3 core, 3.3/6.6KV grade wire armoured 

Al./Cu. Conductor 
 

b) 25 mm2, 3 core, 1.1KV grade wire armoured Al./Cu. 
Conductor 

c)  6 mm2, 4 core, 1.1KV grade wire armoured Cu. 
Conductor 

 

 
250 

 
 

150 
 

100 

 
 

mtr. 

10 2000 KVA, 33/3.3KV Power transformer 
 

2 No. 

11 Battery Charger 
 

1 No. 

12 Battery (2 volt, for D.C. Supply) 
 

55 nos. 
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SECTION - VIII 
 
 
 
 
 
 
 

PROPOSAL EXHIBIT SHEETS
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SECTION - VIII 
 

PROPOSAL EXHIBIT SHEETS 
 
1.00.0 INSTRUCTION TO TENDERER 
 

The tenderer shall fill in the technical information and data required in 
the following schedules and submit the same along with the proposal. 

   
1.01.0 PROPOSAL 
 

       Schedules    Particulars 
 
 1.01.01 I   Key information about the                             
                                                                                    proposal. 
   
  1.01.02 II   Scope of work and service &     
                                                                                    method of working. 
 
  1.01.03 III   Plant & equipment schedule. 
 
  1.01.04 IV   Space requirement for      
                                                                                    infrastructure and facilities. 
 
  1.01.05 V   Manpower schedule and   
                                                                                    organisation chart. 
   
  1.01.06 VI   Drawing and data submission  
                                                                                    schedule. 
 
  1.01.07 VII   Deviation, if any from the   
                                                                                    specification. 
 
  1.01.08 VIII   Experience list. 
 
  1.01.09 IX   Time schedule of work. 
 
  1.01.10 X   Price schedule. 
 
  1.01.11 XI   Declaration sheet. 
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SCHEDULE - I 
 

KEY INFORMATION ABOUT THE PROPOSAL 
 
 
 Tenderer shall furnish the following information: 
 
1.         Tenderer's complete company name  
 With address     : 
 
 
 
 
2.  Tenderer's proposal no.    : 
 
 
 
 
 
3.   Tenderer's proposal date.    : 
 
 
 
4. Tenderer's proposal validity from date of 
 Opening of tender     : 
 
 
 
 
5. Name and designation of the officer of the  
 tenderer to whom all references shall be  
 made for expedition technical co-ordination  : 
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SCHEDULE - II 
 

SCOPE OF WORK AND METHOD OF WORKING 
 
1.00.00 SCOPE OF WORK AND SERVICES 
 

Tenderer is to note that scope of work and services under this 
specification shall be as per Section - VII 

 
The tenderer shall confirm whether the scope of work and services 
offered by him is strictly in accordance with the tender document or has 
deviation (s) from tender documents by putting 'Yes or No" against the 
following and shall be signed by his authorised representative. 

 
 
1.01.0 The scope of work and services offered under 

 the proposal is in compliance with Section-VII 
of tender document in all respects              : Yes/No 

 
1.02.0 The deviation from tender document in respect 

 of scope of work and services are mentioned in 
 Schedule - VII of proposal exhibit sheet with this 
 offer       : Yes/No 

 
   
2.00.0 Method of working 
 

Tenderer has to give brief description of his proposed method of 
working mentioning plants, equipments deployment, manpower 
requirement. 
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SCHEDULE -III 
 

PLANT AND EQUIPMENT SCHEDULE 
 

Tenderer is to provide the list of proposed plant and equipment to be engaged at site 
along with brief description of specification and indicate the number required for this 
contract. 

 
 

Particular of plant and equipment 
 

Brief 
specification 

 
Nos. 

required 

 
Remarks 

 
1. Transformer oil filtration machine. 
 

   

2. Testing equipments : 
 

a) Primary Injection Kit. 
b) Secondary Injection Relay 

Testing Kit. 
c) Multimeter. 
d) Megger 
e) Clamp-on-type Ammeter 
f) Earth Resistance Tester 
g) Continuity Tester 
h) HV Test set 
i) Any other as required for the 

successful completion of the 
work. 

 

   

3. Welding Machine 
 

   

4. Hydraulic Crimping Tool 
 

   

5. Crane  
 

   

6. Truck 
 

   

7. Chain Pulley Block with Accessories 
 

   

8. Tools & Tackles as required 
 

   

9. Any other 
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SCHEDULE - IV 
 

SPACE REQUIREMENT FOR INFRASTRUCTURE AND 
FACILITIES 

 
Tenderer is to provide the requirement of space for proposed 
infrastructure and facilities for this work. 
 

Particulars of Infrastructure and facilities Area required 
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SCHEDULE -  V 
 

MANPOWER SCHEDULE AND ORGANISATION CHART 
 
 
Tenderer is to provide the list of proposed personnel and their numbers 
(with leave, sick and absentism) to be employed by him (mentioning 
whether foreigner/on company's roll/locally recruited) for the work. 
 
 

1. MANPOWER SCHEDULE 
 

Sl. No. Particulars No. Required during Contract 

a) Officer  

b) Office Staff  

c) Work shop staff  

d) Field staff  

 
   
 
 
 
2. ORGANISATION CHART 
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SCHEDULE - VI 
 

DRAWING AND DATA SUBMISSION SCHEDULE 
 
Tenderer shall submit the drawings, data, for the Design portion of the Sub-station. 
 
1. GENERAL  LAYOUT  DRAWING 
2. EQUIPMENT LAYOUT DRAWING OF THE YARD 
3. DESIGN OF FOUNDATIONS AND STRUCTURALS FOR YARD 

EQUIPMENT 
4. BILL OF MATERIALS FOR ERECTION  
5. SCHEDULE OF ERECTION ACTIVITY 
6. SCHEDULE OF SUPPLY 
7. LIST OF PRE COMMISSIONING TESTS TO BE CARRIED OUT. 
8. SUBMISSION OF FINAL AS BUILT DRAWINGS. 
9. DESIGN, DATA AND DRAWINGS OF ALL GALVANISED STEEL 

STRUCTURE. 
10. DRAWINGS OF MARSHALLING BOX. 
 
The submission dates for the above shall be clearly stipulated in the offer and shall be 
adhered to in the event of an Order. 
The zero date for the start of the above activities shall be the date 10th (tenth) day after 
the issue  of LOI. 
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SCHEDULE - VII 
 

LIST OF DEVIATIONS IF ANY. 
 
Note: The Technical & Commercial deviations shall be listed separately. 
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SCHEDULE - VIII 
 

EXPERIENCE LIST 
 
Tenderer shall furnish his similar experience in the following format : 
 
1.  Name of the work     : 
 
2.  Name of the project    : 
 
3.   Name and designation of project authority : 
 
 
 
 
 
 
 
4.  Scope of work in brief    : 
 
 
 
 
 
 
 
5.  Collaboration with any overseas company/firm if any : 
 
 
6.   Duration and date of commissioning/completion of  

Work/project      : 
 
 
 
7.  Contract price      : 
 
 
 
8.  Any other relevant information to prove the capability 
      of the contractor       : 
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SCHEDULE - IX 
 

TIME SCHEDULE OF WORK 
 
Tenderer shall indicate tentative time schedule of work under this specification from 
zero date as per format given below : 
 

Sl. 
No. 

Particulars Time period in weeks from zero date 

1. Mobilization From _____________th week to ________________th week 

2. Drawing & Design 
 

From _____________th week to ________________th week 
 

3. Erection of 33KV 
switchyard equipments 
 

From _____________th week to ________________th week 

4. Erection of indoor 
equipments 
 

From _____________th week to ________________th week 

5. Erection of other 
equipments 
 

From _____________th week to ________________th week 

6. Testing and 
Precommissioning 
 

From _____________th week to ________________th week 

7. Commissioning From _____________th week to ________________th week 
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SCHEDULE - X 
 

PRICE SCHEDULE 
 

PART -2 
 
Schedule of items and rates for installation and commissioning of MRS at Bagjata. 
 
 
2 (A) (i) DESIGNING OF THE SUB-STATION :Rs._______________________ 
 
2 (A) (ii) HT/LT EQUIPMENTS. 
 

SL. 
No.  

Item Description Qty 
  

Unit 
  

Unit Rate (Rs.) Amount (In Rs.) 
Supply Erection (In figure) (In words) 

1 Erection of 33KV single pole 
P.T. (33KV/√3/ 110V/√3/ 
110V /√3) on galvanized 
steel structure in 33 KV 
switchyard 

6 nos.    

2 Erection of 33KV single pole 
C.T. (150/5/5 Amps.) on 
galvanized steel structure in 
33 KV switchyard for main 
incomer. 

6 nos.    

3 Erection of 33KV single pole 
C.T. (50/5/5 Amps.) on 
galvanized steel structure in 
33 KV switchyard for 2 X 
2MVA transformer. 

6 nos.    

4 
  
  

Erection of 33KV triple pole 
isolator of following types on 
G.I. structure and post 
insulator in switchyard. 

 Nos.     

a) Motorised isolator with 
earth            switch  2 X 
2MVA   transformer. 

4 set    

b)Manual isolator without   
earth switch for P.T. 

2 set    

5 Supply & erection of 33KV 
bus post insulator on G.I. 
structure in switchyard 

30 nos.    

6 Erection of 33 KV triple pole 
VCB (1600 Amps.) on G.I. 
structure in switchyard. 

3 nos.    

7 Erection of Relay, Control & 
Metering panel in indoor over 
cable trench. 

2 set    
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SL. 
No.  

Item Description Qty 
  

Unit 
  

Unit Rate (Rs.) Amount (In Rs.) 
Supply Erection (In figure) (In words) 

8 Erection of 110 volts, 120 
AH Battery set (2v X 55) in 
indoor over pre-constructed 
wooden rack inclusive of 
supply of battery connectors. 

1 set    

9 Erection of Battery charger in 
indoor over cable trench 

1 no.    

10 Supply & erection of DCDB. 1 no.    
11 Supply, laying  & installation 

of 1.1 KV grade control cable 
for the full sub-station as per 
bidder’s design duly 
approved by the purchaser. 

1 lot    

12 Supply, Fabrication and 
erection of galvanized steel 
structure including supply of 
GI nuts, bolts and washers 
etc. Required for fixing of 
structure and equipment. 

13 MT    

13 Termination of control cable 
inclusive of termination kits, 
lugs, cable glands etc. 

1 Lot    

14 
  
  
  

Laying of Power cables        
a)  185 sq. mm 3 core 3.3 KV  
wire armoured Al. conductor 
cable 

250 RM    

b)  25 sq. mm 4 core 1.1 KV   
grade wire armoured  Cu. 
conductor cable 

150 RM    

c)  6 sq. mm  4 core 1.1 KV    
grade wire armoured 
Cu.Conductor 

200 RM    

15 
  
  
  

Termination of Power cables 
including supply of kits, lugs, 
connectors, cable gland etc. 

       

a)  185 sq. mm 3 core, 3.3KV  
grade double wire armoured 
Al. Conductor 

10 set    

b)   25 sq. mm 3.5 core 1.1KV   
grade wire armoured Cu.  
Conductor cable 

4 set    

c)    6 sq. mm 4 core 1.1KV 
grade wire armoured Cu. 
Conductor cable 

20 set    

16 
  
  

Supply & erection of 
equipment earthing system 
by 50 X 6 mm GI flat. 
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SL. 
No.  

Item Description Qty 
  

Unit 
  

Unit Rate (Rs.) Amount (In Rs.) 
Supply Erection (In figure) (In words) 

a)      Switchyard 2 MT    
b)      All HT/LT 

equipments            (Indoor & 
Outdoor) 

1 MT    

17 Supply & erection of 75 mm. 
diameter and 5mm wall 
thickness (minimum) 
Aluminium (Electrical grade) 
Tubular bus bar on post 
insulators as required. 

200 RM    

18 Supply & installation of 
clamps and connectors for all 
33KV equipment connections 
in switchyard as required. 

1 lot    

19 Supply & erection of 33 KV 
single pole lightning arrestor, 
station class, 10KA on G.I. 
structure in switchyard. 

9 nos.    

20 Installation of ACSR/DOG 
conductor in switchyard for 
33KV equipment connection. 

100 RM    

21 Supply & erection of LT 
outdoor type marshalling box 
in switchyard as per attached 
drawing. 

2 no.    

22 Supply of materials & 
construction of earth pit (As 
per IS : 3043) as per the 
direction of the Engg.-in- 
charge. 

10 nos.    

23 Supply, erection & 
connection of surge counter 
for lightening arrestor 

9 nos.    

24 Supply & installation of 
earthing grid by 

     

 i) 40 mm dia MS rod 6 MT    

 ii) Excavation & back 
filling for above. 

200 m3    

 iii) Fabrication and erection 
for above 

6 MT    

25 Erection of 2 MVA, 3-phase, 
33/3.3 KV power transformer 

2 No.    
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SL. 
No.  

Item Description Qty 
  

Unit 
  

Unit Rate (Rs.) Amount (In Rs.) 
Supply Erection (In figure) (In words) 

26 Erection of 3.3KV power 
distribution board consisting 
of 30 nos. of VCB panels in 
indoor over cable trench. 
This includes supply and 
erection of cross channels, all 
civil work associated with 
erection of panel. 

1 set    

 
27 Dismantling of existing steel 

structure with bus bars and 
foundation 

2 Nos.    

 
28 Testing and Commissioning 

of all the above mentioned 
equipments/ the substation as 
a whole. 

1 lot    

 
TOTAL :-  

 
 
(in words)Rs. 
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2 (B) CONSTRUCTION OF SWITCHYARD FOR ENTIRE CIVIL WORK AT 
BAGJATA 
 
 
Sl. 
No. 

Description of Item Quantity Unit Rate 
Rs.  P. 

Amount 
Rs.   P. 

1. 
 
 
 
 
 

a) 

Earth work in excavation in pit, drain upto any 
depth and removing the spoils/rubbish to a 
suitable distance as directed lead not to exceed 
150 mtr. and u- to any lift including levelling, 
dressing of bottom to proper grade and camber 
and removing the shrubs and roots of trees 
complete as per specification and direction of 
Engineer-in-charge. 
All kinds of soil 

 
 
 
 
 

300.00 

 
 
 
 
 

Cu.m
. 

  

2. Return earth filling by available excavated earth 
(excluding rock) in trenches, plinth, sides of 
foundations etc. in layers not exceeding 20cm in 
depth, consolidating each deposited layer by 
ramming(allow for breading up lumps, shrinkage 
etc.) watering lead upto 50 metre  and lift up to  
1.5 m complete as directed by the Engineer-in-
charge. 

 
 
 
 
 
200.00 

 
 
 
 
Cu.m 

  

3. Clearing jungle including uprooting of rank 
vegetation, grass, brush wood, trees and sapling 
of girth upto 30 cm. measured at a height of 1.0 
metre above ground level and removal of 
rubbish up to a distance of 50 mtr. outside the 
periphery of the area cleared. 

 
 
 

1000.00 

 
 
 

Sq.m. 

  

4. Supply and transporting of good earth for 
filling within 5Km. Radius. 

100.00 Cu.m   

5. Supplying and filling in plinth with locally 
available clean and coarse sand under floors 
including, watering ramming, consolidating 
and dressing complete. 

160.00 Cu.m   

6. Providing and laying plain cement concrete 1 : 
3 : 6 (1 Cement : 3 Sand : 6 aggregate) with 
approved quality of stone metal of 20mm down 
grade nominal size and coarse granular sand of 
approved quality in foundation and plinth 
including mixing cement concrete in mixer, 
placing in position, vibrating and curing 
including shuttering work complete as per 
direction of engineer-in-charge and as per 
specification including cost of all materials and 
labour. 

100.00 Cu.m   
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Sl. 
No. 

Description of Item Quantity Unit Rate 
Rs.  P. 

Amount 
Rs.   P. 

7. Rough dressed random rubble stone masonry 
with stone Boulders in cement mortar 1 : 6  ( 1 
Cement : 6 coarse sand ) in foundation and 
super structure upto floor two level including 
cost of all materials , labour but including cost 
of cement but including scaffolding and 
removing of the scaffolds, curing from all leads 
of water, raking out joints complete as per 
direction of Engineer-in-charge and as per 
specification. 

50.00 Cu.m   

8. Providing cement plaster 20mm thick with 
cement mortar 1 : 6 ( 1 cement  : 6 Fine sand) 
of thickness upto 20mm including curing as per 
direction of Engineer-in-charge and as per 
specification including cost of all materials and 
labour. 
 

100.00 Sq.M
. 

  

9. Providing and applying 3mm thick Neat 
cement punning all complete including cost of 
cement 

20.00 Sq.M
. 

  

10. Brick work with bricks of class designation 75 
in superstructure with cement mortar 1:6 (1 
cement: 6 course sand) including all materials, 
labour, scaffolding, racking out joints, curing as 
per specification and direction of the Engineer-
in-charge. 

5.00 M3   

11. Providing and laying reinforced cement 
concrete work 1:1.5:3 (1 Cement :  1.5 coarse 
sand : 3 graded stone aggregate using 20 mm 
down screened and washed) including machine 
mixing, placing in position and mechanically 
vibrating in bases of  footing, column, walls, 
plinth beam, floor and like upto plinth 
including preparing of the top surface finishing 
curing  including the cost of cement and 
excluding shuttering and reinforcement etc. 
complete in all respects as per specification and 
direction. 

100.00 Cu.m 
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Sl. 
No. 

Description of Item Quantity Unit Rate 
Rs.  P. 

Amount 
Rs.   P. 

12. Providing and laying reinforced cement 
concrete work 1:1.5:3 (1 Cement : 1.5 coarse 
sand : 3 graded stone aggregate using 20 mm 
down screened and washed) including machine 
mixing, placing in position and mechanically 
vibrating in columns, pillars etc.to any level 
and anywhere and like including preparing of 
the top surface finishing curing  including the 
cost of cement, excluding shuttering and 
reinforcement etc. complete in all respects as 
per specification and direction. 

10.00 Cu.m 
 

  

13. Providing hoisting and fixing up to floor five 
level precast reinforced cement concrete work 
in string courses, bands , coping, bed plates, 
anchor blocks, plain window sill and the like 
including the cost of required centering, 
shuttering, finishing smooth with 6 mm thick 
cement plaster 1:2:4 (1 cement : 2 coarse sand : 
4 graded stone aggregate 20 mm nominal size). 

15.00 Cu.m 
 

  

14. Steel reinforcement (for reinforced cement 
concrete work) including transporting, 
decoiling, straightening, derusting, placing, 
cutting to requisite length, hooking, bending to 
correct shape, placing in proper position and 
binding with 16 gauge black annealed wire at 
every intersection and removal of loose rust 
and applying a coat of cement wash if 
necessary complete in all respects as per 
drawing and as directed in foundation & 
superstructure but including the cost of steel 
reinforcement.      

8000.00 Kg   

15. Hire and labour charges for providing and 
fixing straight shuttering for concrete works to 
anywhere at any level  (including staging) 
including strutting, propping etc. and removal 
of form or striking out after completion of 
works as directed and specified by the 
Engineer-in-charge. 

a) Foundations, plinth beams, footings, 
bases of  columns etc.   

      b)   Columns, pillars 

 
 
 
 
 
 
 

350.00 
 
 
150.00 

 
 
 
 
 
 
 

Sq.m 
 
 

Sq.m 
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Sl. 
No. 

Description of Item Quantity Unit Rate 
Rs.  P. 

Amount 
Rs.   P. 

16. Transporting (within 1 K.M.) waste rock 
boulder (Free of cost) Preparing and leveling 
bed and supply and filling the joints with 
locally available coarse sand including 
watering and ramming etc complete. 

150.00 Cu.m   

17. Providing and applying water proofing cement 
paint of approved brand and manufacturers and 
of required shade three or more coats to give an 
even shade on new work as directed and 
specified by the Engineer-in-charge. 
 

200.00 Sq.m   

18. Supplying and applying three (3) or more coats 
of white wash to walls, ceiling etc. at all levels 
including preparation of surfaces, cleaning etc. 
complete with all materials, labour, scaffolding, 
tools and tackles etc. complete as per following 
composition, specifications and directions of 
Engineer-in-charge. 
COMPOSITION: 

i) Water @ 5 litres per Kg. Of lime for 
making cream  

ii) Fevicol DDL @ 4gm. Per litre of 
lime cream. 

Robin Blue @ 2gm. Per Kg. of line. 

200.00 Sq.m   

19. Structural steel work welded in built up 
sections, trusses and framed work including 
cutting, hoisting, fixing in position as required 
including painting upto two coats of approved 
paints over a  priming coat of approved steel 
primer all complete in all respect as per 
direction of the Engineer-in-charge including 
the cost of structural steel. 

4.00 MT 
 

  

Total :-  

 
 
    Total Rs. =     (in figure) 
 
(In words) Rs. 
 
 
Grand Total = 2 (A)(i) + 2(A)(ii) + 2 (B)  = Rs.                                    
                                                                                                                    (in figures) 
 
(In words) 
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SCHEDULE - XI 
 

DECLARATION SHEET 
 
I ________________________________________________ hereby certify that all the 
data and information as furnished in this proposal are correct and true covered by our 
formal proposal no. ___________________, dated ____________________ . I hereby 
certify I am authorised representative of tenderer whose name appears above my signature. 
 
 
Tenderer's Name    : 
 
Authorised Representative's Signature : 
 
 
Authorised Representative's Name  : 
 
 
Contractor's Intent : The contractor hereby agrees fully to           
                                                                            comply with the requirement and    
                                                                            intent of this specification for the    
                                                                                    period indicated. 
 
 
 
 
Authorised Representative's Signature : 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 



 123

 
 
 
 
 
 

SECTION - IX 
 
 
 
 
 
 
 
 
 
 

DRAWINGS
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SECTION -IX 
 

DRAWING 
 
The following drawing shall form a part of tender specification and read in conjunction 
with the same. 
 
 

Particulars Drawing No. 
Proposed Single line diagram of Switchyard at 
Bagjata Mine.  

BGT/ELECT/MRS EXTN/02 

Plan of Switch Yard. BGT/ELECT/MRS EXTN/01 
Marshalling Box Single Line Diagram BGT/ELECT/MRS EXTN/03 
Earthing layout BGT/ELECT/MRS EXTN/04 
 
 
 
 
NOTE: 
 
The above drawings are for Tender Purpose only and are meant to serve as notional 
guidelines for the Design portion of the Scope as given in the Tender Document. 
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SECTION - X 

 
 
 
 
 
 
 
 
 
 

SAFETY OF CONTRACTOR'S EMPLOYE
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APPENDIX - I 
 

CLASSIFICATION OF ACCIDENTS 
 
Type - A 
 
1. Fatal Injuries. 
2. Serious Injuries such as fracture, dislocation, severe burns etc necessitating 

hospitalisation. 
3. Any Injury to give or more person. 
4. Accidents resulting in damage by fire explosion etc. 
 
 
Type - B 
 
1. Minor Injury which result in lacorxation, abression, contision etc. 
2. Disabling Injuries but not requiring hospitalisation. 
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APPENDIX - II 
 

(FORM - A) 
 
ACCIDENT INVESTIGATION REPORT 
 
Name of the contractor and project  : 
 
Nature of contract    : 
 
Name of the Engineer-In-Charge  : 
 
Name of Injured person   : 
 
Age      : 
 
Date & time of accident occurred  : 
 
Nature of job     : 
 
 
What was the injured person doing on the  
time of accident    : 
 
Description of accident in detail  : 
 
What was defective or in wrong condition  
that was responsible for the accident  : 
 
What was wrong with working  
methods/instructions    : 
 
What steps should be taken to prevent  
recurrence of such accident   : 
 
Name of the witness    : 1. 
       2. 
 
Safety Representative's remarks with  
signature and date    : 
 
 
 



 128

APPENDIX - III 
 

(FORM - B) 
 
 
 
SUMMARY OF ACCIDENTS FOR THE MONTH OF  : 
 
Name of the Project    : 
 
Name of the safety representative  
of the project      : 
 
Name of the contractor    : 
 
Name of the sub - contractor    : 
 
Total No. of persons working in the project  : 
 
Male      : 
 
Female      : 
 
Engineers     : 
 
Supervisors     : 
 
Labourers     : 
 
Total no. of accidents  
 (including Type - A & Type - B)   : 
 
Disabling injuries     : 
 
Non - disabling injuries    : 
 
 
 
------------------------------------------------------------------------------------------------------------- 
 
      No.  No. of days lost/charged 
 
Agency     : 
 
Machine     : 
 
Handling material    : 
 
Fall of person    : 
 
Hand tools    : 
 
Fire/explosion    : 
 
Collapse of excavation/structure : 
 
Electrical shock/burn   : 
 
Miscellaneous    : 
 
Remarks    : 
 
 
             Signature of Safety Representative 


