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URANIUM CORPORATION OF INDIA LIMITED 
(A Govt. of India Enterprise) 

TUMMALAPALLE PROJECT 
(CIN : U 12000 JH 1967 GOI 000806) 

PO: Mabbuchintalapalle, Mandal: Vemula, 
 

Dist: YSR DISTRICT – 516349 A.P. 
 

              Hyderabad Office:   Plot No.37, Road No.3, Sunrise Homes, 
                                             Upparpally,  P.O.Hyderguda,  

                                 Ranga Reddy District, HYDERABAD - 500 048. 

    Head Office :  P.O.Jaduguda Mines, Dist. Singhbhum (East) 
              JHARKHAND – 832 102. 

 

NOTICE INVITING TENDER NO. NIT : TMPL/ MECH – 033 
 
  

T E N D E R  

 

F O R  

Fabrication, Erection, Testing and Commissioning of one number SS-316  
CPL Holding Tank  

(Size: 9.0 meter dia. X 7.00 meter height) 

as per drawing No.: UCIL/TMPL/SK-6 Rev-0 
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NOTICE INVITING TENDER NO. NIT : TMPL/ MECH – 033 
 
  

Job:  
 

Fabrication, Erection, Testing and Commissioning of one number SS-316 
    CPL Holding Tank  

 
 

1. Tenders to be deposited in the/at the office of Addl. Manager [Personnel], Uranium 
Corporation of India Ltd., Tummalapalle Project, A.P.-516349 on or before on or before 
29/10/2015 up to 3.30 PM. 
 

2. Tenders shall be opened in presence of Tenderers who may like to present at 4.00 PM on 
29/10/2015 at office of Manager [Admin] Uranium Corporation of India Ltd., Tummalapalle 
Project, A.P.-516349. 

 
    Issued to: __________________________________________ 
                                                                 (Name of the Contractor / Tenderer) 
 
 
 Signature of Officer 
 Issuing the Tender Documents          : _____________________________ 
 
 Designation    : _____________________________ 
 
 Date     : _____________________________ 
 
 Cash Memo / Receipt No.  : _____________________________ 
 
 

  



Page 3 

Date: 30/09/2015 
Tender NO.: TMPL/MILL/MECH -033 

Sealed Tenders in 2 (TWO) sets (one original and one copy) are invited by the  Chairman & 
Managing Director, Uranium Corporation Of India Limited ( UCIL), Tummalapalle, Andhra Pradesh 
for the execution of following works: 
Name of Works & Plant : Fabrication, Erection, Testing and commissioning of one 

   Number SS-316 CPL holding tank 
                                                  

Nature of Tender : Two Part Tender 

Cost of Tender Document:     Rs 10,000/- (Ten Thousand) 
Earnest Money Deposit : Rs. 1 00,000/- (Rupees one lakh only) in form of Demand draft 

Favoring “Uranium Corporation of India Limited” payable at SBI 
Pulivendula. 
 

Last date of receiving of Completed Tender :  29/10/2015 up to 3:30 PM 
 
Techno-commercial part Opening Date  : 29/10/2015 at 4.00 PM  
 
Documentary evidence in the form of Certificates from clients / Work Order copies specifying the 
work and the amount of contract should be submitted.  
Full details, terms & conditions & other specification of work are available in the tender document, 
which can be obtained from the office of Deputy General Manager (Mill)/Deputy General 
Manager (Mechanical), UCIL – Tummalapalle, on payment of cost of tender document (non-
refundable) in cash on all working days except Sunday and Holiday between 9.30AM to 11.30AM & 
2.30PM to 4.30PM on written request letter from 30/09/2015 to 28/10/2015. Alternatively, the tender 
documents may be downloaded from our website- www.ucil.gov.in. In such case, the tender 
document fee and other documents as prescribed above should be furnished along with the bid 
document. Mere issue of tender document doesn’t mean that party is qualified. 

The tenders are to be submitted to the Manager [Admin], UCIL – Tummalapalle on or before the 
date and time fixed for receiving the bid. The sealed outer cover should contain two envelopes each 
sealed and marked with tender no., closing date and general description of work tendered for and 
type of bid. One sealed envelope should contain technical proposal and commercial terms and 
conditions and the other sealed envelope price proposal. Both envelopes should be enclosed in an 
outer sealed cover, which should be super scribed with NIT No. and general description of the work 
quoted for.  

No extension of due date and hour of submission will be entertained for postal delay or missing of 
documents 

The Corporation reserves the right to accept or reject any or all the tenders in full or part or to split 
up the works if necessary in favour of more than one Bidder, without assigning any reasons 
whatsoever and the tenderers shall be bound to perform the same at his quoted rates. 

 
 

For Chairman & Managing Director 
Uranium Corporation Of India Limited 

http://www.ucil.gov.in.
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ESSENTIAL TERMS AND CONDITIONS FOR SUBMITTING THE OFFER 
 

1. Before submission of tender, the tenderers are advised to make themselves fully 

conversant with the conditions of tendering, General conditions and Special conditions 

etc. They are also advised to physically visit the site to understand site working 

conditions, nature & modus operandi of jobs prior to quote for the same. 

 

2. The Tenderer shall submit his tender strictly in accordance with the tender specification 

and terms & conditions laid down in the tender document. No tender will be accepted by 

Post / Courier. 

 

3. By submitting a tender for the work, a Tenderer will be deemed to have satisfied himself 

by actual inspection of the site and locality of the work, if so required and that the rates 

quoted by him in the tender will be adequate to complete the work in all respect 

according to the specification and other working conditions. 

 

4. The Tenderer should mention their Price/ Item rates in figures as well as in words. In 

case of any dispute / ambiguity, the price/ rates mentioned in words shall be considered 

as final.  No insertions, postscripts, additions and alterations shall be recognised unless 

confirmed by the Tenderer’s signature. 

 

5. Tender bids (Technical as well as price) shall be submitted   strictly in a manner asked, 

giving full details / information necessary for assessing their offer. 

 

6.  Canvassing in any form is strictly prohibited and any Tenderer found to have resorted to 

canvassing or influencing other Tenderer shall be liable to have his tender rejected 

summarily. 

 

7. Tender documents are not transferable. 
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JOB DESCRIPTION 
UCIL is interested to invite tenders for Fabrication, Erection, Testing, and commissioning of SS-316 

tanks & associated structural work as per drawing on already constructed civil foundations for 

Tummalapalle Mill as below:  

 
1. CPL holding tank- 1 no. (Size: 9.0 meter dia. X 7.00 meter height)  

as per drawing No.: UCIL/TMPL/SK-6 Rev-0  

 
Annexure-P 

1) SCOPE OF WORK 

The party should have pool of experienced engineers, supervisors and technicians. 

Persons deputed at site should be capable to take-up the job assigned to them without 

need of any sort of training. This job shall have to be done by engaging experienced 

skilled manpower and required tools & tackles within mutually agreed time period. 

Required consumables shall be brought by the party. UCIL’s scope is limited only 
up to supply of required quantity of structural material free of cost. 
Tender quantity has been worked out on the basis of GA drawing. After getting 
design safety & stability report from our consultant, tender quantity will be 
reviewed based on modified drawings with respect to tender quantity at same 
rates and terms & conditions of the tender. Bidder shall confirm acceptance of 
above condition. 
The scope of work for Fabrication, Erection, Testing, and commissioning of SS-316 

tanks & associated structural work as per drawing on already constructed civil 

foundations for Tummalapalle Mill includes:  

 
(A)   Scope of supply of UCIL - free of cost: 

o Structural material required for fabrication of Tanks & associated structure shall be 

supplied by UCIL free of cost. UCIL’s scope is limited only up to supply of required 

quantity of SS-316 Plates (1.5 mtr wide x 6.0 m long or as per availability of 

SAIL/JINDAL make), other MS /SS-316 structural items - angles, channels, joists, 

handrail pipes etc. in standard lengths required to complete the work as per drawing. 

All other items like nut bolt, gaskets, paint, consumables, tools- tackles etc. shall be 

in the scope of bidder.  

o Power connection to one or two points for welding machines within 100 meters radius 

of work-site. Power supply will be free. Party shall bring their own distribution board 

along with meter.  

o Water for leak testing of tanks and compressed air as per availability. Party shall 
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bring their own hose pipes for Hydro test.  

o Plate bending machine subject to availability 

o Hydra for handling of heavy material subject to availability 

o Space for construction of storage yard /site office 

 

(B)   Scope of supply by Bidder including work: 
a. Tank shall be fabricated at UCIL site only.  

b. Bidder shall bring all consumables like Welding & cutting electrodes, argon gas, 

Oxygen/DA/LPG gas cylinders, Double gauge pressure regulators and cutting torch 

along with flash back arrestor, grinding / cutting wheel of approved make of UCIL, 

SS-316 / MS fasteners as per drawing, paint for painting of MS structural items. SS 

items need not to be painted. 

c. Arranging all tools and tackles, safety items, ladders, scaffolding etc. required for the 

completion of the job. 

d. Only Argon Arc process shall be used for SS-316 welding. Arc welding will be 

allowed for MS structural work.  

e. Arrangement of portable compressor for Argon arc welding of SS-316 items. 

f. Arrangement of plasma arc cutting machine for cutting of SS plates. 

g. Arrangement of portable grinding machine, grinding/cutting wheels, polishing brush 

etc.  

h. Arrangement of transport facility for shifting of man and material. 

i. Handling of material at site / from stores to fabrication, erection site shall be in 

bidder’s scope. Party shall bring heavy duty portable trolley in sufficient quantity for 

handling of material. 

j. Bidder shall bring all consumables required for Dye penetration test of SS-316 tanks.   

k. Arranging for all testing instruments and tools (like dye penetration test) for checking 

of welding quality. 

l. Fabrication of the tanks, tank covers, nipples for inlet/ outlet/ drain/ overflow/ 

instrument mounting points etc. manholes, cover fixing supports, patch plates for 

supporting walkways, other dosing and maintenance arrangement inside the tanks 

etc. as per the supplied drawing and the site decision of the Engineer-in-charge. All 

nozzles specified in the drawing will be one end welded and other with Standard SS-

316 Flanges. Nozzle projection will be as per drawing. 
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m. Nozzle and manhole orientation shall be finalized at site during fabrication. All 

nozzles and manhole are welded with patch plate from inside and outside. 

n. Thermal insulation of tanks is not in bidder’s scope in this tender.  

o. SUBMISSION OF CUTTING SCHEDULE: Normally the steel plates shall be of 

standard length of 6300 mm, with width of 1500mm or 1250mm. The fabricator shall 

prepare the most economical cutting schedule, which shall be jointly accepted by 

UCIL & the fabricator before commencement of plate cutting.  

p. WELDING: Fabrication shall be strictly as per the drawing & with approved quality ISI 

marked welding electrodes. All shell welds shall be butt welds with full penetration 

and minimum double inside & outside beads. The bottom /top plates shall be welded 

with shell using minimum of 2 runs of fillet welds both from inside & outside. One 

extra run of welding is to be provided from outside along periphery of bottom /top 

plates. Care should be taken while removing temporary cleats & under cut is to be 

filled up by welding & ground flush. 

q. Hydro testing: When the entire tank is completed, it shall be filled with water to the 

top angle or the design liquid level, and the design internal air pressure shall be 

applied to the enclosed space above the water level and held for 15 minutes. The air 

pressure shall then be reduced to one-half the design pressure, and all welded joints 

above the liquid level shall be checked for leaks by means of a soap film, linseed oil, 

or another suitable material. Tank vents shall be tested during or after this test. Tank 

to be left filled with water for at least for 48 hour. The tank internals & externals shall 

be thoroughly cleaned after hydro testing. Supply of required consumables for this 

testing shall be in bidder’s scope. Water for leak testing of tanks shall be supplied by 

UCIL free of cost. Party shall bring their own hose pipes for Hydro test.  

r. Dye Penetration testing: All horizontal and vertical shell joints including extensions 

above the Maximum Design liquid level shall be 100% Dye Penetrant Tested after 

Root Run and necessary repairs to be carried out as per instructions of Engineer-in-

charge UCIL who shall also witness the test. Supply of required liquids/consumables 

for this testing shall be in bidder’s scope.  

s. Painting:  The MS structure should be painted with one coat of Red Oxide Zinc 

Chromate Primer (ready mixed paint conforming to IS: 2074) over MS plates/ 

structural steel & pipe lines and two coats of final finish painting  as per drawing and 

direction of the engineer-in- charge. The handrails & toe guards are to be painted as 

per standard color codes. SS items need not to be painted. 
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t. Supply of Red Oxide Zinc Chromate Primer (ready mixed paint conforming to IS: 

2074) & synthetic enamel paint for painting of MS structural steel shall be in bidder’s 

scope. 

u. Supply of brush, wire brush etc. as per specification of painting is in bidder’s scope. 

v. Removal of all scraps separately to designated area within 500 mtr range as directed 

by the Engineer-in-charge. 

w. Any other changes will be as per Minutes of Meetings & subsequent 

correspondences.  

 

NOTE: 
I. Any other items or work not specifically mentioned above but required for the 

completion of the job and testing of the tanks will have to be arranged by bidder with 

no extra payment. 

II. The tank shall be guaranteed for satisfactory performance for one year from the date 

of taking over. Any defect generated or noticed during one year from the date of 

handing over will have to be rectified by the bidder with no extra cost within 30 days 

of the information. In case of not rectifying the defect within the stipulated time, 

Corporation shall get the defect rectified at risk and cost of the supplier with no 

further correspondence. 

III. The bidder shall have to submit programme for completion of the work and get it 

approved from Engineer-in-charge within 15 days from the date of receipt of work 

Order. 

IV. Fabrication scrap will be the property of the Corporation.  

V. The contractor will have to strictly follow the General Condition of Contract. 
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VI. Inputs to be arranged by contractor: The contractor will submit detail list of 

equipments to be brought by them for executing this job. They should bring in at least 

following items before commencing work: - 

 
Sl No. Description of Item Minimum Qty. 

1. Spanners of all sizes  4 sets 
2. Safety appliances like gumboot, helmet & other 

PPE 
For all employees 

3. Welding accessories like screen, goggle, hand 
gloves, chipping hammer, lighter, apron etc. 

For all welders 

4. Welding machine 02 Nos 
5. Welding Cables (30-50 mt each)  02 Nos 
6. Double stage Oxygen /DA /LPG/Argon gas 

regulators with flash back arrestor 
For all sets.  

7. Gas cutting hose (30-50 mt each)  &  gas cutting 
torch with flash back arrestor  

For all sets. 

8. Rope pulleys 2 nos 
9. Nylon Rope 300 mtrs 
10. wire rope slings (upto 16 mm dia x 1mtr long) 4 nos each 
11. Chain Pulley Block (2T to 5T cap.)  2 nos each 
12. Straight grinder 2 nos 
13. Angle Grinder  2 nos 
14. Portable hand  drilling machine 1 no 
15. Plasma Cutting machine 1 no 
16. Portable Compressor with accessories for argon 

welding 
1 no 

17. Heavy duty Trolley for material handling 02 Nos 
18. Light duty vehicle 01 No 
19. Aluminium Ladder 02 Nos 
20. Safety Belt (Full body harness) 10 nos 
21. Safety goggles 10 nos 
22. First aid kit 3 sets 
23 Painting Brush of required size 06 Nos 

 
Besides above items the contractor shall bring in other tools and tackles as per 
their requirement.  

 Supply of minimum quantity of paints for painting of MS structure 
 1. PRIMER (Red oxide)   :     20 Liters 
 2. Synthetic enamel paint   :     40 Liters 

 Above quantity is indicative only. In case of shortage of paint/primer, you will have 
to bring material for completion of the work. 
 
 

2) Schedule of Work  

You will have to complete all the work strictly within three months from the date of LOI/W.O.  
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3)     MAKE OF MATERIAL:  

Description of 
Material 

Make Specification Scope 

SS plates, angles, 
channel   

SAIL /JINDAL SS-316  
 
UCIL free of 
cost 

SS pipes & pipe 
fittings 

M/s Modern tubes/ M/s 
Quality steel/M/s remi pipes 
& fittings. 

SS-316 

Structural items SAIL /TISCO/JINDAL IS:2062 Grade A 
Handrail Pipe Nezone /Bansal /Tata /Jindal SS/MS IS: 1161 

Medium 
Paint ICI (dulox synthetic enamel) 1st quality paint  

 
 
Bidder 

BERGER(luxol hygloss) 
ASIAN PAINTS  
(apcolite premier gloss 
enamel) 

SS-316 fasteners for 
SS items /MS 
fasteners for structural 
steel 

Agrawal fasteners/ Finolex / 
Laxmi fasteners / Deepak 
fasteners 

 

Electrodes/Filler rod Esab / D& H / L&T  
Gasket   

 
4) TEST REPORT/DOCUMANTATION:  

Party shall submit the following documents  
 Electrodes purchase certificate from manufacturer or authorized dealer 
 Inspection/test reports of bought out items  
 Inspection/test reports of tanks (Hydro & Dye penetration test) 

 
 

5) General: 

 Proper care should be taken to ensure safety and security of workers engaged in the 

job. In case of any accident and injury to the workers or any other person directly or 

indirectly involved in the work during execution of the job, the contractor shall have to 

compensate them at their own cost. UCIL will have no responsibility, whatsoever, and 

will be kept fully indemnified and harmless in this regard. The contractor shall make 

adequate insurance policy at their own cost so that the workmen employed by them 

are sufficiently covered against risk of any accident. 

 Contractor shall appoint full time Safety officer. In case of non-availability of 
safety officer, EIC may close the work & impose a fine of Rs 1000 per day.   

 Statutory central minimum wages to all skilled/unskilled labour shall be paid by the 

contractor as per the latest notification of the government/ local authority. 
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 The contractor shall have to maintain all statutory register as required under the 

Contract Labour Regulation and Abolition Act, Payment of Wages act, Minimum 

Wages Act, Factory Act etc. the statutory return to be submitted to the personnel 

Department / Statutory bodies as required under the acts and Rules.  

 The contractor has to maintain details on  

(a) Records of medical examination of their employees before joining  

(b) Records of initial training before engagement to job 

(c) Records of contractor workers mentioning their category of employment, age,      

Father’s name, Address, contact number, photographs, police verification details, ID 

proof etc. 

(d) Records of issuing PPE’s to contract workers, 

(e) Records of re-training to contract workers 

(f) Records of affidavit cum declaration regarding no claim for employment with UCIL 

by contract workers on non-judicial paper of Rs 20/- duly attested by Notary Public. 

 All materials except those agreed to be supplied by the Owner shall be supplied by 

the contractor at his own cost and the rates quoted by the Contractor should be 

inclusive of all royalties, rents, taxes, duties, octroi, statutory levies, if any, etc. etc. 

 The contractor shall make all arrangements at his own cost to transport the required 

materials outside and inside the working places and leaving the premises in a neat 

and tidy condition after completion of the job to the satisfaction of Owner.  

 

6) AWARD OF CONTRACT:  

The job will be awarded on overall L1 basis. The L1 bidder will be decided 
considering the net quoted amount (Grand Total). The acceptance of a tender 

and award of contract to one or more than one tenderer, if considered necessary, 

rest with the Purchaser. It shall not be obligatory on part of the Purchaser to accept 

the lowest tender. The Purchaser would be at liberty to accept any tender, lowest or 

otherwise, in whole or in part and to reject any or all the tenders received, without 

assigning any reasons, and no explanation can be demanded from him by any 

Tenderer in respect thereof. 
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GENERAL TERMS & CONDITIONS FOR SUBMITTING THE OFFER 

 
 ANNEXURE-Q 

I. Scope of work as per annexure-P as mentioned above. 
 
II. Special Instruction: - GA drawings bearing drawing Nos 

 

CPL holding tank- 1 no. (Size: 9.0 meter dia. X 7.00 meter height)  
as per drawing No.: UCIL/TMPL/SK-6 Rev-0  
 (total 01 no. drawing) is enclosed for guidance only. You shall verify the existing 

 Foundation, obstacles, working height etc. & then submit your offer. 

  
III. PRE-QUALIFICATION CRITERIA: 
 

The Tenderer who wish to participate in the Tender shall fulfill the following Qualifying Criteria. 

 

A. Experience Criteria 
 

The bidder should have experience of having successfully executed any one criteria of similar 
works ( a or b or c) of fabrication & erection job of thickener /tank/ pressure vessel of MOC: SS / 
MSRL /MS  during  last five financial years ending on 31.03.2015 as below: 

a) fabrication & erection job of at least one number thickener /tank/ pressure vessel of 
267 m³ capacity  

b) fabrication & erection job of at least two numbers thickeners /tanks/ pressure vessels 
of at least 167 m³ capacity each  

c) fabrication & erection job of at least three numbers thickeners /tanks/ pressure 
vessels of at least 133 m³ capacity each 
 

Essential Condition : In addition to this party must have fabricated at least one number SS-316 
thickener /tank/ pressure vessel of 67 m³ capacity or two numbers thickeners /tanks/ pressure 
vessels of 34 m³ capacity each in a single order during last five financial years ending on 
31.03.2015.  
If submitted credentials against similar works (a or b or c) is of SS-316 than it has already 
fulfilled essential condition.  
 
B. Financial Criteria 

 
Bidder must have achieved an average minimum financial turnover of Rs. 23 lakh or 
more during last three financial years ending on 31.03.2015 (i.e., 2012-2013, 2013-2014, 
2014-2015). 

 
  



Page 14 

IV. STYLE OF QUOTATION - TWO PARTS TENDER: 

a. Quotations are to be submitted in DUPLICATE and to be typewritten or printed on 
vendor’s letterhead. Any correction or overwriting should be authenticated. 

b. The quotation should be in English language only. 
c. The tender will be on two-part system.  

Part-I: consisting of technical & commercial part (except price) &  

Part-II: consisting of price only.  

After evaluation of the Techno-commercial offers the Price part of the suitable parties will be 
opened. 

1) PART-1:  TECHNO COMMERCIAL BID (UNPRICED)  
It shall contain: 

a. Tender’s covering letter 

b. Tender document fee deposit details (without tender fee offer  will be rejected) 

c. Earnest money deposit document (without EMD offer  will be rejected) 

d. Acceptance of terms & conditions of NIT.  (each page of NIT shall be signed & 

stamped by competent person) 

e. Details of similar work orders executed during last 7 years which should include the 

details like name of the job, name of the client, period of ARC, value etc along with 

documents in support of successful execution of the work from the client in support of 

pre-qualification criteria.(Annexure-A) 
f. List of ongoing present work orders which should include the details like Name of the 

job, Name of the client, contract Period , Value etc.(Annexure-B)  
g. Details of tools and tackles, transport, safety appliances and other equipments 

available with Tenderer / company and proposed to be deployed at the site. 

(Annexure -C)  
h. Details of manpower to be deployed at site for execution of this jobs, which should 

include name, father’s name & address of person, age, qualification, and experience 

in years, nature of experience etc. (Annexure-D) 
i. Deviation, if any from tender scope and terms & conditions. (Annexure-E) 
j. Details of company profile (Annexure-F) & Mandatory Declaration  

k. Blank (Un-priced) Price bid proforma. (Annexure-G) 
l. You shall submit detail planning for timely completion of the job like schedule of 

fabrication & erection, painting etc.   
m. Commercial terms & conditions 

n. Balance sheet, income tax clearance certificate copy for last three financial years, if 
any and any other documents as deemed necessary (duly signed and stamped on 
each page).   
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2)  PART-2: Price Bid envelope shall contain papers of duly signed and stamped price / rate 

proposal in the prescribed formats only in Duplicate along with tenderer’s covering letter in 
duplicate.  
 

3) MODE OF SUBMISSION OF TENDER:  
Tender / quotation / bid shall be submitted in a manner asked strictly in accordance with the 
tender terms & conditions laid down in the Enquiry / Tender document giving full details 
necessary for assessing their offer. Contractor shall sign and stamp on each pages of this 
tender document. Canvassing in any form is strictly prohibited and disqualify the tenderer for 
the tender submitted for. Tenders will be rejected, if sealed tender envelopes are not super 
scribed on the top as per instructions given. Tenders will not be received after due date and 
time. Tenders will not be accepted by Fax. Tenders submitted without earnest money 
deposit will be summarily rejected. If any of the date under this contract is declared holiday, 
the event scheduled on that day will be automatically shifted on the next working days. 
Sealed tenders / quotations in duplicate should be submitted in two parts as given below (or 
as mentioned in our enquiry letter) to the Competent Authority- UCIL. The above envelopes 
shall be super scribed on the top as Techno Commercial Bid and E.M.D. and Price Bid 
respectively with NIT / Enquiry No. & Date / full name of the work / Tender Opening Date / 
Name & Address of the tenderer. 
 
Finally both envelopes shall be inserted into a third cover. And this third envelop shall also 
be sealed and properly super scribed as Name of the work on the top with Tender/Enquiry 
Number & Date / Tender Opening Date/ Name and Address of the Tenderer, etc. The 
tenders after receipt shall be opened on the stipulated date and time by the Chairman and 
Managing Director or his representative in presence of the intending bidders. Both parts of 
the offer should be sealed and super scribed with NIT reference no., due date, part no. i.e. 
Part-I for techno commercial bid and Part-II for price bid and bidder’s name & address. 
Incomplete offers sent by E-mail / fax are likely to be rejected / ignored. 
 
Discrepancies: The tender should be quoted in English, both in figures as well as in words. 
The rates and amounts tendered by the Tenderer in the Schedule of rates for each item and 
in such a way that insertion is not possible. The total tendered amount should also be 
indicated both in figures and words with the signature of tenderer. If some discrepancies are 
found between the rates given in words and figures of the amount shown in the tender, the 
following procedure shall be applied : 
(a) When there is a difference between the rates in figures and words, the rate which 
corresponds to the amount worked out by the tenderer shall be taken as correct. 
(b) When the rate quoted by the tenderer in figures and words tallies but the amount is 
incorrect, the rate quoted by the tenderer shall be taken as correct. 
(c) When it is not possible to ascertain the correct rate in the manner prescribed above the 
rate as quoted in words shall be adopted.  
(d) In case of any error/discrepancy in the amount written in words and figures, the lower 
amount between the two shall prevail. 
 
All corrections and alterations in the entries of tender paper will be signed in full by the 
Tenderer with date. No erasures or over writings are permissible. 
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The Tender submitted by a tenderer if found to be incomplete in any or all manners is liable 
to be rejected. The decision of the Owner in this regard is final and binding.  

 
4) PRICE:  

Your quotation should clearly indicate price including service tax, excise duty, freight and 
insurance if any as per the price format. All Taxes including service tax, royalties, duties, octroi 
etc. and other taxes for execution the contract under the scope of work shall be borne by the 
contractor and shall not be payable extra. Bidders quoted rate shall be inclusive of all such 
charges.  
 

5) STATUTORY LEVIES:  
The Contractor accepts full and exclusive liability for the payment of any and all taxes, duties, 
octroi, rates, cess, levies and statutory payments payable under all or any of the statutes etc. 
Variations of taxes and duties arising out of the amendments to the Central / State enactments, in 
respect of sale of goods / services covered under this bid shall be to UCIL’s account, so long as: 

 They relate to the period after the opening of the price bid, but before the 
contracted completion period (excluding permitted extensions due to delay on 
account of the contractors, if any) or the actual completion period, whichever is 
earlier; and 

 The vendor furnishes documentary evidence of incurrence of such variations, in 
addition to the invoices/documents for claiming Cenvat /Input Tax credit, 
wherever applicable. 

6)  E.M.D.:  
Offer shall be accompanied by EMD for an amount of Rs 1, 00, 000/- (Rupees one lakh). EMD 
shall be by way of a Demand Draft drawn in favour of “Uranium Corporation of India Limited” 
payable at SBI Pulivendula Branch (Code No. 0989) . No cash or cheque in any form will be 
accepted as earnest money. No interest will be paid on the earnest money deposit. Tenders 
received without earnest money deposit will be summarily rejected. 
 
Return of earnest money: The earnest money of successful Tenderer will be adjusted into 
security deposit after signing of contract agreement. The earnest money of unsuccessful 
Tenderers will be returned within 01 (one) month following execution of the contract agreement 
and after getting written request thereof.  
 
Note: Public sector enterprises and small scale units registered with National Small Scale 
Industries are exempted from payment of tender document fee and Earnest Money Deposit. 
Small scale units registered with National Small Scale Industries should enclose a photocopy of 
their registration certificate with their quotation to make their quotation eligible for consideration. 
The Registration Certificate should remain valid during the period of the contract that may be 
entered into with such successful bidder. Such tenderers should ensure validity of the 
Registration Certificate for the purpose. However, they will confirm acceptance for submission of 
security deposit in case of award of contract to them. 
 

7) SECURITY DEPOSIT:  
The Amount of Security Deposit including the amount of Earnest Money shall be 10% of the 
awarded value of work. Fifty percent of this amount shall have to be deposited as initial security 
deposit at the time of execution of agreement including the amount deposited as Earnest Money.  
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In addition to the above, further amount to the extent of the 5% of awarded value of the work will 
be deducted from the running account bills by way of percentage deductions. Such percentage 
deduction shall @10% of the running account bills till the full amount of security deposit is 
realised / retained by the corporation. 
Failure in carry out the awarded work shall entail forfeiture of the security deposit.  Security 
deposit will be refunded without any interest on written request in duplicate to the Engineer-In-
Charge after three months of satisfactory completion of the work order. This will be released after 
successful completion of the work and taking over & on submission of PBG till defect liability 
period. 
 

8) BANK GUARANTEE:  
Wherever stipulated should be as per our proforma & issued by an Indian Public Sector Bank 
only. All bank charges to be borne by bidder. Bank Guarantee should be automatically extended 
for validity period in the event of delay in execution of contract. 
 

9) AGREED LIQUIDATED DAMAGE:   
Time shall be the essence of the contract.  If successful Tenderer fails to execute the order within 
the agreed stipulated schedule, he shall be liable to pay agreed liquidated damages a sum @ ½ 
% of the order value per week or part thereof of delay subject to a maximum of 5%.  In case of 
delay beyond 10 weeks, UCIL reserves the right to cancel the order and get the balance 
work/procurement done through any other agency at your risk and cost. 
 

10) PERFORMANCE BANK GUARANTEE/DEFECT LIABILITY PERIOD:  
Defect liability period for individual tank shall be twelve months from the date of handing over of 
individual tank.  In case of defects if any, the defects shall be rectified at free of cost on “free at 
our site” basis within one month of information of the defect. In case of delay in attending the 
defect as stipulated above, the defect liability period shall get automatically extended. This should 
be backed up by a bank guarantee for 10% of the contract value valid for defect liability period as 
per our proforma.  
Date of Bank Guarantee shall be after completion of all jobs and handing over of tanks.  
SD will be released after completion of full job & submission of BG for defect liability period.  

  
11) ERECTION:   

The tank & pipe line shall be erected and handed over as per the schedule mentioned in NIT.  
 

12) PAYMENT TERMS:  
Contractor shall be paid as per the following schedule duly certified by the Engineer-in-charge of 
the contractor bill: 

a. 80% of cost of fabrication & erection in form of e-payment and shall be released 
within 30 days of after actual fabrication & erection of tank at site and certification by 
engineer-in-charge.  

b. 90% of the order value after adjustment of payment made against sl. no. (a) shall be 
released within 30 days of successful completion of the job in all respect, Hydro & 
dye penetration test of tanks and taking over of the tanks and pipe lines after 
inspection of the system complete in all respect.  

c. Balance 10% of contract value will be released within 3 months of taking over and on 
submission of Performance Bank Guarantee of equal amount valid for defect liability 
period from the date of taking over. 



Page 18 

Item wise payment on completion of each job (individual tank /structural work) in all respect 
as per contract shall be released. The decision of Engineer-in-charge in this matter shall be 
final. The contractor will comply by furnishing full particulars of Bank account (mandate) to 
which the e-payments will be routed. Owner reserves the right to make payment in any 
alternate mode also. 

 
13) TEST REPORT/DOCUMANTATION:  

The following documents shall be submitted along with the supply (3 sets) 
 Material purchase certificate from manufacturer or authorized dealer. 
 Inspection/test reports of bought out items  

 
14)  PERIOD OF WORK 

The period of work shall be 3 (three) months as per schedule of work from the date of 
actual commencement of work after successful site mobilization.  Site mobilization shall 
have to be done within 15 days on receipt of LOI indicating contract price of the work. 
However, date of actual start of work shall be fixed by UCIL. 

 

15)  ALTERATIONS AND ADDITIONS TO SPECIFICATIONS, DESIGNS AND WORKS 
The Engineer-in-Charge/Site-in-Charge shall have powers to make any alterations, 
additions and/or substitutions to the schedule of quantities, the original specifications, 
drawings, designs and instructions that may become necessary or advisable or during 
the progress of the work and the Contractor shall be bound to carry out such 
altered/extra/new items of work in accordance with instructions which may be given to 
him in writing signed by the Engineer-in-Charge/Site- in-Charge. Such alterations, 
omissions, additions or substitutions shall not invalidate the contract. The altered, 
additional or substituted work which the Contractor may be directed to carryon in the 
manner as part of the work shall be carried out by the Contractor on the same conditions 
in all respects on which he has agreed to do the work. The time for completion of such 
altered added and/or substituted work may be extended for that part of the particular job. 
The rates for such additional altered or substituted work under this Clause shall, be 
worked out in accordance with the following provisions: 

 If the rates for the additional, altered or substituted work are specified in the 
contract for similar class of work, the Contractor is bound to carry out the 
additional, altered or substituted work at the same rates as are specified in the 
contract. 

  If the rates for the additional, altered or substituted work are not specifically 
provided in the contract for the work, the rates will be derived from the rates for 
similar class of work as are specified in the contract for the work. In the opinion of 
the Engineer-in- Charge/Site-in-Charge as to whether or not the rates can be 
reasonably so derived from the items in this contract, will be final and binding on 
the Contractor. 

 If the rates for the altered, additional or substituted work cannot be determined in 
the manner specified above, then the Contractor shall, within seven days of the 
date of receipt of order to carry out the work, inform the Engineer-in-Charge/ Site-
in-Charge of the rate at which he intends to charge for such class of work, 
supported by analysis of the rate or rates claimed and the Engineer-In-Charge/ 
Site-in-Charge shall determine the rates on the basis of the prevailing market 
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rates for both material and labour plus 10% to cover overhead and profit of labour 
rates and pay the Contractor accordingly. The opinion of the Engineer-in-
Charge/Site-in- Charge as to current market rates of materials and the quantum 
of labour involved per unit of measurement will be final and binding on the 
contractor. 

 The quantities indicated in the Tender are approximate. The approved schedule 
of rates of the contract will be applicable for variations of up to +20% of the 
estimated contract value. No revision of schedule of rates will be permitted for 
such variations in the contract value, even for variations of individual quantities, 
addition of new items, alterations, additions/deletions or substitutions of items, as 
mentioned above. 

  In case of any item of work for which there is no specification supplied by the 
Owner and is mentioned in the tender documents, such work shall be carried out 
in accordance with Indian Standard Specifications and if the Indian Standard 
Specifications do not cover the same, the work should be carried out as per 
standard Engineering Practice subject to the approval of the Engineer-in-Charge/ 
Site-in-Charge. 
 

16) OWNER MAY DO PART OF WORK 
Notwithstanding anything contained elsewhere in this contract, the owner upon failure of 
the Contractor to comply with any instructions given in accordance with the provisions of 
this contract, may instead of Contract and undertaking charge of entire work, place 
additional labour force, tools, equipment and materials on such parts of the work, as the 
Owner may decide or engage another Contractor to carry out the balance of work. In 
such cases, the Owner shall have the right to deduct from the amounts payable to the 
Contractor the difference in cost of such work and materials with ten percent overhead 
added to cover all departmental charges. Should the total amount thereof exceed the 
amount due to the contractor, the Contractor shall pay the difference to the Owner within 
15 days of making demand for payment failing which the Contractor shall be liable to pay 
interest at 24% p.a. on such amounts till the date of payment. 
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GENERAL CONDITIONS   OF CONTRACT 
1. Nature of Tender:- Two Part 
2. Working Hours: - From 8.00 AM to 5.00 PM on all working days (excluding Sunday & 

Holidays). However, contractor shall be allowed to work beyond 5.00 PM depending upon 
the urgency but only after obtaining permission from the Engineer-In-charge, UCIL. No extra 
claims shall be entertained for working beyond duty hours in such urgency. 

3. Commencement of  work   :- Work will commence within one week from the date of issue 
of  work order. Contractor will report to the Engineer In charge, UCIL immediately on receipt 
of work order for further instructions for carrying out the job. A letter duly signed under 
contractor’s official seal as a token of acceptance of all terms & conditions of work order 
must reach in the office within two days of receipt of the order. The work order no. & date as 
well as name of work must be quoted in all correspondences. 

4. Payment   Terms:- Bill (s) will be paid as mentioned in clause “payment terms” of the 
Scope of Work or Special Conditions etc. of contract document. 
Payment will be released after satisfactory completion of the work in all respect and 
certification by the Engineer-in-charge, UCIL within 30 days of submission of clear bill in 
triplicate along with tenderer’s letter head.  Contractor shall mention actual date of 
commencement of the work in their bill (s). Final bill will be released only after 
submission of Annual Return (Format to be obtained from Site Office - Mill) and work 
completion letter in duplicate by the contractor. 

5. Work Measurement & Inspection / Work Instructions   :-  It is to be done jointly as per 
schedule of items & scope of work, etc. by the   Engineer-Incharge, UCIL and the 
Contractor. The measurement thus taken will be final and acceptable to both parties. Time to 
time detailed work instructions will be given by the Engineer –in-charge, UCIL. 

6. Jurisdiction / Dispute: - Any action / dispute arisen out of or from this work order shall be 
subject to the jurisdiction of court of law at HYDERABAD only, irrespective of anything to the 
contrary mentioned in the tender / quotation.   Any statutory obligation has to be made by the 
contractor.  Tenderer will extend all help. 

7. Penalty   (Liquidated Damage): - If the progress of work is not found satisfactory or the 
contractor fails to complete the works within the time frame of completion, the corporation 
reserves the right to impose penalty / liquidated damage @ ½ % per week maximum 
upto 5% on the awarded / contract value for each complete week between the time for 
completion and actual date of completion. PENALTY CLAUSE:  The work shall be executed 
strictly as per the requirement of UCIL as detailed in the scope of work. The agency shall by 
responsible for providing timely and uninterrupted services. Failure to complete the work as 
per requirement shall attract deduction of a predetermined amount from the contractor as 
given below from RA bill. 

8. Force Majeure:    -  In case of closure / breakdown / strike / lockout or any other causes 
beyond control of the corporation preventing normal operation, the corporation shall be at 
liberty to extend the time for completion or cancel the order without any financial liability 
whatsoever. 

9. Safety Rules & Regulations for contractor’s employees   :- UCIL’s Safety Rules & 
Regulations for contractor’s employees as given in the     Annexure-R2 will be complied 
strictly during the execution of various works at  site. Contractor shall ensure the use of 
safety appliances during the work at site. Contractor will take full safety measures and 
arrange the necessary safety  gadgets / appliances, tools & tackles, helmet, gumboot, 
safety belt, shock proof shoe, safety suit / uniform, goggles, gloves, apron, ladders, 
bamboos, rope, machineries, scaffolding, etc required for the work by their own so as to 
ensure that no damage, loss or injury to corporation’s personnel, contractors’ personnel, 
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third party or equipment are caused due to the work being carried out by  contractor. UCIL 
shall not provide any safety appliances and tools & tackles under  any circumstances. 
Contractor has to follow the Safety Rules &  Regulations as per Indian Electricity Rules to do 
the electrical works.  Contractor  must report in writing (duplicate) to the Engineer-In-
charge or  Safety Officer  (Mill) - UCIL immediately on becoming aware of any accident 
at their site. 

10. Safe Transportation / Storage of Materials: - Contractor will have to make their own 
arrangement for to and fro transportation of men, material and machine, etc. including 
loading and unloading at their own expense under this contract.  Contractor will also be 
responsible for safe keeping of materials at their own cost issued by UCIL either free of cost 
or chargeable basis. The contractor shall build suitable stores at his own cost for safe 
keeping of materials as per instruction of the Engineer Incharge-UCIL, if required or UCIL 
will provide the same subject to availability. In case contractor is allowed to construct any 
structure, contractor shall have to demolish and clear the same before handing over the 
completed work. On completion of work or during the course of work all materials issued to 
the tenderer should be accounted for. A statement of material issued / consumed during the 
month & record of job done during a day are to be submitted by the party to the Engineer -
Incharge, UCIL. For this contractor will provide and maintain a register and duplicate / 
triplicate books also at his own cost as per direction. Tenderer will transport all material from 
UCIL – Stores / Godown to contractor’s work site in safe custody. Contractor shall have to 
return / store all material including surplus / dismantled material from their work site to a 
specified place in UCIL premises and cut the unused dismantled materials in small pieces as 
per direction / instruction of the Engineer Incharge, UCIL and a material reconciliation 
statement to be submitted along with the final bill. And work place should be kept clean and 
all dismantled; left out material should be disposed properly every day as per instruction of 
the Engineer Incharge, UCIL. Failing which company have the right to retain the final bill till 
site clearance is completed. 

11. Price Escalation:- No escalation on any account shall be payable and price quoted shall be 
firm till completion of the work under this contract. Offers with price variation clause will 
be out rightly rejected. 

12. Muster Roll:- The contractor has to submit a copy of the muster roll every week to the 
Engineer Incharge, UCIL after making minimum rate of wages payable to different 
categories of workmen covered under Minimum Wages Act, 1948 in presence of the 
representative of UCIL & contractor will also make arrears payment if any, under intimation 
to the Engineer Incharge-UCIL.  

13. Insurance:- The contractor shall ensure & maintain insurance against his liability for 
accident or injury to workmen or machineries used for the work and shall submit two copies 
of the policy & receipts of premiums paid or satisfactory evidence of insurance coverage at 
their own cost valid for whole working / contract period at a time for all the persons to be 
engaged to the Engineer Incharge, UCIL before the commencement of work. Contractor 
shall also submit the proof of the renewal of the same policy at least two days before the 
expiry date of the previous policy to the Engineer Incharge-UCIL. The contractor will not be 
allowed to carry out any activity without necessary insurance coverage (mentioning working 
height depend upon the job requirements and as per insurance rules) of their persons. 
Insurance policy shall also indemnify UCIL against any claim raised by the injured / affected 
workmen or his family. 

14. Temporary work closure:  - If the work site is required to be suspended for some days / 
period because of any reason, contractor may close the site temporarily under written 
intimation in triplicate to the Engineer–Incharge, UCIL. During the above period, the 
contractor will be in touch with the Engineer Incharge- UCIL for  further instructions, if any. 
No extra claim against any idling of contractor’s site crew / staff & machineries, etc. will be 
entertained.  
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15. Material (s) Supply by UCIL and Contractor:  - The Corporation will not provide any 

accommodation, tools and tackles, men, material, machineries, transport, etc. for this work. 
No facility / supply other  than mentioned in special conditions, scope of work and 
schedule of items will be provided by UCIL as free or on chargeable basis. If Any 
other materials / facilities that are not covered under this tender but are required to 
complete the work, will have to be arranged by the contractor / party at their own 
expense. No extra claim shall be entertained against the materials that are not 
covered under this contract. But contractor shall submit free samples (materials) for 
approval, if required and materials approved by the Engineer Incharge, UCIL shall only be 
used. UCIL reserves the right to reject goods which are not as per specification and in case 
of rejection contractor shall have to replace material free of cost. Any deviation from the 
tender shall be clearly mentioned in the Part–I (Techno Commercial Bid & EMD) under 
the heading “Deviation”. 

16. Welfare and Health of Contract Labour :- The contractor shall have to provide the facilities 
under the provision of “Contract Labour (Regulation and Abolition) Act, 1970 – Section – 
16,17,18 and 19,Chapter  -V , Welfare and Health of Contract Labour”. 

17. Contract Agreement: - Contract Agreement should be executed in prescribed format on a 
non-judicial stamped paper before commencement of work within one week from the date of 
issue of work   order   / L.O.I.   However, no payment will be made without execution of 
contract agreement. 

18. Visit of Site and Locality  prior to quote rate (s)  :- Before submission of tender, the 
tenderers are advised to make themselves fully conversant with the SCHEDULE OF ITEMS,  
SCOPE OF WORK,  SPECIAL CONDITIONS, GENERAL CONDITIONS OF CONTRACT, 
(LABOURERS) & (SAFETY OF CONTRACTOR’S   EMPLOYEES), if any. They are also 
advised to physically visit the site to understand the site working conditions, nature of jobs 
prior to quote for the same. Also requested to inspect the site and equipments covered 
under present tender etc. 

19. Rate (s) in figures and words     :-  The tenderer should mention their price / item rates in 
figures as well as in words. In case of any dispute / ambiguity, the price / rate mentioned in 
words shall be considered as final. Insertions, postscripts, additions and alterations shall not 
be recognised unless confirmed by the tenderer’s signature. Tenderer shall be submitted 
schedule of items(s) and rate(s) in triplicate duly signed and stamped on each page. 

20. Tax & Duties:   -  The quoted rate should be inclusive of all taxes and duties including 
service tax, if applicable. And imposition of any new taxes / duties by the State Govt. or 
Central Govt. during the contract execution period will also be paid by the contractor. Hence, 
no other taxes, duties and royalty, etc. would be paid extra. 

21. Annual Labour Return;-  Contractor shall have to submit a letter of work 
commencement or completion IMMEDIATELY  in duplicate in prescribed format and 
annual return in format no.-XXV (Format to be obtained from Site Office - Mill) to the 
Engineer Incharge, UCIL for onward transmission to the Competent Authority, Govt. of India, 
Ministry of Labour, Andhra Pradesh. 

22. Variation in Quantity of items: - The quantity mentioned under the “schedule of item (s)”  
of this tender is tentative. The actual quantity may vary from that indicated in the tender 
document due to actual conditions of the site or due to other reasons. The contractor shall 
carry out all additional work upto the total variation of ± 20 % of the awarded value.  The 
other terms & conditions and rates shall remain firm within this limit. 
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23. Validity: - The offer should remain valid for a minimum period of three months from the date 

of opening of the final price part. The Tenderers shall not be allowed to increase, amend or 
withdraw his tender within this period and if he does so the earnest money deposit and 
security deposit may be forfeited. 

24. Training, etc.:- Contractor shall have to bring all their labourers for necessary training & 
guidance in Mill Training Centre at their own cost before actual commencement of the work 
at their own cost.  The work shall be carried out with the help of experienced / skilled 
persons or ITI with NCTVT certificate holders or equivalent, etc. And Supervisor having 
Supervisory Certificate of Competency is to be engaged for supervision or as per direction of 
the Engineer-In-charge. Persons holding H.T. Licence of relevant section as per I.S. will be 
allowed to do the job of electrical works. Contractor shall have to submit a letter of 
authorisation (in duplicate) in favour of his experience / qualified and responsible 
representative  as  “Site Supervisor”  to look after the work site and receive official letters 
and instructions or to issue / receive materials from stores in absence of main contractor at 
site. 

25. Indemnity: - Contractor will fully indemnify the corporation against all responsibility and  
whatsoever arising out of accident /  injury to contractor’s workmen, third party or to 
corporations’ personnel and properties.  

26. Documents not transferable: - Tender documents are not transferable. These tender 
documents are the property of corporation. Contractor shall keep one copy of the documents 
at the site in good order and same shall be available for inspection and use by the Engineer 
Incharge, his representative or by other inspecting officer. None of these documents shall be 
used by the contractor for any purpose other than that of this contract. 

27. Award of Contract: - The Corporation reserves the right to accept or reject any or all   
tender either in full or part or to split up the work, if necessary, without assigning any reasons 
therefore.  

28. Medical facilities: - The contractor shall be fully responsible for any first aid / emergency 
treatment or serious medical treatment to his employees. UCIL will provide medical facilities 
on chargeable basis to contractor’s employees. 

29. Security Rules & Regulations and Entry Passes: - The contractor will have to submit the 
details of the persons to be employed for this work within two days of award of work. The 
contractor will be allowed to start the work only after submission of the details in 
prescribed verification forms (in duplicate) along with four nos. passport size 
photograph for each labourer separately to the Competent Authority, UCIL. Contractor 
will make necessary Entry Passes from concerned officials of SPF Unit, UCIL sufficiently in 
advance. Contractor shall strictly abide by the prevailing security rules and regulations and 
also to be enforced by UCIL time to time. Entry to the works premises is strictly restricted 
and only bonafide pass (permission) holders are allowed. 

30. Defects Liability Period: -  
The defect liability period / guarantee period for this job shall be twelve months from the certified 
date of handing over of job. The contractor shall rectify the defects, if any, detected / reported during 
the guarantee period under this tender from the certified date of completion of work. The contractor 
shall be responsible to make good and remedy at his own expense within such period, as may be 
stipulated by the Engineer-In-charge before the expiry of the guarantee period.   

31. Labour Acts & Rules   :-  
 The contractor shall ( in respect of labourers employed by him) strictly comply with 

provisions of the following Act & Rules made there under in regard to all matters provided 
therein or any modifications thereof or any other law relating thereto from time to time.  
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i) Workmen Compensation Act-1923,   
ii) Payment of wages Act-1936 
iii) Employees Liability Act,1938 
iv) Industrial Dispute Act,1947 
v) Minimum Wages Act,1948 
vi) Employees State Insurance Act,1948 
vii) Mines Act, 1952 
viii) EPF & MP Act, 1952 
ix) Contract Labour (Regulations & Abolition) Act, 1970 
x) All statutory provisions of Atomic Energy Regulatory Board 

 
32. Labour Employment Conditions for executing work: - As given in clauses 1 to 13 in 

Annexure-R1. 
 

ANNEXURE – R1 
 

LABOURERS  
 
1. The contractor shall employ labour in sufficient number to maintain required rate of progress 

and quality to ensure workmanship of the degree specified in the contract and to the 
satisfaction of the Engineer – Incharge. The contractor shall not employ in connection with the 
works any person who has not attained the age of fifteen years. 

 
2. Contractors should employ only the persons with established identity. 
 
3. Addl. Commandant , SPF will issue temporary identity cards  to  persons  actually engaged in 

the work and may exercise  checks as considered necessary to ensure that strangers are not  
permitted  inside the work premises. Contractors are required to surrender the identity cards 
on completion of job to Asst. Commandment, SPF. 

 
4. SPF control room / Contractor will not allow any inter-state labourer as a contract labour in any 

case. 
 
5. The contractor shall furnish to the Engineer–in-charge, a distribution return of the number 

description by trades of work people employed on the works. The contractor shall also submit 
on the 4th and 19th of  every month to the Engineer Incharge a true statement showing in 
respect of second half of the preceding month and the first half of current month (i) the 
accident that occurred during the said fortnight showing the circumstances under which they 
happened and the extent of damage and injury caused by them and (ii ) the number of female 
workers who have been allowed Maternity Benefit as provided in the Maternity Benefit Act 
1961 or rules made there under and the amount paid to them. 

 
6. The contractor shall pay to labourers employed by him wages not less than fair wages as 

defined in the Contract Labour (Regulation & Abolition) Act 1970 and rules made there under. 
 
7. The contractor shall in respect of labour employed by him comply with or cause to be    

complied with the Contract Labour (Regulation & Abolition) Act 1970 and Rules made   there 
under in regard to all matters provided therein. 
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8. The contractor shall comply with the provisions of the payment of Wages Act 1936, Minimum 
Wages Act  1948, Employees Liability Act 1938, Workmen’ s  Compensation Act 1923,  
Industrial Disputes Act  1947,  Maternity Benefit Act 1961, and Mines Act 1952 or any 
modifications thereof or any other law relating thereto and rules made there under from time to 
time. 

 
9. The contractor shall be liable to pay his contribution and the employee’s contribution to the 

Employees State Insurance Scheme in respect of all labour employed by him for the execution 
of the contract, in accordance with the provision “The Employees State Insurance Act 1948  as 
amended from time to time and as applicable in this case. In case the contractor fails to submit 
full details of his account of labour employed and the contribution payable, the Engineer 
Incharge shall recover from the running bills of the contractor an amount of contribution as 
assessed by him. The amount so recovered shall be adjusted against the actual contribution 
payable under Employees State Insurance Scheme.  

 
10. The Engineer In-charge shall on a report having been made by an inspection staff as defined 

under the Contract Labour ( Regulation & Abolition ) Act 1970, and rules made there under 
have the power to deduct from the money due to the contractor any sum required or estimated 
to be required for making the good the  loss suffered by a worker or workers by reason of non 
- fulfilment of the conditions of the contract for the benefit of workers, non-  payment of wages 
or of deductions made from his or their wages which are not justified by the contract or non – 
observance of the said Act. 

 
11. The contractor shall indemnify the Corporation against any payment to be made under and for 

observance of the Contract Labour (Regulation & Abolition) Act 1970, and the rules made 
there under without prejudice to his right to claim indemnity from his sub-contractors. 

 
12. In the event of the contractor committing a default or breach of any of the provisions of 

aforesaid Act and Rules made there under / amended from time to time or furnishing any 
information or submitting or filling any Forms / Register / Slip under the provisions of the law 
which is materially incorrect, then on the report of the Inspecting Officer, the contractor shall 
without prejudice pay to the Corporation a sum not exceeding liabilities for such defaults 
including liquidated damages etc. For every default, breach or furnishing, making, submitting, 
filling materially incorrect statement as may be fixed by the Labour Department and the 
contractor should indemnify the Corporation against all such liabilities. 

 
13. MODEL RULES FOR LABOUR WELFARE:- 
 
(i) The Contractor shall at his own expenses comply with or cause to be complied with Model 

Rules for Labour Welfare as provided under the rules framed by the appropriate Government 
from time to time for protection of health and making sanitary arrangements for workers 
directly or indirectly on the works. In case the contractor fails to make arrangements as 
aforesaid, the Engineer Incharge shall be entitled to do so and recover the cost thereof from 
the Contractor. 

 
(ii) Failure to comply with Model Rules for Labour Welfare, Safety Code or the provisions relating 

to report on accidents and to grant Maternity Benefit to Female workers shall make the 
contractor liable to the Corporation as liquidated damages an amount not exceeding Rs. 50.00 
for each default or materially incorrect statement. The Decision of the Engineer Incharge in 
such matters based on reports from the Inspecting Officers shall be final and binding and 
deducting officers shall be final and binding and deductions for recovery of such liquidated 
damages may be from any amount payable to the contractor. 
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ANNEXURE – R2  
 
 

SAFETY OF CONTRACTOR’S EMPLOYEES 
 
 
1. The contractor shall at all times, take all reasonable precaution for the safety of employee, 

including those of sub – contractors in the performance of his contract and shall comply with 
all applicable provisions of both Central as well as the State Safety Laws. In addition to the 
safety provisions, the contracting officer shall include the SAFETY requirements as 
RECOMMENDED by the Health Physics Unit, Tummalapalle for a specified contract. 

 
 In the event that contractor fails to comply with these provisions, the contracting officer may, 

without prejudice to any other legal  or contractual rights , issue an order for stopping all or any 
part of the work, thereafter a start order for resumption of work may be issued at the sole 
discretion of the Contracting  Officer. The contractor shall make no reason  of  or in connection 
with such stoppage. 

 
2. Contractor shall have a full time Safety Officer / Engineer when the contractor employ 500 or 

more  persons  or when engaged specifically in hazardous work.. In the case of contractors  
employing fewer than  500  persons , his safety representative  shall be  an employee in a high 
supervisory  capacity and  his safety duties may be in addition to  his other  technical / 
administrative duties.  

 
3.  Contractor shall have at least one person fully trained in First Aid to be present at the site of 

work all time.  
 
4. Contractor must report to  the Safety Officer (Mill) – through their contracting officer every 

accident involving      _______________ 
 
 Their personnel 
 
 UCIL property or personnel. 
 
 Property or personnel of other contractors working at the site. 
 
4.1 Contractor must report to the Safety Officer (Mill) immediately  on becoming aware of any 

accident of  Type  - A  (see Appendix –1) giving the following information  :- 
 
 Name of the informant 
 
 Nature and location of incident being reported 
 
 Name of Supervisor / Engineer – Incharge, location and telephone no. where he can be 

reached. 
 
 
4.1.1 Contractor shall submit their investigation reports , through their  contracting officer , to the  

Safety officer (Mill)  immediately but not later than 3 (three) working days  after the occurrence 
of accident in the Form – A (see Appendix - 2) 

 
4.1.2 In the case of Type – B accidents ( see Appendix – 1) , Contractors shall submit their 

investigating reports , through their contracting officer , to the  Safety officer ( Mill) immediately  
but not later than  3 (three) working days  after the occurrence of accident in the Form – A . 
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4.3 Monthly summary of accidents  and  cases of  fire shall be  prepared by  each  contractor in 

Form – B ( see Appendix – 3) and be sent to the Safety officer ( Mill) by the 7th of  the next 
month. 

 
 
4.3.1 Prime contractor reports shall include the man days lost and occurrence of accident under the 

jurisdiction of the Sub Contractors. 
 
4.3.2 Contractors shall submit a narrative on safety activities and fire incidents for each month along 

with Form – B. The review should contain such items as Personnel and programme chance, 
major project started and major problem. 
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APPENDIX – 1 
 
 
 

CLASSIFICATION OF ACCIDENTS 
 

TYPE – A 
 
 
1. Fatal injury. 
 
2. Serious injuries such as fracture, dislocation, severe burns etc. necessitating 

hospitalisation. 
 
3. Any injury to five or more persons. 
 
4. Accidents resulting in damage by fire, Explosion etc. 
 
 
 
 
 
TYPE – B 
 
 
1. Minor injuries which results in laceration, abrasion, contusion etc. 
 
2. Disabling injuries but not requiring hospitalisation. 
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APPENDIX – 2 
(FORM – A) 

 
ACCIDENT   INVESTIGATION   REPORTS 

 
Name of contractor and project   : 
Nature of contract      : 
Name of Engineer Incharge   :  
Name of injured person   : 
Age      : 
Address     : 
 
Date and Time of accident   : 
Place where accident occurred  : 
Nature of job     : 
 
What was injured person doing   : 
at the time of accident    
 
Description of accident ( in detail)  : 
 
Nature of injuries    : 
 
What was defective or in wrong   : 
Condition that was responsible  
for the accident     
 
What was wrong with working   : 
methods /  instructions    
 
What steps should be taken   :  
to prevent reoccurrence of  
such accidents     
 
Name of witness    : 1. 
 
       2. 
 
Safety representative’s remarks  
with signature and date   



Page 30 

 
 

APPENDIX – 3 
(FORM –B) 

 
 
SUMMARY OF ACCIDENT FOR THE MONTH OF …….. 
 
 
 
Name of the contractor  :               
 
Name of project     : 
 
Name of the sub – contractor :      
 
Name of safety representative  
of the  project: 
 
Total nos. of persons                Male   Female 
Working in the project. 
   
Engineers 
       
Supervisors 
 
Labours 
 
Total nos. of accidents 
(including Type A & B) 
 
Disabling injuries     
 
Non – disabling injuries 
 

 
 

 (Signature & stamp of Contractor) 
cc:  Engineer – Incharge  
cc:  Safety officer, UCIL (MILL) 
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Annexure-R3 
GENERAL SAFETY GUIDE LINES: 

1. Suitable scaffolds should be provided for workmen for all works that cannot safely be 

done from the ground, or from solid construction except such short period work as can 

be done safely from ladders. When a ladder is used an extra mazdoor shall be engaged 

for holding the ladder and if the ladder is used for carrying materials as well, suitable 

footholds and handholds shall be provided on the ladder and the ladder shall be given 

an inclination not steeper than ¼ to 1 (1/4 horizontal and 1 vertical). 

2. Every opening in the floor of a building or in a working platform be provided with suitable 

means to prevent the fall of persons or materials by providing suitable fencing or railing 

whose minimum height shall be 90 cm. (3 feet). 

3. Adequate precautions shall be taken to prevent danger from electrical equipment. 

4.  No materials on any of the sites of work shall be so stacked or placed as to cause 

danger or inconvenience to any person or the public.  

5. Dismantling : Before any dismantling work is commenced and also during the process 

of the work:— 

i) All roads and open areas adjacent to the work site shall either be closed or 

suitably protected. 

ii) No electric cable or apparatus which is liable to be a source of danger over a 

cable or apparatus used by the operator shall remain electrically charged 

iii) All practical steps shall be taken to prevent danger to persons employed 

from risk of fire or explosion. No floor, roof or other part of the building shall 

be so overloaded with scrap or materials as to render it unsafe. 

6. All necessary personal safety equipment as considered adequate by the Engineer-in-

Charge should be kept available for the use of the person employed on the site and 

maintained in a condition suitable for immediate use, and the contractor should take 

adequate steps to ensure proper use of equipment by those concerned.  

7.  When the work is done near any place where there is risk of drowning, all necessary 

equipments should be provided and kept ready for use and all necessary steps taken for 

prompt rescue of any person in danger and adequate provision should be made for 

prompt first-aid treatment of all injuries likely to be obtained during the course of the 

work. 

8. Use of hoisting machines and tackle including their attachments, anchorage and 

supports shall conform to the following standards or conditions: 

i) These shall be of good mechanical construction, sound material and 

adequate strength and free from patent defects and shall be kept in good 

repair and in good working order. 
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ii) Every rope used in hoisting or lowering materials or as a means of 

suspension shall be of durable quality and adequate strength, and free from 

patent defects. 

iii) Thorough inspection and load testing of lifting machines and tackles shall be 

done by a third party, at least once in every 12 months and the records of 

such inspection and testing shall be maintained and a copy shall be 

submitted by the contractor to the departmental representative at site. 

Motors, transmission, couplings, belts, chain drives and other moving parts 

of hoisting appliances shall be provided with adequate safeguards. Hoisting 

appliances shall be provided with such means as it shall minimize the risk of 

any part of a suspended load becoming accidentally displaced or lowered.  

iv) The contractor shall maintain a Register of Periodical Tests for Examination 

of Lifting Appliances at site.  This register shall be kept available at site 

always for examination of the department. 

v) Chain pulley block, D‐shackles and wire ropes (lifting appliances) shall be of 

rated capacity at least 2.0 times more than the maximum desired load to be 

lifted.  

9. Personal Protective Equipment: All necessary personal protective equipment (PPE) 

shall be provided by the contractor at his own cost, for his workers, supervisors, staffs 

and visitor/visiting staffs. All PPEs shall conform to relevant IS code / ASTM / BS or any 

other international code of practice as given under. The contractor shall make available 

all type of personal protective equipment for use of workers, supervisors and visitors at 

site as considered necessary by the Engineer‐in‐charge and they shall be maintained in 

a condition suitable for immediate use. Also the contractor shall take adequate steps to 

ensure proper use of equipment by those concerned. 

Safety Helmet: IS: 2925‐1984 (Reaffirmed 2000) 

Safety Goggles: IS: 5983‐1980 (Reaffirmed 2002) or EN 166:2001 

Full body harness safety belt: IS: 3521‐1999 

Ear Muff / Ear Plug: IS: 6996‐1973 (Reaffirmed 1998) or EN 352‐1:2002 and EN 

352‐2:2002 or 

Face shield: IS: 8521 (Part II) – 1977 (Reaffirmed 2002) IS: 8521 (Part I) –1994 

(Reaffirmed 2002) or EN 175F 

Fall arrestor: EN 353‐2:2002 

Respirators: IS: 15321 – 2003, IS: 15322 – 2003 

Safety shoes: IS: 15298 – 2002 

Hand gloves: IS: 4770 – 1991 (Reaffirmed 2001) 

10. All persons employed or supervising at and / or visiting the construction site shall use 

safety helmets. The colour coding of helmets may be adopted by the contractor as per 
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site requirement. The contractor shall provide safety shoes for all his workers, 

supervisors, staffs and visitor/visiting staffs. 

11. Persons engaged in welding and gas cutting works shall use appropriate welding face 

shields, leather hand gloves and protective clothes. The persons who assist the welders 

shall use appropriate goggles. 

12. Persons working at height above ground level or floor and exposed to risk of falling 

down shall use full harness safety belts, kinetic shock absorbers, fall arrestor, life lines, 

and grab ropes. The working platform and access shall be protected by cages, guard 

railings, etc. The area beneath shall be protected by safety net of adequate strength (as 

per IS: 11057 – 1984) fastened to substantial supports. 

13. When structural repairs, modification or painting works are to be undertaken, 

appropriate measures shall be taken for the protection of persons whose work may 

bring them into the proximity of live equipment/circuit. 

14. All portable appliances shall be provided with three core cables and three pin plugs. The 

third pin of the plug shall invariably be earthed. It shall be ensured that the metal part of 

the equipment shall be effectively earthed. 

15. All connections to portable equipment or machines from the panel/distribution 

board/extension board shall be taken using 3 core double insulated PVC flexible copper 

wire in one length. No joints shall be allowed in this flexible wire. In case, single length 

of wire is not sufficient for a particular location then the supply can be tapped by 

providing another extension board comprising of switch and socket. Isolation switch 

shall be made available as close as possible to the equipment. 

16. After the completion of the work, the contractor shall have removed from the work 

premises all scaffoldings, surplus materials, scrap, rubbish and all temporary structures,   

used/installed for his workmen at site. The contractor shall stack all undesirable 

materials and debris to the designated area at his own cost, as directed by 

Engineer‐in‐charge. The Engineer‐in‐charge has the right to stop work if the Contractor 

fails to improve upon the housekeeping after having been notified. 

17. The contractor shall instruct workmen to keep all accesses clear from any obstruction 

and unwanted material for free and safe movement of the workers and staffs including 

departmental staffs. He shall provide tool box and safe means for carrying tools (for 

working at height) to all his workers so that tools and tackles are kept in proper place. 

18. All the workers, supervisors and engineers of the contractor, who will work at height, 

shall have valid height passes issued as per Annexure R4 by the Safety Officer / 

Medical Attendant in consultation with the Authority of the Safety Unit, UCIL. Each such 

individual shall be medically examined by a Medical Practitioner, for blood pressure, 

vision, hearing, and efficient movement of limbs, epilepsy, vertigo or any other 

persistent diseases that make him/her medically unfit for working at height. The fit 
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persons shall be issued height passes, which shall be valid for maximum 6 (Six) 

months, for working at height. After every 6 (Six) months, these persons shall be 

medically examined in order to find out their fitness for working at height. List of unfit 

workers shall be submitted to the departmental representative and such persons may 

be allowed to work at ground level and in no case shall be engaged by the contractor to 

work at height. The records of medical checkups / fitness tests certified by the Medical 

Practitioner shall be maintained at the office of the contractor and shall be produced to 

the departmental representative as and when asked. 

19. The contractor shall train and build up a general awareness in safety among the 

workers and staffs as a continuous effort throughout the contract duration. He shall 

develop and nurture a good safety culture among the staff and workers for an incident 

free completion of the work order.  

20. Safety Induction Training:  
The contractor shall ensure that each and every new worker attends initial safety 

induction training before reporting at respective place of work. The workers shall report 

to the safety officer first for receiving safety induction training and after successful 

completion of such training they shall report to respective site engineer. The safety 

officer shall intimate the workers about the probable hazards related to the work and 

shall explain and demonstrate the importance and use of PPEs to them.  

21. Pep talk, Tool box training:  
Subsequent to the initial safety induction training, the contractor site supervisor shall 

also conduct safety pep talks and tool box training for various teams of workers in 

regular interval at site. He shall arrange pep talks / tool box training on work related 

topics like use of various PPEs and tools, housekeeping, hot job, electrical works, etc. 

He shall solicit active participation of workers in such tool box training by asking them to 

share their experience with their fellow workers. 
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Annexure-R4 
Part � A 

Application for Height Pass 
Job Description : __________________________________________________ 

Group/Section  : __________________________________________________ 

Work Order No :__________________________________________________ 

Contractor  : __________________________________________________ 

1. Applicant’s Name: _____________________________________ 

2. Departmental Address: _____________________________________ 

3. Residential Address: _____________________________________ 

4. Age: _____________________________________ 

5. Sex: _____________________________________ 

6. Height: _____________________________________ 

7. Gate Pass No. : _____________________________________ 

8. Name of contractor/Agency with whom engaged at present: 

______________________________________________________________________ 

9. Height pass requirement for work at __________ mtr. height. 

10. Description of present job: ___________________________________ 

11. Previous experience of working at height: _________________________ 

Sl.No Name of the Employer Duration of 

Employment                                                                                      

Work Experience                                           

 

1. 

 

   

2. 
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12. Is the applicant suffering from any of the following ailments (If yes details to be given): 

Blood Pressure ________________ 

Seizure disorder (Fits / Epilepsy Convulsion) _____________ 

Flat Foot _________________ 

Frequent attacks of headache or reeling sensation _______________ 

Mental depression ______________ 

Limping gait ____________ 

Acrophobia (Fear of height) ________________ 

Declaration: 

I hereby declare that the above information furnished by me is true and correct. I shall always 

wear the safety belt and tie the life‐line whenever working at unguarded heights of 3 mtrs and 

above. I shall not misuse the height pass issued to me or transfer it to any other person. I shall 

never come to duty or work at height/depth under the influence of alcohol/drugs. 

 

 

Date:     Name:      Sign: 

(Applicants Name & Signature or Left Thumb Impression (LTI) in case he cannot sign. Incase of 

LTI; an authorized person shall explain each point/item to the individual and certify on his behalf 

below the LTI). 

I certify that I am satisfied with the above certification of the individual for the application of 

Height Pass and request for issue of height pass to him. 

 

 

Name:       Sign: 

                                                                                       (Agency Concerned) 
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Part – B 
MEDICAL FITNESS CERTIFICATE 

Certified that I, Dr.____________________________________________________have 

examined  Shri. ____________________________________ aged ________________ on 

(date)___________ of M/s. ____________________________________ who has signed 

below in my presence. General & Physical examinations of 

Shri._________________________________ do not reveal any abnormality. He does not 

suffer from any acute/chronic skin disease or any contagious or infectious disease. His eyesight 

is normal with/without glasses. In my opinion, 

Shri______________________________________ is physically and mentally fit for working at 

height. 

Details of examinations: 

1. Age: ___________ 

2. General & Systemic Examination: 

2.1 Pulse    2.10 Depth of Vision Norma Abnormal 

2.2 B.P.   2.11 Nystagmus Present Absent 

2.3 Weight   2.12 Rhomberg Sign Positive Negative 

2.4 Height   2.13 Hearing Normal Abnormal 

2.5 Pallor Yes No 2.14 Muscular 

Coordination 

Normal Abnormal 

2.6 Flat foot Present Absent 2.15 Cardio Vascular 

System 

Normal Abnormal 

2.7 Gait Normal Abnormal 2.16 Respiratory 

System 

Normal Abnormal 

2.8 Vision Normal Abnormal 2.17 Central Nervous 

System 

Normal Abnormal 

2.9 Colour 

Vision 

 

Normal Abnormal     
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3. Previous History of: 

3.1 Seizure disorders (Epilepsy) Yes No 

3.2 Frequent headache or reeling sensation                                                                           Yes No 

3.3 Mental depression Yes No 

3.4 Acrophobia Yes No 

 

4. Investigation: 

4.1 Urine 

Albumin 

Sugar: 

4.2 Blood 

CBC 

Random blood sugar (if age is >35 years.) 

 

5. X‐ray: 

Required / not required: ________________________________________________ 

If required – details of report: ____________________________________________ 

 

 

 

 

 

(Signature of workman)     (Signature & Rubber stamp) 

of Medical Practitioner with Reg. No. 

 
 

(Note: Above format is liable to change any time as per AERB guide lines. Modified 
format may be obtained from Safety officer Mill before examination by Medical officer.) 
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Part – C 
Height Pass Certificate 

(Considering the above medical certificate; the applicant has appeared on the following 

practical tests conducted by UCIL and the results are given below (strike off whichever 

in‐applicable) 

a) Walking freely over a horizontal structure bar at 1 ft. height : Pass / Fail   

b) Wearing a safety belt and tying the rope knot    : Pass / Fail 

c) Walking over a horizontal structure at 10 ft. height wearing a belt: Pass / Fail 

 

The above applicant’s performance in the above tests has been satisfactory/ unsatisfactory. 

 

I certify issue of this height pass to Shri _____________________________ ____        of 

M/s._______________________________ with Registration No. ______________ in the 

height pass register. This is valid for one year from the date of issue i.e. up to 

______________. 

 

 

Date :  

Signature : ___________________ 

Name : ___________________ 

       

               (Safety Supervisor) 

Signature : ___________________ 

     Name : ___________________ 

         

           (Safety Officer) 
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Annexure-R5 

 
(Form to be filled in NON-Judicial paper of Rs 20/- & attested by Notary public and to be 

submitted at the time of joining the company, i.e. issuing the gate pass etc. by the persons who 

are serving the company through any contactor. Without submission of declaration, police 

verification and medical fitness certificate gate pass will not be issued in favour of individual 

concerned.) 

 

Affidavit cum declaration 
 
I, ----------------------- S/o ------------------------------ of village --------------------- P.O. -------------- 
 
P.S. -------------------- Town -------------------- District --------------------- Andhra Pradesh, by faith ----- 
 
By occupation ---------------------, do hereby solemnly affirm and declare as follows:- 
 

1. That I am working with M/s ------------------- who has been awarded work order no. -----

Dated ---------- from UCIL, Tummalapalle. 

2. That I am fully aware that I am Contractor worker of the aforesaid Contractor and, as 

such, I or my successor shall not have any claim of employment with UCIl at any time, 

in case of fatal accident or termination / completion of period of work order. I shall not 

place a demand for employment with UCIL in future also. 

 

Identified by Sri--------- 

Advocate at Jamshedpur  

                                                                                      Verification 

                                                                            The Statement made above are true to the best 

                                                                             of my knowledge , belief and information and 

                                                                                  I sign on ------------ at --------- 

 

          Deponent 

                                                                        The deponent is known to me & has signed in 

                                                                           my presence. 

 

                                                                                 Advocate 
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Annexure-R6 
FORMAT 

 
 
 
 
 

To,         Date: _____________ 
The DGM (Mill) / DGM (Mech.) 
UCIL, Tummalapalle 

 
 

Sub :-   Information regarding commencement of work of  
 “ (  _________________Name of the work in detailed_____________)                                                            
 
Ref :-  Work Order No.______________________________ Date: _______ 
 
 
Dear Sir, 
  I would like to inform you that the above referred subject work awarded to me 
and work already started. I am furnishing herewith the following particulars against the work for 
your information and necessary action :- 
 
 
1.   Work commenced on: _____________________  
 
2.  Period of contract: _______________________ 
 
3. Maximum nos. of labourers likely to be engaged: __________ 
 
4.  Name of proprietor / Partner etc. of contractor: ______________ 
 
5.  Labour Insurance policy No. and date and valid upto : __________ 
 
  Thanking you 
 

Yours faithfully, 
For M/s------ 

 
(Signature with rubber stamp)
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Annexure-A 
STYLE OF ANNEXURES FOR SUBMISSION OF OFFER (Please use separate sheet for each annexure) 
Details of work orders in support of prequalification criteria for previous seven years experience ending on 31.03.2015 
 
Sl.No Name of concern/ 

client with full postal 
address, email , 
name of contact 
person with phone 
number 

Brief Description of work Work order No. 
& date 

Value of 
contract in 
Rupees 

Contract 
Period: 
From- To 

Actual date of 
completion 

Sl.No of 
prequalification 
criteria against 
which 
document 
submitted 

1.        
2.        
3.        
        

To be enclosed:  

1. Self certified copies of above work orders (all pages of work orders). In complete work orders will 
be rejected without further correspondence 

2.  Work completion certificate from the organisation or certified copies of R.A. bills for executed 
value of the work.   

3. Declaration:  I do hereby confirm that the information furnished above is true to the best of my 
knowledge and belief. If any declaration, statement or information given by me/us is at any time 
found to be false or untrue, our tender / contract is liable to be terminated forthwith without any 
notice or compensation in lieu thereof. 

 
 

Signature of Bidder with stamp 



Page 43 

 
 

Annexure-B 
Statement of present ongoing jobs:   

  
Sl.No Name of concern/ 

client with full postal 
address, email , name 
of contact person with 
phone number 

Brief Description of work  Work order No. & 
date 

Value of 
contract in 
Rupees  

Contract Period:  
From- To 

Expected date 
of completion 

Value of 
executed work 

1.        
2.        
3.        
        

To be enclosed:  

1. Self certified copies of above work orders (all pages of work orders). In complete work orders will be rejected without further 
correspondence 

2. Declaration:  I do hereby confirm that the information furnished above is true to the best of my knowledge and belief. If any 
declaration, statement or information given by me/us is at any time found to be false or untrue, our tender / contract is liable 
to be terminated forthwith without any notice or compensation in lieu thereof. 

 
 

Signature of Bidder with stamp 
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Annexure-C 
List of tools & tackles, transports and other equipments to be deployed for this job  
 

(Attach extra sheets, if required) 
 
 
 

Signature of Bidder with stamp 

Sl.No Details of tools & tackles and  other equipments       Quantity: Available with bidder Quantity: To be deployed for this job  
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Annexure-D 
Details of technical personnel to be deployed for this job: 
Sl.No Name of Person and father’s name Address         Age Qualification Years of experience Nature of experience 
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       

 Enclose extra sheets 
 
 

Signature of Bidder with stamp
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Annexure-E 
TECHNO-COMMERCIAL DEVIATION SCHEDULE: 
Bidder should agree to all the Techno-commercial terms and conditions of the Nit document. 
However, deviation, if any, should be stated as per the following schedule and to be submitted 
along with the techno-commercial bid failing which it will be presumed that all terms and conditions 
are acceptable to them. The owner reserves the right to reject the offer on account of such 
deviations if the bidder, on advice of owner, does not with draw the deviations.  
Following are the deviations proposed by us relating to Techno-commercial terms and conditions:- 
 
Sl.No. Page 

No. 
Clause 
no. 

Clause Deviation 

     
 

     
 

     
 

     
 

 
 

          
 

Signature of bidder with stamp 
 

Note: If there are no deviations, this deviation schedule shall be submitted along with  
         Techno-commercial bid duly signed and stamped after stating “NIL DEVIATIONS”.
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Annexure-F 
Details of company profile. 

Details of company profile have to be provided as below: 

A) Company profile 

Sl. No. Description  Details (please attach  Xerox copies)                                                                       

1 Name & Address of the firm 

 

 

2. Name of owner /partners  

3. Telephone nos. office & Residence & 

mobile no. 

 

4. Email address  

5. Year of establishment  

6. Annual turnover of last three years  

7. Areas of operation /nature of jobs 

carried out 

 

8. Permanent account number  

9. Service tax registration no.  

10. P.F. code no  

11. E.S.I. code no  

12. Labour license no  

13. No. of employees on permanent roll 

 Degree/Diploma engineers 

 Skilled manpower 

 Semiskilled manpower 

 Unskilled manpower 

 

B) Organization structure 

 

C) Constitution and legal status along with attested copies of Deeds/Articles and Memorandum of 

Association etc. as applicable.  

 

D) Information on litigation history, liquidated damages, disqualification etc.  

 

By submitting the application the Applicant authorizes UCIL to seek verification on the information 

supplied and related matters.  

 
 

Signature of bidder with stamp 
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MANDATORY DECLARATION ON BIDDER’S LETTER HEAD 
 
 

We M/s_________________________________________________ hereby Declare / clarify 

that we have not been banned by any Government or quasi Government agencies or Public 

sector Undertakings. 

 

NOTE: If a bidder has been banned by any Government or Quasi Government Agencies or 

Public Sector Undertakings, the fact must be clearly stated with details. If this declaration is not 

given, the tender will be rejected as non-responsive 

 

Date: 
 
Place: 
 
 
 

 Signature of bidder with stampl



Page 49                                                                          

SCHEDULE OF ITEM(S)                                                                             ANNEXURE-G  
PRICE SCHEDULE  

 

JOB 1: FABRICATION, ERECTION, TESTING AND COMMISSIONING OF CPL HOLDING TANK  
 
(Size: 9.0 meter dia. X 7.00 meter height- quantity-1 No.)  
as per drawing No.: UCIL/TMPL/SK-6 Rev-0 and as per the direction of Engineer-in-charge of UCIL 
 

COST OF FABRICATION, ERECTION, TESTING & COMMISSIONING OF CPL HOLDING TANK  
 

Cost of fabrication, erection, testing and commissioning of tanks including structural work with supplied material by UCIL as per scope of work 

& as per drawing complete with manholes, manhole cover, in/out flanges, nipples, drain & over flow nipples, hand railing, ladders, pipe line etc. 

Only Argon Arc process shall be used for SS welding & arc welding for MS structural items. Supply of all consumables is in bidder’s scope.  

S.No Item Description Quantity 
 

(a) 

Unit Rate  
in words & figures 

(b) 

Taxes & 
duties 

(c ) 

Sub total 
 

(d)= (b+c) 

Total Amount 
 

(e) = (a x d) 
1. Fabrication ,Erection, Testing of SS-316 

items  
30.0 MT     

2. Fabrication ,Erection of MS-Structural 
items 

3.0 MT     

3. Painting of MS Structural items 3.0 MT     

 Total Amount of fabrication and Erection as per scope of work in figures,  �  

 Total Amount in words , � 
 

 

 
 

(Signature of bidder with stamp) 
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CHECK LIST FOR DOCUMENTS TO BE SUBMITTED 
1) Part-I (Techno Commercial Bid and E.M.D.)  
 

Sl.No Required documents Enclosed: 
Yes/No 

1. Acceptance regarding tank shall be fabricated at UCIL site only.   
2. Whether cost of tender document submitted  
3. Whether DD for Earnest money deposit submitted  
4. In case of NSIC registered unit, whether valid NSIC registration 

submitted 
 

5. Whether Tenderer’s covering letter (in duplicate) mentioning the 
acceptance of all terms & conditions of tender document for executing 
the subject submitted  

 

6. Whether Tender document in original (scope of work, special 
conditions, general conditions of contract, UCIL’s labour and safety 
rules) duly signed and stamped on each page by bidder submitted 

 

7. NSIC registered party may be exempted from submission of tender 
fee & EMD but shall confirm acceptance of security deposit, ALD, 
PBG etc. clauses.  

 

8. Whether copies of work orders against pre qualification criteria  along 
with  successful completion certificates enclosed (Annexure-A) 

 

9. Whether statement of present ongoing jobs mentioning the value of 
work in detail submitted(Annexure-B) 

 

10. Whether list of tools & tackles, transports and other equipments to be 
deployed for this job submitted(Annexure-C) 

 

11. Whether details of technical personnel enclosed i.e, engineer / 
supervisor (diploma holder) / staff to be deployed (Annexure-D) 

 

12. Any deviation from the tender shall be clearly mentioned, if any, 
under the heading “Deviation”. In case of no deviation it is to be 
confirmed.(Annexure-E) 

 

13. Whether details of company profile submitted. (Annexure-F)  
14. Whether blank Un-priced price format enclosed & confirm that price 

part submitted in the prescribed price format only.(Annexure-G) 
 

15. Whether copy of VAT registration, PF, ESIC, Service Tax, PAN card 
submitted 

 

16. Whether copies of balance sheet, income tax clearance certificate for 
last three financial years (2010-11,2011-12,2012-13) submitted 

 

17. Whether constitution and legal status along with attested copies of 
Deeds/Articles and Memorandum of Association etc. as applicable 
enclosed 

 

18. Confirmation for submission of test reports / documentation as per 
NIT 

 

19. Whether detail planning for timely completion of the job like schedule 
of fabrication & erection, painting etc.  Submitted. 

 

20. Whether Commercial terms & conditions for execution of contract 
submitted  

 

21. Whether confirmed acceptance of part order on L1 basis job wise.   
22. Any other documents as deemed necessary    

2) Part-II (Price Bid) 
 

1. Tenderer’s covering letter in duplicate  
2. Duly signed and stamped price / rate proposal in triplicate in the 

prescribed price format (Annexure- G) only 
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