URANIUM CORPORATION OF INDIA LIMITED
(A Government of India Enterprise)
P.O.: Jaduguda Mines, Dist: East Singhbhum,
Jharkhand-832102

Ref: Ref: UCIL/MilllAMC-TELE/2025 2nd June 2025

NOTICE INVITING TENDER
Tenders are invited for the execution of following work through E-tendering:

1. | Name of the work AMC for Telephone Exchange
and other accessories.
2. | Estimated value including all taxes & duties etc. | Rs. 2,32,520/-
(Rs.)
3. | Cost of Tender Document NIL
4. | Earnest Money Deposit (EMD) Rs. 5000/-
5. | Completion Time 12 (Twelve) months
6. | Bid Document submission Start Date XXXXXXXXX
7. | Bid document submission End date XXXXXXXXXX
8. | Bid opening date (Techno-commercial Part —I) | xxxxxxxxxx
(Online & Offline)

Pre-qualification criteria:

1. The bidder should have experience of having successfully completed similar
works during last 7 years ending on 31.05.2025 as at (a) or (b) or (c) below:

a) One similar completed work costing not less than the amount of Rs 1.86 Lakh or
b) Two similar completed works costing not less than the amount of Rs. 1.16 Lakh each or

c) Three similar completed works costing not less than the amount of Rs. 0.93 Lakh each.

(“Similar work” — Maintenance Contract of EPABX)

2. For item SL.No.1 and SL. No. 2 mentioned in scope of work , Bidder should have prior
experience in comprehensive maintenance of the mentioned make and model of equipments.
They have to submit documentary evidence in the form of Work Order copies related to
maintenance for each equipment (i.e S| No1 &.2) along with the offer. If the offers is not uploaded

with the said documentary evidence then offer shall not be considered for further evaluation of

Tender.

Documentary evidence in the form of works order copies along with completion
certificate specifying the work and amount of contract should be uploaded.

Bidders have to submit documentary proof of PAN No., GST No. duly signed
unconditional acceptance letter of UCIL’s tender conditions with the offer in
support of PQC credentials as applicable.

Tender can be downloaded from CPPP site https://etenders.qov.in/eprocure/app, The tenders are
to be uploaded at CPPP site https://etenders.gov.in/eprocure/app, before due date fixed for
receiving the bid. Physical submission of tender shall not be accepted. Earnest Money deposit
(EMD) is to be remitted by the way of ‘demand draft’ or ‘bankers cheque’ only in favour of Uranium
Corporation of India Limited. MSEs seeking exemption and benefits should enclose a copy of valid
MSEs registration certificate, giving details such as validity, stores/ services etc. if any, and
submit or upload in techno-commercial bid as mentioned above in NIT failing which they run the




risk of their bid being passed over as ineligible for the benefits applicable to
MSEs. No cash, MO, fund transfer etc. is to be accepted.

Tenderer shall upload a scanned copy of EMD on portal and enclose the original EMD fee
Challan/Demand draft (If the bidder claims exemption from the tender fee & EMD, Hard
copy of relevant MSEs certificate like MSME, NSIC, etc. needs to be uploaded only) in an
envelope mentioning NIT No. and name of the work in the super scribed and send (postal
Iphysical) it to the Office of GM (I/P & IRs./Vig.), UCIL, Jaduguda, East Singhbhum-832102
which should reach before as stipulated date and time above.

The eligibility will be decided strictly based on documents submitted at the time of receipt of
tenders. No additional documents are to be allowed to be submitted after receipt of tenders but
there is no bar to seek clarification or authentication of submitted documents. However in case of
Poor Response, with a view to increase the competition, admission of additional documents to
meet the PQ-criteria may be allowed subject to the condition that

“Poor response” implies when less than three bids are found suitable on the
basis of submitted eligible documents as per NIT.

a) The additional document should not be issued subsequent to last date of
receipt of tender as mentioned in the NIT.

b) The bidder submitting additional documents has submitted EMD and tender
cost as prescribed in NIT.

c) The opportunity of submission of additional documents will be given to all the bidders.

Offers will be opened on due date as mentioned above by the Corporation’s
authorized representative(s).

The successful tenderer shall have to comply with provisions of contract labour
(Regulation & Abolition) Act, 1970 and EPF & MP Act, 1952 and rules framed there under.
The Corporation reserves the right to accept or reject any or all the tenders in full
or part and the tenderers shall be bound to perform the same at his quoted rates.

For Uranium Corporation of India Limited

Distribution:

Addl. Manager (A/cs.) — GAS, Engineer- In-charge /Site In-charge, Dy. Manager (Admn.)
Mill, I/C, Gen.Admn. S.0 (Mill) / Civil (Mill / Mines) / Old Admn. Bldg./ Estate Office,

Time Office: Jaduguda (Mill / Mines) /Bhatin /Narwapahar /Turamdih (Mill /Mines)
/Bagjata/Banduhurang /Mohuldih, File & Folder, File-501

Cc: Supdt. (Corporate planning) — For display the NIT & Tender document in company’s website.
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. GENERAL CONDITIONS OF CONTRACT

INTERPRETATIONS AND DEFINITIONS

Singular and Plural
Where the context so requires, words importing the singular only also
include the plural and vice versa.
Heading and Marginal Notes to conditions:
Heading and marginal notes to these General Conditions shall not be
deemed to form part thereof or be taken into consideration in the
interpretation or construction thereof or of the Contract.

Definitions:

Corporation’ shall mean Uranium Corporation of India Limited having it's registered
office at PO Jaduguda, Distt - East Singhbhum, Jharkhand -832102 and includes a duly
authorized representative of the Corporation or any other person empowered in this
behalf by the Corporation to discharge all or any of it's functions.

The “Accepting Authority' shall mean the authority approved by Competent Authority.
The "Contract' shall mean the notice inviting the tender, the tender, and acceptance
thereof and the formal agreement, if any, executed between the Corporation and the
Contractor together with the documents referred to therein including these conditions,
Designs, Drawings, Schedule of Quantities with rates and amounts and Schedule of
Rates. All these documents taken together shall be deemed to form one Contract and
shall be complementary to one another.

The "Contractor' shall mean the individual or firm or company whether
incorporated or not, undertaking the works and shall include legal
representatives of such individual or persons composing such firm or
unincorporated company, or successors of such firm or company as the
case may be and permitted assigns or such individual or firm or company.
The "Contract Sum’ shall mean:

i) Inthe case of Lump Sum Contracts the sum for which the tender is accepted.

ii) Inthe case of percentage Rate Contracts the estimated value of the
works as mentioned in the tender adjusted by the Contractor's percentage.
iii) In the case of Item Rate Contracts the cost of the works arrived at after
multiplying of the quantities shown in Schedule of Quantities by the item
rates quoted by the Tenderer or as finally accepted for the various items.

A "Day’ shall mean a day of 24 hours from midnight to midnight
irrespective of the number of hours worked in that day.
‘Engineer-in-charge' shall mean the Engineering Officer appointed by the
Corporation or his duly authorized representative who shall direct,
supervise and be in-charge of the works for purpose of this Contract.
"Excepted Risks' are risks due to riots (otherwise than among Contractors'
Employees) and civil commotion (in so far as both these are uninsurable), war
(whether declared or not), invasion, act of foreign enemies, hostilities, civil war,
rebellion, revolution, insurrection, damage from aircraft, acts of god such as
earth quake, lightning and unprecedented floods and other causes over which
the Contractor has no control and accepted as such by the Accepting authority.
"Market Rate' shall be the rate as decided by the Engineer-in-charge on
the basis of the cost of materials and labour at the site where the work is
to be executed, plus the percentage to cover all overheads and profit.
Schedule(s) referred to in these conditions shall mean the relevant Schedule(s) annexed
to the tender papers issued by the Corporation or the standard Schedule of Rates
prescribed by the Corporation and the amendments thereto issued from time to time.
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4.2

k)

The Site' shall mean the lands and/or other places on, under, in or through which the
work is to be executed under the Contract including any other lands or places which
may be allotted by the Corporation or used for the purposes of the Contract.
"Temporary Works' shall mean all temporary works of every kind required in
or about the execution, completion, maintenance of the works.
“Urgent Works' shall mean any urgent measures, which, in the opinion of
Engineer-in-Charge, become necessary during the progress of the works,
obviate any risk of accident or failure of which become necessary for security.
A "Week' shall mean seven days without regard to the number of hours
worked any day in that week.
The "Works' shall mean the works to be executed in accordance with the
Contract or part(s) thereof as the case may be and shall include all extra
or additional, altered or substituted works or temporary and urgent
works as required for performance of the Contract.
SCOPE AND PERFORMANCE
Contract Documents:
The Contractor shall be furnished, free of charge, one original and two
photocopies of the Contract documents (Price Part) and one set of Technical
Part. He shall keep one copy of the Documents on the site in good order and
the same shall at all reasonable times be available for inspection and use by
the Engineer-in-Charge, his representative or other Inspecting Officer.
None of these documents shall be used by the Contractor for any purpose
other than that of this Contract.
The Contractor shall take necessary steps to ensure that all persons employed
on any work in connection with Contract have noticed that the Indian official
Secret Act 1923(XIX of 1923) applied to them and shall continue so to apply
even after the execution of such works under the Contract.
Works to be carried out:
The work to be carried out under the Contract shall except as otherwise provided in these
conditions, include all labour, materials, tools, equipment and transport which may be
required in preparation of and for and in the full and entire execution and completion of
the works. The descriptions given in the Schedule of Quantities shall, unless otherwise
stated, be held to include waste on materials, carriage and cartage carrying in return of
empties, hoisting, setting, fitting and fixing in position and all other labourers necessary in
and for the full and entire execution and completion as aforesaid in accordance with good
practice and recognized principles.
Inspection of site:
The Contractor shall inspect and examine the site and its surrounding and shall satisfy
himself before submitting his tender as to the nature of the ground and sub-soils (so far as
is practicable), the form and nature of the site, the quantities and nature of work and
materials necessary for the completion of the works and the means of access to the site,
the accommodation he may require, availability of labour, water, electric power. In general
he shall himself obtain all necessary information as to risks, contingencies and other
circumstances which may influence or affect his tender. No extra charges consequent on
any misunderstanding or otherwise shall be allowed.
Sufficiency of Tender:
Description of item in the Schedule of quantities is brief and therefore, shall be
read in conjunction with the relevant specifications and the Contractor's rate shall
be deemed to be for such complete work unless otherwise specified by the
Contractor while tendering. No claim, whatsoever, shall be entertained by the
Corporation on account of insufficiency of any rate as quoted in the Schedule of
Quantities and rates. The Contractor shall be deemed to have satisfied himself
before tendering as to the correctness and sufficiency of his tender of
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8.1

8.2

8.3

the works and of the rates and prices quoted in the Schedule of Quantities, in which rates
and prices shall, except as otherwise provided, cover all his obligations under the
Contract and all matters and things necessary for the proper completion, maintenance of
works and shall also cover the cost of necessary protection, including labour, materials
and equipment to ensure safety and protection against all risks, accidents compensation
for injury to life and damage to property if any caused by the Contractor's operations
connected with the work. The rates shall be firm and shall not be subject to change due to
variation during the entire period of execution of the work in cost of materials, labour
conditions or any other conditions whatsoever. The rates quoted by the Tenderer shall be
inclusive of all taxes, duties and other statutory levies.

Discrepancies and Adjustment of Errors:

The several documents forming the Contract are to be taken as mutually explanatory of

one another and the special conditions in preference to General Conditions.

If there are varying or conflicting provisions made in any one document

forming part of the Contract, the Accepting Authority shall be the deciding

authority with regard to the intention of the document.

Any error in description, quantity or rate in Schedule of Quantities or any

omission there from shall not vitiate the Contract or release the Contractor

from the execution of the whole or any part of the works comprised there in
according to specifications or from any of his obligations under the Contract.

If on check there are found to be difference between the rates given by the Contractor in

words and figures or in the amount worked out by him in the Schedule of Quantities and

general summary the same shall be adjusted in accordance with the following rules:

a) The item description should be clear and unambiguous.

b) In case of item rate tender, only quoted rate shall be considered.

c) Rate quoted by the contractor in item rate tender in figure and words shall be
accurately filled in that there is no discrepancy in the rates written in figures and
words. However, if a discrepancy is found, the rates which correspond with the
amount worked out by the contractor shall unless otherwise proved be taken as
correct. If the amount of an item is not worked out by the contractor or it does not
correspond with the rates written either in figure or in words then the rates quoted
by the contractor in words shall be taken as correct.

d) where the rates quoted by the contractor in figure and in words tally but the amount
is not worked out correctly, the rates quoted by the contractor will unless otherwise
proved be taken as correct and not the amount. In event no rates has been quoted
for any item(s) then rate for such item(s) will be considered as zero.

e) In case of lump sum Contracts (based on bills of quantities/ quantity not shown as
provisional), should any error in quantities or any omissions of items be discovered,
the cumulative effects of which varies Rs. 20,000/- whichever is less, then the errors
shall be rectified and the rectifications dealt with as for deviations/variations under
conditions 10 and 11 hereof, and the value thereof shall be added or deducted from
the Contract sum, as the case may be, provided that there shall be no rectification of
any errors, omissions or wrong estimates in the prices inserted by the Contractor in
the Bills of quantities.

9. Security Deposit:

Total amount of Security deposit shall be limited to 10% of the awarded value of work. Fifty
percent of this amount shall have to be deposited as initial security deposit at the time of
execution of agreement including the amount deposited as Earnest Money.

(a) Acceptable mode of payment of Initial Security Deposit/ Earnest Money:

i) For deposit upto Rs. 5,000/- : Demand Draft payable at SBI, Jaduguda/Hartopa.

ii) For deposit beyond Rs. 5,000/- and up to Rs. 1.00 Lakh.: DAC/TDR/FDR etc. from
any Schedule Banks duly pledged in favour of UCIL. But in case of Earnest Money
of amount more than Rs. 50,000/-, the Tenderer should submit Bank Guarantee
issued by Nationalized bank as mentioned in Para 9(a) (iii).
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iii) For deposit beyond Rs. 1.00 Lakhs: Bank Guarantee issued by Scheduled bank of

jointly, severally bound with the Contractor to the purchaser for the amount same
above. The terms of the said guarantee shall be such as shall be approved by the
purchaser and the obtaining of such guarantee and the cost of guarantee to be so
entered shall be at the expenses, in all respects, of the Contractor. The said
guarantee shall be valid till the expiry of the defect liability period and issue of the
final certificate by the Engineer, and with a claim period of Six months beyond it's
required validity.
In addition to the above, further amount to the extent of the 5% of
awarded value of the work will be deducted from the Running
Account bills by way of percentage deductions. Such percentage
deduction shall be @ 10% of the running account bills till the full
amount of security deposit is realized/retained by the Corporation.

(b) All compensation or other sums of money payable by the Contractor under the

terms of this contact or any other contact or any other account whatsoever may
be deducted from or paid by sale of a sufficient part of his security deposit or
from the interest arising there from or from any sums which may be due or
become due to the Contractor by the Corporation or any account whatsoever
and in the event of his security deposit be reduced by reason of any such
deduction or sale as aforesaid, the Contractor shall within fourteen days of
receipt of notice of demand from the Engineer-in-charge make good the deficit.

(c) Refund of Security Deposit:

Initial Security Deposit shall be refunded to the Contractor on the Engineer-in-charge
certifying in writing that the work has been completed as per condition 31 hereof etc.

(d) On expiry of the Defects liability period (referred to in condition 33 hereof)

10.

10.1

or after payment of the Final bill payable whichever is later, the Engineer-in-
charge shall on request from the Contractor refund to him the remaining
portion of the security deposit provided the Engineer-in-charge is satisfied
that there is no demand outstanding against the Contractor.
Deviation/Variation Extent & Pricing:
The Engineer-in-charge shall have power (i) to make alteration in, omissions from,
additions to, or substitution for the original specification, drawings design and
instructions that may appear to him to be necessary or advisable during the progress of
the work and (ii) to omit a part of the works in case of non availability of a portion of the
site or for any other reasons and the Contractor shall be bound to carry out the works in
accordance with any instructions given to him in writing signed by the Engineer-in-charge
and such alterations, omissions additions or substitutions shall form part of the Contract
as if originally provided therein and any altered, additional or substituted work which the
Contractor may be directed to do in the manner above specified as part of the works, shall
be carried out by the Contractor on the same conditions in all respects including price on
which agreed to do the main work except as hereinafter provided. No work which radically
changes the original nature of the Contract shall be ordered by the Engineer-in-charge as
a deviation and in the event of any deviation being ordered which in the opinion of the
Contractor changes the original nature of the Contract, he shall nevertheless carry it out
and the disagreement as to the nature of the work and the rate to be paid therefore shall be
resolved in accordance with condition 52.

The time for completion of the works shall, in the event of any deviations

resulting in_additional cost over the Contract sum being ordered, be

extended as follows if requested by the Contractor.

a) In the proportion which the additional cost of the altered additional
or substituted work, bears to the original Contract sum plus

b) 25% of the time calculated in (a) above or such further additional
time as may be considered reasonable by the Engineer-in-charge.

7



10.b.1 Rate for such additional altered or substituted work shall be determined

1.

12.

by the Engineer-in-charge as follows: -

i) If the rate for additional, altered or substituted items of works is specified in the
Schedule of Quantities, the Contractor shall carry out the additional, altered or
substituted item at the same rate. In the case of composite tenders, where two or
more Schedules of Quantities may form part of the Contract, the applicable rate
shall be taken from the Schedule of Quantities of that particular part in which the
deviation is involved, failing that, at the lowest applicable rate for the same item of
work in the other Schedule of Quantities.

ii) If rate for any altered, additional or substituted item of work is not specified in the
Schedule of Quantities, the rate for that item shall be derived from the rate for the
nearest similar item specified therein. In case of composite Tenders, where two or
more Schedule of Quantities form part of the Contract, the rate shall be derived
from the nearest similar item in the Bills of Quantities of the particular part of
works in which the deviation is involved, failing that, from the lowest of the nearest
similar item in other Schedule of Quantities.

iiii) If the rate for any additional, altered or substituted item of work cannot be
determined in the manner specified in sub-paras (i) and (ii) above, then
such item of the work shall be carried out at the rate entered in the
C.P.W.D. Schedule of Rates (current) then plus/minus the percentage by
which the tendered amount of the work actually awarded is higher or lower
than the estimated amount of the works actually awarded. (Applicable to
measurement Contract is based on item rates or lump sum Contracts
based on Bills of Quantities or percentage rate Contracts).

iv) If the rate for any altered, additional or substituted item of work cannot be
determined in the manner specified in sub-Para (i) to (iii) above, the Contractor
shall within 14 days of the date of receipt of the order to carry out the said work,
inform the Engineer-in-charge of the rate which he proposed to claim for such item
of work, supported by analysis of the rate claimed, and the Engineer-in-charge
shall within three months thereafter, after giving due consideration to the rate
claimed by the Contractor determine the rate on the basis of market rate(s). In the
event of the Contractor failing to inform the Engineer-in-charge within the
stipulated period of time, the rate, which he proposes to claim, the rate for such
item shall be determined by the Engineer-in-charge on the basis of market rate(s).
for this purpose the purchase voucher etc. shall be produced by the Contractor to
the Engineer-in-charge.

Suspension of works:

The Contractor shall on receipt of the order in writing of the Engineer-in-charge suspend

the process of the works or any part thereof for such time and in such manner, as the

Engineer-in-charge may consider necessary for and of the following reasons.

i)  On account of any default on part of the Contractor or

ii) For proper execution of the works or part thereof for reasons other
than the default of the Contractor; or

iii) For safety of the works or part thereof.

TIME AND EXTENSION FOR DELAY:
The time allowed for execution of the works as specified in the Schedule - 'F'
or the extended time, in accordance with these conditions shall be of the
essence of the Contract. The execution of the work shall commence within 15
days after the date on which the Engineer-in-charge issues written orders to
commence the work or from the date of handing over the site whichever is
earlier. If the Contractor commits default in commencing the execution of the
work as aforesaid, Corporation shall without prejudice to any other right or
remedy be at liberty to forfeit the Earnest Money/Security Deposit absolutely.

8



13.1

13.2

13.3

13.4

14.1

14.2

14.3

As soon as possible, after the Contract is concluded, the Engineer-in-charge and the
Contractor shall agree upon a Time and Progress Chart. The Chart shall be prepared in
direct relation to the time stated in the Contract Documents for completion of items of the
work. It shall indicate the force of the dates of commencement and completion of various
trades or sections of the work and may be amended as necessary by agreement between
the Engineer-in-charge and the Contractor within the limitation of time imposed in the
Contract documents, and further to ensure good progress during the execution of the
work, the Contractor shall minimum in all cases in which the time allowed for any work
exceed one month (save for special jobs) complete 1/8th of the whole of the work before
1/4th of the whole time allowed in the Contract has elapsed 3/8th before 3/4th of such time
has elapsed.
If the works be delayed by
(@) Force major, or
(b) Abnormally bad weather, or
(c) Serious loss or damage by fire, or
(d) Civil commotion, local combination of workmen, strike or engaged by
Corporation in executing work not forming part of the Contract, or
(e) Delay on the part of other Contractor or tradesman engaged by
Corporation in executing work on to forming part of the Contract, or
(f) Non-availability of stores which are the responsibility of Corporation to supply, or
(g) Non-availability or break-down of Tools and Plant to be supplied or
supplied by Corporation or
(h) Any other cause, which, in the absolute discretion of the
Corporation, is beyond the Contractor's control.
Then upon the happening of any such event causing delays, the Contractor shall
immediately give notice thereof in writing to the Engineer-in-charge but shall
nevertheless use constantly his best endeavors to prevent or make good the delay
and shall do all that may be reasonably required to the satisfaction of the Engineer-
in-charge to proceed with the work.
Request for extension of time to be eligible for consideration shall be made
by the Contractor in writing within fourteen days of the happening of the
event causing delays. The Contractor may also, if practicable indicate, in
such request, the period for which extension is desired.
In any such case, the Corporation may give a fair and reasonable extension of
time for completion of the work. Such extension shall be communicated to the
Contractor by the Engineer-in-charge in writing within 3 months of the date of
receipt of such requests by the Engineer-in-charge.
If the Contractor required any item of T & P on hire from the Corporation,
the Corporation will, if such item is available and the same can be spared,
hire it to the Contractor at a rate to be fixed by the Engineer-in-charge.
The period of hire will be reckoned from the commencement of the day of issue up
to the end of the day of return (including all recognized holidays) irrespective of
the actual hour of issue and return. The Contractor will be exempt from levy of
any charges for the number of days he is called upon in writing by the Engineer-
in-charge to suspend execution of the work, provided Corporation's T & P in
question has, in fact, remained idle with the Contractor because of the
suspension, provided the Contractor, in case the period of suspension, exceeds
11 days returns Corporation's T & P to the place from where the same was issued.
The Contractor shall be responsible for care and custody of Corporation's T & P (including
employment of chowkider's) during the period Corporation's T & P remain with him and
any damage (fair wear and tear excepted) to any of the equipment shall be made good at
the Contractor's expense to the satisfaction of the Engineer-in-charge, unless, such
damage is caused because of negligence of crew provided by the Corporation.
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14.4

14.5

14.6

15.0
15(a)

The Corporation give no guarantee in respect of output of his T & P hired
to the Contractor and no reduction in rates or any compensation shall be
allowed on the ground that outturn or performance of Corporation's T & P
was not to the Contractor's expectations.

Corporation's T & P hired to the Contractor shall be returned at the place of issue
(unless otherwise directed) by the Contractor to the Engineer-in-charge on
completion of the work or section of the work or earlier on termination of the hire
by the Corporation as hereinafter provided on a written notice by the Engineer-in-
charge. The Corporation shall be entitled to terminate the hire on two days notice
without assigning any reason whatsoever on account of termination of hire of
Corporation's T & P by the Corporation. In such an event however, a reasonable
extension of time shall be given by the Engineer-in-charge.

A Log Book for recording hours during which every item of Corporation's T & P issued to the
Contractor has worked each day, shall be maintained by the member of the crew-in-charge
thereof or any representative of the Engineer-in-charge appointed in that behalf and shall be
daily attested by the Contractor or his authorized agent. In case the Contractor contest
correctness of any entry and/or fails to sign the Log Book, the decision of the Engineer-in-
charge shall be final and binding on him. Hire charges shall be calculated in accordance with
the Log Book recorded time or as per term-hiring as the case be.

MATERIALS:

The Contractor shall, at his own expense, provide all materials required for
the works other than those, which are to be supplied by the Corporation.

15(a) 1. All materials to be provided by the Contractor shall be, in conformity with the

specification laid down in the relevant Indian Standard and the Contractor
shall, if required by the Engineer-in-charge, furnish proof, to the satisfaction
of the Engineer-in-charge, that the material so comply with the specifications.

15(a) 2 The Contractor shall at his own expense and without delay supply to the

15(a)3.

Engineer-in-charge samples of materials proposed to be used in the works. The
Engineer-in-charge shall, within seven days of supply of samples or within such
further period as he may require, intimate to the Contractor in writing, whether
samples are approved by him or not. If samples are not approved, the Contractor
shall forthwith arrange to supply to the Engineer-in-charge, for his approval, fresh
samples complying with the specifications laid down in the Contract.

The Engineer-in-charge shall have powers to require removal of all of the materials
brought at site by the Contractor which are not in accordance with the Contract
specifications or do not conform in character or quality to samples approved by him. In
case of default on the part of the Contractor in removing rejected materials, the Engineer-
in-Charge shall have full powers to procure other proper materials to be substituted for
rejected materials and in the event of the Contractor refusing to comply; he may cause the
same to be supplied by other. All costs, which may accrue upon such removal and/or
substitution, shall be borne by the Contractor.

15(a) 4. The Contractor shall indemnify the Corporation servant or employee of the Corporation

against any action, claim or proceeding relating to infringement or use of any patent or
design or any other charges which may be payable in respect of or any article or materials
or part thereof included in the Contract. In the event of any claim being made or action
being made or action being brought against the Corporation in respect of any such
matters as aforesaid, the Contractor shall furnish indemnity immediately, provided that
such indemnity shall not apply when such infringement has taken place in complying with
the specific directions/issued by the Corporation. But the Contractor shall pay any
royalties or other charges payable in respect of any such use, the amount so being
reimbursed to the Contractor only if the use was the result of any drawing and/or
specification issued after submission of the Tender.
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15(a)5. All charges on account of Octroi, Terminal or Sales Tax and other duties

15(a)6.

15(b)

and taxes or materials obtained for the works from any source (excluding
materials supplied by the Corporation) shall be borne by the Contractor.
The Engineer-in-charge shall be entitled to have tests carried out for any materials
supplied by the Contractor other than those for which satisfactory proof has already been
furnished, at the cost of the Contractor and the Contractor shall provide at his expense all
facilities, which the Engineer-in-charge may require for the purpose.

Materials to be supplied by the Corporation:

Materials to be supplied by the Corporation are shown in Schedule - B which also
stipulates quantum, place of issue and rate(s) to be charged in respect thereof is NIL.

15(b)1. If after acceptance of the tender, the Contractor desires the Corporation

15(b)2.

to supply any other materials, such materials may be supplied by the
Corporation, if available, at rates to be fixed by the Engineer-in-Charge and
all on payment before the materials are issued to the Contractor.

For the materials listed in Schedule-B(NIL), which the Corporation has agreed to supply
the Contractor, he shall give reasonable notice in writing about his requirements to the
Engineer-in-charge in accordance with the agreed phases of programme. Such materials
shall be supplied for the purpose of the Contract of aforesaid Schedule, shall be set off or
deducted, as and when materials are consumed in item of work for which payment is being
made to the Contractor, or from any sums then due or which may after become due to the
Contractor from/under the Contract. At the time of submission of bills the Contractor shall
properly account for the materials issued to him to the satisfaction of the Engineer-in-
charge and certify that balance of materials supplied is available at site.

15(b)3. The Contractor shall bear the cost of loading, transporting to site, unloading,

15(b)4.

15(b)5.

storing under cover as required, assembling and joining the several parts
together as necessary, incorporating of fixing materials in the works including
all preparatory work of whatever description as may be required.

All materials issued to the Contractor by the Corporation for fixing in the works (including
preparatory work), and being surplus on completion or on foreclosure of the work be
returned by the Contractor at his expense, at wear and tear and/or waste. If the Contractor
is required to deliver such materials at a place other than the place of issue, he shall do so
and the transportation charges from the site to such place, less the transportation charges
which would have been incurred by the Contractor had such mate-rials been delivered at
the place of issue, shall be borne by the Corporation.

Surplus materials returned by the Contractor shall be credited to him by the Engineer-in-
charge at rates not exceeding those at which these were originally issued to him after
taking into consideration any determination or damage which may have been caused to
the said materials whilst in the custody of the Contractor.

15(b)6. If on completion of works the Contractor fails to return surplus materials out

15(c)

of these supplied by the Corporation, then in addition to any other liability
which the Contractor would incur, the Engineer-in-charge may, by a written
notice to the Contractor require him pay within a fortnight of receipt of the
notice, for such unreturned surplus materials at double the issue rates.

GENERAL

Materials required for the works, whether brought by the Contractor or supplied by the
Corporation, shall be stored by the Contractor only at places approved by the Engineer-in-
charge. Storage and safe custody of materials shall be the responsibility of the Contractor.

15(c)1. Corporation official concerned with the Contract shall be at liberty any time

to inspect and examine any materials intended to the use in or on the works,
either on the site or at factory or workshop or other place(s), where such
materials are assembled, fabricated, manufactured or any place(s) where
these are lying or from which these are being obtained and the Contractor
shall give such facilities as may be required for such inspection and
examination.
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15(c) 2. Materials supplied by the Corporation and brought to the site by the

16.

16.1

16.2

16.3

16.4

Contractor shall not be removed off the site without the prior written approval
of the Engineer-in-Charge. But whenever the works are finally completed, the
Contractor shall at his own expense forthwith return to the all-surplus
materials originally supplied to him as per stipulation in the Contracts.
LABOUR

The Contractor shall employ labour in sufficient numbers to maintain the required rate of
progress and of quality to ensure workmanship of the degree specified in the Contract and
to the satisfaction of the Engineer-in-Charge. The Contractor shall not employ in
connection with the works any person who has not completed his eighteen years of age.
The Contractor shall furnish to the Engineer-in-Charge at the intervals as decided by E.I.C.,
a distribution return of the number and description by trades of the work, people employed
on the works. The Contractor shall also submit on the 4th and 19th of every month to the
Engineer-in-Charge a true statement showing in respect of the second half of the
preceding month and the first half of the current month (i) the accident that occurred
during the said fortnight showing the circumstances under which they happened and the
extent of damages and injury caused by them and (ii) the number of female workers who
have been allowed Maternity Benefit as provided in the Maternity Benefit Act 1961 or Rules
made there under and the amount paid to them.

The Contractor shall pay to labour employed by him wages not less than
fair wages as defined in the Contract Labour (Regulation & Abolition) Act,
1970 and Rules made there under.

The Contractor shall in respect of labour employed by him comply with or
cause to be complied with the Contract Labour (Regulation & Abolition) Act,
1970 and Rules made there under in regard to all matters provided therein.
The Contractor shall comply with the provision of the payment of Wages Act,
1936, Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen's
Compensation Act, 1923, Industrial Dispute Act, 1947, Maternity Benefit Act,
1961 and Mines Act, 1952 or any modifications thereof or any other Law
relating thereto and rules made there under from time to time.

16.4(a) The Contractor shall be liable to pay his contribution and the Employees Contribution to

16.5

16.6

16.7

the Employees State Insurance scheme in respect of all labour employed by him for the
execution of the Contract, in accordance with provision of 'The Employees State
Insurance Act, 1948' as amended from time to time and as applicable in this case. In case
the Contractor fails to submit full details of his account of labour employed and the
contribution payable, the Engineer- in-Charge shall recover from the running bills of
Contractor an amount of Contribution as assessed by him. The amount so recovered shall
be adjusted against the actual contribution payable under Employees State Insurance
scheme.

The Engineer-in-charge shall on a report having been made by an Inspecting staff as
defined under the Contract Labour (Regulation) Act, 1970 and rules made there under have
the power to deduct the money, due to the Contractor, any sum required estimated to be
required for making good the loss suffered by a worker or workers by reason of no
fulfiliment of the conditions of the Contract for the benefit of workers, non payment of
wages or of deduction made from his or their wages which are not justified by the terms of
the Contract or non-observance of the said act.

The Contractor shall indemnify the Corporation against any payment to be
made under and for observance of the Contract Labour (Regulation &
Abolition) Act, 1970 and Rules made there under without prejudice to his
right to claim indemnity from his Sub-Contractors.

In the event of the Contractor committing a default or breach of any of the provisions of
aforesaid Act and rules made amended/amended from time to time, or furnishing any
information or submitting or filling any Form/Register/Slip under the provisions of the Law
which is materially incorrect, then on the report of the Inspecting Officer, the

12



Contractor shall without prejudice pay to the Corporation a sum not
exceeding liabilities for such defaults including liquidated damages etc. for
every default, breach or furnishing, making, submitting, filling materially
incorrect statement, as may be fixed by the Labour Department and the
Contractor should indemnify the Corporation against all such liabilities.

16.7.1 Model Rules for Labour Welfare:

17.

171

18.

19.

The Contractor shall at his own expense comply with or cause to be complied with Model
Rules for Labour Welfare as provided under the Rules framed by the appropriate
government from time to time for the protection of health and for making sanitary
arrangements for workers employed directly or indirectly on the works. In case the
Contractor fails to make arrangements as aforesaid, the Engineer-in-charge shall be
entitled to do so and recover the cost thereof from the Contractor.
Failure to comply with Model Rules for Labour Welfare, Safety code or the provisions
relating to report on accidents and to grant Maternity Benefits to female workers shall
make the Contractor liable to pay to the Corporation as liquidated damages an amount not
exceeding Rs. 50.00 for each default on materially incorrect statement or reports from the
Engineer-in-charge in such matters, based on reports from the Inspecting officers shall be
final and binding and deductions for recovery of such liquidated damages may be made
from the any amount payable to the Contractor.
The Contractor shall not be permitted to enter on (other than for inspection purpose) or
take possession of the site until instructed to do so by the Engineer-in-charge in writing.
The portion of the site to be occupied by the Contractor shall be defined and/or marked on
the site plan, failing which these shall be indicated by the Engineer-in-charge at site and
the Contractor shall on no account be allowed to extend his operations beyond these
areas. In respect of any land allotted to the Contractor for purpose of or in connection with
the Contract, the Contractor shall be a licensee subject to the following and such other
terms and the licenser may impose conditions as:

i) That he shall pay a nominal license fee of Rs. 1 per year or part of a year for use
and occupation, in respect of each and every separate area of land allotted to him

i) That such use or occupation shall not confer any right of tenancy of
the land to the Contractor

iii)  That the Contractor shall be liable to vacate the land on demand by
the Engineer-in-charge.

iv) That the Contractor shall have no right to any construction over this land without
the written permission of the Engineer-in-charge. In case he is allowed to construct
any structure he shall have to demolish and clear the same before

handing over the completed work unless agreed to the Corporation.
The Contractor shall provide, if necessary or if required on the site all temporary access
there to and shall alter, adopt and maintain same as required from time to time and shall
take up and clear them away as and when no longer required and as and when ordered by
the Engineer-in-charge and make good all damage done to the site.
SETTING OF THE WORKS:
The Engineer-in-Charge shall submit the information necessary to enable the Contractor to
set out the work. The Contractor shall provide all labour and setting out appliances
required and set out the work and be responsible for the accuracy of the same. He shall
amend at his own cost and to the satisfaction of the Engineer-in-charge any error found at
any stage which may arise through inaccurate setting out unless such error is based on
incorrect data furnished in writing by the Engineer-in-charge, in which case cost of
rectification shall be borne by the Corporation. The Contractor shall protect and preserve
all benchmarks used in setting out the works till end of the Defect Liability Period unless
the Engineer-in-Charge directs their earlier removal.

SIDE DRAINAGE:
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20.

21.

22,

23.

24,

25.

26.

26.1

26.2

All water, which may accumulate on the site during the progress of works
or in trenches and excavations, shall be removed from the site to the
satisfaction of the Engineer-in-charge and at the Contractor expenses.
NUISANCE:

The Contractor shall not at any time do, cause or permit any nuisance on the site or do
anything which shall cause unnecessary disturbance, inconvenience to owners, tenants or
occupiers of other properties near the site and to the public generally.

MATERIALS OBTAINED FROM EXCAVATION:

Materials of any kind obtained from excavation on the site shall remain the property of the
Corporation and shall be disposed of as the Engineer-in-charge may direct.

TREASURE TROVE, FOSSILS ETC.:

All fossils, coins, articles of value or antiquity and structures and other remains
or things of geological or archaeological interest discovered on the site shall be
the absolute property of the Corporation and the Contractor shall take reasonable
precautions to prevent his workmen or any other person from removing or
damaging any such articles or thing and shall immediately open discovery thereof
and before removal, acquaint the Engineer-in-charge and obtain his directions as
to the disposal of the same at the expense of the Corporation.

PROTECTION OF TREES:
Tree designated by the Engineer-in-charge shall be protected from damage during the
course of the works and earth level within 1.0 Mtr. of each such tree shall not be changed.
Where necessary, such trees shall be protected by providing temporary fencing.
WATCHING AND LIGHTING:
The Contractor shall provide and maintain at his own expense all lights,
guards, fencing and watching when and where necessary or required by
the Engineer-in-charge for the protection of the works or for the safety and
convenience of those employed on the works or the public.
CONTRACTOR'S SUPERVISION - SUPERVISORY STAFF:
The Contractor shall engage and keep at site, qualified technical staff/engineer with
necessary supporting supervisory staff of sufficient experience of all types of works
covered by this Contract and they should have all necessary authority to receive materials
from the Corporation, issue valid receipt for the same, engage labour etc. and proceed
with the work as required for speedy execution of the work.
INSPECTION AND APPROVAL.:
All works embracing more than one process shall be subject to examination and approval
at each stage thereof and the Contractor shall given due notice to the Engineer-in-Charge
or his authorized representative when each stage is ready. In default of such notice the
Engineer-in-Charge shall be entitled to appraise the quality and extent thereof.
No work shall be covered up or put out of view without the approval of the Engineer-in-
charge or his authorized representative and the Contractor shall afford full opportunity for
examination and measurement of any work which is about to be covered up or put out of
view and for examination foundations before permanent work is placed thereon. The
Contractor shall give the notice to the Engineer-in-Charge or his authorized representative
whenever any such work or foundation is ready for examination and the Engineer-in-
charge or his representative shall without unreasonable delay, unless he considers it
unnecessary and advises the Contractor accordingly; attend for the purpose of examining
and measuring such work or of examining such foundation. In the event of the failure of
the Contractor, such work shall be uncovered at the Contractor's expense for examination
by the Engineer-in-Charge.
Corporation officers concerned with the Contract shall have powers at any
time to inspect and examine any part of the works and the Contractor shall
give such facilities as may be required for such inspection and examination.
27. DUTIES AND POWERS OF ENGINEER-IN-CHARGE'S
REPRESENTATIVE: 14



271

27.2

27.3

28.

29.

30.

311

The duties of the Representative of the Engineer-in-Charge are to watch and supervise the
works and to test and examine any materials to be used or workmanship employed in
connection with the works. He shall have no authority to order any work involving any
extra payment by the Corporation nor to make any variation in the works.

The Engineer-in-charge may from time to time in writing delegate to his Representative any
of the powers and authorities vested in the Engineer-in-charge and shall furnish to the
Contractors a copy of all such written delegation of powers and authorities. Any written
instruction or written approval given by the Representative of the Engineer-in-Charge to
the Contractor within the terms of such delegation shall bind the Contractor and the
Corporation as though it had been given by the Engineer-in-charge.

Failure of the Representative of the Engineer-in-Charge to disapprove any work or
materials shall not prejudice the power of the Engineer-in-Charge thereafter to disapprove
such work or materials and to order pulling down, removal or breaking up thereof.

If the Contractor shall be dissatisfied with any decision of the Representative
of the Engineer-in-Charge, he shall be entitled to refer matter to the Engineer-
in-Charge who shall thereupon confirm, reverse vary such decision.
REMOVAL OF WORKMEN:

The Contractor shall employ in and about the execution of the works such persons as are
skilled and experienced in their several trades and Engineer-in-Charge shall be at liberty to
object to and require the Contractor or to remove from the works any person employed by
the Contractor in or about the execution of the works who in the opinion of the Engineer-
in-Charge misconducts himself or is incompetent or negligent in the proper performance
of his duties and such person shall not be again employed upon the works without
permission of the Engineer-in-charge.

UNCOVERING AND MAKING GOOD:

The Contractor shall uncover any part of the works and/or make opening in or through the
same as the Engineer-in-charge may from time to time direct for his verification and shall
re-instate and make good such part to the satisfaction of the Engineer-in-charge. If any
such part has been covered up or put out of view after being approved by the Engineer-in-
Charge and subsequently found on uncovering to be executed in accordance with the
Contract, the expenses of uncovering and/or making opening or through reinstating and
making good the same shall be borne by the Contractor.

WORKING DURING NIGHT OR ON SUNDAYS AND HOLIDAYS

Subject to any provisions to the contrary contained in the Contract none of the permanent
works shall be carried out during night or on Sundays or on authorized holidays without
the permission in writing of the Engineer-in-Charge except when the work is unavoidable
or absolutely necessary for the safety of life, property or works in which case the
Contractor shall immediately advise the Engineer-in-charge accordingly.

COMPLETION CERTIFICATE:

As soon as the work is complete, the Contractor shall give notice of such completion to
the Engineer-in-charge and within ten days of receipt of such notice the Engineer-in-
charge shall inspect the work and shall furnish the Contractor with a certificate of
completion indicating (a) the date of completion, (b) defects to be rectified by the
Contractor and/or (c) items for which payment shall be made at reduced rates. When
separate periods of completion have been specified for items or groups of item the
Engineer-in-Charge shall issue separate completion certificates for such items or group of
items. No certificate of completion shall be issued, nor shall the work be considered to be
complete till the Contractor shall have removed from the premises on which the work has
been executed all scaffolding, sheds and surplus materials, except such as are required
for rectification of defects, rubbish and all huts and sanitary arrangements required for his
workmen on the site in connection with the execution of the work, as shall have been
erected by the Contractor, the workmen and cleaned all dirt from all parts of building(s), in
upon or about which the work has been executed or of which the work has been executed
or of which he may have had possession for the purpose of the execution thereof
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and cleaned floors, gutters and drains, eased doors and sashes oiled locks and fastenings
labeled keys clearly and handed them over to the Engineer-in-Charge or his representative
and made the whole premises fit for immediate occupation or use to the satisfaction of the
Engineer-in-charge. If the Contractor shall fail to comply with any of the requirements of
this conditions as aforesaid, on or before the date of completion of the works, the
Engineer-in-charge may at the expense of the Contractor fulfill such requirements and
dispose of the scaffoldings, surplus materials, and rubbish etc. as he thinks fit and the
Contractor shall have no claim in respect of any such scaffolding or surplus materials
except for any sum actually realized by the sale thereof less the cost of fulfilling the
requirements and any other amount that may be due from the Contractor, if the expense of
fulfilling such requirements is more than the amount realized on such disposal as
aforesaid the Contractor shall forthwith on demand pay such excess.

31.2 If at any time before completion of the work, items or groups of items for which separate
periods of completion have been specified, have been completed the Engineer-in-charge
with the consent of the Contractor takes possession of any part of the same (any such
parts being hereinafter in this conditions referred to as the relevant part) then not
withstanding anything expressed or implied elsewhere in this Contract.

31.2 (a) Within ten days of the date of completion of such items or group of items or of
possession of the relevant part the Engineer-in-charge shall issue completion
certificate for the relevant part as in conditions 31(1) as above provided the
Contractor fulfils his obligations under that condition for the relevant part.

(b) The Defects Liability Period in respect of such items and the relevant
part shall be deemed to have commenced from the certified date of
completion of such items or the relevant part as the case may be.

(c) The Contractor may reduce the value insured to extent of full value of the completed
items or relevant part as estimated by the Engineer-in-charge for this purpose. This
estimate shall be applicable for this purpose only and for no other.

(d) For the purpose of ascertaining compensation for delay in completion of the work
relevant part will be deemed to form a separate item or group, with date of completion
as given in the Contract or as extended under the relevant condition and actual date of
completion as certified by the Engineer-in-charge under this condition.

32. COMPENSATION FOR DELAY

(a) Liquidated Damages (LD) shall be levied where reasons are attributable to supplier /

contractors for delays in execution of purchase order/ contract. LD shall be levied @0.5% per

week or part there of on the value of unfinished supply/work order for each week of delay

subject to a maximum of 5% of the total value of contract ( excluding taxes and duties)

(b) Wherever the supply/work is on turnkey or having a bearing in commissioning and

performance of the system in total, LD is to be imposed on total value, in such cases.

(c ) If separate period of completion is specified for certain item of work or group of

items of work, at the time of issuing the order, the LD can be levied on the total

value of item of work or group of items of work which are completed beyond the

agreed contract period. This aspect should be brought out in the tender document.

(d) If it is equally applicable to import orders then suitable provision to this

effect has to be made in the order and L.C.

(e)All the proposals for waiver of LD shall be vetted by concerned SPC/WTC.

(f) The Unit heads are authorized to waive LD arising out of POs/WOs issued

under their delegated powers.

(g) In all other cases approval for waiver of LD shall be accorded by CMD

and proposal need to be sent through D (T)/D (F).

PENALTY/ BONUS

(A) Penalty/ bonus clause may be incorporated in cases deemed necessary and
not as a matter of routine, so as to develop a feeling of urgency in the
supplier/contractor for earlier completion of the supply/work. CMD’s
approval is required for incorporating bonus clause in the tender document.
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33.

34.

DEFECTS LIABILITY PERIOD

The Contractor shall be responsible to make good and remedy at his own expense within
such period as may be stipulated by the Engineer-in-charge, any defect which may
develop or may be noticed before the expiry of the period hereto from the certified date of
completion and intimation of which has been sent to the Contractor within seven days of
the expiry of the said period by a letter sent by hand delivery or by registered post.

From commencement to completion of the works, the Contractor shall take full responsibility
for the care thereof and for taking precautions to prevent loss or damage and to minimize loss
or damage to the greatest extent possible and shall be liable for any damage or loss that may
occur to the works or any part thereof and all Government T & P from any cause whatsoever
(save and except the Excepted Risks) and shall at his own cost

repair and make good the same so that at completion of the work, Corporation’s T
& P shall be in good order and condition and in conformity in every respect with
the requirements of the Contract and instruction of the Engineer-in-charge.

34.1 Provided always that the Contractor shall not be entitled to payment unless the Contractor

shall insure the works (from commencement to completion), the Corporation's T & P hired
by the Contractor and all materials at site to their full value (as to Corporation's T & P
according to the value indicated in Schedule-C), against the risk or damage from whatever
cause arising other than the Excepted Risks. The said insurance shall be in joint name of
the Corporation and the Contractor, The Contractor shall deposit with the Engineer-in-
charge the said policy or policies. All money payable by the insurers under such policy or
policies shall be recovered by the Corporation and shall be paid to the Contractor in
installments by the Engineer-in-charge for the purpose of re-building or replacement or
repairs of the works and/or goods destroyed or damaged as the case may be. Provided
however if the amount payable by the insurers in respect of any claim under such a policy
is not in excess of the amount mentioned .Same may be recovered by the Contractor
directly from the insurers and shall be utilized by him for the purpose of re-building or
replacement or repairs of the works and/or goods destroyed or damaged as the case may
be.

34.2 If the Contractor has blanket insurance policy for all his works and the policy covers all the

34.3

34.4

34.5

items to be insured under this condition, the said policy shall be assigned by the
Contractor in favour of the Corporation, provided however, if any amount is payable under
the policy by the insurers in respect of works other than the work under this Contract, the
same may be recovered by the Contractor directly from the insurers.

Where the Corporation building or a part thereof is rented by the Contractor he
shall insure the entire building if the building or any part thereof is used by
him for the purpose of storing or using materials of combustible nature, as to
which the decision of the Engineer-in-Charge shall be final and binding.

The Contractor shall indemnify and keep indemnified the Corporation against all losses
and claims for injuries or damage to any person or any property whatsoever which may
arise out of or in consequence of the construction and maintenance of works and against
all Claims, demands, proceedings, damages, cost of charge and expenses whatsoever in
respect of or in relation thereto provided always that nothing herein contained shall be
deemed to render the Contractor liable for or in respect of or to indemnify the Corporation
against any compensation or damage caused by the Excepted Risks.

The Contractor shall at all times Indemnify the Corporation against all claims, damages, or
compensation under the provisions of payment of wages Act - 1936, Minimum Wages Act

- 1948, Employer's Liability act - 1938, The workmen's Compensation Act - 1923, Industrial
Disputes Act - 1947, and Maternity Benefit Act - 1961 or any modifications thereof or any
other law relating thereto and rules made there under from time to time or as consequence
of any accident or injury to any workmen or other persons in or about the works, whether
in the employment of the Contractor or not, (save and except where such accident or
injury has resulted from any act of the Corporation, it's agents or servants) and against all
cost, charges and expenses of any suit action or proceedings arising out of such
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34.6

34.7

34.8

34.9

35.

36.

36.1

37.

38.

38.1

accident or injury and against all sum or sums which may with the consent of the
Contractor be paid to compromise or compound any such claim, without limiting his
obligations and liabilities as above provided. The Contractor shall insure against all
claims, damages or compensation payable under the Workmen's Compensation Act - 1923
or any modification thereof or any other Law relating thereto.

The aforesaid insurance policy/policies shall provide that they shall not be
cancelled till the Engineer-in-charge has agreed to there

The Contractor shall prove to the Engineer-in-charge from time to time that he has taken
out all the insurance policies referred to above and has paid the necessary premiums for
keeping the policies alive till expiry of the Defect Liability Period, if any.

The Contractor shall ensure that similar insurance policies are taken out by his
Sub-Contractors (if any) and shall be responsible for any claims or losses to the
Corporation resulting from their failure to obtain adequate insurance protection in
connection thereof. The Contractor shall produce or cause to be produced by his
Sub-Contractors (if any) as the case may be, the relevant policy or policies and
premium receipts as and when required by the Engineer-in-charge.

If the Contractor and/or his Sub-Contractor (if any) shall fail to effect and keep in force the
insurance referred to above or any other insurance which he/they may be required to
effect under the terms of the Contract, then and in any such case the Corporation may,
without being bound to, effect and keep in force any such insurance and pay such
premium or premiums as may be necessary for that purpose and from time to time deduct
the amount so paid by the Corporation from any money due or which may become due to
the Contractor or recover the same as debt due from the Contractor.

FACILITIES TO OTHER CONTRACTORS:

The Contractor shall, in accordance with requirement of the Engineer-in-charge, afford all
reasonable facilities to other Contractors engaged contemporaneously on separate
Contracts in connection with the works and for departmental labour and labour of any
other properly authorized authority or statutory body which may be employed at the site
on execution on any work not included in the Contract or of any Contract which
the Corporation may enter into the connection with or ancillary to the works.
NOTICES TO LOCAL BODIES

The Contractor shall comply with and give all notices required under any governmental
authority, interment, rule or order made under any act of parliament, state laws or any
regulation or bye-laws of any local authorities relating to the works. He shall before
making any variation from the Contract, drawings necessitated by such compliance give to
the Engineer-in-charge a written notice giving reasons for the proposed variation and
obtain the Engineer-in-charge's instructions thereon.

The Contractor shall pay and indemnify the Corporation against any
liability in respect of any fees or charges payable under any Act of
parliament, state laws or any Government instrument, rule or order and
any regulations or by-laws of any local authority in respect of the works.
SUB CONTRACTS

The Contractor shall not sublet any portion of the Contract without the
prior written approval of the Accepting authority.

INSTRUCTIONS AND NOTICES

Subject as otherwise provided in this Contract, all notices to be given on behalf of the
Corporation and all other actions to be taken on its behalf may be given or taken by
Engineer-in-charge or any officer for the time being entrusted with the functions, duties
and powers of the Engineer-in-charge.

All instructions, notices and communications etc. under the Contract shall be
given in writing and if sent by registered post to the last known place of above or
business of the Contractor shall be deemed to have been served on the date when
in the ordinary course of post these would have been delivered to him.
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38.2

38.3

39.

39.1

40.

The Contractor or his agent shall be in attendance at the site/ sites during
all working hours and shall superintend the execution of the works with
such additional assistance in each trade as the Engineer-in-charge may
consider necessary. Orders given to the Contractor's agent shall be
considered to have the same force as if they had been given to him.

The Engineer-in-charge shall communicate or confirm his instructions to the
Contractor in respect of the execution of work in a "Work site order Book™
maintained in the office of the Engineer-in-charge and the Contractor or his
authorized representative shall confirm receipt of such instruction by the
Contractor, he shall be furnished a certified true copy of such instructions.
FORE CLOSURE OF CONTRACT IN FULL OR IN PART DUE TO
ABANDONMENT OR REDUCTION IN SCOPE OF WORK:

If at any time after acceptance of the tender, the Corporation shall decide to abandon or
reduce the scope of the works for any reason, whatsoever hence not require the whole or
any part of the work to be carried out, the Engineer-in-Charge shall give notice in writing to
that effect to the Contractor and the Contractor shall have no claim to any payment of
compensation or otherwise whatsoever, on account of any profit or advantage or which he
might have derived from the execution of the works in full, which he did not
derive in consequence of the fore closure of the whole or part of the works.

The Contractor shall be paid at Contract rates full amount for works

executed at site, and in addition, a reasonable amount as certified by the

Engineer-in-charge for the items hereunder mentioned which could not be

utilized on the work to the full extent because of the foreclosure.

(@) Any expenditure incurred on preliminary site work e.g. temporary
access roads, temporary labour huts, staff quarters and site office,
storage, accommodation and water storage tanks.

(b) i) The Corporation shall have the option to take over Contractor's Materials or
any part thereof either brought to site or of which the Contractor is legally
bound to accept delivery from suppliers (for incorporation in or incidental
to the work), provided however, the Corporation shall be bound to take
over the materials or such portions thereof as the Contractor does not
desire to retain. For materials taken over or to be taken over by the
Corporation, cost of such materials shall, however, take into account
purchase price, cost of transportation and deterioration or damage which
may have been caused to materials whilst in the custody of the Contractor.

ii) For Contractor's materials not retained by the Corporation, reasonable cost of
transportation of such materials from site to Contractor's permanent stores or to
his other works, whichever is less. If materials are not transported to either of the
said places, no cost of transportation shall be payable.

(c) If any materials supplied by the Corporation are rendered surplus, the same except
normal wastage shall be returned by the Contractor to the Corporation at rates not
exceeding those at which these were originally issued less allowance for any
deterioration or damage which may have been caused whilst the materials were in
the custody of the Contractor. In addition, cost of transporting such materials from
site to the Corporation stores if so required by the Corporation.

(d) Reasonable compensation for transfer of T & P from site to Contractor's permanent

stores or to his other works, whichever is less. If T & P are not transported to either
of the said places, no cost of transportation shall be payable.
The Contractor shall if required by the Engineer-in-charge furnish to
him books of account, wage books, time sheets and other relevant
documents as may be necessary to enable him to certify the
reasonable amount payable under this condition.

TERMINATION OF CONTRACT FOR DEATH:
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41.

If the Contractor is an individual or a proprietary concern and the individual or the
proprietary dies and if the Contractor is a partnership in concern and one of the partners
dies, then unless the Accepting Authority is satisfied that the legal representative of the
individual Contractor or of the proprietor of the proprietary concern and in the case of
partnership, the surviving partners, are capable of carrying out and complete the Contract,
the Accepting Authority shall be entitled to cancel the Contract as to its incomplete part
without the Corporation being in any way liable to payment of any compensation to the
estate of the deceased Contractor and/or to the surviving partners of the Contractors firm
on account of the cancellation of the Contract. The decision of the Accepting authority that
the legal representatives of the deceased Contractor or the surviving partners of the

Contractor's firm cannot carry out and complete the Contract shall be final and binding on

the partners. In the event of such cancellation the Corporation shall not hold the estate of

the deceased Contractor and/or the surviving partners of the Contractor's firm liable in
damages for not completing the Contract.

CANCELLATION OF CONTRACT IN FULL OR IN PART:

If the Contractor:

a) At any time makes default in proceeding with the works with due
diligence and continued to do so after a notice in writing of 7 days
from the Engineer-in-charge or

b) Commits default the works or items of work with individual dates of
completion, and does not complete them within the period specified
in notice given in writing in that behalf by the Engineer-in-charge.

c) Fail to complete the works or items of work with individual dates of
completion, and does not complete them within the period specified
in notice given in writing in that behalf by the Engineer-in-charge.

d) Shall offer or give or agree to give to any person in Corporation's
service or to any other person on his behalf consideration, any gift or of
any kinds as an inducements or reward for doing or forbearing to or for
having done or forborne to do any act in relation to the obtaining or
execution of this or any other Contract for the Corporation.

e) Shall enter into a Contract with the Corporation in connection with which
commission has been paid or agreed to be paid by him or to his knowledge, unless
the particulars of any such commission and terms of payment thereof have
previously been disclosed in writing to the Accepting Engineer-in-charge.

f) Shall obtain a Contract with the Corporation as a reward offering tendering
or by other non - bonafied methods of competitive tendering or
g) Being an individual, or if a firm any partner thereof, shall at any time be adjusted

insolvent or have a receivers order for administration of his estate, made against
him or shall take any proceeding, liquidation or composition (other than a
voluntary liquidation for the purpose of amalgamation or reconstruction) under any
Insolvency Act for the time being in force or make any conveyance or assignment
of his effects or composition or arrangement for the benefit of his creditors or
purpose so to do, or if any application be made under any Insolvency Act for the
time being in force for sequestration of his estate or if a trust deed be executed by
him for benefit of his creditor, shall be given to the Contractor for value of the work
executed by him up to the time of cancellation, the value of Contractor's materials
taken over and incorporated in the work, and use of tackle and machinery
belonging the Contractor work or

h) Being a Corporation, shall pass a resolution or the Court shall make an order
for the liquidation of its affairs, or a Receiver or Manager on behalf of the
debenture holders shall be appointed or a circumstance shall arise which entitle
the court or debenture holders to appoint a Receiver or Manager or

i) Shall suffer an execution being levied on his goods and allow to be
contained for a period of 21 days or
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i) Assigns, transfers, sublets (engagement of labour on a piece basis or of labour
with materials not to be incorporated in the work, shall not be deemed to be
subletting) or attempts to transfer or sublet the entire works or any portion thereof,
without the prior written approval of the Accepting Authority.

The Accepting Authority may, without prejudice to any other right to remedy, which
shall have accrued or shall accrue thereafter, the Corporation by written notice
cancel the Contract as a whole or only such items of work on default from
the Contract.
41.1 The Accepting authority shall on such cancellation have power to

(@) Take possession of the site and any materials, constructional plant,
implements, stores etc. thereon, and/or

(b) Carryout the incomplete work by any means at the risk and cost of the Contractor.

41.2 On cancellation of the Contract in full or in part, the Engineer-in-Charge shall determine what

amount, if any, is recoverable from the Contractor for completion of the works or part of the works

or in case the works or part of the works is not to be completed, the loss or damage suffered by
the Corporation. In determining the amount, credit shall be given to the Contractor for the value of
the work executed by the Contractor up to the time of cancellation, the value of Contractor's
materials taken over and incorporated in the work,

and use of tackle and machinery belonging to the Contractor.

41.3 Any excess expenditure incurred or to be incurred by the Corporation in completing the
works or part of the works or the excess loss or damages suffered or may be suffered by
the Corporation as aforesaid after allowing such credit shall be recovered from any
moneys due to the Contractor on any account, and if such moneys are not sufficient the
Contractor shall be called upon in writing to pay same within 30 days.

If the Contractor shall fail to pay the required sum within the aforesaid period of 30 days,

the Engineer-in-charge shall have the right to sell any or all of the Contractor's unused

materials, Unused materials, constructional plant, Implements, temporary building etc. and
apply the proceeds of sale thereof, towards the satisfaction of any sums due from the

Contractor under the Contract and if thereafter there be any balance outstanding from the

Contractor, it shall be recovered in accordance with the provisions of the Contract.

41.4 Any sums in excess of the amounts due to the Corporation and unsold materials,
constructional plant etc. shall returned to the Contractor, provided always that if
cost or anticipated cost of completion by the Corporation of the works is less
than the amount which the Contractor would have been paid had he completed
the works or part of the works, such benefit shall not accrue to the Contractor.

42. LIABILITY FOR DAMAGE/DEFECTS OR IMPERFECTIONS AND
RECTIFICATION THEREOF:

If the Contractor or his workmen or employees shall injure or destroy any part of the
building in which they may be working or any building, road, fence etc. contiguous to the
premises on which the work or any part of it is being executed or if any damage shall
happen to the work while in that progress, the Contractor shall upon receipt of a notice in
writing in that behalf make the same good at his own expense. If it shall appear to the
Engineer-in-charge or his representative at any time during construction or reconstruction
or prior to the expiration of the Defects Liability Period, that any works has been executed
with unsound, imperfect or unskilful workmanship or that any materials are of a inferior
quality to that Contract for, or otherwise not in accordance with the Contract, or that any
defect, shrinkage or other fault have appeared in the work arising out of defective or
improper materials or workmanship, the Contractor shall, upon receipt of a notice in
writing in that behalf from the Engineer-in-Charge, forthwith rectify or remove and
reconstruct the work so specified in whole or in part, as the case may require or as the
case may be and/or remove the materials or articles at his own expense not withstanding
that the same may have been to do so within the period to be specified by the Engineer-in-
charge, may rectify or remove and re-execute the work and or remove and replace with
other materials or articles complained of, as the case may
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43.

44,

45.

46.

46.1

46.2

46.3

46.4

be, by other means at the risk and expense of the Contractor.
In case of repairs and maintenance works, splashes and droppings from white
washing, painting, etc. shall be removed and surface cleaned simultaneously with
completion of these items of work in individual rooms, quarters or premises etc.
where the work is done, without waiting for completion of all other items of work in
the Contract. In case the Contractor fails to comply with the requirements of this
condition, the Engineer-incharge shall have the right to get the work done by other
means at the cost of the Contractor. Before taking such action, however, the
Engineer-in-charge shall give three days notice in writing to Contractor.
URGENT WORKS:
If any urgent work (in respect whereof the decision of the Engineer-in-Charge
shall be final and binding) becomes necessary and the Contractor unable or
unwilling at once to carry it out, the Engineer-in-Charge may by his own or other
work people carry it out as he may consider necessary. If the urgent work were
such as the Contractor is liable under the Contract to carry out at his expense, all
expenses incurred on it by the Corporation shall be recoverable from the
Contractor and be adjusted or set off against any sum payable to him.
CHANGE IN CONSTITUTION:
Where the Contractor is a partnership firm, prior approval in writing of the
accepting authority shall be obtained before any change is made to the
constitution of the firm. Where the Contractor is an individual or a Hindu
Undivided Family-business concern, such approval as aforesaid shall likewise be
obtained before the Contractor enters into any partnership agreement where
under the partnership, firm would have the right to carry out the work hereby
undertaken by the Contractor. If prior approval as aforesaid is not obtained, the
Contract shall be deemed to have been assigned in contravention of
condition 41(j) hereof and the same action may be taken and the same
consequences shall ensure as provided for in the said condition 41.
TRAINING OF APPRENTICES
The Contractor shall during the currency of the Contract, when called upon by the
Engineer-in-charge engage and also ensure engagement by Sub-Contractors and others
employed by the Contractor in connection with the works, such number of apprentices in
the categories as directed by E.l.C. and for such periods as may be required by the
Engineer-in-charge. The Contractor shall train them as required under the Apprentices Act,
1961 and shall be responsible for all obligations, the employer under the Act
including the liability to make payment of apprentices as required under the act.
VALUATIONS AND PAYMENT:
RECORDS AND MEASUREMENT:
The Engineer-in-charge, shall except as otherwise stated ascertain and
determine the value of the works done in accordance with the
measurement recorded and the Contract rates for each such items of work.
All items having a financial value shall be entered in Measurement Book,
Level Book etc. prescribed by the Corporation so that a complete record is
obtained of all work performed under the Contract.
Measurements shall be taken jointly by the Engineer-in-charge or his authorized
representative and by the Contractor or his authorized representative.
Before taking measurements of any work, the Engineer-in-charge or the persons deputed
by him for the purpose shall give a reasonable notice to the Contractor. If the Contractors
fails to attend or send an authorized representative for measurement after such a notice or
fails to countersign or to record the objection within a week from the date of measurement,
then in any such event, measurements taken by the Engineer-in-charge or by person
deputed by him shall be taken to be correct measurements of the work.
The Contractor shall, without extra charge, provide assistance with every
appliance, labour and other things necessary for measurement.
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Measurement shall be signed and dated by both parties each day on the site on
completion of measurement. If the Contractor objects to any of the measurements
recorded on behalf of the Corporation, a note to that effect shall be made in the
Measurement Book against the item objected to and such note shall be signed
and dated by both parties engaged in taking measurements.

Where mode of measurement is not otherwise specified, the measurement shall
be taken at site as per the latest I.S. Code of practice at the time of tendering.
METHOD OF MEASUREMENTS:

Except where any general or detailed description of the work in quantities expressly
shows to the contrary, Schedule of Quantities shall be deemed to have been prepared and
measurements shall be taken in accordance with the procedure set forth in the Schedule
of Rates/Specifications not withstanding any provision in the relevant standard Method of
Measurement or any general or local custom. In the case of items, which are not covered
by the Schedule of Rates/Specifications, measurements shall be taken in accordance with
the relevant Standard Method of Measurement issued by the Indian Standard Institution.
PAYMENT ON ACCOUNT:

Interim bills shall be submitted by the Contractors at intervals mentioned on or before the
date fixed by the Engineer-in-charge for the work executed. The Engineer-in-charge shall
then arrange to have the bill verified by taking or causing to be taken, where necessary,
the requisite measurements of the work.

Payment on account for amount admissible shall be made on the Engineer-in-
charge certifying the sum to which the Contractor is considered entitled by
way of interim payment for all work executed after deducting there from the
accounts already paid, the security deposit and such other amounts as may
be deductible or recoverable in terms of the Contract.

Any interim certificate given relating to work done or materials supplied
may be modified or corrected by any subsequent interim certificate or by
the final certificate. No certificate of the Engineer-in-charge supporting an
interim payment shall of itself be conclusive evidence that any work or
materials to which it relates is/are in accordance with the Contract.
Pending consideration of extension of date of completion, interim
payments shall continue to be made as herein provided.

TIME LIMIT FOR PAYMENT OF FINAL BILL

The Contractor shall submit the Final Bill within three months of physical completion of
the works. The Contractor shall make no further claims after submission of the bill (final)
and these shall be deemed to have been waived and extinguished. Payment of those items
of the bill in respect of which there is no dispute and of items in dispute, for quantities and
at rates as approved by Engineer-in-charge, shall be made within the period specified
hereunder, the period being reckoned from the date of receipt of the bill by the Engineer-
in-charge.

a) Contract amount not exceeding Rs. 5 Lakh..... two months

b) Contract amount exceeding Rs. 5 Lakh ......... three months

After payment of the amount of the final bill payable as aforesaid has been made, the
Contractor may, if he so desires, reconsider his position in respect of the disputed portion
of the final bill and if he fails to do so within 90 days his disputed claim shall be deals with
as provided in the Contract, provided however, no reimbursement or refund shall be made
if the increase/decrease is not more than + 10% of the said price, and if so the
reimbursement or refund shall be made only on the excess over + 10% provided that any
increase will not be payable if such increase has become operative after the Contract
extended date of completion of the works or items of work in question.

OVER PAYMENTS AND UNDER PAYMENTS
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Whenever any claim for the payment of a sum of money to the Corporation arises
out of or under this Contract against the Contractor, the same may be deducted
by the Corporation from any sum then due or which at any time thereafter may
become due to the Contractor under this Contract and failing that, under any
other Contract with the Corporation (which may be available with the Corporation)
or from his security deposits or he shall pay the claim on demand.

The Corporation reserves the right to carry out post payment audit and technical
examination of the final bill including all supporting vouchers, abstracts, etc. The
Corporation further reserves the right to enforce recovery of any over payment
when detected, notwithstanding the fact that amount of the final bill may be
included by one of the parties as an item of dispute before an arbitrator appointed
under condition 52 of this Contract and notwithstanding the fact that the amount
of the final bill figures the arbitration award.

If as a result of such audit and technical examination any over payment
discovered in respect of any work done by the Contractor or alleged to have been
done by him under the Contract, it shall be recovered by the Corporation from the
Contractor by any or all of the methods prescribed above or if any under payment
is discovered, the amount shall be duly paid to the Contractor by the Corporation.
Provided that the aforesaid right of the Corporation to adjust over payment against
amounts due to the Contractor under any other Contract with the Corporation shall not
extend beyond the period of two years from the date of payment of the final bill or in case
the final bill is a Minus bill, from the date the amount payable by the Contractor under the
minus final bill is communicated to the Contractor.

Any amount due to the Contractor under this Contract for under payment
may be adjusted against any amount then due or which may at any time
thereafter become due before payment is made to the Contractor, from him
to the Corporation on any other Contract or amount whatsoever.
ARBITRATION AND LAW ARBITRATION:

Except where otherwise provided for in the Contract, all questions and disputes relating to
the meaning of the specifications, designs, drawings and instructions herein before
mentioned and as to the quality of workmanship or materials used on the work or as to
any other question, claim, right, matter or thing whatsoever in any way arising out of or
relating to the Contract, designs, drawings, specifications, estimates, instructions, orders
or these conditions or otherwise concerning the works, or the execution or failure to
execute the same, whether arising during the progress of the work or after the completion
or abandonment thereof, shall be referred to the sole arbitration of the Chairman &
Managing Director of Uranium Corporation of India Limited, Jaduguda and if the Chairman
and Managing Director is unable or unwilling to act to the sole arbitration, of some other
person appointed by the Chairman & Managing Director, willing to act as such arbitrator.
There will be no objection if the arbitrator so appointed is an employee of Uranium
Corporation of India Limited, Jaduguda and that he had to deal with the matters to which
the Contract relates and that in the course of his duties as such he had expressed views
on all or any of the matters in dispute or difference. The arbitrator to whom the matter is
originally referred being transferred or vacating his office or being unable to act for any
reasons, such Chairman & Managing Director as aforesaid at the transfer, vacation of the
office of inability to act, shall appoint another person to act as arbitrator in accordance
with the terms of the Contract. Such person shall be entitled to proceed with the reference
from the stage at which his predecessor left it. It is also a terms of this Contract that no
person other than a person appointed by such Chairman & Managing Director, as
aforesaid should act as arbitrator and if for any reason, that is not possible, the matter is
not to be referred to arbitration at all. In all cases where the amount of the claim in dispute
is Rs. 50,000/-(Rupees Fifty Thousand) and above, the arbitrator shall give reasons for the
award.
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Subject as aforesaid, the provisions of the Arbitration Act, 1940 or any statutory
modification or re-enactment thereof and the rules made there under and for the
time being in force, shall apply the arbitration proceeding under this clause. It is a
term of the Contract that the party invoking arbitration shall specify the dispute or
disputes to be referred to arbitration under the clause together with the amount
for amounts claimed in respect of each such dispute.

It is also a term of the Contract that if the Contractor does not make any
demand for arbitration in respect of any claim(s) in writing within 90 days of
receiving the intimation from the Corporation that the bill is ready for
acceptance of the Contractor, the claim of the Contractor will be deemed to
have been waived and absolutely barred and the company shall be discharged
and released of all liabilities under the Contract in respect of these claims.
The arbitrator(s) may from time to time with consent of the parties enlarge
the time, for making and publishing the award.

The decision of the Engineer-in-charge regarding the quantum of reduction as
well as justification thereof in respect of rates for substandard work, which
may be decided to be accepted, will be final and would not be open to
arbitration. The arbitrator shall be deemed to have entered on the reference on
the date he issues notice to both the parties fixing the date of the first hearing.
The venue of Arbitration shall be such place as may be fixed by the
Arbitrator, in his sole discretion. The award of the Arbitrator shall be final,
conclusive and binding all the parties to this Contract.

COST OF ARBITRATION

Upon every or any such reference, the costs of and incidental to the reference
and award respectively shall be in the discretion of the arbitrator, who may
determine the amount thereof, or direct the same to be taxed as between
solicitor and client, or as between party and party and shall direct by whom
and to whom and in what manner the same shall be borne and paid.

WORK TO CONTINUE

Work under the Contract shall be continued by the Contractor during the arbitration
proceedings, unless otherwise directed in writing by the Corporation or the Engineer-in-
charge or unless the matter is such that the works cannot possibly be continued until the
decision of the arbitrator is obtained and except as those which are otherwise expressly
provided in the Contract, no payment due or payable by the Corporation shall be withheld
on account of such arbitration proceeding unless it is the subject matter or one of the
subject matters of the arbitration.

LAWS GOVERNING THE CONTRACT:

This Contract shall be governed by the Indian Laws for the time being in
force and it shall be deemed to have been executed at Jaduguda, District
Singhbhum (East), Jharkhand within the ordinary Civil Jurisdiction of the
competent courts in the district of Singhbhum (East).

The eligibility be decided strictly based on documents submitted at the time of receipt of
tenders. No additional documents be allowed to be submitted after receipt of tenders but
there is no bar to seek clarification or authentication of submitted documents. However in
case of poor response, with a view to increase the competition, admission of

additional documents to meet the PQ-Criteria may be allowed subject to the
condition that

a] “Poor response” implies when less than three bids are found suitable on the
basis of submitted eligible documents as per NIT.
b] The additional documents should not be issued subsequent to last date of

receipt of tender as mentioned in the NIT.
c] The bidder submitting additional documents has submitted EMD and

tender cost as prescribed in NIT.
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Il. Special Conditions of Contract

1. Nature of the tender
The tenderer should submit their tender in Two Parts (Technical + Price) online
through E-Proc. Tender quoted in single part shall be summarily rejected.

2. Prequalification Criteria

Bidder should provide Work Order Copies of similar nature of jobs in last
seven Financial Years ending 30/04/2023 as mentioned below.

a. One work order of value not less than 1.66 Lakhs.
b. Two Work Orders of each value not less than Rs.1.04 Lakhs.
c. Three Work Orders of each value not less than Rs.0.83 Lakhs.

Similar nature of job means maintenance contract of EPABX.

3. For item SL.No.1 and SL. No. 2 Bidder should have prior experience in comprehensive
maintenance of the mentioned make and model of equipments. They have to submit
documentary evidence in the form of at least one no. of Work Order copies related to
maintenance for each equipment (i.e Sl No1 &.2) along with the offer.

If the offers are not uploaded with the said documentary evidence then offer for the
mentioned items shall not be considered for further evaluation in tender.

4. Payment Terms: Quarterly Payment against certified Invoices. No part
payment shall be made.

5. No. of visits required :

Preventive Maintenance : Every Month
Breakdown maintenance : No limit

6. Working Hours : 09 :00 AM to 5:00 PM

7. Reporting time during breakdown: Contractor has to attend the breakdown
calls as & when it occurs within 24 hours of reporting.

8. Substitute: Suitable substitute shall be made available for equipment,
which cannot be repaired in 7 days without any cost implication.

9. If desired by the contractor, UCIL shall allow repairing of defective equipment at
contractor’s workshop. However, all charges (i.e. components, service) incurred
for the repairing of defective equipment shall be borne by the contractor.

10.No extra transportation cost will be paid to the contractor for taking the
equipment to the service centre and back.

27



11.The AMC shall be on comprehensive basis. No extra payment will be paid
for spares, etc.

12.Batteries are excluded from the scope of AMC but Battery Charger &
Voltage Stabilizer is included in the scope of AMC.

13.De-dusting of the complete system shall be done quarterly.

14. Spare PCBs, available with the UCIL, can be used during emergency. However,
contractor will have to replace original PCBs immediately after repairing.

15.Free lodging facility (subject to availability) at our Jaduguda Guest House
may be provided for Service Engineer.

16.The bidder should strictly follow our Price Format given in the Tender for
submitting the offer. Offer submitted in any other format shall be rejected.

17. The bidder shall quote GST separately in the mentioned column of PRICE PART.

18.The combined price of the total item/equipments mentioned in PRICE PART
shall be the deciding factor for L1 bidder. The order shall be placed on L1
bidder only and at no case it shall be splitted.

19.PROCUREMENT FROM MICRO AND SMALL ENTERPRISES:

Ministry of Micro, Small and Medium Enterprises (MSME) vide order dated 23.03.2012 has
issued Public Procurement Policy for Micro and Small Enterprises (MSEs) Order, 2012.
This policy is effective from 1st April 2012 and shall apply to Micro and Small Enterprises
registered with District Industries Centers or Khadi and Village Industries Commission or
Khadi and Village Industries Board or Coir Board or National Small Industries Corporation
or Directorate of Handicrafts and Handloom or any other body specified by Ministry of
Micro, Small and Medium Enterprises.

For ease of registration of Micro, Small and Medium Enterprises (MSMEs), Ministry of
MSME has started Udyog Aadhar Memorandum which is an online registration system
(free of cost) w.e.f. 18th September, 2015 and all Micro & Small Enterprises (MSEs) who are
having Udyog Aadhaar Memorandum should also be provided all the benefits available for
MSEs under the Public Procurement Policy for Micro and Small Enterprises (MSEs), Order
2012 as per Government guidelines time to time.

The salient features of policy are as follows:

19.1 Mandatory procurement from Micro and Small Enterprises:

(i) Every Central Ministry or Department or Public Sector Undertaking shall set an
annual goal of procurement from Micro and Small Enterprises from the financial
year 2012-13 and onwards, with the objective of achieving an overall procurement

of minimum of 20 per cent, of total annual purchases of products produced and
services rendered by Micro and Small Enterprises in a period of three years.
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(ii) Annual goal of procurement also include sub-contracts to Micro and
Small Enterprises by large enterprises and consortia of Micro and Small
Enterprises formed by National Small Industries Corporation.

(iii) After a period of three years i.e. from 1st April 2015, overall
procurement goal of minimum of 20 per cent shall be made mandatory.

(iv) The Central Ministries, Departments and Public Sector Undertakings which
fail to meet the annual goal shall substantiate with reasons to the Review
Committee headed by Secretary (Micro, Small and Medium Enterprises),
constituted in Ministry of Micro, Small and Medium Enterprises, under this Policy.

19.2 Special provisions for Micro and Small Enterprises owned by Scheduled Castes or

Scheduled Tribes:

Out of 20 per cent target of annual procurement from Micro and Small Enterprises, a sub-
target of 20 per cent (i.e., 4 per cent out of 20 per cent) shall be earmarked for procurement
from Micro and Small Enterprises owned by the Scheduled Caste or the Scheduled Tribe
entrepreneurs. Provided that, in event of failure of such Micro and Small Enterprises to
participate in tender process or meet tender requirements and L1 price, 4 per cent sub-
target for procurement earmarked for Micro and Small Enterprises owned by Scheduled
Caste or Scheduled Tribe entrepreneurs shall be met from other Micro and Small
Enterprises.

19.3 Reporting of targets in Annual Report:

Every Central Ministry or Department or Public Sector Undertaking shall
report goals set with respect to procurement to be met from Micro and Small
Enterprises and achievement made thereto in their respective Annual Reports.

19.4 Price quotation in tenders:

(i) In tender, participating Micro and Small Enterprises quoting price within price
band of L1+15 per cent shall also be allowed to supply a portion of requirement
by bringing down their price to L1 price in a situation where L1 price is from
someone other than a Micro and Small Enterprise and such Micro and Small
Enterprise shall be allowed to supply at least 20 per cent of total tendered value.

(ii) In case of more than one such Micro and Small Enterprise, the supply
shall be shared proportionately (to tendered quantity).

19.5 Developing Micro and Small Enterprise vendors:

The Central Ministries or Departments or Public Sector Undertakings shall take necessary
steps to develop appropriate vendors by organizing Vendor Development programmes or
Buyer-Seller Meets and entering into Rate Contract with Micro and Small Enterprises for a
specified period in respect of periodic requirements.

19.6 Annual Plan for Procurement from Micro and Small Enterprises on websites:
The Ministries or Departments or Public Sector Undertakings shall also prepare Annual

Procurement Plan for purchases and upload the same on their official website so that
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Micro and Small Enterprises may get advance information about
requirement of procurement agencies.

19.7 Enhancing participations of Micro and Small Enterprises including those owned by
Scheduled Castes or Scheduled Tribes in Government procurements:

For enhancing participation of Scheduled Castes or Scheduled Tribes in
Government procurement, the Central Government Ministries, Departments
and Public Sector Undertakings shall take following steps, namely:-

(a) Special Vendor Development programmes or Buyer-Seller Meets shall be conducted
by Departments/Public Sector Undertakings for Scheduled Castes or Scheduled Tribes;

(b) Outreach programmes shall be conducted by National Small Industries
Corporation to cover more and more Micro and Small Enterprises from Scheduled
Castes or Scheduled Tribes under its schemes of consortia formation; and

(c) National Small Industries Corporation shall open a special window for Scheduled
Castes or Scheduled Tribes under its Single Point Registration Scheme (SPRS).

19.8 Reduction in transaction cost:

To reduce transaction cost of doing business, Micro and Small Enterprises
shall be facilitated by providing them tender sets free of cost, exempting
Micro and Small Enterprises from payment of earnest money, adopting e-
procurement to bring in transparency in tendering process.

19.9 Reservation of specific items for procurement:

To enable wider dispersal of enterprises in the country, particularly in rural areas,
the Central Government Ministries or Departments or Public Sector Undertakings
shall continue to procure 358 items (Appendix) from Micro and Small Enterprises,
which have been reserved for exclusive purchase from them. This will help in
promotion and growth of Micro and Small Enterprises, including Khadi and village
industries, which play a critical role in fostering inclusive growth in the country.

19.10 Review Commiittee:

(i) A Review Committee has been constituted under the Chairmanship of
Secretary, Ministry of Micro, Small and Medium Enterprises, for monitoring
and review of Public Procurement Policy for Micro and Small Enterprises
vide Order No. 21(1)/2007-MA dated the 21st June 2010 (Annexure).

(i) This Committee shall, inter alia, review list of 358 items reserved for exclusive
purchase from Micro and Small Enterprises on a continuous basis, consider requests of
the Central Ministries or Departments or Public Sector Undertakings for exemption from 20
per cent target on a case to case basis and monitor achievements under the Policy.

Guidelines issued from Ministry of Micro, Small and Medium Enterprises (MSME)
for procurement of items from Micro and Small Enterprises shall be applicable.

19.11 Public Sector Undertakings, State Government Undertakings, may be exempted from
payment of EMD with the approval of Competent Authority. MSME/Small Scale
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Industries (SSI) with current valid registration with State or Central Govt. shall
be exempted from payment of EMD (after ensuring that the registration in case
of SSI) pertains to the class of items/stores/works for which the tender is
floated) by the authority competent to conclude supply/ contract orders.

19.12 Public Sector Undertakings, State Government undertakings, MSME/Small Scale
Industries with current valid registration with State or Central Government ensuring that
the registration (in case of SSI) pertains to class of items/stores/works for which the
tender is floated, may be exempted from payment of SD.

19.13 Ministry of Micro, Small & Medium Enterprises (MSMEs) vide Policy Circular No. 1(2)
(1)/2016-MA  dated 10th March 2016 has clarified that all central

Ministries/Departments/Central Public Section Undertaking (CPSUs) may relax condition of
prior turnover and prior experience with respect of Micro & Small Enterprises (MSEs) in all
public procurement subject to meeting of quality and technical specifications.
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IIl. Scope of Work

S.No. Name & Description Of The Equipment Qty.(A) | Location
EPABX, Model-NE 20 Crompton Greaves
1 Capacity : 32 CO Lines + 56 Extns.,Actual-CO-06 01 Set | Bhatin
Lines,Extns.-52 MDF, Stabilizer
EPABX, Model-NE 1200,Crompton Greaves
2 Capacity : Extensions 1200,Actual - 431 01 Set | Jaduguda
Float Cum Boost Charger ,MDF,IPM
3 EPABX, Model-ACCORD 616 01 Set |Jaduguda
Capacity : CO:6,Extensions : 16,MDF,IPM
4 EPABX, Model-ACCORD Telemagic 308, 03 Set |Jaduguda
Capacity : CO:3,Extensions : 8, MDF,IPM
5 EPABX, Model-ACCORD AX-30, 01 Set | Jaduguda
Capacity : CO:3,Extensions : 8, MDF,IPM
6 | EPABX,Model-ACCORD AX-200, 01 Set | Jaduguda
Capacity : CO:4,Extensions : 16,MDF,IPM
7 Analolgue Telephone Set, Plan 1+1,Make : 23 Sets | Jaduguda
Beetel /ICrompton/Tatafone
8 | Analogue Telephone Set, Rotary Dial Type, Make : ITI 100 Sets | Jaduguda
9 AnanPue Telephone Set, Push Buttons Type, Make : 450 Sets | Jaduguda
Beetel /ICrompton/Tatafone/ITI/Panasonic
10 | Analogue Speaker Telephone Set, Push Buttons Type, Make-Beetel 25 Sets | Jaduguda
04 Sets |Jaduguda
11 I Cordless Telephone Set, Make-Panasonic

Scope: The scope of work includes comprehensive Annual Maintenance and up-
keeping of the equipment listed above with their locations. All the
spares/components to be required are included in the scope of the contractor.
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v
(ANNEXURE — A)
CONTRACT LABOURER EMPLOYMENT ACT & RULES

. The contractor shall employ labourer in sufficient humber to maintain
required rate of progress and quality to ensure workmanship of the degree
specified in the contract and to the satisfaction of the Engineer-In-charge.
The contractor shall not employ in connection with the works any person
who has not attained the age of eighteen years.

. Contractors should employ only the persons with established identity.

. In-Charge, CISF,UCIL will issue temporary identity cards to persons
actually engaged in the work and may exercise checks as considered
necessary to ensure that strangers are not permitted inside the work
premises. Contractors are required to surrender the identity cards on
completion of job to In-Charge, CISF, and UCIL.

. CISF control room / Contractor will not allow any inter-state labourer as a
contract labour in any case.

. The contractor shall furnish to the Engineer—In-charge, a distribution return of the
number description by trades of work people employed on the works. The

contractor shall also submit on the 4th and 19th of every month to the Engineer-In-
charge a true statement showing in respect of second half of the preceding month
and the first half of current month (i) the accident that occurred during the said
fortnight showing the circumstances under which they happened and the extent
of damage and injury caused by them and (ii ) the number of female workers who
have been allowed Maternity Benefit as provided in the Maternity Benefit Act 1961
or rules made there under and the amount paid to them.

. The contractor shall pay to labourers employed by him wages not less
than fair wages as defined in the Contract Labour (Regulation & Abolition)
Act 1970 and rules made there under.

. The contractor shall in respect of labour employed by him comply with or cause to

be complied with the Contract Labour (Regulation & Abolition) Act 1970
and Rules made there under in regard to all matters provided therein.

. The contractor shall comply with the provisions of the payment of Wages Act
1936, Minimum Wages Act 1948, Employees Liability Act 1938, Workmen’s
Compensation Act 1923, Industrial Disputes Act 1947, Maternity Benefit Act
1961, and Mines Act 1952 or any modifications thereof or any other law
relating thereto and rules made there under from time to time.

. The contractor shall be liable to pay his contribution and the employee’s
contribution to the Employees State Insurance Scheme in respect of all labour
employed by him for the execution of the contract, in accordance with the
provision “The Employees State Insurance Act, 1948 as amended from time to
time and as applicable in this case. In case the contractor fails to submit full
details of his account of labour employed and the contribution payable, the
Engineer In-charge shall recover from the running bills of the contractor an
amount of contribution as assessed by him. The amount so recovered shall be
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10.

11.

12

13.

adjusted against the actual contribution payable under Employees State
Insurance Scheme.

The Engineer In-charge shall on a report having been made by an inspection
staff as defined under the Contract Labour ( Regulation & Abolition ) Act 1970,
and rules made there under have the power to deduct from the money due to
the contractor any sum required or estimated to be required for making the
good the loss suffered by a worker or workers by reason of non — fulfilment of
the conditions of the contract for the benefit of workers, non- payment of
wages or of deductions made from his or their wages which are not justified
by the contract or non —observance of the said Act.

The contractor shall indemnify the Corporation against any payment to be
made under and for observance of the Contract Labour (Regulation &
Abolition) Act 1970, and the rules made there under without prejudice to
his right to claim indemnity from his sub-contractors.

In the event of the contractor committing a default or breach of any of the
provisions of aforesaid Act and Rules made there under / amended from time to
time or furnishing any information or submitting or filling any Forms / Register /
Slip under the provisions of the law which is materially incorrect, then on the
report of the Inspecting Officer, the contractor shall without prejudice pay to the
Corporation a sum not exceeding liabilities for such defaults including liquidated
damages etc. For every default, breach or furnishing, making, submitting, filling
materially incorrect statement as may be fixed by the Labour Department and the
contractor should indemnify the Corporation against all such liabilities.

MODEL RULES FOR LABOUR WELFARE:-

(i) The Contractor shall at his own expenses comply with or cause to be
complied with Model Rules for Labour Welfare as provided under the rules framed
by the appropriate Government from time to time for protection of health and
making sanitary arrangements for workers directly or indirectly on the works. In
case the contractor fails to make arrangements as aforesaid, the Engineer In
charge shall be entitled to do so and recover the cost thereof from the Contractor.

(i) Failure to comply with Model Rules for Labour Welfare, Safety Code or the
provisions relating to report on accidents and to grant Maternity Benefit to Female
workers shall make the contractor liable to the Corporation as liquidated damages
an amount not exceeding Rs. 50.00 for each default or materially incorrect
statement. The decision of the Engineer In charge in such matters based on
reports from the Inspecting Officers shall be final and binding and deducting
officers shall be final and binding and deductions for recovery of such liquidated
damages may be from any amount payable to the contractor.
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v
(ANNEXURE - B)
SAFETY OF CONTACTORS’ EMPLOYEES

1. The contractor shall at all times, take all reasonable precaution for the safety of
employee, including those of sub — contractors in the performance of his
contract and shall comply with all applicable provisions of both Central as well as the
State Safety Laws. In addition to the safety provisions, the contracting officer shall
include the safety requirements as recommended by the Health Physics Unit,
Jaduguda for a specified contract.
In the event that contractor fails to comply with these provisions, the contracting
officer may, without prejudice to any other legal or contractual rights, issue an order
for stopping all or any part of the work, thereafter a start order for resumption of work
may be issued at the sole discretion of the Contracting Officer. The contractor shall
make no reason of or in connection with such stoppage.
2. Contractor shall have a full time Safety Officer / Engineer when the contractor
employs 500 or more persons or when engaged specifically in hazardous work. In
the case of contractors employing fewer than 500 persons, his safety
representative shall be an employee in a high supervisory capacity and his
safety duties may be in addition to his or her technical / administrative duties.
3. Contractor shall have at least one person fully trained in First Aid to be
present at the site of work all time.
4. Contractor must report to the Safety Officer (Mill) — through their contracting
officer every accident involving:-

Their personnel
UCIL property or personnel.
Property or personnel of other contractors working at the site.

4.1 Contractor must report to the Safety Officer (Mill) immediately on becoming aware of
any accident of Type - A (see Appendix —1) giving the following information :-
- Name of the informant
- Nature and location of incident being reported
- Name of Supervisor / Engineer — In-charge, location and telephone no. where he can

be reached.
4.1.1 Contractor shall submit their investigation reports, through their contracting
officer, to the Safety officer (Mill) immediately but not later than 3 (three) working
days after the occurrence of accident in the Form — A (see Appendix — 2)
4.1.2 In the case of Type — B accidents (see Appendix — 1), Contractors shall
submit their investigating reports, through their contracting officer, to the
Safety officer (Mill) immediately but not later than 3 (three) working days after
the occurrence of accident in the Form — A.
4.2 Monthly summary of accidents and cases of fire shall be prepared by each
contractor in Form — B (see Appendix — 3) and be sent to the Safety officer (Mill)

th

by the 7" of the next month.
4.2.1 Prime contractor reports shall include the man days lost and occurrence of
accident under the jurisdiction of the Sub —Contractors.
4.2.2 Contractors shall submit a narrative on safety activities and fire incidents
for each month along with Form — B. The review should contain such items as
personnel and programme chance, major project started and major problem.
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(APPENDIX — 1)

CLASSIFICATION OF ACCIDENTS

TYPE-A

1. Fatal injury.

2. Serious injuries such as fracture, dislocation, severe burns etc.
necessitating hospitalisation.

3. Any injury to five or more persons.
4. Accidents resulting in damage by fire, explosion etc.
TYPE-B

1. Minor injuries which results in laceration, abrasion, contusion etc.

2. Disabling injuries but not requiring hospitalisation.
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ACCIDENT

(APPENDIX - 2)
(FORM - A)
INVESTIGATION REPORTS

Name of contractor and project
Nature of contract

Name of Engineer In-charge
Name of injured person

Age

Address

Date and Time of accident
Place where accident occurred
Nature of job

What was injured person doing
at the time of accident

Description of accident (in detail)
Nature of injuries

What was defective or in wrong
Condition that was responsible

for the accident

What was wrong with working
Methods / instructions

What steps should be taken

to prevent reoccurrence of
such accidents

Name of witness

Safety representative’s remarks

with signature and date
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(FORM -B)

SUMMARY OF ACCIDENT FOR THE MONTH OF

Name of the contractor
Name of project
Name of the sub — contractor

Name of safety representative
of the project

Total nos. of persons Male
working in the project :

Engineers
Supervisors
Labours

Total nos. of accidents
(including Type A & B)

Disabling injuries

Non - disabling injuries

cc: Engineer - In-charge
cc: Safety officer, Jaduguda Mill
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Female

(Signature & stamp of Contractor)
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SPECIAL CONDITIONS FOR SAFETY
Important Instructions to Contractors

. After getting work order, contractor will have to submit their Site In-charge

contact number to the following officials of UCIL for better co-ordination.

a) Respective Section-In-charge,

b) Safety officer (Mill),

c) Respective Site In-charge and

d) Mill In-charge.
The contractors will have also to collect contact numbers of all above
mentioned personnel for proper co-ordination during execution of any job.
Before starting up any work against work order issued by UCIL to the contractor,
contractor will have to submit medical fitness certificate of UCIL Hospital of their
workmen to the Safety Officer (Mill). (If contract period shall be more than 3 months).
After receiving medical fitness certificate, Safety officer shall sign the request
letter for preparation of gate pass of their workers.
The Party is required to submit the Affidavit as per the format before starting the job.
Renewing of gate-pass should be processed through proper channel after verifying
the medical certificate, insurance and affidavit from the concerned department.
All workers of contractor shall report to the Mill Training Centre for their safety
induction training.
Only after safety induction training, they shall be engaged for any job.
The contractor shall inform in writing to UCIL’s Site-In-charge & a copy to Safety Officer
(Mill) in one day advance about the work taken up next day & safety precautions taken
up during execution of work and PPE’s to be provided to their workmen.

10. Before starting any job, a safety pep-talk shall be given by their experienced

1.

12.
13.

14.

15.

16.
17.

supervisor/site in-charge.

Before starting critical jobs, contractor shall have to fill Job Hazard Analysis form as
per the format attached as Annexure ‘X’. They shall have to prepare Specific Safety Job
Procedure before starting any critical jobs such as dismantling & erection jobs at height
etc. Also a checklist (as Annexure ‘Y’) for the same shall be prepared and implemented.
Height Pass System shall be followed as per attached format. (Annex-VIil).

For critical jobs they shall be given Safety Work Permit.

After issue of safety work permit, safety personnel shall check all the safety related aspect as
per the checklist prepared by the contractor and then only allow them to carry out the work.
During execution of critical job, site in-charge / safety personnel of the
contractor and site in-charge of UCIL shall be present.

For bigger contract, contractor will have to engage Qualified Safety Personnel (having
qualification diploma in industrial safety) for assessment of safety related issues.

After completion of job safety permit shall be handed over to the respective section-in-charge.
Gate pass to the Contractor labour shall be issued only after production of PPE’s
by them. Safety shoe & helmet are mandatory for issuing gate pass. No contract
workmen shall be allowed without PPE.

18. Clothing of contract worker shall be washed in our washing facility at Mill Division, Jaduguda.
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Annexure ‘X’
JOB HAZARD ANALYSIS, UCIL, MILL DIVISION, JADUGUDA

Date: ..o SWP No. & Date ........cccevevevninnnnne
Job description in brief: Estimated time for Agency responsible for
completing the job : safe execution of the job :
S.No Sub-activity in sequential order Hazards & Control Measures/
Associated Risks Safety Precautions
Prepared by: Permitee Reviewed & Approved by: Section Head
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()

Check List for erection and dismantling job at height

(Put a \ mark)

Annexure ‘Y’

Sl.No. Particular
1. Job Hazard Analysis Done Iles :
o :
2. Safety training given to workmen Iles :
o
3. All engineering aspect such as load assessment, support | Yes:
requirement, safety etc, done. No :
4. Safe Operating Procedure made Yes :
5. PPE has been provided to all workmen :\(l:s ::
6. Safety work permit issued. $l:s ::
7. Height pass is available with the workmen who will work at y:s ::
height. No :
8. Safety net is used if work is carried out above 15 m. Yes :
9. Medically fitness certificate has submitted by all workmen. :::s ::
10. Engagement of qualified safety personnel. y:s ::
11. Engagement of site supervisor :\(l:s A
12. Double sling is available in case of use of hydra crane. :(l:s ::
13. Handover of permit after job is over. E:s ::
o

(Signature of Site In-charge / Supervisor)
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Vil
MEDICAL EXAMINATION OF CONTRACT WORKER
FORM 1
CANDIDATE’S STATEMENT AND DECLARATION
The candidate must make the required statement below prior to his medical and must sign the
declaration appended thereto. His attention is specially directed to the warning contained in it:
1. State your name in full (in block letters)

2. State your age, date of birth and place of birth:

3. (a)Have you ever had chickenpox, small
pox, intermittent or any other fever,
enlargement or suppuration of
glands, spitting of blood, asthma,
heart disease, lung disease, fainting
attacks, rheumatism, and
appendicitis?

OR
(b) Any other disease or accident requi-
ring confinement to bed and medical
or surgical treatment ?
4. Details of Vaccination/ Immunization

5. Have you or any of your near relations
been afflicted with tuberculosis, asthma,
fits, epilepsy, insanity or birth
defects?

6. Have you suffered from any form of
nervousness due to overwork or any
other cause ?

7. Have you been examined and declared
unfit for Government Service by a Medical
Officer/Medical Board, within the
last three years ?

8. Furnish the following particulars concerning your family:

Father’s age if living | Father’s age at No. of brothers living, | No. of brothers dead,
and state of health | death and cause of | their ages and state of | their ages at death
death health and cause of death
Mothers age if living | Mother’s age at No. of sisters living, No. of sisters dead,
and state of health | death and cause of | their ages and state of their ages at death
death health and cause of death
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9. Past Occupation:
Give details of Name of the Company and Job Hazards if any.

10. Personal History:
Diet:
Smoking:
Other Habits:

11. Marital Status:

Married /Unmarried: No. of Children:
| declare all the above answers to be, to the best of my belief, true and correct.

| also solemnly affirm that | have not received disability certificate/pension on
account of any disease or other condition.

Candidate’s signature: signed in my presence:

Signature of Medical Officer:

Note: The candidate shall be held responsible for the accuracy of the above statement. By
willfully suppressing any information, he will incur the risk of losing the appointment or
forfeiting all claims to superannuation allowance / gratuity, if appointed.
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FORM 2
EXAMINING PHYSICIAN’S REPORT

H. . Personal Details:
Name : Sex: Male/ Female
Date of Birth: Marital Status: Married/ Unmarried
Designation: Division & Section:

Nature of job:

General

Appearance:

Present posting:

Type of job (occupational hazard, if any)
Marks of Identification:

H. .

Il
Signature of Signature of
Medical Officer: Candidate:
a) Personal:
b) Family:

c) Past History: Major lliness/Operations/Injuries with date

d) Occupational: Previous Duration with year

Type of work done

(Details of past exposure to any significant occupational hazards)

e) Female Candidate:

Menstrual History: i) Age at menarche: ii) LMP:
iii) History of miscarriages/abortions/ still births/ congenital malformation
Etc.

3. General Examination:

a) Temperature: °C b) Pulse: /min

c) Height: cm. d) Weight: kg.

e) Blood Pressure:

f) Acuity of Vision:

44



Without glasses With Strength of glasses

glasses -
Sph Cyl Axis

Distant Vision| RE

LE

Near Vision RE

LE

Note: Detailed visual acuity test to be performed specifically for personnel to be
posted as Drivers, Crane operators, Fork-lift operators, Locomotive operators,

Firemen, Security Personnel)

- Night Blindness:

+ Colour Vision:

- Depth of Vision:

* Fundus Examination:

g) Skin condition:  Normal/Abnormal Comment if any

h) Teeth: Normal/Abnormal Comment if any
i) Lymph nodes: Normal/Abnormal Comment if any
j) ENT: Normal/Abnormal Comment if any

k) Special Investigation

i) Varicose Veins:

ii) Deformities:

iii)Hernia:

iv) Hydrocele:

v) Haemorrhoids:

vi)Lymph nodes:

vii)Oedema:

viii)Fistula:
ix) Thyroid:
1) Others:

4. Systemic Examination:
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Respiratory system:

Cardiovascular system:

Gastro-intestinal system:

Locomotor system:

Central Nervous system:

Genito-Urinary system:

Others:

Laboratory Investigation: (Routine)

a) WBC: TLC:____ /cmm
DLC:

b) Urine:

c) Chest X-ray Report:

d) Bio-Chemistry:
Job Specific Test (if any) (Audiometry, Spirometry, etc.)
Remarks:

Signature of
Medical Officer:
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FORM 3

MEDICAL CERTIFICATE OF FITNESS FOR EMPLOYMENT
| hereby certify that | have examined Shri/ Smt. / Kum. ,

a candidate for employment in the Department

and found him/ her medically
H. . Fit

i) Unfit on account of

iii) Temporarily Unfit on account of

his / her marks of identification
1.
2.

and Blood Group is

Medical Officer’s

Signature:

Name:

Designation:
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viil
APPLICATION FOR ISSUE OF HEIGHT PASS (Contractor’s
employees) Part-1

(Valid only for 6 months from issue unless cancelled /withdrawn earlier by the issuing

authority .It can be revalidated free of cost on due application to In-charge Safety Section-

UCIL. In case of loss, applicant must apply and appear for the practical test again)

1. Full name of applicant (Block letters)
2. Present address
3. Permanent address
4. Age
5. Sex
6. Height
7. Gate pass No
8. Date of issue Gate Pass
9. Name of Contractor with whom engaged at present
10. Contract work order No
11.  Description of present job
12. Previous experience of working at height
Name of the employer Duration of Work experience
Employment
13. Do you suffer from any of these ailments: (Write YES/NO against each)
a) Blood pressure
b) Flat foot
c) Epilepsy

d) Mental Depression

e) Frequent Headache or reeling sensation:

f) Limping Gait

Declaration:
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| hereby declare that the above information furnished by me is true & correct .l shall
always wear the safety belt & tie the life line when ever working at height above 10.ft
or in depth .l shall not misuse the height pass issued to me or transfer it to any other

person .l shall never come to duty or work at height /depth under influence of alcohol.

Date: Name of the applicant:
Signature
Signature of Engineer In charge Signature of Safety officer
(Concerned contractor) (Concerned contractor)
To

Engineer in charge UCIL
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MEDICAL EXAMINATION FOR ISSUE OF HEIGHT PASS

Part-2

a) Blood pressure

b) Flat foot

c) Epilepsy

d) Mental Depression

e) Frequent Headache or reeling sensation:

f) Limping Gait

and found that he is suffering / not suffering from any height related illness.

| certify him fit / not fit to work at height.

Date of medical test:

Signature of Doctor Registration No & Seal:
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PHYSICAL TEST FOR ISSUE OF HEIGHT PASS

Part-3
Date of physical test:
(The above applicants has appeared at the following practical tests conducted by In-

charge Safety of UCIL and the results are given below)

a) Walking freely over a horizontal bar at 01 ft .height PASS / FAIL
b) Wearing a safety belt & tying the nut PASS / FAIL
c) Walking freely over a horizontal structure at 10ft .height PASS / FAIL
d) General physique PASS / FAIL

The above applicant performance in the above test has been satisfactory /unsatisfactory

.He has been issued a height pass bearing SI.No.

(If found unsatisfactory, mention reason)

Date of issue: Seal:
Signature of Engineer in-charge Signature of Issuing authority
(UCIL) Name:
Designation:
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Annexure — lI(B)
URANIUM CORPORATION OF INDIA LIMITED
MILL DIVISON, JADUGUDA

Gate Pass
Size
Photo
HEIGHT PASS (for contractor’'s employees)
H.P. No.
Date

Name Sri

Gate Pass No.

Agency

Age Blood Group

Training imparted
on

UNDER TAKING

| understand safety precaution to work at

height through safety training with the demonstration of use of helmet, full body

harness, fall arrestor, safety net, working platform and life line.

Signature: ... ...
Date of issue: valid upto
Revalidation up to
Authorized to work at height.
Recommended by Issued by
contractor’s Safety officer UCIL Safety Officer
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IX. Schedule of Iltems

PRICE FORMAT

Name & Description | Quantity |Rate for One Year GST
of Work (A) (B)
(Rs) (Rs)

Total
(A+B)
(Rs)

A.M.C of Telephone | 1(One)
Exchange & Other
accessories

LI = LI T TR e -3 TN

(Including GST)
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FORMS

List of forms

. UNDERTAKING NOT TO GIVE ANY GIFT /INDUCEMENT IN CONNECTION WITH

SECURING ANY FAVOUR IN DEALING WITH UCIL

. PRE CONTRACT INTEGRITY PACT

. SECRECY / CONFIDENTIALITY AGREEMENT

. PROFORMA FOR BANK GUARANTEE AGAINST PERFORMANCE GUARANTEE
. PROFORMA FOR BANK GUARANTEE AGAINST EARNEST MONEY DEPOSITE
. PROFORMA FOR BANK GUARANTEE AGAINST ADVANCE PAYMENT

. PROFORMA FOR BANK GUARANTEE AGAINST SECURITY PAYMENT

. CHALLAN -SBI COLLECT -UCIL
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1. UNDERTAKING NOT TO GIVE ANY GIFT /INDUCEMENT IN CONNECTION
WITH SECURING ANY FAVOUR IN DEALING WITH UCIL

Date:
To,
M/s. Uranium Corporation of India Ltd
PO Jaduguda Mines,
Distt -East Singhbhum
Jharkhand - 831 012

1 am / are a Vendor /
Customer of Uranium Corporation of India Ltd (now onwards to be referred
as Company).

I / We agree and undertake:

Not to provide any gift and / or inducement to any employee of the Company in
connection with securing / being granted favour (s) in my / our dealings with
the Corporate office of the company and / or its any field units.

To immediately report any gift and / or inducement sought by any employee

of the Company granting favour(s) to me / us in my / our dealings with the
Company and / or its field units.

55



1.1

1.2

1.3

3.

2. PRE CONTRACT INTEGRITY PACT

General

This pre-bid pre-contract Agreement (hereinafter the Integrity Pact) is made on
............ day of the month of ............ year ........ between M/s Uranium
Corporation of Indian Ltd (hereinafter called the “BUYER” which expression shall
mean and include, unless the context otherwise requires, his successors in office
and assigns) of the First Part and M/s. ...........c.cooiiiiiiiis i
(Hereinafter called the “BIDDER / Seller” which expression shall mean and
include, unless the context otherwise requires, his successors and
permitted assigns) of the Second Part.

WHEREAS the BUYER proposes to procure (Name of the Stores / Equipment /
Item) and the BIDDER/Seller is will to offer / has offered the stores and
WHEREAS the BIDDER is a private company / public company / Government
undertaking / partnership / registered export agency, constituted in
accordance with the relevant law in the matter and the BUYER is a PSU.

NOW, THEREFORE,

To avoid all forms of corruption by following a system that is fair, transparent
and free from any influence / prejudiced dealings prior to, during and
subsequent to the currency of the contract to be entered into with a view to:-
Enabling the BUYER to obtain the desired said stores/equipment at a competitive
price in conformity with the defined specifications by avoiding the high cost and
the distortionary Impact of corruption on public procurement, and

Enabling BIDDERS to abstain from bribing or indulging in any corrupt
practice in order to secure the contract by providing assurance to them that
their competitors will also abstain from bribing and other corrupt practices
and the BUYER will commit to prevent corruption, in any form, by its
officials by following transparent procedures.

The parties hereto hereby agree to enter into this Integrity Pact and agree
as follows:

Commitments of the BUYER

The BUYER undertakes that no official of the BUYER, connected directly or
indirectly with the contract, will demand, take a promise for or accept,
directly or through intermediaries, any bribe, consideration, gift, reward,
favour or any material or immediate benefit or any other advantage from the
BIDDER, either for themselves or for any person, organization or third party
to the contract in exchange for an advantage in the bidding process, bid
evaluation, contracting or implementation process related to the contract.
The BUYER will, during the pre-contract stage, treat all BIDDERS alike, and
will provide to all BIDDERS the same information and will not ;provide any
such information to any particular BIDDER which could afford an
advantage to that particular BIDDER in comparison to other BIDDERS
All the officials of the BUYER will report to the appropriate Government
office any attempted or completed breaches of the above commitments
as well as any substantial suspicion of such a breach.
In case any such preceding misconduct on the part of such official(s) is reported
by the BIDDER to the BUYER will full and verifiable facts and the same is prima
facie found to be correct by the BUYER, necessary disciplinary proceedings, or
any other action as deemed fit, including criminal proceedings may be initiated by
the BUYER and such a person shall be debarred from further dealings related
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3.1.

3.2

3.3

3.4

3.5

3.6

3.7

3.8

3.9

to the contract process. In such a case while an enquiry is being

conducted by the BUYER the proceedings under the contract would not be
stalled. Commitments of BIDDERS

The BIDDER commit itself to take all measures necessary to prevent corrupt
practices, unfair means and illegal activities during any stage of its bid or
during any pre-contract or post-contract stage in order to secure the contract
or in furtherance to secure it and in particular commit itself to the followings:-
The BIDDER will not offer, directly or through intermediaries, any bribe,
gift, consideration, reward, favour, any material or immaterial benefit or
other advantage, commission, fees, brokerage or inducement to any
official of the BUYER, connected directly or indirectly with the bidding
process, or to any person, organization or third party related to the
contract in exchange for any advantage in the bidding, evaluation,
contracting and implementation of the contract.

The BIDDER further undertakes that it has not given, offered or
promised to give, directly or indirectly any bribe, gift, consideration,
reward, favour, any material or immaterial benefit or other advantage,
commission, fees, brokerage or inducement to any official of the BUYER
or otherwise in procuring the Contract or forbearing to do or having
done any act in relation to the obtaining or execution of the contract or
any other contract for showing or forbearing to show favour or disfavor
to any person in relation to the contract or any other contract.

The BIDDER further confirms and declares to the BUYER that the
BIDDER has not engaged any individual or firm or company whether
Indian or foreign to intercede, facilitate or in any way to recommend to
the BUYER or any of its functionaries, whether officially or unofficially to
the award of the contract to the BIDDER, nor has any amount been paid,
promised or intended to be paid to any such individual, firm or company
in respect of any such intercession, facilitation or recommendation.

The BIDDER, either while presenting the bid or during pre-contract
negotiations or before signing the contract, shall disclose any payments
he has made, is committed to or intends to make to officials of the
BUYER or their family members, agents, brokers or any other
intermediaries in connection with the contract and the details of
services agreed upon for such payments.

The BIDDER will not collude with other parties interested in the contract
to impair the transparency, fairness and progress of the bidding
process, bid evaluation, contracting and implementation of the contract.
The BIDDER will not accept any advantage in exchange for any corrupt
practice, unfair means and illegal activities.

The BIDDER shall not use improperly, for purposes of competition or
personal gain, or pass on to others, any information provided by the
BUYER as part of the business relationship, regarding plans, technical
proposals and business details, including information contained in any
electronic data carrier. The BIDDER also undertakes to exercise due and
adequate care lest any such information is divulged.

The BIDDER commits to refrain from giving any complaint directly or through
any other manner without supporting it with full and verifiable facts.

The BIDDER shall not instigate or cause to instigate any third person to
commit any of the actions mentioned above.
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3.10 If the BIDDER or any employee of the BIDDER or any person acting on
behalf of the BIDDER, either directly or indirectly, is a relative of any of
the officers of the BUYER, or alternatively, if any relative of an officer of
the BUYER has financial interest/stake in the BIDDER’s firm, the same
shall be disclosed by the BIDDER at the time of fill of tender.

The term ‘relative’ for this purpose would be as defined in Section 6 of
the Companies Act 1956

3.11 The BIDDER shall not lend to or borrow any money from or enter into
any monetary dealings or transactions, directly or indirectly, with any
employee of the BUYER.

5. Previous Transgression:

5.1 The BIDDER declares that no previous transgression occurred in the
last three years immediately before signing of this Integrity Pact, with
any other company in any country in respect of any corrupt practices
envisaged hereunder or with any Public Sector Enterprise in India or any
Government Department in India that could justify BIDDER’s exclusion
from the tender process.

5.2 The BIDDER agrees that if it makes incorrect statement on this subject,
BIDDER can be disqualified from the tender process or the contract, if
already awarded, can be terminated for such reason.
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(i)
(ii)

(iii)

(i)

(ii)

(iii)
(iv)

(v)

6. Earnest Money (Security Deposit)

6.1 While submitting commercial bid, the BIDDER shall deposit an amount
(to be specified in RFP) as Earnest Money / Security Deposit,

with the BUYER through any of the following instruments:
Bank Draft or a Pay order in favour of
A confirmed guarantee by an Indian Nationalized Bank, promising
payment of the guaranteed sum to the BUYER on demand within three
working days without any demur whatsoever and without seeking any
reasons whatsoever. The demand for payment by the BUYER shall be
treated as conclusive proof of payment.
Any other mode or through any other instrument (to be specified by the RFP).

6.2 The Earnest Money / Security Deposit shall be valid upto complete
conclusion of the contractual obligations to the complete satisfaction of
both the BIDDER and the BUYER.

6.3 In case of the successful BIDDER a clause would also be incorporated in the
Article pertaining to Performance Bond in the Purchase Contract that the
provisions of Sanctions for Violation shall be applicable for forfeiture of
Performance Bond in case of a decision by the BUYER to forfeit the same
without assigning any reason for imposing sanction for violation of this Pact.

6.4 No interest shall be payable by the BUYER to the BIDDER on Earnest
Money / Security Deposit for the period of its currency.

7. Sanctions for Violations

7.1 Any breach of the aforesaid provisions by the BIDDER or any one
employed by it or acting on its behalf (whether with or without the
knowledge of the BIDDER) shall entitle the BUYER to take all or any one
of the followings actions, wherever required:-

To immediately call off the pre contract negotiations without assigning
any reason or giving any compensation to the BIDDER. However, the
proceedings with the other BIDDER(s) would continue.

The Earnest Money Deposit (in pre-contract stage) and/or Security
Deposit / Performance Bond (after the contract is signed) shall stand
forfeited either fully or partially, as decided by the BUYER and the
BUYER shall not be required to assign any reason therefore.

To immediately cancel the contract, if already signed, without giving any
compensation to the BIDDER.

To recover all sums already paid by the BUYER, and in case of an Indian
BIDDER with interest thereon at 2% higher than the prevailing Prime
Lending Rate of State Bank of India, while in case of BIDDER from a
country other than India with interest thereon at 2% higher the LIBOR. If
any outstanding payment is due to the BIDDER from the BUYER in
connection with any other contract for any other stores, such outstanding
payment could also be utilized to recover the aforesaid sum and interest.
To encash the advance bank guarantee and performance bond /
warranty bond, if furnished by the BIDDER, in order to recover the
payments, already made by the BUYER, along with interest.
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(vi)

To cancel all or any other Contracts with BIDDER. The BIDDER shall be
liable to pay compensation for any loss or damage to the BUYER resulting
from such cancellation / rescission and the BUYER shall be entitled to
deduct the amount so payable from the money(s) due to the BIDDER.

(vii) To debar the BIDDER from participating in future bidding processes of

Indian Rare Earths Limited for a minimum period of five years, which
may be further extended at the discretion of the UCIL.

(viii) To recover all sums paid in violation of this Pact by BIDDER(s) to any

(ix)

(x)

middleman or agent or broker with a view to securing the contract.

In cases where irrevocable Letters of Credit have been received in
respect of any contract signed by the BUYER with the BIDDER, the same
shall not be opened.

Forfeiture of Performance Bond in case of a decision by the BUYER to
forfeit the same without assigning any reason for imposing sanction for
violation of this Pact.

7.2 The BUYER will be entitled to take all or any of the actions mentioned at
Para 7.1 (i) to (x) of this Pact also on the Commission by the BIDDER or
any one employed by it or acting on its behalf (whether with or without
the knowledge of the BIDDER), of an offence as defined in Chapter IX of
the Indian Penal code, 1860 or Prevention of Corruption Act, 1988 or any
other statute enacted for prevention of corruption.

7.3 The decision of the BUYER to the effect that a breach of the provisions
of this Pact has been committed by the BIDDER shall be final and
conclusive on the BIDDER. However, the BIDDER can approach the
Independent Monitor(s) appointed for the purposes of this Pact.

8. Independent Monitors

8.1 The BUYER has appointed Independent Monitors (hereinafter referred to
as Monitors) for this Pact in consultation with the Central Vigilance
Commission (Names and Addresses of the Monitors to be given).

8.2 The task of the Monitors shall be to review independently and
objectively, whether and to what extent the parties comply with the
obligations under this Pact.

8.3 The Monitors shall not be subject to instructions by the representatives
of the parties and perform their functions neutrally and independently.
8.4 Both the parties accept that the Monitors have the right to access all the

documents relating to the project/procurement, including minutes of meetings.

8.5 As soon as the Monitor notices, or has reason to believe, a violation of
this Pact, he will so inform the Authority designated by the BUYER.

8.6 The BIDDER(s) accepts that the Monitor has the right to access without
restriction to all Project documentation of the BUYER including that provided
by the BIDDER. The BIDDER will also grant the Monitor upon his request and
demonstration of a valid interest, unrestricted and unconditional access to his
project documentation. The same is applicable to Subcontractors. The Monitor
shall be under contractual obligation to treat the information and documents of
the BIDDER/Subcontractor(s) with confidentiality.

8.7 The BUYER will provide to the Monitor sufficient information about all
meetings among the parties related to the Project provided such meetings
could have an impact on the contractual relations between the parties. The
parties will offer to the Monitor the option to participate in such meetings.
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8.8 The Monitor will submit a written report to the designated Authority of

10.

11.

12.

BUYER with 8 to 10 weeks from the date of reference or intimation to
him by the BUYER/BIDDER and, should the occasion arise, submit
proposals for correcting problematic situations.

Facilitation of Investigation

In case of any allegation of violation of any provision of this Pact or payment
of commission, the BUYER or its agencies shall be entitled to examine all the
documents including the Books of Accounts of the BIDDER and the BIDDER
shall provide necessary information and documents in English and shall
extend all possible help for the purpose of such examination.

Law and Place of Jurisdiction

This pact is subject to Indian Law. The place of performance and
jurisdiction is the seat of the BUYER.

Other Legal Actions

The actions stipulated in this Integrity Pact are without prejudice to any
other legal action that may follow in accordance with the provisions of
the extant law in force relating to any civil or criminal proceedings.

Validity

12.1 The validity of this Integrity Pact shall be from date of its signing and

up to the complete execution of the contract to the satisfaction of both
the BUYER and the BIDDER/Seller, including warranty period, whichever
is later. In case BIDDER is unsuccessful, this Integrity Pact shall expire
after six months from the date of signing of the contract.

12.2 Should one or several provisions of this Pact turn out to be invalid, the

13.The Parties hereby sign this Integrity Pact at

remainder of this Pact shall remain valid. In this case, the parties will
strive to come to an agreement to their original intensions.

on

BUYER BIDDER

Signature
Name of the Officer
Designation

Withess Witness

1

1

61



3.SECRECY / CONFIDENTIALITY AGREEMENT

THIS AGREEMENT, made and entered into this th day of , 20- - by and
between URANIUM CORPORATION OF INDIA LTD, a company incorporated under Indian
Companies Act having its registered office P.O Jaduguda Mines, Distt Singhbhum ( East),

Jharkhand - 832102 (hereinafter called “UCIL”) on one part and ,a
company duly incorporated under .......ccccccnnnnnnnn. , with its registered office
................................... (Hereinafter called ) includes its successors and permitted

assigns, on the other part.

WITNESSETH:

WHEREAS:

A. UCIL intends to purchase from (Name of the company).
B. (Name of the company) intends to produce at their
project in (Name of the place) and intend to sell the same to UCIL.

C. The parties, therefore, intend to enter into an MoU and subsequently an
agreement for the sale and purchase of

NOW, THEREFORE, in consideration of the premises and the mutual
covenants herein contained, the parties hereto agree as follows:

1. The term “Confidential Information” means:

(1)  All details supplied by UCIL/ (Name of the company) on technical,
commercial and other information and data on the Process.

(2)  All details supplied by UCIL/ (Name of the company) on technical,
commercial and other information and data relating to the products.

2. Each party hereto shall keep secret and confidential any and all
confidential information it receives from any other party or parties hereto
under this Agreement, and shall not use such Confidential Information for any
purposes except for the said tender purpose hereunder. The obligations under
this Article shall not apply to any information or data that :

(i) at the time of its disclosure hereunder is in the public domain,

(ii) after disclosure hereunder becomes part of the public domain by
publication or otherwise through no fault of the party to whom such
information or data is disclosed hereunder (“Receiving party”) (but only after it
is published or otherwise becomes part of the public domain),

(iii) the Receiving Party can show in its possession at the time of disclosure
hereunder and which the Receiving party, without breach or any obligation is
free to disclose to others, or

(iv) was received by the Receiving Party after the time of disclosure by a party hereto
(“Disclosing Party”) hereunder from a third party who did not acquire it, directly or
indirectly, from the Disclosing Party under an obligation of confidence and which the
Receiving party, without breach of any obligation, is free to disclose to others.

For the purpose of this Article 2, information or data which is specific, e.g., those on
operating conditions or equipment shall not be deemed to be within the foregoing
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exceptions merely because it is embraced by general information or data in the public
domain or in the possession of Receiving Party. In addition, any combination of
features shall not be deemed to be within the foregoing exceptions merely because
individual features are in the public domain or in the possession of the Receiving
Party, but only if the combination itself and its principle of operation are in the public
domain or in the possession of the Receiving Party.

3. The Receiving Party shall limit the access to the Confidential Information
received hereunder to its directors, officers and employees, who (i) need to have
access with such Confidential Information, (ii) have been informed of the
confidential nature thereof and (iii) have agreed to undertake the obligations of
non-disclosure and non-use of such Confidential Information.

4, Upon request of UCIL... (Name of the party) shall, free of charge, promptly
return to UCIL all the confidential information received from UCIL hereunder.

5. Each party hereto shall not, without the other party’s prior express written
consents, disclose or allow the disclosure of the existence of this Agreement.

6. It is mutually understood and agreed that no license or other rights are
granted to any party hereto under this Agreement, by implication or otherwise,
for any of the patents or patents applications of any other party hereto or as to
any information and data disclosed by any other party or parties hereto under
this Agreement.

7. None of the parties may assign its rights or obligations hereunder
without the prior written consent of the other parties.

8. The obligation of non-disclosure and non-use of the Confidential
information under this Agreement shall remain in effect for five (5) years after
the date hereof and shall terminate upon lapse of said five (5) years.

9. This Agreement shall be governed by and construed in accordance with
Indian laws.

10. Each party hereto acknowledges and agrees that monetary damages for
any breach or threat of breach of this Agreement are inadequate. Each party
hereto shall, therefore, be entitled to seek and obtain temporary and injunctive
relief for any breach or threat of breach of this Agreement relating to its
Confidential Information, in addition to any other remedy.
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IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be
executed in duplicate by their duly authorized representatives on the day and
year first above written. The original shall remain with UCIL and the duplicate
with ...... (Name of the party).

1. for Witness:
(Name) 1.
Designation (Name)

Designation
2,

(Name)
Designation

2. for Uranium Corporation of India Ltd. Witness:

(Name)

Designation
1.
(Name)
Designation
2,
(Name)
Designation
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4. PROFORMA FOR BANK GUARANTEE AGAINST PERFORMANCE GUARANTEE

WHEREAS on or about the day of M/s

(Tenderer’'s name & address), having its registered office situated at (Postal
address) (herein after referred to as ‘The Tenderer’) entered into a contract bearing
reference no. dated with M/s Uranium
Corporation of Indian Ltd, a company incorporated under Indian Companies Act,
having its registered office at P.O Jaduguda Mines, Distt: East Singhbhum, Jharkhand
- 831102 , India (herein after referred to as UCIL), for (details of
order) (herein after referred to as ‘The Contract’).

AND WHEREAS the Agreement provides that the tenderer shall furnish a Bank
Guarantee for Rs. (Rupees only) being

% ( percent) of the total agreement value as Guarantee for the due
fulfillment by the tenderer of the terms and conditions contained in the Agreement,
the guarantee remaining valid till the completion of the guarantee period.
We Bank do hereby undertake to pay the amounts due and
payable under this Guarantee without any demur, merely on a demand from UCIL
stating that the amount claimed is due by way of loss or damage caused to or that
would be caused to or suffered by UCIL by reason of breach by the said tenderer of
any of the terms or conditions contained in the said Agreement or by reason of the
Bidder’s failure to perform the said agreement. Any such demand made on the bank
shall be conclusive as regards the amount due and payable by the Bank under this
Guarantee. However, our liability under this Guarantee shall be restricted to an
amount not exceeding Rs. (Rupees only).
We undertake to pay to UCIL any money so demanded notwithstanding any
dispute or disputes raised by the tenderer in any suit or proceeding pending
before any court or tribunal relating thereto, our liability under these present
being absolute and unequivocal.
The payment so made by us under this guarantees shall be valid discharge of
our liability for payment thereunder and the tenderer shall have no claim
against us for making such payment.
We Bank further agree that the Guarantee herein
contained shall remain in full force and effect during the period that would be
taken for the performance of the said Agreement and that it shall continue to be
enforceable till all the dues of UCIL under or by virtue of the said Agreement have
been fully paid and its claims satisfied or discharged or till UCIL certifies that the
terms and conditions of the said Agreement have been fully and properly carried
out by the said bidder and accordingly discharges this Guarantee.

We also agree that interest at the rate of 12% (twelve percent) per annum will
be paid by us to the UCIL from the date of demand for payment till the actual
date of payment made by us.

Our Guarantee shall remain in force until and unless a demand or claim under
this guarantee is made on us in writing within six months from the expiry of
the Guarantee period, we shall be discharged from all liability under this
Guarantee thereafter.

65



We Bank, further agree that UCIL shall have the fullest
liberty without our consent and without affecting in any manner our obligations
hereunder to vary any of the terms and conditions of the said Agreement or to extent
time of performance by the said tenderer from time to time or to postpone for any
time or from time to time any of the distributions exercisable by UCIL against the said
tenderer and to forbear or enforce any of the terms and conditions relating to the said
Agreement and we shall not be relived from our liability by reason of any such
variation, or extension being granted to the said tenderer or for any forbearance, act
or omission on the part of UCIL or any indulgence by UCIL to the said tenderer or by
any such matter or thing whatsoever which under the law relating to sureties would
but for this provision, have effect of so relieving us.

This guarantee will not be discharged due to the change in the constitution of
the Bank or the bidder.

We Bank lastly undertakes not to revoke this guarantee
during its currency except with the previous consent of UCIL in writing.

Dated the day of 201

Bank

(Signature with name in Block letters with designation,
Attorney as per distribution of Attorney No. dt. )

Bank’s Common seal
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5.PROFORMA FOR BANK GUARANTEE AGAINST ADVANCE PAYMENT

WHEREAS on or about the day of M/s

(Tenderer’'s name & address), having its registered office situated at (Postal
address) (herein after referred to as ‘The Tenderer’) entered into a contract bearing
reference no. dated with M/s Uranium
Corporation of Indian Ltd, a company incorporated under Indian Companies Act,
having its registered office at P.O Jaduguda Mines, Distt: East Singhbhum, Jharkhand
- 831102 ,(herein after referred to as UCIL), for (details of order)
(herein after referred to as ‘The Contract’).

AND WHEREAS under the terms & conditions of the contract advance payment of
Rs. (Rupees ) is to be made by UCIL to the tenderer,
which the tenderer is to repay to ‘UCIL’, and whereas ‘UCIL’ has agreed in pursuance
of the said terms and conditions of the contract to make advance payment of
Rs. (Rupees ) to the tenderer furnishing a bank
guarantee in the manner herein contained.

We Bank, in consideration of the UCIL having agreed to pay to
the tenderer an advance payment of Rs. (Rupees only)
hereby agree and undertake to indemnify the UCIL and to keep the UCIL indemnified
to the extent of a sum not exceeding the said sum of Rs. (Rupees

only) against any damage of loss caused to or suffered by or that
would be caused to or suffered by the UCIL by reason of any breach or non-
fulfillment by the tenderer of any of the terms and conditions contained in the
said Work order/Contract.

We further agree that interest at the rate of 12% per annum will be paid by us
to the Contractee from the date of demand for payment till the actual date of
payment made by us.

AND WE Bank, do hereby undertake to pay on demand
and without any demur to the UCIL any sum not exceeding the said sum of Rs.
(Rupees only) as may be ascertained by the

UCIL as the damage or loss that the UCIL may have suffered by reason of
breach or non-fulfillment of any of the terms and conditions of the said Work
Order/Contract by the tenderer.

AND WE Bank hereby further agree that the decision of the
UCIL as to whether the tenderer has committed breach of any such terms and
conditions of the said Work Order/Contract or not and as to the amount of
damage or loss assessed by the UCIL on account of such breach, would be
final and binding on us.

This guarantee shall come into force simultaneously with your making the said
advance payment to the tenderer and shall not be revoked by us whether
before its coming into force or any time during its currency without your
previous consent in writing.

67



The payment so made by us under this Guarantee shall be valid discharge of
our liability for payment thereunder and the tenderer shall have no claim
against us for making such payment.

Our guarantee shall remain in force until (date) or such further date up to
which this bank guarantee is renewed or extended and unless a claim under
the guarantee is lodged with us within 6 (six) months from such date, all rights
of UCIL under the guarantee shall be forfeited and we shall be relieved and
discharge from all liabilities thereunder.

WE Bank undertake not to revoke this guarantee during its
currency except with the previous consent of the UCIL in writing.

Dated the day of 2011

Bank

(Signature with name in Block letters with designation,
Attorney as per power of Attorney No. dt. )

Bank’s Common seal
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6. BANK GUARANTEE FOR EARNEST MONEY DEPOSIT

(To be issued by approved Scheduled Banks)

In accordance with Notice Inviting Tender (NIT) No. Dated for the
work of (herein after referred to as “the said Works”) for Rs.
(Rupees only), of M/s Uranium Corporation of Indian Ltd, a company

incorporated under Indian Companies Act, having its registered office at P.O Jaduguda
Mines, Distt: East Singhbhum, Jharkhand - 831102 (herein after referred to as UCIL), M/s

Address [Herein after referred to as
Contractor (s)] wish /wishes to participate in the said tender and a Bank Guarantee for
the sum of Rs. (in words) valid for a period of days (in

words) is required to be submitted by the Bidder towards the Bid Security.

We the Bank (hereinafter called the said Bank) do
hereby undertake to pay to UCIL, the sum of Rs. (Rupees
only) by reason of the said tenderer’s failure to enter into an agreement

of contract on intimation of acceptance of his tender and/or to commence the contract
works and/or failure to deposit the security deposit within the stipulated period as per the
terms and conditions relating to and/or governing the contract and/or specified in the
Notice Inviting Tender (NIT). We also agree that any such demand made on the Bank shall
be conclusive as regards the amount due and payable by the Bank under this Guarantee.
We also agree that notwithstanding any dispute or difference or any litigation in respect of
or arising from the said contract and/or the acceptance of the tender of the tenderer afore
stated by UCIL including the question as to the tenability of the claim of the UCIL for
forfeiting the Earnest Money being the Bank Guarantee herein, we shall forthwith pay the
said amount to UCIL on demand being made as aforesaid.

We Bank further agree that the guarantee herein contained shall remain

in full force and effect during the period that would be taken for entering into an Agreement of
contract and that it shall continue to be enforceable till all the dues of the UCIL under the
terms and conditions of the NIT for the work have been fully paid and its claims satisfied or
discharged or till UCIL certifies, that the terms and conditions of the NIT have been fully and
properly carried out by the said tenderer and accordingly discharges the guarantee.

We Bank further agree with the UCIL that the UCIL shall have the
fullest liberty without our consent and without affecting in any manner our obligations
hereunder to vary any of the terms and conditions of the NIT and/or terms and conditions
governing the contract or to extend the time of validity of the offer from the said tenderer from
time to time or to postpone for any time or from time to time any of the powers exercisable by
the UCIL against the said tenderer and to forbear or enforce any of the terms and conditions of
the NIT and we shall not be relieved from our liability hereunder by reason of any such
variation, or extension being granted to the said tenderer or for any forbearance, act or
omission on the part of the UCIL or any indulgence by the UCIL to the said tenderer or
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by any such matter or thing whatsoever which under the law relating to
surety/guarantee would but for this provision have effect of so relieving us.

We Bank do hereby further agree that any change in the
Constitution of the said tenderer or the Bank will not affect the validity of this guarantee.

We Bank lastly undertake not to revoke this guarantee during its
currency except with the previous consent of the UCIL in writing.

Dated the day of 201__

Bank

(Signature with name in Block letters with designation,
Attorney as per power of Attorney No. dt. )

Bank’s Common seal
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7.PROFORMA FOR BANK GUARANTEE FOR SECURITY DEPOSIT

WHEREAS on or about the day of M/s

(Tenderer’s name & address), having its registered office situated at (Postal
address) (herein after referred to as ‘The Tenderer’) entered into a contract bearing
reference no. dtd. with M/s Uranium
Corporation of Indian Ltd, a company incorporated under Indian Companies Act,
having its registered office at P.O Jaduguda Mines, Distt: East Singhbhum, Jharkhand
- 831102, India (herein after referred to as UCIL), for (details of
order) (herein after referred to as ‘The Contract’).

AND WHEREAS under the terms and conditions of the contract the tenderer is
required to keep with UCIL a security deposit of Rs.
(Rupees only) or submit a Bank Guarantee in lieu of cash deposit
for the fulfillment of the terms and conditions of the contract, and whereas the
supplier has chosen to submit a Bank Guarantee.

We Bank do hereby undertake to pay the amounts
due and payable under this Guarantee without any demur, merely on a demand from
UCIL stating that the amount claimed is due by way of loss or damage caused to or
that would be caused to or suffered by UCIL by reason of breach of any of the terms
and conditions of the said contract. Any such demand made on the bank shall be
conclusive as regards the amount due and payable by the Bank under this Guarantee.
However, our liability under this Guarantee shall be restricted to an amount not
exceeding Rs. plus interest @ 12% per annum from the date of demand for
payment till the actual date of payment made by us.

We undertake to pay to UCIL any money so demanded notwithstanding any
dispute or disputes raised by the tenderer in any suit or proceeding pending
before any court or tribunal relating thereto, our liability under these present
being absolute and unequivocal.

The payment so made by us under this guarantees shall be valid discharge of
our liability for payment thereunder and the tenderer shall have no claim
against us for making such payment.

We Bank further agree that the Guarantee herein
contained shall remain in full force and effect during the period that would be taken
for the performance of the said Agreement and that it shall continue to be enforceable
till all the dues of UCIL under or by virtue of the said Agreement have been fully paid
and its claims satisfied or discharged or till UCIL certifies that the terms and
conditions of the said Agreement have been fully and properly carried out by the said
tenderer and accordingly discharges this Guarantee. Our Guarantee shall remain in
force until and unless a demand or claim under this

guarantee is made on us in writing within six months from the expiry of the
Guarantee period, we shall be discharged from all liability under this
Guarantee thereafter.
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We Bank, further agree that UCIL shall have the fullest
liberty without our consent and without affecting in any manner our obligations
hereunder to vary any of the terms and conditions of the said Agreement or to
extent time of performance by the said tenderer from time to time or to postpone
for any time or from time to time any of the powers exercisable by UCIL against
the said tenderer and to forbear or enforce any of the terms and conditions
relating to the said Agreement and we shall not be relived from our liability by
reason of any such variation, or extension being granted to the said contract or for
any forbearance, act or omission on the part of UCIL or any indulgence by UCIL to
the said tenderer or by any such matter or thing whatsoever which under the law
relating to sureties would but for this provision, have effect of so relieving us.

This guarantee will not be discharged due to the change in the constitution of
the Bank or the Consultant.

We Bank lastly undertakes not to revoke this guarantee
during its currency except with the previous consent of UCIL in writing.

Dated the day of 2011

Bank

(Signature with name in Block letters with designation,
Attorney as per power of Attorney No. dt. )

Bank’s Common seal
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8. Challan- SBI Collect- UCIL

Uranium Corporation of India Ltd Uranium Corporation of Indja Ltd Uranium Corporation of
Branch Copy . II . H
Contractor/Candidate/Supplier Copy UCIL Copy
Advt. No/ NIT Advt. No/ NIT Advt. No/ NIT
No. No. No.

SBI Branch Name JADUGODA(00227)

SBI Branch Name JADUGODA(00227)

SBI Branch Name JADUGODA(00227)

A/C No. 35769323064

AIC No. 35769323064

AIC No. 35769323064

Contractor/Candidate/Supplier:

Contractor/Candidate/Supplier:

Contractor/Candidate/Supplier:

Name Name Name
Amount Amount Amount

Rs. Rs. Rs.

Bank Charges Bank Charges Bank Charges
Rs. Rs. Rs.

Total Amount :

Amount in Words :

Total Amount :

Amount in Words :

Total Amount :

Amount in Words :

Journal No.

Journal No.

Journal No.

Contractor/Candidate/Supplier
Signature

Authorised Official Signature

Contractor/Candidate/Supplier
Signature

Authorised Official Signature

Contractor/Candidate/Supplier
Signature

Authorised Official Signature

Important instructions

1. Candidate should deposit the fees at
any SBI branch.

2. Advertisement No./ NIT No. should be
fed into CBS screen under
Registration/Ref No..

3. Bank charges of Rs 50/- to be taken
separately and deposit to their
commission account.

Important instructions

1. Candidate should deposit the fees at
any SBI branch.

2. Advertisement No./ NIT No. should be
fed into CBS screen under
Registration/Ref No..

3. Bank charges of Rs 50/- to be taken
separately and deposit to their
commission account

Important instructions

1. Candidate should deposit the fees at
any SBI branch.

2. Advertisement No./ NIT No. should be
fed into CBS screen under
Registration/Ref No..

3. Bank charges of Rs 50/- to be taken
separately and deposit to their
commission account
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