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TECHNICAL PART - I 

 

OPEN TENDER 

 

F O R 

 

 

 

 

1. Tender should be submitted in two part (1
st
  – Techno Commercial Part& 2

nd
 - Price Part). 

 

2. To be deposited in the office of DGM (Pers./IRs), Jaduguda by 15.00 hours on 30/10/2026. 

 

3. Tender will be opened in the presence of Tenderers who may like to be present after15.30  to 

17.00  hours on30/10/2026. 
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N.I.T NO./UCIL/JAD/STORE/19 09October 2026 
 

 

Sealed tenders in triplicate in prescribed form are invited in two parts (Part-I techno commercial part 

& Part-II Price part) - by Uranium Corporation of India Limited, Jaduguda from bonafide, reliable, 

experienced and resourceful contractors for execution of following work. 
 

Name of work 
Annual Maintenance Contract of 100MT Electronic 

Weighbridge at U.C.I.L, Jaduguda. 

Estimate value of contract  Rs. 1,62,190.00 (inclusive of GST) 

Period of work 01 Year  

EMD Deposit  NIL 

Cost of Tender  NIL 

Last date of submission of tender 30/10/2026 up to 12:00 PM 

Date and time of opening of tender part - I 31/10/2026 Up to  12.30 PM 

 

Pre Qualification Criteria for the bidders: 

 

i) Bidder must be OEM of maintenance equipment.  The make of Equipment : M/s. AVERY INDIA LTD. 
The party must submit self declaration that they are OEM of the machine. 

 

ii) Bidder must have PAN No & GST No. 

 

Similar type of works means“Annual Maintenance Contract ofWeighing Scales.” 
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Full details terms, conditions and specifications of works as well as detail conditions of tendering 

shall be available in the tender Document for above NIT document, which can be downloaded from 

our web site “www.uraniumcorp.in”.Telex, telegraphic, postal or e-mail bidswill not be 

entertained. Tenders received without PAN No. & GST No. will be summarily rejected. 

 

Tenderer are required to quote their price as per N.I.T. and only in the price format.  Technical Part 

and PricePart shall be submitted in hard copy only. 

 

Two separate envelopes one marked with Technical part and the other Price Part(1
st
  – Techno 

Commercial Part & 2
nd

 - Price Part) are required to be submitted. Both these envelopes (i.e. 

Technical Part and Price Part) shall be contained in one single envelope marked with NIT 

No.,bidder name and address etc. and this envelope (containing two envelopes) shall be submitted 

at the office of  DGM (Pers./IRs), UCIL,Jaduguda,PO- Jaduguda Mines, Dist.: East Singhbhum, 

Jharkhand-832102up to 3.00 PM on 30/10/2026and Tender i.e. technical part will be opened on 

same day after 3.30 PM to 5.00 PM at Jadugudaby representative (S) of Uranium Corporation of 

India Ltd. in presence of tenderers who may like to be present. After evaluation of the Techno 

commercial offers, the price part of the qualified parties will be opened. Tender submitted after 

stipulated time mentioned above shall not be entertained. 

 

 

 

 

 

 

                                                                         Uranium Corporation of India Limited, Jaduguda 

Distribution:  

All Notice Boards 
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DETAILED NOTICE INVITING TENDER 

Scope of Work: Annual Maintenance Contract work of 100 MT electronic weigh bridge of UCIL 

Jaduguda for uninterrupted operation throughout the year. 

1.    Sealed item rate contract tenders are invited on behalf of Uranium Corporation of India 

Limited, Jadugudafor Annual Maintenance Contractof 100 M.T Electronic Weighbridge at 

U.C.I.L,Jaduguda. 

2. The tender shall be in prescribed Form and it shall be valid for a minimum period of six 

months from the date of opening of tender.  Should the tenderer modify or withdraw his tender 

within the said period of six months from the date of opening the tender, earnest money 

deposited by the tenderer shall be forfeited.  

3. The works are required to be completed as given in the special condition of contract from the 

seventh day after the date on which the Engineer-in-charge issues written orders to commence 

the work or from the date of handing over of the site, whichever is later, in accordance with 

the phasing, if any indicated by the Corporation in the tender documents. 

4. Normally contractors whose names are borne on the approval list of contractor of 

C.P.W.D/M.E.S. or Local reputed/experienced contractors will be permitted to tender.  Not 

more than one tender shall be submitted by a firm of Contractors. 

5 Chairman & Managing Director shall be the Accepting Officer herein after referred to as such 

for the purpose of this contract. 

6. Submission of a tender by a tenderer implies that he has read this notice and all other contract 

documents and has made himself aware of the scope and specifications of the work to be done 

and of considerations and rates at which stores, tools and plants, etc. will be issued to him by 

the Corporation and local conditions and other factors bearing on the execution of the work. 

7. A tenderer should quote in figures as well as in words rate(s) tendered.  The amount for each 

item should be worked out and the requisite totals given.   Special care shall be taken to write 

rates in figures as well as words, and the amounts in figures only in such a way that 

interpolation is not possible.  The total amount shall be written both in figures and in words.  

In case of words „Paisa‟ after the decimal figures, e.g. Rs. 2.15p and in case of work the 

Words „Rupees‟ should precede and the Words „Paisa‟  should be written at the end Unless the 

rate is in whole rupees and followed by words „only‟ it should invariably be upto place of 

decimal. 

8. All rates shall be quoted on the tender form in triplicate. 

9. In the case of item rate tender, only rates quoted shall be considered.  Any tender containing 

percentage below/above the rates quoted is liable to be rejected. 
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10. The tender for the works shall not be witnesses by a contractor or contractors who himself/ 

themselves has/have tendered for the same works.  Failure to observe this condition shall 

render the tender of the contractor tendering as well as of those witnessing the tender liable to 

rejection. 

11. Tenders shall be received by DGM (Pers./IRs) upto 03:00 PM. on 30.10.2026and shall be 

opened within 5.00 PM on the same day i.e., on30.10.2026 in the presence of tenderers who 

may likely to be present. 

12. The Uranium Corporation of India Limited, Jaduguda is connected by both rail and road links 

and situated on the Howrah-Bombay line of S.E. Railway at a distance of 232 Km. from 

Howrah and 27 from Tatanagar.  The name of the Railway Station is Rakha Mines.  Jaduguda 

is at a distance of about 15 Km. From Tata by road on Tata- Mosaboni Road, the main plant is 

located at about 15 Km. From Rakha Mines Railway Station.   

13. A tenderer shall submit the tender which satisfies each and every condition laid down in this 

notice, failing which, the tender will be liable to be rejected. 

14. The Corporation does not bind themselves to accept the lowest or to give any reasons for their 

decision. 

15. The Corporation reserve to themselves the right of accepting the whole or any part of the 

tender and tenderer shall be bound to perform the same at quoted rates. 

16. This notice of tender shall form part of the contract document. 
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ARTICLES OF AGREEMENT 

 

ARTICLES OF AGREEMENT made at …………………………………………………………… 

 

This ………………………………………………..day of ………………………………….20..…. 

 

between ……………………………………………………………………………………………….  

 

(hereinafter referred to as the Corporation which expression shall include its successors and assigns) 

of the one part and Messrs. 

……………………………………………………………………………(hereinafter referred to as 

Contractor which expression shall include its successors and assigns of the other part WHEERAS the 

Corporation is desirous that certain works should be constructed viz 

…………………………………………………………………………………………………………...

……………………………………………………and has accepted a Tender by the Contractor for the 

construction completion and maintenance of such works NOW THIS AGREEMENT WITNESSETH 

as follows: 

 

1. In this Agreement works and expression shall have the same meanings as are respectively 

assigned to them in the General conditions and Special conditions of Contract hereinafter 

referred to. 

 

2. The following documents shall be deemed to form and be read and contused as part of this 

agreement, viz : 

 

a) Tender Notice No. …………………………. dated ………………………………… 

 

b) The Drawings 

 

c) The Tender 

 

d) The General conditions of contract 

 

e) The Specifications 

 

f) The Special Conditions 

 

g) The Schedule of Quantities 

 

h) Design Date and Technical Specifications (if any) 
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i) General Information and Guidance for Tenderers 

 

j) Any other document specifically mentioned herein as forming a part of the Agreement. 

 

 

3. In consideration of the Payments to be made by the Corporation to the Contractor as 

hereinafter mentioned, the contractor hereby covenants with the Corporation to construct, 

complete and maintain the works is conformity in all respects with the provisions of the 

contract. 

 

4. The Corporation hereby covenants to pay to the Contractor in consideration of the construction 

completion and maintenance of the works the contract price at the times and in the manner, 

prescribed by the Contract. 
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UNDERTAKING NOT TO GIVE ANY GIFT /INDUCEMENT 

IN CONNECTION WITH SECURING ANY FAVOUR IN 

DEALING WITH UCIL 

                                                                                                                              Date: 

 

 

To, 

M/s. Uranium Corporation of India Ltd 

PO Jaduguda Mines, 

Distt -East Singhbhum 

Jharkhand - 831 012 

 

 

I / We …................................................................................... am / are a Vendor / Customer of 

Uranium Corporation of India Ltd (now onwards to be referred as Company). 

 

I / We agree and undertake: 

 

Not to provide any gift and / or inducement to any employee of the Company in connection with 

securing / being granted favour (s) in my / our dealings with the Corporate office of the company and 

/ or its any field units. 

 

To immediately report any gift and / or inducement sought by any employee of the Company granting 

favour(s) to me / us in my / our dealings with the Company and / or its field units. 
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SECRECY / CONFIDENTIALITY AGREEMENT 

 

THIS AGREEMENT, made and entered into this ____th  day of ___________, 20__ by and between 

URANIUM CORPORATION OF INDIA LTD., a company incorporated under Indian Companies 

Act having its registered office at PO Jaduguda, Distt– EastSinghbhum, Jharkhand 831 012, India 

(hereinafter called “UCIL”) on one part and ___________________, a company duly incorporated 

under .........................., with its  registered office ................................... (hereinafter called _____) 

includes its successors and permitted assigns, on the other part. 

 

 

WITNESSETH: 

 WHEREAS: 

A.  UCIL intends to purchase _______ from __________ (Name of the company). 

 

B.  _________ (Name of the company) intends to produce ___________ at their  project in 

__________ (Name of the place) and intend to sell the same to UCIL 

 

      C.  The parties, therefore, intend to enter into an MoU and subsequently an agreement for the sale 

and purchase of ___________. 

 

NOW, THEREFORE, in consideration of the premises and the mutual covenants herein 

contained, the parties hereto agree as follows: 

 

1. The term “Confidential Information” means: 

 

(1) All details supplied by UCIL/ (Name of the company) on technical, commercial and 

other information and data on the Process. 

 

(2) All details supplied by UCIL/ (Name of the company) on technical, commercial and other 

information and data relating to the products. 

 

2. Each party hereto shall keep secret and confidential any and all Confidential information it receives 

from any other party or parties hereto under this Agreement, and shall not use such Confidential 

Information for any purposes except for the said tender purpose hereunder. The obligations under this 

Article shall not apply to any information or data that: 

 

i) at the time of its disclosure hereunder is in the public domain, 

 

     (ii)     after disclosure hereunder becomes part of the public domain by publication or otherwise    

through no fault of the party to whom such information or data is disclosed hereunder  

 

(“Receiving party”) (but only after it is published or otherwise becomes part of the public domain), 
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 (iii)     the Receiving Party can show in its possession at the time of disclosure hereunder and which 

the Receiving party, without breach or any obligation is free to disclose to others, or 

 

(iv) Was received by the Receiving Party after the time of disclosure by a party hereto  (“Disclosing 

Party”) hereunder from a third party who did not acquire it, directly or indirectly, from the Disclosing 

Party under an obligation of confidence and which the Receiving party, without breach of any 

obligation, is free to disclose to others. For the purpose of this Article 2, information or data which is 

specific, e.g., those on operating conditions or equipment shall not be deemed to be within the 

foregoing exceptions merely because it is embraced by general information or data in the public 

domain or in the possession of Receiving Party. In addition, any combination of featuresshall not be 

deemed to be within the foregoing exceptions merely because individual features are in the public 

domain or in the possession of the Receiving Party, but only ifthe combination itself and its principle 

of operation are in the public domain or in thepossession of the Receiving Party. 

 

3.  The Receiving Party shall limit the access to the Confidential Information received hereunder to its 

directors, officers and employees, who (i) need to have access with such Confidential Information, (ii) 

have been informed of the confidential nature thereof and (iii) have agreed to undertake the 

obligations of non-disclosure and non-use of suchConfidential Information. 

 

4. Upon request of UCIL, …….(name of the party) shall, free of charge, promptly return to UCIL all 

the Confidential information received from UCIL hereunder. 

 

5. Each party hereto shall not, without the other party‟s prior express written consents, disclose or 

allow the disclosure of the existence of this Agreement. 

 

6. It is mutually understood and agreed that no license or other rights are granted to any party hereto 

under this Agreement, by implication or otherwise, for any of the patents or patents applications of 

any other party hereto or as to any information and data disclosed by any other party or parties hereto 

under this Agreement. 

 

7. None of the parties may assign its rights or obligations hereunder without the prior written consent 

of the other parties. 

 

8. The obligation of non-disclosure and non-use of the Confidential information under this Agreement 

shall remain in effect for five (5) years after the date hereof and shallterminate upon lapse of said five 

(5) years. 

 

9. This Agreement shall be governed by and construed in accordance with Indianlaws. 

 

10. Each party hereto acknowledges and agrees that monetary damages for anybreach or threat of 

breach of this Agreement are inadequate. Each party hereto shall,therefore, be entitled to seek and  
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obtain temporary and injunctive relief for any breach or threat of breach of this Agreement relating to 

its Confidential Information, in addition to any other remedy. 

 

IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be executed in 

duplicate by their duly authorized representatives on the day and year first above written. The original 

shall remain with UCIL and the duplicate with ……(name of the  party). 

 

 

1. For _________________________             Witness: 

 (Name) 

 Designation                                                1. (Name) 

        Designation 

                 2. (Name) 

        Designation 

 

 

 

 

 

 

2. For Uranium Corporation of India Ltd.    

Witness : 

 (Name) 

 Designation  

     1.  (Name)     

  Designation 

 

   2.  (Name) 

         Designation 
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PROFORMA FOR BANK GUARANTEE AGAINST PERFORMANCE GUARANTEE 

 

WHEREAS on or about the _______________ day of __________________M/s ________ 

(Tenderer‟s name & address), having its registered office situated at _________(Postal address) 

(herein after referred to as „The Tenderer‟) entered into a contract bearing reference no. 

__________________ dtd. ____________ with ______ Uranium Corporation of India Ltd, a 

company incorporated under Indian Companies Act having its registered office at PO Jaduguda, Distt- 

East Singhbhum, Jharkhand 832102, India  (herein after referred to as UCIL), for _______________ 

(details of order) (herein after referred to as „The Contract‟). 

AND WHEREAS the Agreement provides that the tenderer shall furnish a Bank Guarantee for 

Rs.________ (Rupees ________________________ only) being ____% (______percent) of the total  

agreement value as Guarantee for the due fulfillment by the tenderer of the terms and conditions 

contained in the Agreement, the guarantee remaining valid till the completion of the guarantee period.  

We _________________ Bank do hereby undertake to pay the amounts due and payable under this 

Guarantee without any demur, merely on a demand from UCIL stating that the amount claimed is due 

by way of loss or damage caused to or that would be caused to or suffered by UCIL by reason of 

breach by the said tenderer of any of the terms or conditions contained in the said Agreement or by 

reason of the Bidder‟s failure to perform the said agreement. Any such demand made on the bank 

shall be conclusive as regards the amount due and payable by the Bank under this Guarantee. 

However, our liability under this Guarantee shall be restricted to an amount not exceeding Rs. 

__________ (Rupees ____________ only). 

We undertake to pay to UCIL any money so demanded notwithstanding any dispute or disputes 

raised by the tenderer in any suit or proceeding pending before any court or tribunal relating thereto, 

our liability under these  present being absolute and unequivocal. 

The payment so made by us under this guarantees shall be valid discharge of our liability for payment 

there under and the tenderer shall have no claim against us for making such payment. 

We ____________________ Bank further agree that the Guarantee herein contained shall remain in 

full force and effect during the period that would be taken for the performance of the said Agreement 

and that it shall continue to be enforceable till all the dues of UCIL under or by virtue of the said 

Agreement have been fully paid and its claims satisfied or discharged or till UCIL certifies that the 

terms and conditions of the said Agreement have been fully and properly carried out by the said 

bidder and accordingly discharges this Guarantee. 

We also agree that interest at the rate of 12% (twelve percent) per annum will be paid by us to the 

UCIL from the date of demand  for payment till the actual date of payment  made by us. 

Our Guarantee shall remain in force until and unless a demand or claim under this guarantee is made 

on us in writing within six months from the expiry of the Guarantee period, we shall be discharged 

from all liability under this Guarantee thereafter. 

 

We _____________________ Bank, further agree that UCIL shall have the fullest liberty without our 

consent and without affecting in any manner our obligations hereunder to vary any of the terms and  
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conditions of the said Agreement or to extent time of performance by the said tenderer from time to 

time or to postpone for any time or from time to time any of the distributions exercisable by UCIL 

against the said tenderer and to forbear or enforce any of the terms and conditions relating to the said 

Agreement and we shall not be relived from our liability by reason of any such variation, or extension 

being granted to the said tenderer or for any forbearance, act or omission on the part of UCIL or any 

indulgence by UCIL to the said tenderer or by any such matter or thing whatsoever which under the 

law relating to sureties would but for this provision, have effect of so relieving us 

This guarantee will not be discharged due to the change in the constitution of the Bank or the bidder. 

We____________________ Bank lastly undertakes not to revoke this guarantee during its currency 

except with the previous consent of UCIL in writing. 

 

Dated the  __________ day of  __________ 20__________________Bank 

 

 

(Signature with name in Block letters with designation, 

Attorney as per distribution of Attorney No._____dt. _____) 

 

 

 

 

 Bank‟s Common seal 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



URANIUM CORPORATION OF INDIA LIMITED: JADUGUDA 

(A GOVT. OF INDIA ENTERPRISE) 

DEPARTMENT OF ATOMIC ENERGY 

P.O. JADUGUDA MINES 

DIST: SINGHBHUM (EAST) 

JHARKHAND – 832 102 

Website: www.uraniumcorp.in 

Phone No: 0657-2730122, 2730322 
ISO 9001:2008, ISO 14001:2004 & IS 18001:2007 

CIN: U 12000 JH 1967 GOI 000806 
GSTIN: 20AAACU2207N1ZO 

 

  Page 15 of 64 

 

 

PROFORMA FOR BANK GUARANTEE AGAINST ADVANCE PAYMENT 

 

WHEREAS on or about the _______________ day of __________________M/s ________ 

(Tenderer‟s name & address), having its registered office situated at _________(Postal address) 

(herein after referred to as „The Tenderer‟) entered into a contract bearing reference no. 

__________________ dtd. ____________ with ______ , Uranium Corporation of India Ltd., a 

company incorporated under Indian Companies Act having its registered office at PO Jaduguda, Distt- 

East Singhbhum, Jharkhand 832102, India (herein after referred to as UCIL), for _______________ 

(details of order) (herein after referred to as „The Contract‟). 

 

AND WHEREAS under the terms & conditions of the contract advance payment of 

Rs._____________(Rupees_______________) is to be made by UCIL to the tenderer, which the 

tenderer is to repay to „UCIL‟, and whereas „UCIL‟ has agreed in pursuance of the said terms and 

conditions of the contract to make advance payment of Rs._______________ (Rupees 

_____________) to the tenderer furnishing a bank guarantee in the manner herein contained.  

 

We _______________ Bank, in consideration of the UCIL having agreed to pay to the tenderer an 

advance payment of Rs. _________ (Rupees ______________only) hereby agree and undertake to 

indemnify the UCIL and to keep the UCIL indemnified to the extent of a sum not exceeding the said 

sum of Rs. __________ (Rupees _____________only) against any damage of loss caused to or 

suffered by or that would be caused to or suffered by the UCIL by reason of any breach or non-

fulfillment by the tenderer of any of the terms and conditions contained in the said Work 

order/Contract. 

 

We further agree that interest at the rate of 12% per annum will be paid by us to the Contractor from 

the date of demand for payment till the actual date of payment made by us. 

AND WE ______________________ Bank, do hereby undertake to pay on demand and without any 

demur to the UCIL any sum not exceeding the said sum of Rs. __________ (Rupees 

__________________ only) as may be ascertained by the UCIL as the damage or loss that the UCIL 

may have suffered by reason of breach or non-fulfillment of any of the terms and conditions of the 

said Work Order/Contract by the tenderer. 

 

AND WE __________________ Bank hereby further agree that the decision of the UCIL as to 

whether the tenderer has committed breach of any such terms and conditions of the said Work 

Order/Contract or not and as to the amount of damage or loss assessed by the UCIL on account of 

such breach, would be final and binding on us. 

 

This guarantee shall come into force simultaneously with your making the said advance payment to 

the tenderer and shall not be revoked by us whether before its coming into force or any time during its 

currency without your previous consent in writing.  
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The payment so made by us under this Guarantee shall be valid discharge of our liability for payment 

there under and the tenderer shall have no claim against us for making such payment. 

 

Our guarantee shall remain in force until ________ (date) or such further date up to which this bank 

guarantee is renewed or extended and unless a claim under the guarantee is lodged with us within 06 

(six) months from such date, all rights of UCIL under the guarantee shall be forfeited and we shall be 

relieved and discharge from all liabilities there under.  

 

 

WE ____________________ Bank undertake not to revoke this guarantee during its currency except 

with the previous consent of the UCIL in writing. 

 

Dated the  __________ day of  __________ 20__  

 

________________Bank 

 

 

 

(Signature with name in Block letters with designation, 

Attorney as per power of Attorney No. _____dt. _____) 

 

 Bank‟s Common seal 
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PROFORMA FOR BANK GUARANTEE FOR EARNEST MONEY DEPOSIT 

(To be issued by approved Scheduled Banks) 

 

In accordance with Notice Inviting Tender (NIT) No.__________ Dated ________ for the work of 

___________ (herein after referred to as “the said Works”) for Rs._______________ 

(Rupees___________ only), under ______ Uranium Corporation of India Ltd,  a company 

incorporated under Indian Companies Act, having its registered office at P.O.Jaduguda Mines Distt - 

East Singhbhum, Jharkhand- 832102 , India  (herein after referred to as UCIL), M/s 

_________________ Address ________________________ [Herein after referred to as Contractor 

(s)] wish /wishes to participate in the said tender and a Bank Guarantee for the sum of 

Rs.______________ (in words)  valid for a period of _________ days (in words) is required to be 

submitted by the Bidder towards the Bid Security.  

 

We the ______________________________Bank (hereinafter called the said Bank) do hereby 

undertake to pay to UCIL, the sum of Rs. ____________ (Rupees ________________ only) by 

reason of the said tenderer‟s failure to enter into an agreement of contract on intimation of acceptance 

of his tender and/or to commence the contract works and/or failure to deposit the security deposit 

within the stipulated period as per the terms and conditions relating to and/or governing the contract 

and/or specified in the Notice Inviting Tender (NIT). We also agree that any such demand made on 

the Bank shall be conclusive as regards the amount due and payable by the Bank under this 

Guarantee.  We also agree that notwithstanding any dispute or difference or any litigation in respect 

of or arising from the said contract and/or the acceptance of the tender of the tenderer afore stated by 

UCIL including the question as to the tenability of the claim of the UCIL for forfeiting the Earnest 

Money being the Bank Guarantee herein, we shall forthwith pay the said amount to UCIL on demand 

being made as aforesaid. 

 

We ________________ Bank further agree that the guarantee herein contained shall remain in full 

force and effect during the period that would be taken for entering into an Agreement of contract and 

that it shall continue to be enforceable till all the dues of the UCIL under the terms and conditions of 

the NIT for the work have been fully paid and its claims satisfied or discharged or till UCIL certifies, 

that the terms and conditions of the NIT have been fully and properly carried out by the said tenderer 

and accordingly discharges the guarantee. 

 

We _____________________ Bank further agree with the UCIL that the UCIL shall have the fullest 

liberty without our consent and without affecting in any manner our obligations hereunder to vary 

any of the terms and conditions of the NIT and/or terms and conditions governing the contract or to 

extend the time of validity of the offer from the said tenderer from time to time or to postpone for any 

time or from time to time any of the powers exercisable by the UCIL against the said tenderer and to 

forbear or enforce any of the terms and conditions of the NIT and we shall not be relieved from our 

liability hereunder by reason of any such variation, or extension being granted to the said tenderer or 

for any forbearance, act or omission on the part of the UCIL or any indulgence by the UCIL to the  
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said tenderer or by any such matter or thing whatsoever which under the law relating to 

surety/guarantee would but for this provision have effect of so relieving us. 

 

 

 

We _______________________Bank do hereby further agree that any change in the Constitution of 

the said tenderer or the Bank will not affect the validity of this guarantee. 

 

 

We ______________________ Bank lastly undertake not to revoke this guarantee during its currency 

except with the previous consent of the UCIL in writing. 

 

 

 

 

Dated the  __________ day of  __________ 20.. 

 

________________Bank 

 

(Signature with name in Block letters with designation, 

Attorney as per power of Attorney No._____dt. _____) 

 

 Bank‟s Common seal 
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PROFORMA FOR BANK GUARANTEE FOR SECURITY DEPOSIT 

WHEREAS on or about the _______________ day of __________________M/s ________ 

(Tenderer‟s name & address), having its registered office situated at _________(Postal address) 

(herein after referred to as „The Tenderer‟) entered into a contract bearing reference no. 

__________________ dtd. ____________ with ______ Uranium Corporation of India Ltd,  a 

company incorporated under Indian Companies Act, having its registered office at PO Jaduguda 

Mines Distt - East Singhbhum, Jharkhand- 832102 , India  (herein after referred to as UCIL),  for 

_______________ (details of order) (herein after referred to as „The Contract‟). 

AND WHEREAS under the terms and conditions of the contract the tenderer is required to keep with 

UCIL a security deposit of Rs. ________________ (Rupees_______________ only) or submit a Bank 

Guarantee in lieu of cash deposit for the fulfillment of the terms and conditions of the contract, and 

whereas the supplier has chosen to submit a Bank Guarantee.  

We ________________________ Bank do hereby undertake to pay the amounts due and payable 

under this Guarantee without any demur, merely on a demand from UCIL stating that the amount 

claimed is due by way of loss or damage caused to or that would be caused to or suffered by UCIL by 

reason of breach of any of the terms and conditions of the said contract.  Any such demand made on 

the bank shall be conclusive as regards the amount due and payable by the Bank under this 

Guarantee.  However, our liability under this Guarantee shall be restricted to an amount not 

exceeding Rs.________ plus interest @ 12% per annum from the date of demand for payment till the 

actual date of payment made by us. 

We undertake to pay to  UCIL any money so demanded notwithstanding any dispute or disputes 

raised by the tenderer in any suit or proceeding pending before any court or tribunal relating thereto, 

our liability under these  present being absolute and unequivocal. 

The payment so made by us under this guarantees shall be valid discharge of our liability for payment 

thereunder and the tenderer shall have no claim against us for making such payment. 

We ____________________ Bank further agree that the Guarantee herein contained shall remain in 

full force and effect during the period that would be taken for the performance of the said Agreement 

and that it shall continue to be enforceable till all the dues of UCIL under or by virtue of the said 

Agreement have been fully paid and its claims satisfied or discharged or till UCIL certifies that the 

terms and conditions of the said Agreement have been fully and properly carried out by the said 

tenderer and accordingly discharges this Guarantee.  Our Guarantee shall remain in force until 

____________ and unless a demand or claim under this guarantee is made on us in writing within six 

months from the expiry of the Guarantee period, we shall be discharged from all liability under this 

Guarantee thereafter. 

We _____________________ Bank, further agree that UCIL shall have the fullest liberty without our 

consent and without affecting in any manner our obligations hereunder to vary any of the terms and 

conditions of the said Agreement or to extent time of performance by the said tenderer from time to 

time or to postpone for any time or from time to time any of the powers exercisable by UCIL against 

the said tenderer and to forbear or enforce any of the terms and conditions relating to the said 

Agreement and we shall not be relived from our liability by reason of any such variation, or extension 

being granted to the said contract or for any forbearance, act or omission on the part of UCIL or any  
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indulgence by UCIL to the said tenderer or by any such matter or thing whatsoever which under the 

law relating to sureties would but for this provision, have effect of so relieving us. 

 

This guarantee will not be discharged due to the change in the constitution of the Bank or the 

Consultant. 

 

We____________________ Bank lastly undertakes not to revoke this guarantee during its currency 

except with the previous consent of UCIL in writing. 

 

 

 

 

 

Dated the  __________ day of  __________ 20__  

 

________________Bank 

 

 

 

(Signature with name in Block letters with designation, 

Attorney as per power of Attorney No._____dt. _____) 

 

 Bank‟s Common seal 
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GENERAL INFORMATION AND GUIDANCE FOR CONTRACTOR 

 

The information given below is only for the Tenderer‟s general guidance and shall not relieve him of 

the responsibility for fully detailed first hand site investigations of his own before tendering. 

 

1. Rates:  The tenderers are required to quote the rates against all items of the schedule of 

quantities in words and figures clearly in duplicate (2
nd

 copy shall necessarily be Xerox / 

carbon copy of the original)failure in this respect is liable to tender the tender incomplete. 

2. The tenderer shall submit alongwith the tender a list of construction equipment and machinery 

in their possession and which they shall bring at site for these construction works. 

3. If any clarifications regarding specifications, conditions of contract etc. or schedule of 

quantities is required, the same can be obtained by the Tenderer from the Uranium 

Corporation of India Limited. 

4. In the event of the tender being submitted by a firm (Partnership) it must be signed separately 

by each member thereof, or in the event of the absence of any partner it must be signed on his 

behalf by a person holding a power of attorney authorising him to do so, such power of 

attorney to be produced with the tender, and it must disclose that the firm is duly registered 

under the India Partnership Act. 

5. Receipts for payments on account of a work when executed by a firm (Partnership) must also 

be signed by the several partners except where the contractors are described in their tender as a 

firm in which case the receipts must be signed in the name of the firm by one of the partners, 

or by some other person having authority to give effectual receipts for the firm. 

6. Any person who submits a tender shall fill up the usual prescribed form stating at what rate he 

is willing to undertake each item of the work.  The quantities shown therein are approximate 

only, being given as an indication of the scope of the work to enable the Tenderer to tender for 

the different portions of the work in accordance with his estimate of their cost, so that in the 

event of any increase or decrease in the quantity of any item of the work the actual quantities 

executed may be paid for at the rate stated for the particular item of work subject only to any 

adjustments that may be provided for in the General Conditions.  It is to be clearly understood 

that no work will be paid for under more than one item or than once under any item. 

 

7. Earnest Money Deposit - Nil 

 

8.       Submission of tender : 

Tenders to be in two parts in the case public tender. Tender document is to be downloaded from 

UCIL Website . 

            Unless otherwise instructed to the contrary all tenders shall be submitted in two parts i.e;  

Part-I: Technical and Part-II: Price Tenders are to be submitted in double covers.  The 

outer cover should contain the two envelopes, each envelope must be sealed and marked 

with NIT No. closing date, name of the work tendered for and name of the part.  One 

envelope should contain Technical proposal (Part-I of the tender) consisting of PQC  
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related documentsalongwithtender documents signed by tenderer at every page  and the second 

envelope should contain Price proposal (Part-II of the tender) and all the two envelope 

should be enclosed in the outer cover which  should be also superscribed with NIT no. 

date of opening and name of the work quoted for.   

 

9.      Opening of Bid : 

            The tenders after receipt shall be opened on the stipulated date and time in presence of the 

intending bidders if available. The price part of the tender will be opened only after evaluation 

and scrutiny of Techno- Commercial Bid. 
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PRE QUALIFICATION CRITERIA: 

 

Firms possessing the following PQ criteria are invited to submit documentary evidences in support of 

the same as as mentioned hereunder in sealed envelope with subscription “Annual Maintenance 

Contract for 100 M.T Electronic Weighbridge at U.C.I.L Jaduguda. 

 

Sl. 
No. 

CRITERIA 
 

Documents required in Technical Part 

 

1 Bidder must be OEM or authorized  Service 

provider of M/s. AVERY INDIAL LTD.  

Relevant document to be submitted. (Should submit a 

self declaration that they are OEM). 

2 Bidder must have PAN No & GST No GST and PAN to be written in the offer. 
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FORM OF TENDER 

 

To 

The Chairman & Managing Director, 

M/s. Uranium Corporation of India Limited, 

P.O: Jaduguda Mines, 

Dist:Singhbhum (East), 

Jharkhand – 832 102 

 

Dear Sir, 

 

I/We, the undersigned hereby submit, the Tender document for the work as above and hereby under 

take to execute the complete works as set forth in the scope of work, Technical Specifications, Tender 

Drawings in accordance with the Conditions of Tendering, special conditions of Contract, General 

conditions of Contract or in default thereof to forfeit any pay to Uranium Corporation of India 

Limited, the sum of money mentioned in relevant Tender Documents. 

 

I/We agreed to abide by this tender for the period of _________ months from the date fixed for the 

opening of the same and in default agree that the amount of Earnest Money along with this Tender 

may be forfeited. 

 

I/We undertake to complete whole works covered under this Tender within a period of __________ 

months from the date of Letter of Acceptance. 

 

I/We have deposited as the Earnest Money a sum of Rs. _____________ in shape of 

_______________________ which amount is not to bear any interest and I/We do hereby agree that 

this sum shall be forfeited by Uranium Corporation of India Limited in the e vent of accepting my/our 

tender I/We fail to execute the Contract when called upon to do so. 

 

If this tender is accepted, I/We shall deposit the sum to constitute the security deposit required by the 

relevant terms of the contract. 

 

I/We also undertake, as required to enter into a Contract with Uranium Corporation of India Limited 

by executing an Agreement in the prescribed Contract Agreement from enclosed along with this 

tender document and till such time the Agreement be not executed, we shall be bound by the terms 

and conditions of the Tender document and subsequent letter, minutes of discussions and letter of 

acceptance. 
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GENERAL CONDITIONS OF CONTRACT 

 

A)   INTERPRETATIONS AND DEFINITIONS 

1.   Singular and Plural 

 Where the context so requires, words importing the singular only also include the plural and 

vice versa.  

2.   Heading and Marginal Notes to conditions: 

 Heading and marginal notes to these General Conditions shall not be deemed to form part 

thereof or be taken into consideration in the interpretation or construction thereof or of the 

Contract. 

3.   Definitions: 

 a) Corporation shall mean Uranium Corporation of India Limited having it's registered  

office atJaduguda Mines, Post office and Town Jaduguda Mines - 832 102, in the state of  

Jharkhand and includes a duly authorized representative of the Corporation or any other  

person empowered in this behalf by the Corporation to discharge all or any of it's  

functions. 

b) The `Accepting Authority' shall mean the authority mentioned in Schedule - F. 

c) The `Contract' shall mean the notice inviting the tender, the tender, and acceptance thereof  

and the formal agreement, if any, executed between the Corporation and the Contractor  

together with the documents referred to therein including these conditions, Designs,  

Drawings, Schedule of Quantities with rates and amounts and Schedule of Rates.  All these  

documents taken together shall be deemed to form one Contract and shall be complementary to 

one another. 

d) The `Contractor' shall mean the individual or firm or company whether incorporated or not,  

undertaking the works and shall include legal representatives of such individual or persons  

composing such firm or unincorporated company, or successors of such firm or company as  

the case may be and permitted assigns or such individual or firm or company. 

e)   The `Contract Sum' shall mean: 

i)  In the case of Lump Sum Contracts the sum for which the tender is accepted 

ii) In the case of percentage Rate Contracts the estimated value of the works as mentioned  

in the tender adjusted by the Contractor's percentage. 

iii) In the case of Item Rate Contracts the cost of the works arrived at after multiplying of the  

quantities shown in Schedule of Quantities by the item rates quoted by the Tenderer or as  

finally accepted for the various items. 

f)   A `Day' shall mean a day of 24 hours from midnight to midnight irrespective of the number 

of hours worked in that day. 

g)   `Engineer-in-charge' shall mean the Engineering Officer appointed by the Corporation or his 

duly authorized representative who shall direct, supervise and be in-charge of the works for 

purpose of this Contract. 
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h)  `Excepted Risks' are risks due to riots (otherwise than among Contractors' Employees) and 

civil commotion (in so far as both these are uninsurable), war (whether declared or not), 

invasion, act of foreign enemies, hostilities, civil war, rebellion, revolution, insurrection, 

damage from aircraft, acts of god such as earth quake, lightning and unprecedented floods 

and other causes over which the Contractor has no control and accepted as such by the 

Accepting authority. 

i)   `Market Rate' shall be the rate as decided by the Engineer-in-charge on the basis of the cost 

of materials and labour at the site where the work is to be executed, plus the percentage 

mentioned in Schedule - F to cover all overheads and profit. 

j)   Schedule(s) referred to in these conditions shall mean the relevant Schedule(s) annexed to 

the tender papers issued by the Corporation or the standard Schedule of Rates prescribed by 

the Corporation and the amendments thereto issued from time to time. 

k)   The `Site' shall mean the lands and/or other places on, under, in or through which the work 

is to be executed under the Contract including any other lands or places which may be 

allotted by the Corporation or used for the purposes of the Contract. 

l)   `Temporary Works' shall mean all temporary works of every kind required in or about the 

execution, completion, maintenance of the works. 

m)   `Urgent Works' shall mean any urgent measures, which, in the opinion of Engineer-in-

Charge, become necessary during the progress of the works, obviate any risk of accident or 

failure of which become necessary for security. 

n)   A `Week' shall mean seven days without regard to the number of hours worked any day in 

that week. 

o)   The `Works' shall mean the works to be executed in accordance with the Contract or part(s) 

thereof as the case may be and shall include all extra or additional, altered or substituted 

works or temporary and urgent works as required for performance of the Contract. 

B)     SCOPE AND PERFORMANCE 

4.     Contract Documents: 

 The Contractor shall be furnished, free of charge, two certified true copies of the Contract 

documents except standard specification, the Schedule of Rate and of all further drawings, 

which may be issued during the progress of the works.  He shall keep one copy of the 

Documents on the site in good order and the same shall at all reasonable times be available for 

inspection and use by the Engineer-in-Charge, his representative or other Inspecting Officer. 

4.1 None of these documents shall be use by the Contractor for any purpose other than that of this 

Contract. 

4.2    The Contractor shall take necessary steps to ensure that all persons employed on any work in 

connection with Contract have noticed that the Indian official secret act 1923(XIX of 1923) 

applied to them and shall continue so to apply even after the execution of such works under 

the Contract. 

5.     Works to be carried out: 

 The work to be carried out under the Contract shall except as otherwise provided in these 

conditions, include all labour, materials, tools, equipment and transport which may be required 

in preparation of and for and in the full and entire execution and completion of the works.  The 

descriptions given in the Schedule of Quantities shall, unless otherwise stated, be held to  
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include waste on materials, carriage and cartage carrying in return of empties, hoisting, setting, fitting 

and fixing in position and all other labourers necessary in and for the full and entire execution 

and completion as aforesaid in accordance with good practice and recognized principles. 

 

6.     Inspection of site: 

 The Contractor shall inspect and examine the site and its surrounding and shall satisfy himself 

before submitting his tender as to the nature of the ground and sub-soils(so far as is 

practicable),  the form and nature of the site, the quantities and nature of work and materials 

necessary for the completion of the works and the means of access to the site, the 

accommodation he may require, availability of labour, water, electric power.  In general he 

shall himself obtain all necessary information as to risks, contingencies and other 

circumstances which may influence or affect his tender.  No extra charges consequent on any 

misunderstanding or otherwise shall be allowed. 

7.     Sufficiency of Tender: 

 Description of item in the Schedule of quantities is brief and therefore, shall be read in 

conjunction with the relevant drawings and specifications and the Contractor's rate shall be 

deemed to be for such complete work unless otherwise specified by the Contractor while 

tendering.  No claim, whatsoever, shall be entertained by the Corporation on account of 

insufficiency of any rate as quoted in the Schedule of Quantities and rates.  The Contractor 

shall be deemed to have satisfied himself before tendering as to the correctness and sufficiency 

of his tender of the works and of the rates and prices quoted in the Schedule of Quantities, in 

which rates and prices shall, except as otherwise provided, cover all his obligations under the 

Contract and all matters and things necessary for the proper completion, maintenance of works 

and shall also cover the cost of necessary protection, including labour, materials and 

equipment to ensure safety and protection against all risks, accidents compensation for injury 

to life and damage to property if any caused by the Contractor's operations connected with the 

work.  The rates shall be firm and shall not be subject to change due to variation during the 

entire period of execution of the work in cost of materials, labour conditions or any other 

conditions whatsoever.  The rates quoted by the Tenderer shall be inclusive of all taxes, duties 

and other statutory levies. 

8.     Discrepancies and Adjustment of Errors 

 The several documents forming the Contract are to be taken as mutually explanatory of one 

another, detailed drawing being followed preference to small-scale drawings and the figured 

dimensions in preference to drawing measured scale and the special conditions in preference 

to General Conditions. 

8.1    If there are varying or conflicting provisions made in any one document forming part of the 

Contract, the Accepting Authority shall be the deciding authority with regard to the intention 

of the document. 

8.2    Any error in description, quantity or rate in Schedule of Quantities or any omission there from 

shall not vitiate the Contract or release the Contractor from the execution of the whole or any 

part of the works comprised there in according to drawings and specifications or from any of 

his obligations under the Contract. 
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8.3    If on check there are found to be difference between the rates given by the Contractor in words 

and figures or in the amount worked out by him in the Schedule of Quantities and general 

summary the same shall be adjusted in accordance with the following rules: 

a)   In the event of a discrepancy between description in words and figures quoted by a 

Tenderer, the description in words shall prevail. 

b)   In the event of error occurring in the amount column of Schedule of Quantities as a result of 

wrong extension of the Unit rate and quantity, the Unit rate shall be regarded, as firm and 

extension shall be amended on the basis of the rate. 

c)   All errors in totaling in the amount column and carrying forwarded totals shall be corrected. 

d)   The totals of various sections of Schedule of Quantity appended and amended shall be 

carried over to the general summary and the tendered such amended accordingly.  The 

tendered sum so altered shall, for the purpose of the tenders be substituted for sum 

originally tendered and considered for acceptance instead of the original sum quoted by the 

Tenderer.  Any rounding off of totals in various sections of Schedule of quantities or in 

general summary by the Tenderer shall be ignored. 

e)   In case of lump sum Contracts (based on bills of quantities/ quantity not shown as 

provisional), should any error in quantities or any omissions of items be discovered, the 

cumulative effects of which varies Rs. 20,000/- whichever is less, then the errors shall be 

rectified and the rectifications dealt with as for deviations/variations under conditions 10 

and 11 hereof, and the value thereof shall be added or deducted from the Contract sum, as 

the case may be, provided that there shall be no rectification of any errors, omissions or 

wrong estimates in the prices inserted by the Contractor in the Bills of quantities. 

9.    Deviation/Variation Extent & Pricing:   

 The Engineer-in-charge shall have power (i) to make alteration in, omissions from, additions 

to, or substitution for the original specification, drawings design  and instructions that may 

appear to him to be necessary or advisable during the progress of the work and (ii) to omit a 

part of the works in case of non availability of a portion of the site or for any other reasons and 

the Contractor shall be bound to carry out the works in accordance with any instructions given 

to him in writing signed by the Engineer-in-charge and such alterations, omissions additions or 

substitutions shall form part of the Contract as if originally provided therein and any altered, 

additional or substituted work which the Contractor may be directed to do in the manner above 

specified as part of the works, shall be carried out by the Contractor on the same conditions in 

all respects including price on which agreed to do the main work except as hereinafter 

provided.  No work which radically changes the original nature of the Contract shall be 

ordered by the Engineer-in-charge as a deviation and in the event of any deviation being 

ordered which in the opinion of the Contractor changes the original nature of the Contract, he 

shall nevertheless carry it out and the disagreement as to the nature of the work and the rate to 

be paid therefore shall be resolved in accordance with condition 52. 

9.1 The time for completion of the works shall, in the event of any deviations resulting in 

additional cost over the Contract sum being ordered, be extended as follows if requested by 

the Contractor. 
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a)   In the proportion which the additional cost of the altered additional or substituted 

work, bears to the original Contract sum plus 

b)   25% of the time calculated in (a) above or such further additional time as may be 

considered reasonable by the Engineer-in-charge. 

9.2   Rate for such additional altered or substituted work shall be determined by the  

Engineer-in-charge as follows: - 

 

i)   If the rate for additional, altered or substituted items of works is specified in the 

Schedule of Quantities, the Contractor shall carry out the additional, altered or 

substituted item at the same rate.  In the case of composite tenders, where two or more 

Schedules of Quantities may form part of the Contract, the applicable rate shall be 

taken from the Schedule of Quantities of that particular part in which the deviation is 

involved, failing that, at the lowest applicable rate for the same item of work in the 

other Schedule of Quantities. 

 ii)   If rate for any altered, additional or substituted item of work is not specified in the 

Schedule of Quantities, the rate for that item shall be derived from the rate for the 

nearest similar item specified therein.  In case of composite Tenders, where two or 

more Schedule of Quantities form part of the Contract, the rate shall be derived from 

the nearest similar item in the Bills of Quantities of the particular part of works in 

which the deviation is involved, failing that, from the lowest of the nearest similar item 

in other Schedule of Quantities. 

 

 iii)   If the rate for any additional, altered or substituted item of work cannot be determined 

in the manner specified in sub-paras (i) and (ii) above, then such item of the work shall 

be carried out at the rate entered in the C.P.W.D. Schedule of Rates (current) then 

plus/minus the percentage by which the tendered amount of the work actually awarded 

is higher or lower than the estimated amount of the works actually awarded.  

(Applicable to measurement Contract is based on item rates or lump sum Contracts 

based on Bills of Quantities or percentage rate Contracts). 

iv)   If the rate for any altered, additional or substituted item of work cannot be determined 

in the manner specified in sub-Para (i) to (iii) above, the Contractor shall within 14 

days of the date of receipt of the order to carry out the said work, inform the Engineer-

in-charge of the rate which he proposed to claim for such item of work, supported by 

analysis of the rate claimed, and the Engineer-in-charge shall within three months 

thereafter, after giving due consideration to the rate claimed by the Contractor 

determine the rate on the basis of market rate(s).   

            In the event of the Contractor failing to inform the Engineer-in-charge within the 

stipulated period of time, the rate, which he proposes to claim, the rate for such item 

shall be determined by the Engineer-in-charge on the basis of market rate(s).  for this 

purpose the purchase voucher etc. shall be produced by the Contractor to the Engineer-

in-charge. 
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10.    Suspension of works: 

 The Contractor shall on receipt of the order in writing of the Engineer-in-charge suspend the 

process of the works or any part thereof for such time and in such manner, as the Engineer-in-

charge may consider necessary for and of the following reasons. 

i)  On account of any default on part of the Contractor or 

   ii)  For proper execution of the works or part thereof for reasons other than the default of 

the Contractor; or  

ii) For safety of the works or part thereof. 

11.    TIME AND EXTENSION FOR DELAY: 

 The time allowed for execution of the works as specified in the Schedule - 'F' or the extended 

time, in accordance with these conditions shall be of the essence of the Contract.  The 

execution of the work shall commence from the date of 15th day after the date on which the 

Engineer-in-charge issues written orders to commence the work or from the date of handing 

over the site whichever is later. If the Contractor commits default in commencing the 

execution of the work as aforesaid, Corporation shall without prejudice to any other right or 

remedy be at liberty to forfeit the Earnest Money/Security Deposit absolutely. 

11.1   As soon as possible, after the Contract is concluded, the Engineer-in-charge and the Contractor 

shall agree upon a Time and Progress Chart.  The Chart shall be prepared in direct relation to 

the time stated in the Contract Documents for completion of items of the work.  It shall 

indicate the force of the dates of commencement and completion of various trades or sections 

of the work and may be amended as necessary by agreement between  

 

            the Engineer-in-charge and the Contractor within the limitation of time imposed in the 

Contract documents, and further to ensure good progress during the execution of the work, the 

Contractor shall minimum in all cases in which the time allowed for any work exceed one 

month (save for special jobs) complete 1/8th of the whole of the work before 1/4th of the 

whole time allowed in the Contract has elapsed 3/8th before 3/4th of such time has elapsed. 

 

   11.2   If the works be delayed by 

(a)   Force major, or 

(b)   Abnormally bad weather, or 

(c)   Serious loss or damage by fire, or 

(d)   Civil commotion, local combination of workmen, strike or engaged by Corporation in 

executing work not forming part of the Contract, or 

(e)   Delay on the part of other Contractor or tradesman engaged by Corporation in 

executing work on to forming part of the Contract, or 

(f)   Non-availability of stores which are the responsibility of Corporation to supply, or 

(g)   Non-availability or break-down of Tools and Plant to be supplied or supplied by 

Corporation or 

 

 

(h)   Any other cause, which, in the absolute discretion of the Corporation, is beyond the 

Contractor's control. 
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 Then upon the happening of any such event causing delays, the Contract shall 

immediately give notice thereof in writing to the Engineer-in-charge but shall 

nevertheless use constantly his best endeavors to prevent or make good the delay and 

shall do all that may be reasonably required to the satisfaction of the Engineer-in-

charge to proceed with the work. 

11.3   Request for extension of time to be eligible for consideration shall be made by the Contractor 

in writing within fourteen days of the happening of the event causing delays. The Contractor 

may also, if practicable indicate, in such request, the period for which extension is desired. 

11.4   In any such case, the Corporation may give a fair and reasonable extension of time for 

completion of the work.  Such extension shall be communicated to the Contractor by the  

 

Engineer-in-charge in writing within 3 months of the date of receipt of such requests by the Engineer-

in-charge. 

12.    The Contractor shall arrange at his own expenses all tools, plant and equipment (hereinafter 

refer to as T & P) required for execution of the work. 

12.1   If the Contractor required any item of T & P on hire from the Corporation, the Corporation 

will, if such item is available and the same can be spared, hire it to the Contractor at a rate to 

be fixed by the Engineer-in-charge. 

12.2   The period of hire will be reckoned from the commencement of the day of issue up to the end 

of the day of return (including all recognized holidays) irrespective of the actual hour  

of issue and return.  The Contractor will be exempt from levy of any charges for the number of days 

he is called upon in writing by the Engineer-in-charge to suspend execution of the work, 

provided Corporation's T & P in question has, in fact, remained idle with the Contractor 

because of the suspension, provided the Contractor, in case the period of suspension, exceeds 

11 days returns Corporation's T & P to the place from where the same was issued. 

12.3   The Contractor shall be responsible for care and custody of Corporation's T & P (including 

employment of chowkidar's) during the period Corporation's T & P remain with him and any 

damage (fair wear and tear excepted) to any of the equipment shall be made good at the 

Contractor's expense to the satisfaction of the Engineer-in-charge, unless, such damage is 

caused because of negligence of crew provided by the Corporation. 

12.4   The Corporation give no guarantee in respect of output of his T & P hired to the Contractor 

and no reduction in rates or any compensation shall be allowed on the ground that outturn or 

performance of Corporation's T & P was not to the Contractor's expectations. 

12.5   Corporation's T & P hired to the Contractor shall be returned at the place of issue (unless 

otherwise directed) by the Contractor to the Engineer-in-charge on completion of the work or 

section of the work or earlier on termination of the hire by the Corporation as   hereinafter 

provided on a written notice by the Engineer-in-charge.  The Corporation shall be entitled to 

terminate the hire on two days notice without assigning any reason whatsoever on account of 

termination of hire of Corporation's T & P by the Corporation.  In such an event however, a 

reasonable extension of time shall be given by the Engineer-in-charge. 
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12.6   A Log Book for recording hours during which every item of Corporation's T & P issued to the 

Contractor has worked each day, shall be maintained by the member of the crew-in-charge 

thereof or any representative of the Engineer-in-charge appointed in that behalf and shall be 

daily attested by the Contractor or his authorized agent.  In case the Contractor contest 

correctness of any entry and/or fails to sign the Log Book, the decision of the Engineer-in-

charge shall be final and binding on him.  Hire charges shall be calculated in accordance with 

the Log Book recorded time or as per term-hiring as the case be. 

13.0   MATERIALS: 

13(a)  The Contractor shall, at his own expense, provide all materials required for the works other 

than those, which are to be supplied by the Corporation. 

13(a) 1. All materials to be provided by the Contractor shall be, in conformity with the specification 

laid down in the relevant Indian Standard and the Contractor shall, if 

required by the Engineer-in-charge, furnish proof, to the satisfaction of the Engineer-in-charge, that 

the material so comply with the specifications. 

 

13(a) 2 The Contractor shall at his own expense and without delay supply to the Engineer-in-charge 

samples of materials proposed to be used in the works.  The Engineer-in-charge shall, within 

seven days of supply of samples or within such further period as he may require, intimate to 

the Contractor in writing, whether samples are approved by him or not.  If samples are not 

approved, the Contractor shall forthwith arrange to supply to the Engineer-in-charge, for his 

approval, fresh samples complying with the specifications laid down in the Contract. 

13(a)3. The Engineer-in-charge shall have powers to require removal of all of the materials brought at 

site by the Contractor which are not in accordance with the Contract specifications or do not 

conform in character or quality to samples approved by him.  In case of default on the part of 

the Contractor in removing rejected materials, the Engineer-in-Charge shall have full powers 

to procure other proper materials to be substituted for rejected materials and in the event of the 

Contractor refusing to comply, he may cause the same to be supplied by other.  All costs, 

which may accrue upon such removal and/or substitution, shall be borne by the Contractor. 

13(a) 4. The Contractor shall indemnify the Corporation servant or employee of the Corporation 

against any action, claim or proceeding relating to infringement or use of any patent or design 

or any other charges which may be payable in respect of or any article or materials or part 

thereof included in the Contract.  In the event of any claim being made or action being made 

or action being brought against the Corporation in respect of any such matters as aforesaid, the 

Contractor shall furnish indemnity immediately, provided  

that such indemnity shall not apply when such infringement has taken place in complying with the 

specific directions/issued by the Corporation.  But the Contractor shall pay any royalties or 

other charges payable in respect of any such use, the amount so being reimbursed to the 

Contractor only if the use was the result of any drawing and/or specification issued after 

submission of the Tender. 

13(a)5. All charges on account of Octroi, Terminal or Sales Tax and other duties or materials obtained 

for the works from any source (excluding materials supplied by the Corporation) shall be 

borne by the Contractor. 

13(a)6. The Engineer-in-charge shall be entitled to have tests carried out for any materials supplied by 

the Contractor other than those for which satisfactory proof has already been furnished, at the 
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cost of the Contractor and the Contractor shall provide at his expense all facilities, which the 

Engineer-in-charge may require for the purpose. 

  13(b)  Materials to be supplied by the Corporation: 

 Materials to be supplied by the Corporation are shown in Schedule - B which also stipulates 

quantum, place of issue and rate(s) to be charged in respect thereof. 

13(b)1. If after acceptance of the tender, the Contractor desires the Corporation to supply any other 

materials, such materials may be supplied by the Corporation, if available, at rates to be fixed 

by the Engineer-in-Charge and all on payment before the materials are issued to the 

Contractor. 

13(b)2. For the materials listed in Schedule-B, which the Corporation has agreed to supply the 

Contractor, he shall give reasonable notice in writing about his requirements to the Engineer-

in-charge in accordance with the agreed phases of programme. Such materials shall be 

supplied for the purpose of the Contract of aforesaid Schedule, shall be set off or deducted, as 

and when materials are consumed in item of work for which payment is being made to the  

 

Contractor, or from any sums then due or which may after become due to the Contractor from/under 

the Contract.  At the time of submission of bills the Contractor shall properly account for the 

materials issued to him to the satisfaction of the Engineer-in-charge and certify that balance of 

materials supplied is available at site.   

13(b)3. The Contractor shall bear the cost of loading, transporting to site, unloading, storing under 

cover as required, assembling and joining the several parts together as necessary, 

incorporating of fixing materials in the works including all preparatory work of whatever   

description as may be required. 

13(b)4. All materials issued to the Contractor by the Corporation for fixing in the works (including 

preparatory work), and being surplus on completion or on foreclosure of the work be returned 

by the Contractor at his expense, at wear and tear and/or waste.  If the Contractor is required to 

deliver such materials at a place other than the place of issue, he shall do so and the 

transportation charges from the site to such place, less the transportation charges which would 

have been incurred by the Contractor had such materials been delivered at the place of issue, 

shall be borne by the Corporation. 

13(b)5. Surplus materials returned by the Contractor shall be credited to him by the Engineer-in-

charge at rates not exceeding those at which these were originally issued to him after taking 

into consideration any determination or damage which may have been caused to the said 

materials whilst in the custody of the Contractor. 

13(b)6. If on completion of works the Contractor fails to return surplus materials out of these supplied 

by the Corporation, then in addition to any other liability which the Contractor would incur, 

the Engineer-in-charge may, by a written notice to the Contractor require him pay within a 

fortnight of receipt of the notice, for such unreturned surplus materials at double the issue rates 

 13(b)7. Delay in obtaining materials by the Corporation: 

 Owing to difficulty in obtaining certain controlled and other materials in the market, the 

Corporation has undertaken to supply them as specified in Schedule - B,  there may be delay 

in obtaining these materials by the Corporation and the Contractor is therefore, required to  
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keep himself in touch with the day to day position regarding the supply of materials from the 

Engineer-in-charge and to so adjust the progress of the work that their labour may not remain 

idle nor may there by any other claim due to or arising from delay in obtaining the materials.  

It should be clearly understood that no claim whatsoever shall be entertained by the 

Corporation on account of delay in supplying materials. 

 

13(c)   GENERAL 

 Materials required for the works, whether brought by the Contractor or supplied by the 

Corporation, shall be stored by the Contractor only at places approved by the Engineer-in-

charge.  Storage and safe custody of materials shall be the responsibility of the Contractor. 

13(c)1. Corporation   official concerned with the Contract shall be at liberty any time to inspect and 

examine any materials intended to the use in or on the works, either on the site or at factory or 

workshop or other place(s), where such materials are assembled, fabricated, manufactured or 

any place(s) where these are lying or from which these are being obtained and the Contractor 

shall give such facilities as may be required for such inspection and examination. 

 

 

13(c)2. Materials supplied by the Corporation and brought to the site by the Contractor shall not be 

removed off the site without the prior written approval of the Engineer-in-Charge.  But 

whenever the works are finally completed, the Contractor shall at his own expense forthwith 

return to the all-surplus materials originally supplied to him as per stipulation in the Contracts. 

14.     L A B O U R 

 The Contractor shall employ labour in sufficient numbers to maintain the required rate of 

progress and of quality to ensure workmanship of the degree specified in the Contract and to 

the satisfaction of the Engineer-in-Charge.  The Contractor shall not employ in connection 

with the works any person who has not completed his eighteen years of age. 

14.1    The Contractor shall furnish to the Engineer-in-Charge at the intervals as decided by E.I.C., a 

distribution return of the number and description by trades of the work, people employed on 

the works.  The Contractor shall also submit on the 4th and 19th of every month to the 

Engineer-in-Charge a true statement showing in respect of the second half of the preceding 

month and the first half of the current month    (i) the accident that occurred during the said 

fortnight showing the circumstances under which they happened and the extent of damages 

and injury caused by them and (ii) the number of 

female workers who have been allowed Maternity Benefit as provided in the Maternity Benefit Act 

1961 or Rules made there under and the amount paid to them. 

14.2   The Contractor shall pay to labour employed by him wages not less than fair wages as defined 

in the Contract Labour (Regulation & Abolition) Act, 1970 and Rules made there under. 

14.3   The Contractor shall in respect of labour employed by him comply with or cause to be complied 

with the Contract Labour (Regulation & Abolition) Act, 1970 and Rules made there under in 

regard to all matters provided therein. 

14.4   The Contractor shall comply with the provision of the payment of Wages Act, 1936, Minimum 

Wages Act, 1948, Employees Liability Act, 1938, Workmen's Compensation Act, 1923, 

Industrial Dispute Act, 1947, Maternity Benefit Act, 1961 and Mines Act, 1952 or any  
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modifications thereof or any other Law relating thereto and rules made there under from time to time. 

14.4(a) The Contractor shall be liable to pay his contribution and the Employees Contribution to the 

Employees State Insurance scheme in respect of all labour employed by him for the execution 

of the Contract, in accordance with provision of `The Employees State Insurance Act, 1948' as 

amended from time to time and as applicable in this case.  In case the Contractor fails to 

submit full details of his account of labour employed and the contribution payable, the 

Engineer- in-Charge shall recover from the running bills of Contractor an amount of 

Contribution as assessed by him.  The amount so recovered shall be adjusted against the actual 

contribution payable under Employees State Insurance scheme. 

14.5    The Engineer-in-charge shall on a report having been made by an Inspecting staff as defined 

under the Contract Labour (Regulation) Act, 1970 and rules made there under have the power 

to deduct the money, due to the Contractor, any sum required estimated to be required for 

making good the loss suffered by a worker or workers by reason of no fulfillment of the 

conditions of the Contract for the benefit of workers, non payment of wages or of deduction 

made from his or their wages which are not justified by the terms of the Contract or non-

observance of the said act. 

 

14.6    The Contractor shall indemnify the Corporation against any payment to be made under and for 

observance of the Contract Labour (Regulation & Abolition) Act, 1970 and Rules made there 

under without prejudice to his right to claim indemnity from his Sub-Contractors. 

14.7    In the event of the Contractor committing a default or breach of any of the provisions of 

aforesaid Act and rules made amended/amended from time to time, or furnishing any 

information or submitting or filling any Form/Register/Slip under the provisions of the Law 

which is materially incorrect, then on the report of the Inspecting Officer, the Contractor shall 

without prejudice pay to the Corporation a sum not exceeding liabilities for such defaults 

including liquidated damages etc. for every default, breach or 

furnishing, making, submitting, filling materially incorrect statement, as may be fixed by the Labour 

Department and the Contractor should indemnify the Corporation against all such liabilities. 

14.7.1 Model Rules for Labour Welfare: 

 The Contractor shall at his own expense comply with or cause to be complied with Model 

Rules for Labour Welfare as provided under the Rules framed by the appropriate government 

from time to time for the protection of health and for making sanitary arrangements for 

workers employed directly or indirectly on the works.  In case the Contractor fails to make 

arrangements as aforesaid, the Engineer-in-charge shall be entitled to do so and recover the 

cost thereof from the Contractor. 

 Failure to comply with Model Rules for Labour Welfare, Safety code or the provisions relating 

to report on accidents and to grant Maternity Benefits to female workers shall make the 

Contractor liable to pay to the Corporation as liquidated damages an amount not exceeding Rs. 

50.00 for each default on materially incorrect statement or reports from the Engineer-in-charge 

in such matters, based on reports from the Inspecting officers shall be final and binding and  

 

 

deductions for recovery of such liquidated damages may be made from the any amount payable to the 

Contractor 
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15.    The Contractor shall not be permitted to enter on (other than for inspection purpose) or take 

possession of the site until instructed to do so by the Engineer-in-charge in writing.  The 

portion of the site to be occupied by the Contractor shall be defined and/or marked on the site 

plan, failing which these shall be indicated by the Engineer-in-charge at site and the 

Contractor shall on no account be allowed to extend his operations beyond these areas. 

 In respect of any land allotted to the Contractor for purpose of or in connection with the 

Contract, the Contractor shall be a licensee subject to the following and such other terms and 

the licenser may impose conditions as: 

i)    That he shall pay a nominal license fee of Rs. 1 per year or part of a year for use and 

occupation, in respect of each and every separate area of land allotted to him 

ii)   That such use or occupation shall not confer any right of tenancy of the land to the 

Contractor 

iii)  That the Contractor shall be liable to vacate the land on demand by the Engineer-in-

charge. 

iv)   That the Contractor shall have no right to any construction over this land without the 

written permission of the Engineer-in-charge.  In case he is allowed to construct any  

 

 

structure he shall have to demolish and clear the same before handing over the completed 

work unless agreed to the Corporation. 

15.1   The Contractor shall provide, if necessary or if required on the site all temporary access there  

to and shall alter, adopt and maintain same as required from time to time and shall take up and  

clear them away as and when no longer required and as and when ordered by the Engineer-in- 

charge and make good all damage done to the site. 

16.    SETTING OF THE WORKS: 

 The Engineer-in-Charge shall supply dimensioned drawings, levels and other information 

necessary to enable the Contractor to set out the work.  The Contractor shall provide all labour 

and setting out appliances required and set out the work and be responsible for the accuracy of 

the same.  He shall amend at his own cost and to the satisfaction of the Engineer-in-charge any 

error found at any stage which may arise through inaccurate setting out unless such error is 

based on incorrect data furnished in writing by the Engineer-in-charge, in which case cost of 

rectification shall be borne by the Corporation.  The Contractor shall protect and preserve all 

benchmarks used in setting out the works till end of the Defect Liability Period unless the 

Engineer-in-Charge directs their earlier removal. 

17.    SIDE DRAINAGE: 

 All water, which may accumulate on the site during the progress of works or in trenches and 

excavations, shall be removed from the site to the satisfaction of the Engineer-in-charge and at 

the Contractor expenses. 

 

 

 

 

 

18.    NUISANCE: 
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 The Contractor shall not at any time do, cause or permit any nuisance on the site or do 

anything which shall cause unnecessary disturbance, inconvenience to owners, tenants or 

occupiers of other properties near the site and to the public generally. 

19.    MATERIALS OBTAINED FROM EXCAVATION: 

 Materials of any kind obtained from excavation on the site shall remain the property of the 

Corporation and shall be disposed of as the Engineer-in-charge may direct. 

20.    TREASURE TROVE, FOSSILS ETC.: 

 All fossils, coins, articles of value or antiquity and structures and other remains or things of 

geological or archaeological interest discovered on the site shall be the absolute property of 

the Corporation and the Contractor shall take reasonable precautions to prevent his workmen 

or any other person from removing or damaging any such articles or thing and shall 

immediately open discovery thereof and before removal, acquaint the Engineer-in-charge and 

obtain his directions as to the disposal of the same at the expense of the Corporation. 

21.    PROTECTION OF TREES: Tree designated by the Engineer-in-charge shall be 

protected from damage during the course of the works and earth level within 1.0 Mtr. of each 

such tree shall not be changed.  Where necessary, such trees shall be protected by providing 

temporary fencing. 

22.    WATCHING AND LIGHTING: 

 The Contractor shall provide and maintain at his own expense all lights, guards, fencing and 

watching when and where necessary or required by the Engineer-in-charge for the protection 

of the works or for the safety and convenience of those employed on the works or the public. 

 

23.    CONTRACTOR'S SUPERVISION - SUPERVISORY STAFF: 

 The Contractor shall engage and keep at site, qualified technical staff/engineer with necessary 

supporting supervisory staff of sufficient experience of all types of works covered by this 

Contract and they should have all necessary authority to receive materials from the 

Corporation, issue valid receipt for the same, engage labour etc. and proceed with the work as 

required for speedy execution of the work. 

24.    INSPECTION AND APPROVAL: 

 All works embracing more than one process shall be subject to examination and approval at 

each stage thereof and the Contractor shall given due notice to the Engineer-in-Charge or his 

authorized representative when each stage is ready.  In default of such notice the Engineer-in-

Charge shall be entitled to appraise the quality and extent thereof. 

24.1   No work shall be covered up or put out of view without the approval of the Engineer-in-charge 

or his authorized representative and the Contractor shall afford full opportunity for 

examination and measurement of any work which is about to be covered up or put out of view 

and for examination foundations before permanent work is placed thereon.  The Contractor 

shall give the notice to the Engineer-in-Charge or his authorized representative whenever any 

such work or foundation is ready for examination and the Engineer-in-charge or his 

representative shall without unreasonable delay, unless he considers it unnecessary and 

advises the Contractor accordingly, attend for the purpose of examining and measuring such  
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work or of examining such foundation.  In the event of the failure of the Contractor, such work shall 

be uncovered at the Contractor's expense for examination by the Engineer-in-Charge. 

 

24.2  Corporation officers concerned with the Contract shall have powers at any time to inspect  

and examine any part of the works and the Contractor shall give such facilities as may be  

required for such inspection and examination. 

25.    DUTIES AND POWERS OF ENGINEER-IN-CHARGE'S REPRESENTATIVE: 

 The duties of the Representative of the Engineer-in-Charge are to watch and supervise the 

works and to test and examine any materials to be used or workmanship employed in 

connection with the works.  He shall have no authority to order any work involving any extra 

payment by the Corporation nor to make any variation in the works. 

25.1   The Engineer-in-charge may from time to time in writing delegate to his Representative any of 

the powers and authorities vested in the Engineer-in-charge and shall furnish to the 

Contractors a copy of all such written delegation of powers and authorities.  Any written 

instruction or written approval given by the Representative of the Engineer-in-Charge to the 

Contractor within the terms of such delegation shall bind the Contractor and the Corporation 

as though it had been given by the Engineer-in-charge. 

25.2   Failure of the Representative of the Engineer-in-Charge to disapprove any work or materials 

shall not prejudice the power of the Engineer-in-Charge thereafter to disapprove such work or 

materials and to order pulling down, removal or breaking up thereof. 

25.3   If the Contractor shall be dissatisfied with any decision of the Representative of the Engineer-

in-Charge, he shall be entitled to refer matter to the Engineer-in-Charge who shall thereupon 

confirm, reverse vary such decision. 

 

26.    REMOVAL OF WORKMEN: 

 The Contractor shall employ in and about the execution of the works such persons as are 

skilled and experienced in their several trades and Engineer-in-Charge shall be at liberty to 

object to and require the Contractor or to remove from the works any person employed by the 

Contractor in or about the execution of the works who in the opinion of the Engineer-in-

Charge misconducts himself or is incompetent or negligent in the proper performance of his 

duties and such person shall not be again employed upon the works without permission of the 

Engineer-in-charge. 

 

27.    UNCOVERING AND MAKING GOOD: 

 The Contractor shall uncover any part of the works and/or make opening in or through the 

same as the Engineer-in-charge may from time to time direct for his verification and shall re-

instate and make good such part to the satisfaction of the Engineer-in-charge.  If any such part 

has been covered up or put out of view after being approved by the Engineer-in-Charge and 

subsequently found on uncovering to be executed in accordance with the Contract, the 

expenses of uncovering and/or making opening or through reinstating and making good the 

same shall be borne by the Contractor. 
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28.    WORKING DURING NIGHT OR ON SUNDAYS AND HOLIDAYS 

 Subject to any provisions to the contrary contained in the Contract none of the permanent 

works shall be carried out during night or on Sundays or on authorized holidays without the 

permission in writing of the Engineer-in-Charge except when the work is unavoidable or 

absolutely necessary for the safety of life, property or works in which case the Contractor shall 

immediately advise the Engineer-in-charge accordingly. 

28.1  COMPLETION CERTIFICATE: 

 As soon as the work is complete, the Contractor shall give notice of such completion to the 

Engineer-in-charge and within ten days of receipt of such notice the Engineer-in-charge shall 

inspect the work and shall furnish the Contractor with a certificate of completion indicating (a) the 

date of completion, (b) defects to be rectified by the Contractor and/or (c) items for which payment 

shall be made at reduced rates.  When separate periods of completion have been specified for items 

or groups of item the Engineer-in-Charge shall issue separate completion certificates for such 

items or group of items.  No certificate of completion shall be issued, nor shall the work be 

considered to be complete till the Contractor shall have removed from the premises on which the 

work has been executed all scaffolding, sheds and surplus materials, except such as are required 

for rectification of defects, rubbish and all huts and sanitary arrangements required for his 

workmen on the site in connection with the execution of the work, as shall have been erected by 

the Contractor, the workmen and cleaned all dirt from all parts of building(s), in upon or about 

which the work has been executed or of which the work has been executed or of which he may 

have had possession for the purpose of the execution thereof and cleaned floors, gutters and drains, 

eased doors and sashes oiled locks and fastenings labeled keys clearly and handed them over to the 

Engineer-in-Charge or his representative and made the whole premises fit for immediate 

occupation or use to the satisfaction of the Engineer-in-charge.  If the Contractor shall fail to 

comply with any of the requirements of this conditions as aforesaid, on or before the date of 

completion of the works, the Engineer-in-charge may at the expense of the Contractor fulfill such 

requirements and dispose of the scaffoldings, surplus materials, and rubbish etc. as he thinks fit  

 

and the Contractor shall have no claim in respect of any such scaffolding or surplus materials except for 

any sum actually realized by the sale thereof less the cost of fulfilling the requirements and any 

other amount that may be due from the Contractor, if the expense of fulfilling such requirements is 

more than the amount realized on such disposal as aforesaid the Contractor shall forthwith on 

demand pay such excess. 

 

28.2   If at any time before completion of the work, items or groups of items for which separate periods 

of completion have been specified, have been completed the Engineer-in-charge with the consent 

of the Contractor takes possession of any part of the same (any such parts being hereinafter in this 

conditions referred to as the relevant part) then not withstanding anything expressed or implied 

elsewhere in this Contract. 

28.2 (a)   Within ten days of the date of completion of such items or group of items or of possession of the 

relevant part the Engineer-in-charge shall issue completion certificate for the relevant part as in 

conditions 31(1) as above provided the Contractor fulfils his obligations under that condition for 

the relevant part. 
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(b)   The Defects Liability Period in respect of such items and the relevant part shall be deemed to 

have commenced from the certified date of completion of such items or the relevant part as the 

case may be. 

    (c)   The Contractor may reduce the value insured to extent of full value of the completed items or 

relevant part as estimated by the Engineer-in-charge for this purpose.  This estimate shall be 

applicable for this purpose only and for no other. 

 (d)  For the purpose of ascertaining compensation for delay in completion of the work relevant  

part will be deemed to form a separate item or group, with date of completion as given in  

the Contract or as extended under the relevant condition and actual date of completion as  

certified by the Engineer-in-charge under this condition. 

 

 

29.   COMPENSATION FOR DELAY 

   

(a)  Liquidated Damages (LD) shall be levied where reasons are attributable to supplier / 

 contractors for delays in execution of purchase order/ contract. LD shall be levied @0.5% 

 per week or part thereof on the value of unfinished supply/work order for each week of 

 delay subject to a maximum of 5% of the total value of contract (excluding taxes and 

 duties) 

(b)  Wherever the supply/work is on turnkey or having a bearing in commissioning and 

 performance of the system in total, LD is to be imposed on total value, in such cases. 

(c) If separate period of completion is specified for certain item of work or group of items of 

 work, at the time of issuing the order, the LD can be levied on the total value of item of 

 work or group of items of work which are completed beyond the agreed contract period.  This  

aspect should be brought out in the tender document. 

(d) If it is equally applicable to import orders then suitable provision to this effect has to be 

 made in the order and L.C. 

(e) All the proposals for waiver of LD shall be vetted by concerned SPC/WTC. 

(f)  The Unit heads are authorized to waive LD arising out of POs/WOs issued under 

 their delegated powers. 

 

(g)  In all other cases approval for waiver of LD shall be accorded by CMD and proposal 

 need to be sent through D (T)/D (F). 

  

30.    DEFECTS LIABILITY PERIOD 

 The Contractor shall be responsible to make good and remedy at his own expense within such 

period as may be stipulated by the Engineer-in-charge, any defect which may develop or may 

be noticed before the expiry of the period mentioned in Schedule - F hereto from the certified 

date of completion and intimation of which has been sent to the Contractor within seven days 

of the expiry of the said period by a letter sent by hand delivery or by registered post. 

31.    From commencement to completion of the works, the Contractor shall take full responsibility 

for the care thereof and for taking precautions to prevent loss or damage and to minimize loss 

or damage to the greatest extent possible and shall be liable for any damage or loss that may 

occur to the works or any part thereof and all Government T & P  



URANIUM CORPORATION OF INDIA LIMITED: JADUGUDA 

(A GOVT. OF INDIA ENTERPRISE) 

DEPARTMENT OF ATOMIC ENERGY 

P.O. JADUGUDA MINES 

DIST: SINGHBHUM (EAST) 

JHARKHAND – 832 102 

Website: www.uraniumcorp.in 

Phone No: 0657-2730122, 2730322 
ISO 9001:2008, ISO 14001:2004 & IS 18001:2007 

CIN: U 12000 JH 1967 GOI 000806 
GSTIN: 20AAACU2207N1ZO 

 

  Page 41 of 64 

 

from any cause whatsoever (save and except the Excepted Risks) and shall at his own cost repair and 

make good the same so that at completion of the work, Corporation‟s T & P shall be in good 

order and condition and in conformity in every respect with the requirements of the Contract 

and instruction of the Engineer-in-charge. 

  32. Provided always that the Contractor shall not be entitled to payment unless the Contractor 

shall insure the works (from commencement to completion), the Corporation's T & P hired by 

the Contractor and all materials at site to their full value (as to Corporation's T & P according 

to the value indicated in Schedule-C), against the risk or damage from whatever cause arising 

other than the Excepted Risks.  The said insurance shall be in joint name of the Corporation 

and the Contractor, The Contractor shall deposit with the Engineer-in-charge the said policy or 

policies. All money payable by the insurers under such policy or policies shall be recovered by 

the Corporation and shall be paid to the Contractor in installments by the Engineer-in-charge 

for the purpose of re-building or replacement or repairs of the works and/or goods destroyed or 

damaged as the case may be.  Provided however if the amount payable by the insurers in 

respect of any claim under such a policy is not in excess of the amount mentioned in Schedule 

- F the same may be recovered by the Contractor directly from the insurers and shall be 

utilized by him for the purpose of re-building or replacement or repairs of the works and/or 

goods destroyed or damaged as the case may be. 

  33. If the Contractor has blanket insurance policy for all his works and the policy covers all the 

items to be insured under this condition, the said policy shall be assigned by the Contractor in 

favour of the Corporation, provided however, if any amount is payable under the policy by the 

insurers in respect of works other than the work under this Contract, the same may be 

recovered by the Contractor directly from the insurers. 

34.3   Where the Corporation building or a part thereof is rented by the Contractor he shall insure the 

entire building if the building or any part thereof is used by him for the purpose of storing or  

 

 

using materials of combustible nature, as to which the decision of the Engineer-in-Charge shall be 

final and binding. 

34.4 The Contractor shall indemnify and keep indemnified the Corporation against all losses and 

claims for injuries or damage to any person or any property whatsoever which may arise out of 

or in consequence of the construction and maintenance of works and against all Claims, 

demands, proceedings, damages, cost of charge and expenses whatsoever in respect of or in 

relation thereto provided always that nothing herein contained shall be deemed to render the 

Contractor liable for or in respect of or to indemnify the Corporation against any 

compensation or damage caused by the Excepted Risks. 

34.5   The Contractor shall at all times Indemnify the Corporation against all claims, damages, or 

compensation under the provisions of payment of wages Act - 1936, Minimum Wages Act - 

1948, Employer's Liability act - 1938, The workmen's Compensation Act - 1923, Industrial 

Disputes Act - 1947, and Maternity Benefit Act – 1961, E.P.F. (M) Act 1952, or any 

modifications thereof or any other law relating thereto and rules made there under from time to 

time or as consequence of any accident or injury to any workmen or other persons in or about 

the works, whether in the employment of the Contractor or not, (save and except where such 

accident or injury has resulted from any act of the Corporation, it's agents or servants) and 
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against all cost, charges and expenses of any suit action or proceedings arising out of such 

accident or injury and against all sum or sums which may with the consent of the Contractor 

be paid to compromise or compound any such claim,  without limiting his obligations and 

liabilities as above provided.  The Contractor shall insure against all claims, damages or 

compensation payable under the Workmen's Compensation Act - 1923 or any modification 

thereof or any other Law relating thereto. 

34.6   The aforesaid insurance policy/policies shall provide that they shall not be cancelled till the 

Engineer-in-charge has agreed to there  

34.7   The Contractor shall prove to the Engineer-in-charge from time to time that he has taken out 

all the insurance policies referred to above and has paid the necessary premiums for keeping 

the policies alive till expiry of the Defect Liability Period, if any. 

34.8 The Contractor shall ensure that similar insurance policies are taken out by his Sub-

Contractors (if any) and shall be responsible for any claims or losses to the Corporation 

resulting from their failure to obtain adequate insurance protection in connection thereof.  The 

Contractor shall produce or cause to be produced by his Sub-Contractors (if any) as the case 

may be, the relevant policy or policies and premium receipts as and when required by the 

Engineer-in-charge. 

34.9 If the Contractor and/or his Sub-Contractor (if any) shall fail to effect and keep in force the 

insurance referred to above or any other insurance which he/they may be required to effect 

under the terms of the Contract, then and in any such case the Corporation may, without being 

bound to, effect and keep in force any such insurance and pay such premium or premiums as 

may be necessary for that purpose and from time to time deduct the amount so paid by the 

Corporation from any money due or which may become due to the Contractor or recover the 

same as debt due from the Contractor. 

 

 

 

35.    FACILITIES TO OTHER CONTRACTORS: 

 The Contractor shall, in accordance with requirement of the Engineer-in-charge, afford all 

reasonable facilities to other Contractors engaged contemporaneously on separate Contracts in 

connection with the works and for departmental labour and labour of any other properly 

authorized authority or statutory body which may be employed at the site on execution on any 

work not included in the Contract or of any Contract which the Corporation may enter into the 

connection with or ancillary to the works. 

36.       NOTICES TO LOCAL BODIES 

 The Contractor shall comply with and give all notices required under any governmental 

authority, interment, rule or order made under any act of parliament, state laws or any 

regulation or bye-laws of any local authorities relating to the works.  He shall before making 

any variation from the Contract, drawings necessitated by such compliance give to the 

Engineer-in-charge a written notice giving reasons for the proposed variation and obtain the 

Engineer-in-charge's instructions thereon. 

36.1  The Contractor shall pay and indemnify the Corporation against any liability in respect of any 

fees or charges payable under any Act of parliament, state laws or any Government  
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instrument, rule or order and any regulations or by-laws of any local authority in respect of the 

works. 

37.    SUB CONTRACTS 

 The Contractor shall not sublet any portion of the Contract without the prior written approval 

of the Accepting authority. 

38.    INSTRUCTIONS AND NOTICES 

 Subject as otherwise provided in this Contract, all notices to be given on behalf of the 

Corporation and all other actions to be taken on its behalf may be given or taken by Engineer-

in-charge or any officer for the time being entrusted with the functions, duties and powers of 

the Engineer-in-charge. 

38.1   All instructions, notices and communications etc. under the Contract shall be given in writing 

and if sent by registered post to the last known place of above or business of the Contractor 

shall be deemed to have been served on the date when in the ordinary course of post these 

would have been delivered to him. 

38.2   The Contractor or his agent shall be in attendance at the site/ sites during all working hours 

and shall superintend the execution of the works with such additional assistance in each trade 

as the Engineer-in-charge may consider necessary.  Orders given to the Contractor's agent 

shall be considered to have the same force as if they had been given to him. 

38.3 The Engineer-in-charge shall communicate or confirm his instructions to the Contractor in 

respect of the execution of work in a "Work site order Book" maintained in the office of the 

Engineer-in-charge and the Contractor or his authorized representative shall confirm receipt of 

such instruction by the Contractor, he shall be furnished a certified true copy of such 

instructions. 

39.    FORE CLOSURE OF CONTRACT IN FULL OR IN PART DUE TO 

ABANDONMENT OR REDUCTION IN SCOPE OF WORK: 

 If at any time after acceptance of the tender, the Corporation shall decide to abandon or reduce 

the scope of the works for any reason, whatsoever hence not require the whole or any part of 

 

the work to be carried out, the Engineer-in-Charge shall give notice in writing to that effect to the 

Contractor and the Contractor shall have no claim to any payment of compensation or 

otherwise whatsoever, on account of any profit or advantage or which he might have derived 

from the execution of the works in full, which he did not derive in consequence of the fore 

closure of the whole or part of the works. 

39.1   The Contractor shall be paid at Contract rates full amount for works executed at site, and in 

addition, a reasonable amount as certified by the Engineer-in-charge for the items hereunder 

mentioned which could not be utilized on the work to the full extent because of the 

foreclosure. 

 (a)   Any expenditure incurred on preliminary site work e.g. temporary access roads, 

temporary labour huts, staff quarters and site office, storage, accommodation and water 

storage tanks. 

 (b) i)   The Corporation shall have the option to take over Contractor's Materials or any part 

thereof either brought to site or of which the Contractor is legally bound to accept 

delivery from suppliers (for incorporation in or incidental to the work), provided 

however, the Corporation shall be bound to take over the materials or such portions 
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thereof as the Contractor does not desire to retain.  For materials taken over or to be 

taken over by the Corporation, cost of such materials shall, however, take into account 

purchase price, cost of transportation and deterioration or damage which may have 

been caused to materials whilst in the custody of the Contractor. 

      ii)  For Contractor's materials not retained by the Corporation, reasonable cost of 

transportation of such materials from site to Contractor's permanent stores or to his 

other works, whichever is less.  If materials are not transported to either of the said 

places, no cost of transportation shall be payable. 

 (c)   If any materials supplied by the Corporation are rendered surplus, the same except 

normal wastage shall be returned by the Contractor to the Corporation at rates not 

exceeding those at which these were originally issued less allowance for any deteri-

oration or damage which may have been caused whilst the materials were in the 

custody of the Contractor.  In addition, cost of transporting such materials from site to 

the Corporation stores if so required by the Corporation. 

 (d)   Reasonable compensation for transfer of T & P from site to Contractor's permanent 

stores or to his other works, which ever is less.  If T & P are not transported to either of 

the said places, no cost of transportation shall be payable.  

The Contractor shall if required by the Engineer-in-charge furnish to him books of 

account, wage books, time sheets and other relevant documents as may be necessary to 

enable him to certify the reasonable amount payable under this condition. 

40.    TERMINATION OF CONTRACT FOR DEATH: 

 If the Contractor is an individual or a proprietary concern and the individual or the proprietary 

dies and if the Contractor is a partnership in concern and one of the partners dies, then unless 

the Accepting Authority is satisfied that the legal representative of the individual Contractor or 

of the proprietor of the proprietary concern and in the case of partnership, the surviving 

partners, are capable of carrying out and complete the Contract, the Accepting Authority shall 

be entitled to cancel the Contract as to its incomplete part without the Corporation being in  

 

any way liable to payment of any compensation to the estate  of the deceased Contractor and/or to the 

surviving partners of the Contractors firm on account of the cancellation of the Contract.  The 

decision of the Accepting authority that the legal representatives of the deceased Contractor or 

the surviving partners of the Contractor's firm cannot carry out and complete the Contract shall 

be final and binding on the partners.  In the event of such cancellation the Corporation shall 

not hold the estate of the deceased Contractor and/or the surviving partners of the Contractor's 

firm liable in damages for not completing the Contract. 

41.    CANCELLATION OF CONTRACT IN FULL OR IN PART: 

If the Contractor: 

a)   At any time makes default in proceeding with the works with due diligence and 

continued to do so after a notice in writing of 7 days from the Engineer-in-charge or 

b)   Commits default the works or items of work with individual dates of completion, and 

does not complete them within the period specified in notice given in writing in that 

behalf by the Engineer-in-charge. 
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c)   Fail to complete the works or items of work with individual dates of completion, and 

does not complete them within the period specified in notice given in writing in that 

behalf by the Engineer-in-charge. 

d)   Shall offer or give or agree to give to any person in Corporation's service or to any 

other person on his behalf consideration, any gift or of any kinds as an inducements or 

reward for doing or forbearing to or for having done or forborne to do any act in 

relation to the obtaining or execution of this or any other Contract for the Corporation. 

e)   Shall enter into a Contract with the Corporation in connection with which commission 

has been paid or agreed to be paid by him or to his knowledge, unless the particulars of 

any such commission and terms of payment thereof have previously been disclosed in 

writing to the Accepting Engineer-in-charge. 

f)   Shall obtain a Contract with the Corporation as a reward offering tendering or by other 

non - bonafied methods of competitive tendering or 

g)   Being an individual, or if a firm any partner thereof, shall at any time be adjusted 

insolvent or have a receivers order for administration of his estate, made against him or 

shall take any proceeding, liquidation or composition (other than a voluntary 

liquidation for the purpose of amalgamation or reconstruction) under any Insolvency 

Act for the time being in force or make any conveyance or assignment of his effects or 

composition or arrangement for the benefit of his creditors or purpose so to do, or if 

any application be made under any Insolvency Act for the time being in force for 

sequestration of his estate or if a trust deed be executed by him for benefit of his 

creditor, shall be given to the Contractor for value of the work executed by him up to 

the time of cancellation, the value of Contractor's materials taken over and 

incorporated in the work, and use of tackle and machinery belonging the Contractor 

work  

or 

h) Being a Corporation, shall pass a resolution or the Court shall make an order for the  

liquidation of its affairs, or a Receiver or Manager on behalf of the debenture holders  

shall be appointed or a circumstance shall arise which entitle the court or debenture  

 

holders to appoint a Receiver or Manager 

or 

i)   Shall suffer an execution being levied on his goods and allow to be contained for a 

period of 21 days or  

j)   Assigns, transfers, sublets (engagement of labour on a piece basis or of labour with 

materials not to be incorporated in the work, shall not be deemed to be subletting) or 

attempts to transfer or sublet the entire works or any portion thereof, without the prior 

written approval of the Accepting Authority. 

 The Accepting Authority may, without prejudice to any other right to remedy, which 

shall have accrued or shall accrue thereafter, the Corporation by written notice cancel 

the Contract as a whole or only such items of work on default from the Contract. 

41.1   The Accepting authority shall on such cancellation have power to  

      (a) Take possession of the site and any materials, constructional plant, implements, stores 

etc. thereon, and/or 
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(b)  Carryout the incomplete work by any means at the risk and cost of the Contractor. 

41.2   On cancellation of the Contract in full or in part, the Engineer-in-Charge shall determine what 

amount, if any, is recoverable from the Contractor for completion of the works or part of the 

works or in case the works or part of the works is not to be completed, the loss or damage 

suffered by the Corporation.  In determining the amount, credit shall be given to the 

Contractor for the value of the work executed by the Contractor upto the time of cancellation, 

the value of Contractor's materials taken over and incorporated in the work, and use of tackle 

and machinery belonging to the Contractor. 

41.3   Any excess expenditure incurred or to be incurred by the Corporation in completing the works 

or part of the works or the excess loss or damages suffered or may be suffered by the 

Corporation as aforesaid after allowing such credit shall be recovered from any moneys due to 

the Contractor on any account, and if such moneys are not sufficient the Contractor shall be 

called upon in writing to pay same within 30 days. 

If the Contractor shall fail to pay the required sum within the aforesaid period of 30 days, the 

Engineer-in-charge shall have the right to sell any or all of the Contractor's unused materials, 

constructional plant, Implements, temporary building etc. and apply the proceeds of sale 

thereof, towards the satisfaction of any sums due from the Contractor under the Contract and if 

thereafter there be any balance outstanding from the Contractor, it shall be recovered in 

accordance with the provisions of the Contract. 

41.4   Any sums in excess of the amounts due to the Corporation and unsold materials, 

constructional plant etc. shall returned to the Contractor, provided always that if cost or 

anticipated cost of completion by the Corporation of the works is less than the amount which 

the Contractor would have been paid had he completed the works or part of the works, such 

benefit shall not accrue to the Contractor. 

42.    LIABILITY FOR DAMAGE/DEFECTS OR IMPERFECTIONS AND 

RECTIFICATION THEREOF: 
 If the Contractor or his workmen or employees shall injure or destroy any part of the building 

in which they may be working or any building, road, fence etc. contiguous to the premises on 

which the work or any part of it is being executed or if any damage shall happen to the work  

 

while in that progress, the Contractor shall upon receipt of a notice in writing in that behalf make the 

same good at his own expense.  If it shall appear to the Engineer-in-charge or his 

representative at any time during construction or re-construction or prior to the expiration of 

the Defects Liability Period, that any works has been executed with unsound, imperfect or 

unskillful workmanship or that any materials are of a inferior quality to that Contract for, or 

otherwise not in accordance with the Contract, or that any defect, shrinkage or other fault have 

appeared in the work arising out of defective or improper materials or workmanship, the 

Contractor shall, upon receipt of a notice in writing in that behalf from the Engineer-in-

Charge, forthwith rectify or remove and reconstruct the work so specified in whole or in part, 

as the case may require or as the case may be and/or remove the materials or articles at his 

own expense not withstanding that the same may have been to do so within the period to be 

specified by the Engineer-in-charge, may rectify or remove and re-execute the work and or 

remove and replace with other materials or articles complained of, as the case may be, by 

other means at the risk and expense of the Contractor.   In case of repairs and maintenance 
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works, splashes and droppings from white washing, painting, etc. shall be removed and 

surface cleaned simultaneously with completion of these items of work in individual rooms, 

quarters or premises etc. where the work is done, without waiting for completion of all other 

items of work in the Contract.  In case the Contractor fails to comply with the requirements of 

this condition, the Engineer-in-charge shall have the right to get the work done by other means 

at the cost of the Contractor.  Before taking such action, however, the Engineer-in-charge shall 

give three days notice in writing to Contractor. 

43.    URGENT WORKS: 

 If any urgent work (in respect whereof the decision of the Engineer-in-Charge shall be final 

and binding) becomes necessary and the Contractor unable or unwilling at once to carry it out, 

the Engineer-in-Charge may by his own or other work people carry it out as he may consider 

necessary.  If the urgent work were such as the Contractor is liable under the Contract to carry 

out at his expense, all expenses incurred on it by the Corporation shall be recoverable from the 

Contractor and be adjusted or set off against any sum payable to him. 

44.    CHANGE IN CONSTITUTION: 

 Where the Contractor is a partnership firm, prior approval in writing of the accepting authority 

shall be obtained before any change is made to the constitution of the firm. Where the 

Contractor is an individual or a Hindu Undivided Family-business concern, such approval as 

aforesaid shall likewise be obtained before the Contractor enters into any partnership 

agreement where under the partnership, firm would have the right to carry out the work hereby 

undertaken by the Contractor.  If prior approval as aforesaid is not obtained, the Contract shall 

be deemed to have been assigned in contravention of condition 41(j) hereof and the same 

action may be taken and the same consequences shall ensure as provided for in the said 

condition 41. 

 

45.    TRAINING OF APPRENTICES 

 The Contractor shall during the currency of the Contract, when called upon by the Engineer-

in-charge engage and also ensure engagement by Sub-Contractors and others employed by the 

Contractor in connection with the works, such number of apprentices in the categories as  

 

directed by E.I.C. and for such periods as may be required by the Engineer-in-charge.  The Contractor 

shall train them as required under the Apprentices Act, 1961 and shall be responsible for all 

obligations, the employer under the Act including the liability to make payment of apprentices 

as required under the act. 

 

 

48.    PAYMENT ON ACCOUNT: 

 Interim bills shall be submitted by the Contractors at intervals mentioned in Schedule - F on or 

before the date fixed by the Engineer-in-charge for the work executed.  The Engineer-in- 

charge shall then arrange to have the bill verified by taking or causing to be taken, where necessary, 

the requisite measurements of the work. 

48.1   Payment on account for amount admissible shall be made on the Engineer-in-charge certifying 

the sum to which the Contractor is considered entitled by way of interim payment for all work 
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executed after deducting there from the accounts already paid, the security deposit and such 

other amounts as may be deductible or recoverable in terms of the Contract. 

48.2   Any interim certificate given relating to work done or materials supplied may be modified or 

corrected by any subsequent interim certificate or by the final certificate.  No certificate of the 

Engineer-in-charge supporting an interim payment shall of itself be conclusive evidence that 

any work or materials to which it relates is/are in accordance with the Contract. 

48.3 Pending consideration of extension of date of completion, interim payments shall continue to 

be made as herein provided. 

 49.    TIME LIMIT FOR PAYMENT OF FINAL BILL 

 The Contractor shall submit the Final Bill within three months of physical completion of the 

works.  The Contractor shall make no further claims after submission of the bill (final) and 

these shall be deemed to have been waived and extinguished.  Payment of those items of the 

bill in respect of which there is no dispute and of items in dispute, for quantities and at rates as 

approved by Engineer-in-charge, shall be made within the period specified hereunder, the 

period being reckoned from the date of receipt of the bill by the Engineer-in-charge. 

a)  Contract amount not exceeding Rs. 5 Lakhs.....  Four months 

b)  Contract amount exceeding Rs. 5 Lakhs .........  Six months 

50.    After payment of the amount of the final bill payable as aforesaid has been made, the 

Contractor may, if he so desires, reconsider his position in respect of the disputed portion of 

the final bill and if he fails to do so within 90 days his disputed claim shall be deals with as 

provided in the Contract, provided however, no reimbursement or refund shall be made if the 

increase/decrease is not more than + 10% of the said price, and if so the reimbursement or 

refund shall be made only on the excess over + 10% provided that any increase will not be 

payable if such increase has become operative after the Contract extended date of completion 

of the works or items of work in question. 

51.    OVER PAYMENTS AND UNDER PAYMENTS 

 Whenever any claim for the payment of a sum of money to the Corporation arises out of or 

under this Contract against the Contractor, the same may be deducted by the Corporation from 

any sum then due or which at any time thereafter may become due to the Contractor under this 

Contract and failing that, under any other Contract with the Corporation (which may be 

available with the Corporation) or from his security deposits or he shall pay the claim on 

demand. 

51.1   The Corporation reserves the right to carry out post payment audit and technical examination 

of the final bill including all supporting vouchers, abstracts, etc.  The Corporation further 

reserves the right to enforce recovery of any over payment when detected, notwithstanding the 

fact that amount of the final bill may be included by one of the parties as an item of dispute 

before an arbitrator appointed under condition 52 of this Contract and notwithstanding the fact 

that the amount of the final bill figures the arbitration award. 

 

51.2   If as a result of such audit and technical examination any over payment discovered in respect 

of any work done by the Contractor or alleged to have been done by him under the Contract, it 

shall be recovered by the Corporation from the Contractor by any or all of the methods 

prescribed above or if any under payment is discovered, the amount shall be duly paid to the 

Contractor by the Corporation. 
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51.3   Provided that the aforesaid right of the Corporation to adjust over payment against amounts 

due to the Contractor under any other Contract with the Corporation shall not extend beyond 

the period of two years from the date of payment of the final bill or in case the final bill is a 

Minus bill, from the date the amount payable by the Contractor under the minus final bill is 

communicated to the Contractor. 

51.4   Any amount due to the Contractor under this Contract for under payment may be adjusted 

against any amount then due or which may at any time thereafter become due before payment 

is made to the Contractor, from him to the Corporation on any other Contract or amount 

whatsoever. 

 

DISPUTE RESOLUTION MECHANISM AND JURISDICTION: 

 

52.1   i. CONCILIATION: 

Notwithstanding anything contained in this contract, any disputes or differences whatsoever, 

which are to be settled amicably between the parties with their authorized representatives, 

shall be resolved through conciliation. 

 

ii. MEDIATION: 

Any disputes or differences, which are not settled amicably through conciliation, then either of 

the parties, may approach for mediation to settle under Mediation Act, 2023.  The procedure is 

to be followed as prescribed in the mediation Act, 2023 amended from time to time. 

 

iii. AMRCD  

Any disputes or differences between the parties are not settled amicably with conciliation and / 

or Mediation, then such disputes or differences shall be resolved through Administrative 

Mechanism for resolution of CPSEs Disputes (AMRCD).  Any disputes or differences relating 

to interpretation and application of the provisions of commercial contract(s) between Central 

Public Sector Enterprises (CPSEs)/Port Trusts, inter-se and also between CPSE(s) and  

 

 

Government Department(s)/Organization(s) shall be taken by either party for its resolution 

through AMRCD.   

 

iv. ARBITRATION: 
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Any disputes or differences where clause no. iii is not applicable, the parties may go for 

arbitration as per the provisions of Arbitration & Conciliation Act, 1996 provided the disputes 

is restricted to less than Rs.10 cr. (Ten crores).  This amount is with reference to the value of 

the dispute and not the value of the contract which may be much higher.  In all other cases, 

arbitration shall not be a method of dispute resolution arising out this contract. 

 

v.JURISDICTION: 

 

If the matter is not resolved through above means, the dispute shall be resolved in civil court 

of law at Jharkhand only. 
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Scope of work 

A. Annual Maintenance Contract for 100 M.T Electronic Weighbridge at U.C.I.L Jaduguda. 

B. To maintain and keep the Weighing Scales in order as and when demanded by Store In-

charge of Jadugudathroughout the contract period. 
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SPECIAL CONDITIONS OF CONTRACT 

 

1) The period of contract shall be for oneyears from the date of issue of LOI/ Work Order 

whichever is earlier. 

 

2) Rate will be firm during the period of contract and no escalation in rate shall be permissible 

during contract period. 

 

3) Party, who quotes lowest (L1) amount for total work, shall be declared L1 party. 

 
4) 100% payment shall be made within Thirty (30) days on submission of the GST Invoice. 

 

5) Special tools, tackles required if any will be on Contactor‟s Scope.  However, normal tools and 

tackles shall be provided by us. 

6) The servicing and maintenance of 100 MT Electronic Weighing Bridge advised to observe 
all safety precautions as applicable have to be carried out at Jaduguda location. 

7) The firm staff may be to the department in which the work is carried out. 

8) The company shall not be responsible for any accident caused to your personnel due to any 
circumstances happen within or outside the company premises. 

9) Every effort shall be made to complete the work strictly as per the scope of works. 

10) Successful bidder shall be in constant touch with Stores In-charge of Jaduguda Central Store. 
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URANIUM CORPORATION OF INDIA LIMITED 

 

L A B O U R 

 

1. The Contractor shall employ labour in sufficient number to maintain the required rate of 

progress and of quality to ensure workmanship of the degree specified in the Contract and to 

the satisfaction of the Engineer-in-charge. The Contractor shall not employ in connection with 

the works any persons who have not completed his fifteen years of age. 

1.1 The Contractor shall furnish to the Engineer-in-charge at the interval mentioned in schedule-F 

a distribution return of the number and description by trades of the work people employed on 

the works.  The Contractor shall also submit on the 4
th

 and 19
th

 of every month to the 

Engineer-in-charge at true statement  showing in respect of the second half of the preceding 

month and the first half of the current month (i) the accident that occurred during the said 

fortnight showing the circumstances under which they happened and the extent of damages 

and injury caused by them and (ii) the number of female workers who have been allowed 

Maternity Benefit as provided in the Maternity Benefit Act 1961 or Rules made thereunder 

and the amount paid to them. 

1.2 The Contractor shall pay to labour employed by him wages not less than fair wages as defined 

in the Contractor Labour (Regulation and abolition) Act 1970 and rules made thereunder. 

 

1.3 The Contractor shall in respect of labour employed by him comply with or cause to be 

complied with the Contract Labour (Regulation and Abolition) Act, 1970 and Rules made 

thereunder in regard to all matters provided therein. 

1.4 The Contractor shall comply with the provisions of the payment of Wages Act, 1936, 

Minimum Wages Act, 1948 Employers Liability Act, 1938, Workman‟s compensation Act, 

1923, Industrial Disputes Act, 1947, Maternity Benefit Act, 1961 and  Mines Act, 1952 or any 

modifications thereof or any other Law relating thereof and rules made thereunder from time 

to time. 

1.4(A) The Contractor shall be liable to pay his contribution and the employee‟s contribution to the 

employees State Insurance Scheme in respect of all labour employed by him for the execution 

of the contract, in accordance with the provision of “ The Employees State Insurance Act, 

1948 “ as amended from time to time and as applicable in this case. In case the Contractor fails 

to submit full details of this account of labour employed and the Contribution payable, the 

Engineer-in-charge shall recover from the running Bills of Contractor an amount of 

contribution as assessed by him.  The amount so recovered shall be adjusted against the actual 

contribution payable under Empoloyees State Insurance Scheme. 

1.5 The Engineer-in-charge shall on a report having been made by an inspecting staff as defined 

under the Contract Labour (regulation and Abolition ) Act, 1970 and rules made thereunder 

have the power to deduct from the moneys due to the Contractor any sum required or 

estimated to be required for making good the loss suffered by a worker or workers by reason 

of non-fulfillment of the conditions of the contract for the benefit of workers, non-payment of 

wages which are not justified by the terms of the contract or non-observance of the said Act. 
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1.6 The Contractor shall indemnify the Corporation against any payment to be made under and for 

observance of the Contract Labour (Regulation & abolition) Act, 1970 and rules made 

thereunder without prejudice to his right to claim indemnity from his sub-contractors. 

 

 

1.7 In the event of the Contractor committing a default or breach of any of the provisions of 

aforesaid Act and rules made thereunder/amended from time to time, or furnishing  any 

information or submitting or filling any Forms/Register/slip under the provisions of the law 

which is materially incorrect, then on the report of the Inspecting Officer, the Contractor shall 

without prejudice pay to the Corporation a sum not exceeding liabilities for such defaults 

including liquidated damages etc. for every default, breach or furnishing, making, submitting, 

filling materially incorrect statement as may be fixed by the Labour Department and the 

Contractor should indemnify the Corporation against all such liabilities. 

MODEL RULES FOR LABOUR WELFARE: 

1.1.1. The Contractor shall at his own expense comply with or cause to be complied with Model 

Rules for Labour Welfare as provided under the rules framed by the appropriate Government 

from time to time for the protection of health and for making sanitary arrangements for 

workers employed directly or indirectly on the works. In case the Contractor fills to make 

arrangements as aforesaid the Engineer-in-charge shall be entitled to do so and recover the 

cost thereof from the Contractor / Failure to comply with Model Rules for Labour Welfare, 

Safety Code or the provisions relating to report on accidents and to grant Maternity Benefit to 

Female workers shall make the Contractor liable to pay to the Corporation as liquidated 

damages an amount not exceeding Rs.50/- for each default or materially incorrect statement. 

The decision of the Engineer-in-charge in such matters based on report from the Inspecting 

Officers shall be final and binding and deducting Officers shall be final and binding and 

deduction for recovery of such liquidated damages may be form any amount payable to the 

Contractor. 
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SAFETY OF CONTRACTORS EMPLOYEES 

1.0 The contractor shall at all times take all reasonable precautions for the safety of employees.  

Including those of sub-contractors in the performance of his contract and shall comply with all 

applicable provisions of both Central as well as the State Safety Lows, in additions, to the 

safety provision already included the safety requirement recommended by the V.T. Centre, 

Jaduguda for a specific contract. 

 In the event that the contractor fail to comply with these provision, the Engineer-in-charge 

may, without prejudice to any other legal of contractual rights, issue an order stopping all or 

any parts of the work, thereafter a start order for resumption of work may be issued at the 

discretion of the contracting office.  The contractor shall make no claim for an extension of 

time or stoppage. 

2.0 Contractors shall have a full time safety office/Engineer when the contractor employs 500 or 

more persons or when engaged in specially hazardous work.  In the case of contractors 

employing fewer than 500 persons, his safety representative shall be employed in high 

supervisory capacity and his safety duties may be in addition to other technical or 

administrative duties. 

3.0 Contractor shall have at least one person fully trained in First-Aid present at the site of work 

all the times. 

4.0 Contractors must report to the V.T. Centre, Jaduguda through their Engineer-in-charge every 

accident involving. 

 their personnel 

 UCIL property or personnel 

 Property or personnel of other contractors working on the site 

 

4.1 Contractor must report to V.T. Centre, Jaduguda through immediately on becoming aware of 

any accident of  Type – A (See Appendix – 1) giving the following information. 

 Name of the informant 

 Nature and location of incident being reported 

 Name of Supervisor/Engineer-in-charge, Location and Telephone No. where he can be 

reached. 

4.1.1 Contractor shall submit their investigation reports, through their engineer-in-charge, to V.T. 

Centre immediately but not later than three working days after the occurrence of accident in 

the Form – A (See Appendix – 2). 

4.2 In the case pf Type – B accidents (See Appendix – 1). Contractor shall submit their 

investigation reports, through their Engineer-in-charge, to V.T. Centre immediately but not 

later than three working days after the occurrence of accident in the Form – A. 

4.3 Monthly summary of accidents and cases of fire shall prepared by each contractor in Form – B 

(See Appendix – 3) and be sent to V.T. Centre, Jaduguda by the seventh of next month. 
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4.3.1 Principal contractor shall report the man days lost and occurrence of accidents under the 

jurisdiction of sub-contractors. 

4.3.2 Contractor shall submit a narrative report on safety activities and fire incidents for each month 

along with Form – B).  The review should contain such items as personnel and programme 

change, major project started and major problems. 
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A P P E N D I X – 1 

 

Type – A 

 

1. Fatal Injuries. 

 

2. Serious injuries such as fracture, dislocation, severs burns etc. necessitating hospitalisation. 

 

3. Any injury to give or more persons. 

 

4. Accidents resulting in damage by fire, explosion etc. 

 

 

 

Type – B 

 

 

 

1. Minor injuries which result in lacorxation, contusion etc. 

 

2. Disabling injuries but not requiring hospitalization. 

 

 

A P P E N D I X – 2 

 

(F O R M – A) 

 

A CCIDENT INVESTIGATION REPORT 

 

Name of the Contractor and Project   : 

 

Nature of the Contract     : 

 

Name of the Engineer-in-charge    : 

 

Name of injured person     : 

 

Age        : 

 

Address       : 

 

Date & time of Accident occurred    : 

 

Nature of job       : 
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What was the injured person doing    : 

on the time of accident ? 

 

Description of accident in details    : 

 

What was defective or in wrong condition   :  

That was responsible for the accident? 

 

What was wrong with working methods/   : 

Instructions. 

 

What steps should be taken to prevent   : 

Recurrence of such accident ? 

 

Name of the witnesses    : 1.  

    

Safety representative‟s remarks with   : 2. 

Signature and date. 
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A P P E N D I X – 3 

 

( F O R M – B) 

 

SUMMARY OFACCIDENT FOR THE MONTH OF  : 

 

Name of the Contractor :  Name of the Project. 

 

Name of the Sub-contractor:   Name of the safety representative 

      of the project. 

 

Total No. of person working:   Date:    Female: 

 

      Engineers : 

 

      Supervisors : 

 

      Labourers    : 

 

  Total No. of Accidents including Type-A & B Accidents) 

 

  Disabling injuries:   Non-disabling injuries : 

 

 

AgencyNo.     No. of days lost/Charged ……………….. 

 

Machine 

 

Handling Materials 

 

Full of persons 

 

Hand Tools 

 

Collapse of Excavation/ Structure 

 

Electric shock/burn 

 

Miscellaneous 

 

Remarks 

       ---------------------------------------------- 

       Signature of Safety Representative 
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PRICE FORMAT 

PRICE PART 

 

Name of Job/ services: Annual Maintenance Contractof100 M.T Electronic Weighbridge at U.C.I.L 

Jaduguda. 

 

Name of Bidder: 

Sl. 
No. 

Description of Work 
Unit Rate     

(In Rs.) 

 

1. 

Annual Maintenance Contract of 100 M.T Electronic Weighbridge at 

U.C.I.L Jaduguda. 
 

 

 Total   

 Add GST:  

 Net Total : . 

 Rupees in Words : 

 

 

    

 

Signature of the Bidder 

 

 

Notes:  

1. Total quoted amount shall be indicated in both the figures and words. In case 
there is any discrepancy between figures & words, words shall prevail. 

2. In case rate quoted by the bidders is tie ; preference would be given to the firm that was 

incorporated earlier. 
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S C H E D U L E – B 

 

 

FREE ISSUE MATERIALS TO THE CONTRACTOR ARE AS UNDER : 

 

 

 

Sl. No. Particulars 

 

N I L 
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REFERENCE TO GENERAL CONDITIONS OF THE CONTRACT 

Accepting Authority                                     Chairman and Managing Director 

Market rate percentage addition 

to cover overheads and profit                                
Not applicable  

 Date of commencement   15 days from issue of L.O.I./Work order date. 

Time of completion of work                      
12 months from the date of issue of letter of 

Intent  ( LOI ) /work order whichever is earlier 

Defect Liability period                          NIL 

Insurance                                                      
As directed in the terms and condition of the 

contract. 
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URANIUM CORPORATION OF INDIA LIMITED 

CENTRAL STORE JADUGODA 

 

 

                                                         Date: 13.10.2025 

 

 

 

 

 

 

N.I.T NO.UCIL/JAD/STORE/19Dt.17.07.2025 
 

Annual Maintenance Contract  

for 100 M.T Electronic Weighbridge at U.C.I.L Jaduguda 

 

 

As per Approval necessary action may please be taken for opening of price bidon14.10.2025. 

 

 

 

 

To 

Admin Officer 

Central Personal  

 

Through: DGM(Store)-HOD 

    

 

 

        

       Store Officer 

      Central Store /Jadugoda 
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