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URANIUM CORPORATION OF INDIA LIMITED
(A GOVT OF INDIA ENTERPRISE)

JADUGUDA MINES, DT: E.SINGHBHUM,
JHARKHAND - 832 102

CIN : U 12000 JH 1967 GOI 000806

TEL. No:0657-2730122,2730222,2730353
FAX No :0657-2730322
website:-www.uraniumcorp.in

NIT No: PUR/MED/1040/2018/911DATED —-07/06/2018

Name of Work:-OPERATING PHARMACIES AT JADUGUDA, NARWAPAHAR & TURAMDIH
HOSPITAL OF URANIUM CORPORATION OF INDIA LIMITED FOR SUPPLY OF PHARMACEUTICAL
MEDICINES OF STANDARD COMPANIES ON CREDIT BASIS TO EMPLOYEES, THEIR
DEPENDANTS & OTHER ALLIED BENEFICIARIES OF UCIL

the Tender document

1 Earnest Money Deposit Rs. 3,50,000.00(Rupees Three
DD/Bankers Cheque/BG Lakhs Fifty Thousand)

2 Cost of Tender (SBI Challan) Rs.1500.00

3 Estimated value of work Rs.3,50,00,000.00

4 Time of completion 1 Year (It can be extended for 2
years if performance is found
satisfactory)

) Starting date for commencement of uploading 07/06/2018

6 Last date for downloading of Tender document 11/07/2018 (12.00 P.M)

7 Last date of uploading & submission of 11/07/2018 (12.30 P.M)
completed bid.

8 Tender Opening Date 11/07/2018 (3.00 P.M)

Bidder must have experience to operate similar type of work i.e. operating pharmacies / Medical
shop/Authorised Dealer / Authorised Distributor for dispensing of Pharmaceuticals medicines during
last 07 Financial years ending 31st March’ 2017. In support of their experience bidder must submit
documents as given below:

(a) One single similar completed job costing not less than Rs. 2.8 Crores or (b) Two similar completed
jobs costing not less than Rs1.75 Crores each or (c) Three similar completed jobs costing not less
than Rs. 1.40 Crores each.

The bidder's average annual turnover for the work during last 03 Financial years i.e. 2014-2015,
2015-2016 and 2016-2017, ending 31st March, should be at least Rs.1.05 Crore. Audited balance
sheet and profit & loss account of each financial year must be submitted by the bidder in support of
above.

Tender can be downloaded from UCIL e-proc site http://www.tenderwizard.com/UCILEPROCthe
cost of tender fee paid through SBI Collect Challan. This will operate at all branches of SBI in India.
Format of Challan is available at UCIL website www.uraniumcorp.in. Cost of tender document in SBI
Bank Challan (UCIL Copy) shall be uploaded in UCIL e-proc site.

The tenders are to be uploaded at UCIL e-proc site http://www.tenderwizard.com/UCILEPROCon or
before due date fixed for receiving the bid. Physical submission of tender shall not be accepted.
Tenderer shall upload a scanned copy of Banker’s Cheque /Bank demand draft/BG for Earnest Money
Deposit (EMD) and Tender document fee on portal and enclose the original EMD in a separate envelope
mentioning NIT No. and name of the work in the super scribed and send (postal/physical) it to the
Office of DGM( Purchase), UCIL, Jaduguda, East Singhbhum - 832102 which should reach on or
before 3.00pm on 11/07/2018.

The Corporation reserves the right to accept or reject any or all the tenders in full or part and the
Tenderers shall be bound to perform the same at his quoted rates.

DGM ( Purchase)
For URANIUM CORPORATION OF INDIA LIMITED
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“OPERATING PHARMACIES ATJADUGUDA, NARWAPAHAR & TURAMDIH HOSPITALS OF
URANIUM CORPORATION OF INDIA LIMITED FOR SUPPLY OF PHARMACEUTICAL MEDICINES

OF STANDARD

COMPANIES ON CREDIT BASIS TO EMPLOYEES, THEIR DEPENDANTS &

OTHER ALLIED BENEFICIARIES OF UCIL”.

NIT No PUR/MED/1040/2018/911 date 07/06/2018
i Nature of = Two Part Tender
! Tender :
: Bidder should upload following documents in Technical Part of tender.
Mandatory Valid GST Registration Number

Documents to
! be uploaded
! in Technical
Part

Solvency Certificate
Valid Non-convention Certificate from Drugs License Issuing Authority
Valid Permanent Account Number ( PAN)

. Income Tax Return for last three financial years i.e. 2014-15, 2015-16 &
2016-17, Valid Pharmacy License and Pharmacist License

akrebd=

i Pre-
i qualification
i criteria

(Bidder must submit all the required information and scan copy of all the required
documents in support of PQC failing which their offer will be rejected.)

i) Bidder must have experience in operating pharmacies / Medical shop/Authorised
Dealer / Authorised Distributor for dispensing of Pharmaceuticals medicines during
last 07 Financial years ending 31st March’2017. In support of their experience bidder
must submit documents as given below:

a) Bidder must submit either one Order/Contract copy of value not less than Rs.2.80
Crores or Sales turnover of Rs.2.80 Crore in one Financial year.

b) OR, Two similar Order/Contract value of Rs.1.75 Crores each or Sales turnover of
Rs.1.75 crore each in any two Financial years.

¢) OR, Three similar Order/Contract value of Rs.1.40 Crores each or Sales Turnover of
Rs.1.40 Crore each in any three financial years.

Order/ Contract Copy and Completion certificate or Audited Profit and loss Account as
the case may be shall be uploaded as documentary evidence.

ii) The Bidder must submit a copy of valid Drug License .

iii) Bidder should have atleast Two (2) Valid Authorised Dealership / Distributorship
Certificate out of twelve (12) Pharmaceuticals Companies given below:

(1) DR REDDY’S (2) SUN (3) GLAXO (4) PFIZER (5) IPCA (6) ABBOTT (7)
FRANCHO INDIA (8) APEX (9) CIPLA (10) GLENMARK (11) ALKEM (12)
MANKIND

iv) The bidder's average annual turnover for the work during last 03 Financial
years i.e. 2014-2015, 2015-2016 and 2016-2017, ending 31st March, should be at least
Rs.1.05 Crore. Audited balance sheet and profit & loss account of each financial year
must be submitted by the bidder in support of above.
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URANIUM CORPORATION OF INDIA LIMITED
DEPARTMENT OF ATOMIC ENERGY

JADUGUDA
SCOPE OF WORK

OPERATING PHARMACIES AT JADUGUDA, NARWAPAHAR &
TURAMDIH HOSPITAL OF URANIUM CORPORATION OF INDIA
LIMITED FOR SUPPLY OF PHARMACEUTICAL MEDICINES OF
STANDARD COMPANIES ON CREDIT BASIS TO EMPLOYEES, THEIR
DEPENDANTS & OTHER ALLIED BENEFICIARIES OF UCIL

1. Agreement shall be entered with the successful Tenderer. Tenderer shall quote his
rates as per terms and conditions of the said form which will form part of the
Agreement.

2. The time allowed under this contract for running the Pharmacy will be one (1) year
from the date of agreement which may be extended further upto two (2) years if
performance is found satisfactory.

3. Tender shall be accompanied by Earnest Money Deposit of Rs.3.50 Lakhs by Demand
Draft / Banker’s Cheque drawn in favour of Uranium Corporation of India Ltd,
payable at Jaduguda (SBI, IFC Code - SBIN0000227) or Bank Guarantee as per
Annexure-F

4. EMD is liable to be forfeited if:

a) The tenderer changes the terms and conditions or prices or withdraw his
quotation subsequent to the date of opening.

b) The tenderer fails to accept the order when placed or fails to commence
supplies/works after accepting the order.

c) Bidder submits false/fabricated documents.

d) Bidder fails to submit Security Deposit within 30 days of receipt of
Work/Purchase Order.

5. All Tenders in which any of the prescribed conditions are not fulfilled or any
condition that is put forth by the Tenderer shall be summarily rejected.

6. Canvassing whether directly or indirectly, in connection with tenders is strictly
prohibited and the tenders of such contractors who resort to canvassing are liable
for rejection.

7. Tenderer shall intimate the names of qualified persons who are working with him
in any capacity or are subsequently employed by him and who are near relatives
to any employee working in UCIL or any other unit of Department of Atomic
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Energy. In case of any non-compliance of the above conditions by the Tenderer,
their offer is liable for rejection.

8. The offer shall remain valid for acceptance for a period of 120 days from the date
of opening.

9. All corrections shall be attested under the dated initials of the Tenderer.

10. The tenders are to be wuploaded at UCIL e-proc site
http://www.tenderwizard.com/UCILEPROCon or before due date fixed for
receiving the bid. Physical submission of tender shall not be accepted. Tenderer
shall upload a scanned copy of Banker’s Cheque/Bank demand draft/BG for
Earnest Money Deposit (EMD) and Tender document fee on portal and enclose
the original EMD in a separate envelope mentioning NIT No. and name of the
work in the super scribed and send (postal/physical) it to the Office of DGM
Purchase), UCIL, Jaduguda, East Singhbhum - 832102 which should reach on or
before 3.00pm on 11/07/2018.

11. The percentage of discount to be offered by the vendor shall be uniformly
applicable to all medicines.

12. The list of frequently prescribed medicines and recommended quantity is enclosed
as Annexure - ‘H” which is approximately 30% of the total requirement. Rest 70%
medicines will be as and when required (Advised by medical officers of UCIL and
doctors of the referral hospitals). Quantity of the total medicines shall be distributed
to Jaduguda, Narwapahar and Turamdih Hospitals in the ratio of 45%, 30% and 25%
respectively. The bidder will be at liberty to transfer medicines from one unit to
another to meet requirement of other hospital. Minimum 15% of the quantity
assigned to any hospital should be available any time in that hospital to avoid stock
out. Although extreme care has been taken in preparing the list of medicines and
also consumption pattern, still one cannot predict absolutely about consumption and
thus some of the medicines may not be utilized fully or partially.

As far as company list is concerned, company list is tentative and may vary as and
when medicines are prescribed.

13. Offers having proposals for only part of scope of work shall be rejected.
Bidders have to accept the scope of work in full i.e. OPERATING PHARMACIES
AT JADUGUDA, NARWAPAHAR & TURAMDIH HOSPITAL OF URANIUM
CORPORATION OF INDIA LIMITED FOR SUPPLY OF PHARMACEUTICAL
MEDICINES OF STANDARD COMPANIES ON CREDIT BASIS TO
EMPLOYEES, THEIR DEPENDANTS & OTHER ALLIED BENEFICIARIES OF
UCIL
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1.0.

2.0.

3.0.

4.0.

5.0.

6.0.

7.0.

SPECIAL CONDITIONS

The Pharmacy shall be set up at the room provided inside the Hospital
premises. Electrical power point and water connection will be arranged in
the room so provided. Rent shall be charged by UCIL @ Rs.1.95 per sq. ft
and Electricity on actual consumption @ Rs.7.10 per unit.

The Tenderer has to inform the details of qualifications of persons
/employees to be engaged by him in his Pharmacy. A notarized copy of
the same has to be submitted by the successful bidder.

Tentative list & quantity of drugs that has to be stored for issue in
each pharmacy is attached as Annexure - ‘H’. Cold Storage wherever
necessary will have to be arranged by the successful bidder.

Only allopathic medicines should be available in the Pharmacy and no
other items like cosmetic, food substitutes, etc. should be kept in the
Pharmacy. Advertisement in any form of any product in Pharmacy or
other products is not permitted.

The medicines to be supplied will be based on the prescription issued by
the Chief Medical Officer/Medical Officer of UCIL. Medicines shall also be
issued to the beneficiaries based on the prescription issued by
Consultants / Dental Surgeons / Recognized Hospitals & countersigned
by UCIL Medical Officer. No substitute medicine other than the prescribed
medicine of any kind will be supplied to the beneficiaries except with
proper authorization from CMO, UCIL of his/her authorized Medical
Officers of UCIL.

Contract value: The total value of medicines to be supplied in contract
period (1 year) is expected to be approximately Rs.3.50 crore. The
estimate is based on the past expenditure and may vary to any extent.
UCIL does not give any assurance for the utilization of full contract value
during the contract period.

The medicines manufactured by the approved Pharmaceutical
companies are only to be supplied and duplicate/spurious medicines
shall not be stocked or supplied. In case, it is found that the
supplied/stocked medicines are duplicate/spurious ones, action will be
taken as per law & reported to all the concerned authorities.

7.1. In addition to make listed in the tender, medicines of other Standard /
reputed Pharmaceutical companies may be included with the concurrence
respective CMO, UCIL.

7.2. Patients of OPD will collect medicines directly from pharmacy after issue
of green slip by medical officer. Retired employees will also be issued
green slip. Medical officer will write “Retired” on the green slip. In case of
partial supply of medicines, pharmacy will give slip to patients mentioning
the remaining quantity to be supplied with date and time which should be
within 48 hours.
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8.0.

9.0.

10.0.

10.1.

11.0.

12.0.

13.0.

7.3. For Indoor Patients: Sister in-charge will give indent duly forwarded by
Chief Medical Officer to pharmacy. It shall be the duty of the sister in
charge of indoor to maintain the safe stock of medicines. Pharmacy will
deliver the medicines within 8 hours.

7.4. For Emergency: Emergency duty staff will give indent duly forwarded by
Chief Medical Officer or by Doctor on duty to pharmacy. It shall be the
duty of the staff of emergency to maintain the safe stock of medicines.

7.5. For medicines which are not available in the pharmacy and which are
urgent in nature can be purchased directly by patient for a maximum of
three days. Employees can claim the re-imbursement of such medicines
through re-imbursement procedure. Similarly, medicines which are
prescribed by medical officer at a time beyond the working hours of
pharmacy and which are urgent in nature can be purchased directly by
patient for a maximum of three days. Employees can claim the re-
imbursement of such medicines through re-imbursement procedure.

7.6. UCIL will provide the system of token display and sitting arrangement for
patients waiting for issue of medicines.

7.7. Party will submit original purchase bill from authorized distributors with
batch number along with bills. This shall be cross checked periodically
from manufactures for originality.

7.8. Periodic / random inspection of pharmacy, stock, green slips, bills,
challans etc. will be made by Chief Medical Officer or his authorized
representative.

The business hours of Pharmacy will be from 8.00am to 10.00pm on all
working days except Sundays& Public Holidays. However, on Sundays
and Public Holidays, the Pharmacy will be opened from 10.00am to
4.00pm.

The medicines should be supplied to the Employees, their Dependants&
Other Allied Beneficiaries of UCIL.

Price shall be offered as per the price format in Part — II (Price Bid) of the
Tender. No other format shall be entertained.

Before submission of offer, bidder may visit UCIL, Jaduguda, Narwapahar and
Turamdih to understand the type of medicines and consumption pattern.

The Bidder should be able to extend credit facility for a minimum period
of 30 (Thirty) days from the date of receipt of Bill at UCIL.

The Pharmacy should have computerized inventory and should be able to
issue computerized bills with Drug License Number, etc. A hard copy of
bills must be made available with Chief Medical Officer.

In case, the Pharmacy is found indulging into malpractices, the
recognition will be cancelled by forfeiting EMD and also the Contractor is
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14.0.

15.0.

16.0.

16.1.

17.0.

18.0.

19.0.

20.0.

21.0.

22.0.

liable for any legal action.

The Tenderer should execute the Contract as per UCIL satisfaction. In
case, the performance is not found satisfactory, the contract will be
terminated with prior notice of 30 (Thirty) days.

Medicines issued from the pharmacy should have at least minimum
60% self life from the date of its manufacturing.

Medicines prescribed should be supplied in separate paper bags (not
plastic bags) for each prescription, failing which penalty of half percent
(0.5%) will be levied on the cost of prescribed medicines.

All purchase invoices for procurement of medicines by the Pharmacy consisting
of batch nos. along with expiry date shall be submitted to UCIL for counter
signature.

A delivery Challan-cum-bill shall be submitted by the contractor in
duplicate as per the Proforma prescribed by UCIL after awarding the
contract. The bill shall have the details viz., Name of the Beneficiary,
Emp. No. of the UCIL employee, Name of the Medicine, Batch No., Rate
and Amount and other details as decided by CMO, UCIL. The party
should submit latest Manufacturers/Distributors price list of medicines
alongwith his bill for verification of claim.

Bill in chronological order shall be submitted on calendar monthly basis
to the CMO, UCIL enclosing the green slips and other documents along
with a consolidated statement having all such details of medicines
supplied rates, amount, etc., for verification and processing for payment.

In case, the required medicines as prescribed are not issued/delivered in
required time or maximum grace time of 24 hours from the time of
presentation of the prescription, a penalty will be imposed @ 2% of the
cost of medicines and also the discount offered by the firm will also be
charged to them. Such penalty shall be recovered from the bills of the
party every quarter.

The Tenderer shall make arrangements for systematic distribution of
medicines without any discomfort to beneficiaries, such as token system
as available in Banks; The Tenderer shall provide two separate counters
one each for male and female beneficiaries, for delivery of medicines.
Same person may manage both the counters.

Earnest Money Deposit: The tender should be submitted along with an
Earnest Money Deposit of Rs.3,50,000/- (Rupees three Lakhs fifty
thousand only) by way of Demand Draft drawn in favour of URANIUM
CORPORATION OF INDIA LIMITED payable at JADUGUDA. OR Bank
Guarantee in the prescribed format Annexure F’.

Performance Guarantee: NOT APPLICABLE
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23.0.

24.0.

25.0.

26.0.

27.0.

28.0.

27.0.

28.0.

Security Deposit: Total Security Deposit shall be 5% of the Tender value
of which 2.5% have to be paid before signing contract agreement and
balance shall be recovered from the monthly bills @ 5% to build the full
amount after adjustment of EMD amount, so submitted.

Security Deposit will be refunded only on successful completion of
contract. Any breach of contract on the part of the successful bidder after
award of the contract will result into non-refund of Security Deposit to the
Contractor.

The Tenderer should employ only qualified Pharmacists in the Pharmacy
possessing at least Diploma in Pharmacy obtained from Institutions
recognized by Central/State Government. The Tenderer should enclose a
notarized photocopy of the educational qualification with regard to
Pharmacy.

The Tenderer have to dispose of the expired medicines, as per the
Government directives / Pollution Control Board.

The tender will be construed and shall be governed by the laws as
applicable and the Contractor shall be required to comply with such laws
with regard to performance of the contract including safety and security.

He shall ensure the payment of minimum wages to his staff on time and
provide them with a photo identity card as given by UCIL to be exhibited
while in the premises of UCIL.

All disputes or difference whatsoever arising between the parties out of or
relating to the contract shall be settled through discussions between the
Chairman & Managing Director of UCIL and the Authorized signatory of the
contractor. In case an amicable settlement is not arrived at, the matter will
be settled through Arbitration by appointment of sole Arbitrator as approved
by CMD, UCIL.

The provisions of The Arbitration & Conciliation Act, 1996, and Rules
made there under and/or any statuary modifications or re-enactment
thereof for the time being in force shall apply to such arbitration
proceedings. The language of the arbitration proceedings shall be English
and the place of arbitration proceedings shall be the concerned UCIL
unit where the contract is executed

The legal jurisdiction of the courts is within the urban agglomeration of
Jamshedpur, in case any legal dispute arises on the Arbitration Award.

The Tenderer shall not part with any information relating to contract or
incidental there to, to third parties except where needed for the
performance of the contract with prior consent of UCIL. In such case, the
Tenderer shall ensure and obtain similar obligation of confidence from
third parties in question.
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29.0.

30.0.

31.0.

The Tenderer should declare the details of his near relative(s) who are
posted / working in any units of UCIL in enclosed format (Annexure-AO.
Breach of this condition by the party would entail termination of the
contract.

The Tenderer shall submit a report of past experience in handling similar
pharmacy outlets.

Maximum flat discount offered in Price Format as per Annexure-K
attached will be criteria to decide L1 Party.

During the time of billing unit price will be arrived after discount. GST
extra as applicable. Party should write HSN quote in their Invoice.

NOTE :

32.0.

33.0.

34.0.

i) The term near relative means wife, husband, parents and children.

iij) UCIL IS COMMITTED TO A CORRUPTION FREE WORK ENVIRONMENT.
“All the purchase and contract commitments of UCIL will be honored without
the citizen having to pay any bribe”. In case, any person demands any bribe,
it is the duty of a responsible citizen to inform the matter to the Vigilance
Officer, UCIL.

Violation of any of the terms and conditions stipulated above amounts to
breach of contract in which case the Security Deposit shall be forfeited
and credited absolutely to the Government account.

The Tenderer has to open three outlets at Jaduguda, Narwapahar &
Turamdih Hospital.

The Tenderer has to ensure availability of at least one qualified
Pharmacist in all the outlets during Operating Hours.

35.0. The medicines to be stocked should be from the approved list provided by

UCIL.
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a)

h)

GENERAL CONDITIONS OF CONTRACT

INTERPRETATIONS AND DEFINITIONS
Singular and Plural

Where the context so requires, words importing the singular only also include the plural and
vice versa.

Heading and Marginal Notes to conditions:

Heading and marginal notes to these General Conditions shall not be deemed to form part
thereof or be taken into consideration in the interpretation or construction thereof or of the
Contract.

Definitions:

Corporation' shall mean Uranium Corporation of India Limited having it's registered office at
PO Jaduguda, Distt - East Singhbhum, Jharkhand -831012 and includes a duly authorized
representative of the Corporation or any other person empowered in this behalf by the
Corporation to discharge all or any of it's functions.

The “Accepting Authority' shall mean the authority approved by Competent Authority.

The “Contract' shall mean the notice inviting the tender, the tender, and acceptance thereof
and the formal agreement, if any, executed between the Corporation and the Contractor
together with the documents referred to therein including these conditions, Designs,
Drawings, Schedule of Quantities with rates and amounts and Schedule of Rates. All these
documents taken together shall be deemed to form one Contract and shall be
complementary to one another.

The "Contractor' shall mean the individual or firm or company whether incorporated or not,
undertaking the works and shall include legal representatives of such individual or persons
composing such firm or unincorporated company, or successors of such firm or company as
the case may be and permitted assigns or such individual or firm or company.

The "Contract Sum' shall mean:
i) Inthe case of Lump Sum Contracts the sum for which the tender is accepted.

i) In the case of percentage Rate Contracts the estimated value of the works as mentioned
in the tender adjusted by the Contractor's percentage.

iii) In the case of ltem Rate Contracts the cost of the works arrived at after multiplying of the
quantities shown in Schedule of Quantities by the item rates quoted by the Tenderer or as
finally accepted for the various items.

A "Day' shall mean a day of 24 hours from midnight to midnight irrespective of the number of
hours worked in that day.

"Engineer-in-charge' shall mean the Engineering Officer appointed by the Corporation or his
duly authorized representative who shall direct, supervise and be in-charge of the works for
purpose of this Contract.

"Excepted Risks' are risks due to riots (otherwise than among Contractors' Employees) and
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4.1

4.2

civil commotion (in so far as both these are uninsurable), war (whether declared or not),
invasion, act of foreign enemies, hostilities, civil war, rebellion, revolution, insurrection,
damage from aircraft, acts of god such as earth quake, lightning and unprecedented floods
and other causes over which the Contractor has no control and accepted as such by the
Accepting authority.

"Market Rate' shall be the rate as decided by the Engineer-in-charge on the basis of the cost
of materials and labour at the site where the work is to be executed, plus the percentage to
cover all overheads and profit.

Schedule(s) referred to in these conditions shall mean the relevant Schedule(s) annexed to
the tender papers issued by the Corporation or the standard Schedule of Rates prescribed by
the Corporation and the amendments thereto issued from time to time.

The "Site' shall mean the lands and/or other places on, under, in or through which the work is
to be executed under the Contract including any other lands or places which may be allotted
by the Corporation or used for the purposes of the Contract.

"Temporary Works' shall mean all temporary works of every kind required in or about the
execution, completion, maintenance of the works.

"Urgent Works' shall mean any urgent measures, which, in the opinion of Engineer-in-
Charge, become necessary during the progress of the works, obviate any risk of accident or
failure of which become necessary for security.

A "Week' shall mean seven days without regard to the number of hours worked any day in
that week.

The "Works' shall mean the works to be executed in accordance with the Contract or part(s)
thereof as the case may be and shall include all extra or additional, altered or substituted
works or temporary and urgent works as required for performance of the Contract.

SCOPE AND PERFORMANCE
Contract Documents:

The Contractor shall be furnished, free of charge, one original and two photocopies of the
Contract documents (Price Part) and one set of Technical Part. He shall keep one copy of the
Documents on the site in good order and the same shall at all reasonable times be available for
inspection and use by the Engineer-in-Charge, his representative or other Inspecting Officer.

None of these documents shall be used by the Contractor for any purpose other than that of
this Contract.

The Contractor shall take necessary steps to ensure that all persons employed on any work in
connection with Contract have noticed that the Indian official Secret Act 1923(XIX of 1923)
applied to them and shall continue so to apply even after the execution of such works under the
Contract.

Works to be carried out:

The work to be carried out under the Contract shall except as otherwise provided in these
conditions, include all labour, materials, tools, equipment and transport which may be required
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8.1

8.2

8.3

in preparation of and for and in the full and entire execution and completion of the works. The
descriptions given in the Schedule of Quantities shall, unless otherwise stated, be held to
include waste on materials, carriage and cartage carrying in return of empties, hoisting, setting,
fitting and fixing in position and all other labourers necessary in and for the full and entire
execution and completion as aforesaid in accordance with good practice and recognized
principles.

Inspection of site:

The Contractor shall inspect and examine the site and its surrounding and shall satisfy himself
before submitting his tender as to the nature of the ground and sub-soils (so far as is
practicable), the form and nature of the site, the quantities and nature of work and materials
necessary for the completion of the works and the means of access to the site, the
accommodation he may require, availability of labour, water, electric power. In general he shall
himself obtain all necessary information as to risks, contingencies and other circumstances
which may influence or affect his tender. No exira charges consequent on any
misunderstanding or otherwise shall be allowed.

Sufficiency of Tender:

Description of item in the Schedule of quantities is brief and therefore, shall be read in
conjunction with the relevant specifications and the Contractor's rate shall be deemed to be for
such complete work unless otherwise specified by the Contractor while tendering. No claim,
whatsoever, shall be entertained by the Corporation on account of insufficiency of any rate as
quoted in the Schedule of Quantities and rates. The Contractor shall be deemed to have
satisfied himself before tendering as to the correctness and sufficiency of his tender of

the works and of the rates and prices quoted in the Schedule of Quantities, in which rates and
prices shall, except as otherwise provided, cover all his obligations under the Contract and all
matters and things necessary for the proper completion, maintenance of works and shall also
cover the cost of necessary protection, including labour, materials and equipment to ensure
safety and protection against all risks, accidents compensation for injury to life and damage to
property if any caused by the Contractor's operations connected with the work. The rates shall
be firm and shall not be subject to change due to variation during the entire period of execution
of the work in cost of materials, labour conditions or any other conditions whatsoever. The
rates quoted by the Tenderer shall be inclusive of all taxes, duties and other statutory levies.

Discrepancies and Adjustment of Errors:

The several documents forming the Contract are to be taken as mutually explanatory of one
another and the special conditions in preference to General Conditions.

If there are varying or conflicting provisions made in any one document forming part of the
Contract, the Accepting Authority shall be the deciding authority with regard to the intention of
the document.

Any error in description, quantity or rate in Schedule of Quantities or any omission there from
shall not vitiate the Contract or release the Contractor from the execution of the whole or any
part of the works comprised there in according to specifications or from any of his obligations
under the Contract.

If on check there are found to be difference between the rates given by the Contractor in words
and figures or in the amount worked out by him in the Schedule of Quantities and general
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summary the same shall be adjusted in accordance with the following rules:
a) The item description should be clear and unambiguous.
b) In case of item rate tender , only quoted rate shall be considered.

C) Rate quoted by the contractor in item rate tender in figure and words shall be accurately
filled in si that there is no discrepancy in the rates written in figures and words. However ,
if a discrepancy is found , the rates which correspond with the amount worked out by the
contractor shall unless otherwise proved be taken as correct. If the amount of an item is
not worked out by the contractor or it does not correspond with the rates written either in
figure or in words then the rates quoted by the contractor in words shall be taken as
correct.

d)  where the rates quoted by the contractor in figure and in words tally but the amount is not
worked out correctly, the rates quoted by the contractor will unless otherwise proved be
taken as correct and not the amount. In event no rates has been quoted for any item(s)
then rate for such item(s) will be considered as zero.

e) In case of lump sum Contracts (based on bills of quantities/ quantity not shown as
provisional), should any error in quantities or any omissions of items be discovered, the
cumulative effects of which varies Rs. 20,000/- whichever is less, then the errors shall be
rectified and the rectifications dealt with as for deviations/variations under conditions 10
and 11 hereof, and the value thereof shall be added or deducted from the Contract sum,
as the case may be, provided that there shall be no rectification of any errors, omissions
or wrong estimates in the prices inserted by the Contractor in the Bills of quantities.

9. Security Deposit:

Total amount of Security deposit shall be limited to 10% of the awarded value of work. Fifty
percent of this amount shall have to be deposited as initial security deposit at the time of
execution of agreement including the amount deposited as Earnest Money.

(a) Acceptable mode of payment of Initial Security Deposit/ Earnest Money:
i) For deposit upto Rs. 5,000/- : Demand Draft payable at SBI, Jaduguda/Hartopa.

ii) For deposit beyond Rs. 5,000/- and up to Rs. 1.00 Lakh.: DAC/TDR/FDR etc. from
any Schedule Banks duly pledged in favour of UCIL. But in case of Earnest Money of
amount more than Rs. 50,000/-, the Tenderer should submit Bank Guarantee issued
by Nationalized bank as mentioned in Para 9(a)(iii).

iii) For deposit beyond Rs. 1.00 Lakhs: Bank Guarantee issued by Scheduled bank of
jointly, severally bound with the Contractor to the purchaser for the amount same
above. The terms of the said guarantee shall be such as shall be approved by the
purchaser and the obtaining of such guarantee and the cost of guarantee to be so
entered shall be at the expenses, in all respects, of the Contractor. The said
guarantee shall be valid till the expiry of the defect liability period and issue of the final
certificate by the Engineer, and with a claim period of Six months beyond it's required
validity.

In addition to the above, further amount to the extent of the 5% of awarded value of the
work will be deducted from the Running Account bills by way of percentage
deductions. Such percentage deduction shall be @ 10% of the running account bills till
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10.

10.1

10.b.1

the full amount of security deposit is realized / retained by the Corporation.

All compensation or other sums of money payable by the Contractor under the terms of this
contact or any other contact or any other account whatsoever may be deducted from or paid
by sale of a sufficient part of his security deposit or from the interest arising there from or
from any sums which may be due or become due to the Contractor by the Corporation or any
account whatsoever and in the event of his security deposit be reduced by reason of any
such deduction or sale as aforesaid, the Contractor shall within fourteen days of receipt of
notice of demand from the Engineer-in-charge make good the deficit.

Refund of Security Deposit:

Initial Security Deposit shall be refunded to the Contractor on the Engineer-in-charge
certifying in writing that the work has been completed as per condition 31 hereof etc.

On expiry of the Defects liability period (referred to in condition 33 hereof) or after payment of
the Final bill payable whichever is later, the Engineer-in-charge shall on request from the
Contractor refund to him the remaining portion of the security deposit provided the Engineer-
in-charge is satisfied that there is no demand outstanding against the Contractor.

Deviation/Variation Extent & Pricing:

The Engineer-in-charge shall have power (i) to make alteration in, omissions from, additions to,
or substitution for the original specification, drawings design and instructions that may appear
to him to be necessary or advisable during the progress of the work and (ii) to omit a part of the
works in case of non availability of a portion of the site or for any other reasons and the
Contractor shall be bound to carry out the works in accordance with any instructions given to
him in writing signed by the Engineer-in-charge and such alterations, omissions additions or
substitutions shall form part of the Contract as if originally provided therein and any altered,
additional or substituted work which the Contractor may be directed to do in the manner above
specified as part of the works, shall be carried out by the Contractor on the same conditions in
all respects including price on which agreed to do the main work except as hereinafter provided.
No work which radically changes the original nature of the Contract shall be ordered by the
Engineer-in-charge as a deviation and in the event of any deviation being ordered which in the
opinion of the Contractor changes the original nature of the Contract, he shall nevertheless
carry it out and the disagreement as to the nature of the work and the rate to be paid therefore
shall be resolved in accordance with condition 52.

The time for completion of the works shall, in the event of any deviations resulting in additional
cost over the Contract sum being ordered, be extended as follows if requested by the
Contractor.

a) In the proportion which the additional cost of the altered additional or substituted work,
bears to the original Contract sum plus

b) 25% of the time calculated in (a) above or such further additional time as may be
considered reasonable by the Engineer-in-charge.

Rate for such additional altered or substituted work shall be determined by the Engineer-in-
charge as follows: -

i) If the rate for additional, altered or substituted items of works is specified in the
Schedule of Quantities, the Contractor shall carry out the additional, altered or
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11.

12.

ii)

substituted item at the same rate. In the case of composite tenders, where two or more
Schedules of Quantities may form part of the Contract, the applicable rate shall be taken
from the Schedule of Quantities of that particular part in which the deviation is involved,
failing that, at the lowest applicable rate for the same item of work in the other Schedule
of Quantities.

If rate for any altered, additional or substituted item of work is not specified in the
Schedule of Quantities, the rate for that item shall be derived from the rate for the
nearest similar item specified therein. In case of composite Tenders, where two or more
Schedule of Quantities form part of the Contract, the rate shall be derived from the
nearest similar item in the Bills of Quantities of the particular part of works in which the
deviation is involved, failing that, from the lowest of the nearest similar item in other
Schedule of Quantities.

If the rate for any additional, altered or substituted item of work cannot be determined in
the manner specified in sub-paras (i) and (ii) above, then such item of the work shall be
carried out at the rate entered in the C.P.W.D. Schedule of Rates (current) then
plus/minus the percentage by which the tendered amount of the work actually awarded
is higher or lower than the estimated amount of the works actually awarded. (Applicable
to measurement Contract is based on item rates or lump sum Contracts based on Bills
of Quantities or percentage rate Contracts).

If the rate for any altered, additional or substituted item of work cannot be determined in
the manner specified in sub-Para (i) to (iii) above, the Contractor shall within 14 days of
the date of receipt of the order to carry out the said work, inform the Engineer-in-charge
of the rate which he proposed to claim for such item of work, supported by analysis of
the rate claimed, and the Engineer-in-charge shall within three months thereafter, after
giving due consideration to the rate claimed by the Contractor determine the rate on the
basis of market rate(s). In the event of the Contractor failing to inform the Engineer-in-
charge within the stipulated period of time, the rate, which he proposes to claim, the rate
for such item shall be determined by the Engineer-in-charge on the basis of market
rate(s). for this purpose the purchase voucher etc. shall be produced by the Contractor
to the Engineer-in-charge.

Suspension of works:

The Contractor shall on receipt of the order in writing of the Engineer-in-charge suspend the
process of the works or any part thereof for such time and in such manner, as the Engineer-in-
charge may consider necessary for and of the following reasons.

i)
i)

ii)

On account of any default on part of the Contractor or

For proper execution of the works or part thereof for reasons other than the default of
the Contractor; or

For safety of the works or part thereof.

TIME AND EXTENSION FOR DELAY:

The time allowed for execution of the works as specified in the Schedule - 'F' or the extended
time, in accordance with these conditions shall be of the essence of the Contract. The
execution of the work shall commence within 15 days after the date on which the Engineer-in-
charge issues written orders to commence the work or from the date of handing over the site
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13.1

13.2

13.3

13.4

141

whichever is earlier. If the Contractor commits default in commencing the execution of the work
as aforesaid, Corporation shall without prejudice to any other right or remedy be at liberty to
forfeit the Earnest Money/Security Deposit absolutely.

As soon as possible, after the Contract is concluded, the Engineer-in-charge and the Contractor
shall agree upon a Time and Progress Chart. The Chart shall be prepared in direct relation to
the time stated in the Contract Documents for completion of items of the work. It shall indicate
the force of the dates of commencement and completion of various trades or sections of the
work and may be amended as necessary by agreement between the Engineer-in-charge and
the Contractor within the limitation of time imposed in the Contract documents, and further to
ensure good progress during the execution of the work, the Contractor shall minimum in all
cases in which the time allowed for any work exceed one month (save for special jobs)
complete 1/8th of the whole of the work before 1/4th of the whole time allowed in the Contract
has elapsed 3/8th before 3/4th of such time has elapsed.

If the works be delayed by

(a) Force major, or

(b)  Abnormally bad weather, or

(c) Serious loss or damage by fire, or

(d)y  Civil commotion, local combination of workmen, strike or engaged by Corporation in
executing work not forming part of the Contract, or

(e) Delay on the part of other Contractor or tradesman engaged by Corporation in executing
work on to forming part of the Contract, or

) Non-availability of stores which are the responsibility of Corporation to supply, or

(@99  Non-availability or break-down of Tools and Plant to be supplied or supplied by
Corporation or

(h)  Any other cause, which, in the absolute discretion of the Corporation, is beyond the
Contractor's control.

Then upon the happening of any such event causing delays, the Contractor shall
immediately give notice thereof in writing to the Engineer-in-charge but shall
nevertheless use constantly his best endeavors to prevent or make good the delay and
shall do all that may be reasonably required to the satisfaction of the Engineer-in-charge
to proceed with the work.

Request for extension of time to be eligible for consideration shall be made by the Contractor in
writing within fourteen days of the happening of the event causing delays. The Contractor may
also, if practicable indicate, in such request, the period for which extension is desired.

In any such case, the Corporation may give a fair and reasonable extension of time for
completion of the work. Such extension shall be communicated to the Contractor by the
Engineer-in-charge in writing within 3 months of the date of receipt of such requests by the
Engineer-in-charge.

If the Contractor required any item of T & P on hire from the Corporation, the Corporation will, if
such item is available and the same can be spared, hire it to the Contractor at a rate to be fixed
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14.2

14.3

14.4

14.5

14.6

15.0

15(a)

by the Engineer-in-charge.

The period of hire will be reckoned from the commencement of the day of issue up to the end of
the day of return (including all recognized holidays) irrespective of the actual hour of issue and
return. The Contractor will be exempt from levy of any charges for the number of days he is
called upon in writing by the Engineer-in-charge to suspend execution of the work, provided
Corporation's T & P in question has, in fact, remained idle with the Contractor because of the
suspension, provided the Contractor, in case the period of suspension, exceeds 11 days
returns Corporation's T & P to the place from where the same was issued.

The Contractor shall be responsible for care and custody of Corporation's T & P (including
employment of chowkider's) during the period Corporation's T & P remain with him and any
damage (fair wear and tear excepted) to any of the equipment shall be made good at the
Contractor's expense to the satisfaction of the Engineer-in-charge, unless, such damage is
caused because of negligence of crew provided by the Corporation.

The Corporation give no guarantee in respect of output of his T & P hired to the Contractor and
no reduction in rates or any compensation shall be allowed on the ground that outturn or
performance of Corporation's T & P was not to the Contractor's expectations.

Corporation's T & P hired to the Contractor shall be returned at the place of issue (unless
otherwise directed) by the Contractor to the Engineer-in-charge on completion of the work or
section of the work or earlier on termination of the hire by the Corporation as hereinafter
provided on a written notice by the Engineer-in-charge. The Corporation shall be entitled to
terminate the hire on two days notice without assigning any reason whatsoever on account of
termination of hire of Corporation's T & P by the Corporation. In such an event however, a
reasonable extension of time shall be given by the Engineer-in-charge.

A Log Book for recording hours during which every item of Corporation's T & P issued to the
Contractor has worked each day, shall be maintained by the member of the crew-in-charge
thereof or any representative of the Engineer-in-charge appointed in that behalf and shall be
daily attested by the Contractor or his authorized agent. In case the Contractor contest
correctness of any entry and/or fails to sign the Log Book, the decision of the Engineer-in-
charge shall be final and binding on him. Hire charges shall be calculated in accordance with
the Log Book recorded time or as per term-hiring as the case be.

MATERIALS:

The Contractor shall, at his own expense, provide all materials required for the works other than
those, which are to be supplied by the Corporation.

15(a) 1. All materials to be provided by the Contractor shall be, in conformity with the specification laid

down in the relevant Indian Standard and the Contractor shall, if required by the Engineer-in-
charge, furnish proof, to the satisfaction of the Engineer-in-charge, that the material so comply
with the specifications.

15(a) 2The Contractor shall at his own expense and without delay supply to the Engineer-in-charge

samples of materials proposed to be used in the works. The Engineer-in-charge shall, within
seven days of supply of samples or within such further period as he may require, intimate to the
Contractor in writing, whether samples are approved by him or not. If samples are not
approved, the Contractor shall forthwith arrange to supply to the Engineer-in-charge, for his
approval, fresh samples complying with the specifications laid down in the Contract.
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15(a)3.The Engineer-in-charge shall have powers to require removal of all of the materials brought at
site by the Contractor which are not in accordance with the Contract specifications or do not
conform in character or quality to samples approved by him. In case of default on the part of
the Contractor in removing rejected materials, the Engineer-in-Charge shall have full powers to
procure other proper materials to be substituted for rejected materials and in the event of the
Contractor refusing to comply; he may cause the same to be supplied by other. All costs, which
may accrue upon such removal and/or substitution, shall be borne by the Contractor.

15(a) 4. The Contractor shall indemnify the Corporation servant or employee of the Corporation against
any action, claim or proceeding relating to infringement or use of any patent or design or any
other charges which may be payable in respect of or any article or materials or part thereof
included in the Contract. In the event of any claim being made or action being made or action
being brought against the Corporation in respect of any such matters as aforesaid, the
Contractor shall furnish indemnity immediately, provided that such indemnity shall not apply
when such infringement has taken place in complying with the specific directions/issued by the
Corporation. But the Contractor shall pay any royalties or other charges payable in respect of
any such use, the amount so being reimbursed to the Contractor only if the use was the result
of any drawing and/or specification issued after submission of the Tender.

15(a)5. All charges on account of Octroi, Terminal or Sales Tax and other duties and taxes or materials
obtained for the works from any source (excluding materials supplied by the Corporation) shall
be borne by the Contractor.

15(a)6. The Engineer-in-charge shall be entitled to have tests carried out for any materials supplied by
the Contractor other than those for which satisfactory proof has already been furnished, at the
cost of the Contractor and the Contractor shall provide at his expense all facilities, which the
Engineer-in-charge may require for the purpose.

15(b) Materials to be supplied by the Corporation:

Materials to be supplied by the Corporation are shown in Schedule - B which also stipulates
quantum, place of issue and rate(s) to be charged in respect thereof.

15(b)1. If after acceptance of the tender, the Contractor desires the Corporation to supply any other
materials, such materials may be supplied by the Corporation, if available, at rates to be fixed
by the Engineer-in-Charge and all on payment before the materials are issued to the
Contractor.

15(b)2. For the materials listed in Schedule-B, which the Corporation has agreed to supply the
Contractor, he shall give reasonable notice in writing about his requirements to the Engineer-in-
charge in accordance with the agreed phases of programme. Such materials shall be supplied
for the purpose of the Contract of aforesaid Schedule, shall be set off or deducted, as and when
materials are consumed in item of work for which payment is being made to the Contractor, or
from any sums then due or which may after become due to the Contractor from/under the
Contract. At the time of submission of bills the Contractor shall properly account for the
materials issued to him to the satisfaction of the Engineer-in-charge and certify that balance of
materials supplied is available at site.

15(b)3. The Contractor shall bear the cost of loading, transporting to site, unloading, storing under
cover as required, assembling and joining the several parts together as necessary,
incorporating of fixing materials in the works including all preparatory work of whatever
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description as may be required.

15(b)4. All materials issued to the Contractor by the Corporation for fixing in the works (including
preparatory work), and being surplus on completion or on foreclosure of the work be returned
by the Contractor at his expense, at wear and tear and/or waste. If the Contractor is required to
deliver such materials at a place other than the place of issue, he shall do so and the
transportation charges from the site to such place, less the transportation charges which would
have been incurred by the Contractor had such materials been delivered at the place of issue,
shall be borne by the Corporation.

15(b)5. Surplus materials returned by the Contractor shall be credited to him by the Engineer-in-charge
at rates not exceeding those at which these were originally issued to him after taking into
consideration any determination or damage which may have been caused to the said materials
whilst in the custody of the Contractor.

15(b)6. If on completion of works the Contractor fails to return surplus materials out of these supplied
by the Corporation, then in addition to any other liability which the Contractor would incur, the
Engineer-in-charge may, by a written notice to the Contractor require him pay within a fortnight
of receipt of the notice, for such unreturned surplus materials at double the issue rates.

15(b)7. Delay in obtaining materials by the Corporation:

Owing to difficulty in obtaining certain controlled and other materials in the market, the
Corporation has undertaken to supply them as specified in Schedule - B, there may be delay in
obtaining these materials by the Corporation and the Contractor is therefore, required to keep
himself in touch with the day to day position regarding the supply of materials from the
Engineer-in-charge and to so adjust the progress of the work that their labour may not remain
idle nor may there by any other claim due to or arising from delay in obtaining the materials. It
should be clearly understood that no claim whatsoever shall be entertained by the Corporation
on account of delay in supplying materials.

15(c) GENERAL

Materials required for the works, whether brought by the Contractor or supplied by the
Corporation, shall be stored by the Contractor only at places approved by the Engineer-in-
charge. Storage and safe custody of materials shall be the responsibility of the Contractor.

15(c)1. Corporation official concerned with the Contract shall be at liberty any time to inspect and
examine any materials intended to the use in or on the works, either on the site or at factory or
workshop or other place(s), where such materials are assembled, fabricated, manufactured or
any place(s) where these are lying or from which these are being obtained and the Contractor
shall give such facilities as may be required for such inspection and examination.

15(c) 2. Materials supplied by the Corporation and brought to the site by the Contractor shall not be
removed off the site without the prior written approval of the Engineer-in-Charge. But whenever
the works are finally completed, the Contractor shall at his own expense forthwith return to the
all-surplus materials originally supplied to him as per stipulation in the Contracts.

16. LABOUR

The Contractor shall employ labour in sufficient numbers to maintain the required rate of
progress and of quality to ensure workmanship of the degree specified in the Contract and to
the satisfaction of the Engineer-in-Charge. The Contractor shall not employ in connection with
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16.1

the works any person who has not completed his eighteen years of age.

The Contractor shall furnish to the Engineer-in-Charge at the intervals as decided by E.I.C., a
distribution return of the number and description by trades of the work, people employed on the
works. The Contractor shall also submit on the 4th and 19th of every month to the Engineer-in-
Charge a true statement showing in respect of the second half of the preceding month and the
first half of the current month (i) the accident that occurred during the said fortnight showing
the circumstances under which they happened and the extent of damages and injury caused by
them and (ii) the number of female workers who have been allowed Maternity Benefit as
provided in the Maternity Benefit Act 1961 or Rules made there under and the amount paid to
them.

16.2 The Contractor shall pay to labour employed by him wages not less than fair wages as defined in

the Contract Labour (Regulation & Abolition) Act, 1970 and Rules made there under.

16.3 The Contractor shall in respect of labour employed by him comply with or cause to be complied

with the Contract Labour (Regulation & Abolition) Act, 1970 and Rules made there under in
regard to all matters provided therein.

16.4 The Contractor shall comply with the provision of the payment of Wages Act, 1936, Minimum

Wages Act, 1948, Employees Liability Act, 1938, Workmen's Compensation Act, 1923,
Industrial Dispute Act, 1947, Maternity Benefit Act, 1961 and Mines Act, 1952 or any
modifications thereof or any other Law relating thereto and rules made there under from time to
time.

16.4(a) The Contractor shall be liable to pay his contribution and the Employees Contribution to the

16.5

16.6

16.7

Employees State Insurance scheme in respect of all labour employed by him for the execution
of the Contract, in accordance with provision of "The Employees State Insurance Act, 1948’ as
amended from time to time and as applicable in this case. In case the Contractor fails to submit
full details of his account of labour employed and the contribution payable, the Engineer- in-
Charge shall recover from the running bills of Contractor an amount of Contribution as
assessed by him. The amount so recovered shall be adjusted against the actual contribution
payable under Employees State Insurance scheme.

The Engineer-in-charge shall on a report having been made by an Inspecting staff as defined
under the Contract Labour (Regulation) Act, 1970 and rules made there under have the power
to deduct the money, due to the Contractor, any sum required estimated to be required for
making good the loss suffered by a worker or workers by reason of no fulfilment of the
conditions of the Contract for the benefit of workers, nonpayment of wages or of deduction
made from his or their wages which are not justified by the terms of the Contract or non-
observance of the said act.

The Contractor shall indemnify the Corporation against any payment to be made under and for
observance of the Contract Labour (Regulation & Abolition) Act, 1970 and Rules made there
under without prejudice to his right to claim indemnity from his Sub-Contractors.

In the event of the Contractor committing a default or breach of any of the provisions of
aforesaid Act and rules made amended/amended from time to time, or furnishing any
information or submitting or filling any Form/Register/Slip under the provisions of the Law which
is materially incorrect, then on the report of the Inspecting Officer, the Contractor shall without
prejudice pay to the Corporation a sum not exceeding liabilities for such defaults including
liquidated damages etc. for every default, breach or furnishing, making, submitting, filling
materially incorrect statement, as may be fixed by the Labour Department and the Contractor
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should indemnify the Corporation against all such liabilities.

16.7.1 Model Rules for Labour Welfare:

17.

171

18.

The Contractor shall at his own expense comply with or cause to be complied with Model Rules
for Labour Welfare as provided under the Rules framed by the appropriate government from
time to time for the protection of health and for making sanitary arrangements for workers
employed directly or indirectly on the works. In case the Contractor fails to make arrangements
as aforesaid, the Engineer-in-charge shall be entitled to do so and recover the cost thereof from
the Contractor.

Failure to comply with Model Rules for Labour Welfare, Safety code or the provisions relating to
report on accidents and to grant Maternity Benefits to female workers shall make the Contractor
liable to pay to the Corporation as liquidated damages an amount not exceeding Rs. 50.00 for
each default on materially incorrect statement or reports from the Engineer-in-charge in such
matters, based on reports from the Inspecting officers shall be final and binding and deductions
for recovery of such liquidated damages may be made from the any amount payable to the
Contractor.

The Contractor shall not be permitted to enter on (other than for inspection purpose) or take
possession of the site until instructed to do so by the Engineer-in-charge in writing. The portion
of the site to be occupied by the Contractor shall be defined and/or marked on the site plan,
failing which these shall be indicated by the Engineer-in-charge at site and the Contractor shall
on no account be allowed to extend his operations beyond these areas.

In respect of any land allotted to the Contractor for purpose of or in connection with the
Contract, the Contractor shall be a licensee subject to the following and such other terms and
the licenser may impose conditions as:

i) That he shall pay a nominal license fee of Rs. 1 per year or part of a year for use and
occupation, in respect of each and every separate area of land allotted to him

ii) That such use or occupation shall not confer any right of tenancy of the land to the
Contractor

iii) That the Contractor shall be liable to vacate the land on demand by the Engineer-in-
charge.

iv) That the Contractor shall have no right to any construction over this land without the
written permission of the Engineer-in-charge. In case he is allowed to construct any
structure he shall have to demolish and clear the same before handing over the
completed work unless agreed to the Corporation.

The Contractor shall provide, if necessary or if required on the site all temporary access there to
and shall alter, adopt and maintain same as required from time to time and shall take up and
clear them away as and when no longer required and as and when ordered by the Engineer-in-
charge and make good all damage done to the site.

SETTING OF THE WORKS:

The Engineer-in-Charge shall submit the information necessary to enable the Contractor to set
out the work. The Contractor shall provide all labour and setting out appliances required and
set out the work and be responsible for the accuracy of the same. He shall amend at his own
cost and to the satisfaction of the Engineer-in-charge any error found at any stage which may
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19.

20.

21.

22.

23.

24.

25.

26.

arise through inaccurate setting out unless such error is based on incorrect data furnished in
writing by the Engineer-in-charge, in which case cost of rectification shall be borne by the
Corporation. The Contractor shall protect and preserve all benchmarks used in setting out the
works till end of the Defect Liability Period unless the Engineer-in-Charge directs their earlier
removal.

SIDE DRAINAGE:

All water, which may accumulate on the site during the progress of works or in trenches and
excavations, shall be removed from the site to the satisfaction of the Engineer-in-charge and at
the Contractor expenses.

NUISANCE:

The Contractor shall not at any time do, cause or permit any nuisance on the site or do anything
which shall cause unnecessary disturbance, inconvenience to owners, tenants or occupiers of
other properties near the site and to the public generally.

MATERIALS OBTAINED FROM EXCAVATION:

Materials of any kind obtained from excavation on the site shall remain the property of the
Corporation and shall be disposed of as the Engineer-in-charge may direct.

TREASURE TROVE, FOSSILS ETC.:

All fossils, coins, articles of value or antiquity and structures and other remains or things of
geological or archaeological interest discovered on the site shall be the absolute property of the
Corporation and the Contractor shall take reasonable precautions to prevent his workmen or
any other person from removing or damaging any such articles or thing and shall immediately
open discovery thereof and before removal, acquaint the Engineer-in-charge and obtain his
directions as to the disposal of the same at the expense of the Corporation.

PROTECTION OF TREES:

Tree designated by the Engineer-in-charge shall be protected from damage during the course
of the works and earth level within 1.0 Mtr. of each such tree shall not be changed. Where
necessary, such trees shall be protected by providing temporary fencing.

WATCHING AND LIGHTING:

The Contractor shall provide and maintain at his own expense all lights, guards, fencing and
watching when and where necessary or required by the Engineer-in-charge for the protection of
the works or for the safety and convenience of those employed on the works or the public.

CONTRACTOR'S SUPERVISION - SUPERVISORY STAFF:

The Contractor shall engage and keep at site, qualified technical staff/engineer with necessary
supporting supervisory staff of sufficient experience of all types of works covered by this
Contract and they should have all necessary authority to receive materials from the
Corporation, issue valid receipt for the same, engage labour etc. and proceed with the work as
required for speedy execution of the work.

INSPECTION AND APPROVAL.:
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26.2

27.
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27.2

27.3

28.

29.

All works embracing more than one process shall be subject to examination and approval at
each stage thereof and the Contractor shall given due notice to the Engineer-in-Charge or his
authorized representative when each stage is ready. In default of such notice the Engineer-in-
Charge shall be entitled to appraise the quality and extent thereof.

No work shall be covered up or put out of view without the approval of the Engineer-in-charge
or his authorized representative and the Contractor shall afford full opportunity for examination
and measurement of any work which is about to be covered up or put out of view and for
examination foundations before permanent work is placed thereon. The Contractor shall give
the notice to the Engineer-in-Charge or his authorized representative whenever any such work
or foundation is ready for examination and the Engineer-in-charge or his representative shall
without unreasonable delay, unless he considers it unnecessary and advises the Contractor
accordingly; attend for the purpose of examining and measuring such work or of examining
such foundation. In the event of the failure of the Contractor, such work shall be uncovered at
the Contractor's expense for examination by the Engineer-in-Charge.

Corporation officers concerned with the Contract shall have powers at any time to inspect and
examine any part of the works and the Contractor shall give such facilities as may be required
for such inspection and examination.

DUTIES AND POWERS OF ENGINEER-IN-CHARGE'S REPRESENTATIVE:

The duties of the Representative of the Engineer-in-Charge are to watch and supervise the
works and to test and examine any materials to be used or workmanship employed in
connection with the works. He shall have no authority to order any work involving any extra
payment by the Corporation nor to make any variation in the works.

The Engineer-in-charge may from time to time in writing delegate to his Representative any of
the powers and authorities vested in the Engineer-in-charge and shall furnish to the Contractors
a copy of all such written delegation of powers and authorities. Any written instruction or written
approval given by the Representative of the Engineer-in-Charge to the Contractor within the
terms of such delegation shall bind the Contractor and the Corporation as though it had been
given by the Engineer-in-charge.

Failure of the Representative of the Engineer-in-Charge to disapprove any work or materials
shall not prejudice the power of the Engineer-in-Charge thereafter to disapprove such work or
materials and to order pulling down, removal or breaking up thereof.

If the Contractor shall be dissatisfied with any decision of the Representative of the Engineer-in-
Charge, he shall be entitled to refer matter to the Engineer-in-Charge who shall thereupon
confirm, reverse vary such decision.

REMOVAL OF WORKMEN:

The Contractor shall employ in and about the execution of the works such persons as are
skilled and experienced in their several trades and Engineer-in-Charge shall be at liberty to
object to and require the Contractor or to remove from the works any person employed by the
Contractor in or about the execution of the works who in the opinion of the Engineer-in-Charge
misconducts himself or is incompetent or negligent in the proper performance of his duties and
such person shall not be again employed upon the works without permission of the Engineer-in-
charge.

UNCOVERING AND MAKING GOOD:
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31.1

31.2

The Contractor shall uncover any part of the works and/or make opening in or through the same
as the Engineer-in-charge may from time to time direct for his verification and shall re-instate
and make good such part to the satisfaction of the Engineer-in-charge. If any such part has
been covered up or put out of view after being approved by the Engineer-in-Charge and
subsequently found on uncovering to be executed in accordance with the Contract, the
expenses of uncovering and/or making opening or through reinstating and making good the
same shall be borne by the Contractor.

WORKING DURING NIGHT OR ON SUNDAYS AND HOLIDAYS

Subject to any provisions to the contrary contained in the Contract none of the permanent
works shall be carried out during night or on Sundays or on authorized holidays without the
permission in writing of the Engineer-in-Charge except when the work is unavoidable or
absolutely necessary for the safety of life, property or works in which case the Contractor shall
immediately advise the Engineer-in-charge accordingly.

COMPLETION CERTIFICATE:

As soon as the work is complete, the Contractor shall give notice of such completion to the
Engineer-in-charge and within ten days of receipt of such notice the Engineer-in-charge shall
inspect the work and shall furnish the Contractor with a certificate of completion indicating (a)
the date of completion, (b) defects to be rectified by the Contractor and/or (c) items for which
payment shall be made at reduced rates. When separate periods of completion have been
specified for items or groups of item the Engineer-in-Charge shall issue separate completion
certificates for such items or group of items. No certificate of completion shall be issued, nor
shall the work be considered to be complete till the Contractor shall have removed from the
premises on which the work has been executed all scaffolding, sheds and surplus materials,
except such as are required for rectification of defects, rubbish and all huts and sanitary
arrangements required for his workmen on the site in connection with the execution of the work,
as shall have been erected by the Contractor, the workmen and cleaned all dirt from all parts of
building(s), in upon or about which the work has been executed or of which the work has been
executed or of which he may have had possession for the purpose of the execution thereof and
cleaned floors, gutters and drains, eased doors and sashes oiled locks and fastenings labeled
keys clearly and handed them over to the Engineer-in-Charge or his representative and made
the whole premises fit for immediate occupation or use to the satisfaction of the Engineer-in-
charge. If the Contractor shall fail to comply with any of the requirements of this conditions as
aforesaid, on or before the date of completion of the works, the Engineer-in-charge may at the
expense of the Contractor fulfill such requirements and dispose of the scaffoldings, surplus
materials, and rubbish etc. as he thinks fit and the Contractor shall have no claim in respect of
any such scaffolding or surplus materials except for any sum actually realized by the sale
thereof less the cost of fulfilling the requirements and any other amount that may be due from
the Contractor, if the expense of fulfilling such requirements is more than the amount realized
on such disposal as aforesaid the Contractor shall forthwith on demand pay such excess.

If at any time before completion of the work, items or groups of items for which separate periods
of completion have been specified, have been completed the Engineer-in-charge with the
consent of the Contractor takes possession of any part of the same (any such parts being
hereinafter in this conditions referred to as the relevant part) then not withstanding anything
expressed or implied elsewhere in this Contract.

31.2 (a) Within ten days of the date of completion of such items or group of items or of possession of

the relevant part the Engineer-in-charge shall issue completion certificate for the relevant part
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as in conditions 31(1) as above provided the Contractor fulfils his obligations under that
condition for the relevant part.

(b) The Defects Liability Period in respect of such items and the relevant part shall be deemed to
have commenced from the certified date of completion of such items or the relevant part as
the case may be.

(c) The Contractor may reduce the value insured to extent of full value of the completed items or
relevant part as estimated by the Engineer-in-charge for this purpose. This estimate shall be
applicable for this purpose only and for no other.

(d) For the purpose of ascertaining compensation for delay in completion of the work relevant
part will be deemed to form a separate item or group, with date of completion as given in the
Contract or as extended under the relevant condition and actual date of completion as
certified by the Engineer-in-charge under this condition.

32. COMPENSATION FOR DELAY

(a) Liguidated Damages (LD) shall be levied where reasons are attributable to supplier /
contractors for delays in execution of purchase order/ contract. LD shall be levied @0.5% per
week or part there of on the value of unfinished supply/work order for each week of delay subject
to a maximum of 5% of the total value of contract ( excluding taxes and duties)

(b) Wherever the supply/work is on turnkey or having a bearing in commissioning and
performance of the system in total, LD is to be imposed on total value, in such cases.

(c) If separate period of completion is specified for certain item of work or group of items of work,
at the time of issuing the order, the LD can be levied on the total value of item of work or group of
items of work which are completed beyond the agreed contract period. This aspect should be
brought out in the tender document.

(d) If it is equally applicable to import orders then suitable provision to this effect has to be made in
the order and L.C.

(e) All the proposals for waiver of LD shall be vetted by concerned SPC/WTC.

(f) The Unit heads are authorized to waive LD arising out of POs/WOs issued under their delegated
powers.

(9) In all other cases approval for waiver of LD shall be accorded by CMD and proposal need to be
sent through D (T)/D (F).

PENALTY/ BONUS

(A) Penalty/ bonus clause may be incorporated in cases deemed necessary and not as a matter of
routine, so as to develop a feeling of urgency in the supplier/contractor for earlier completion of
the supply/work. CMD’s approval is required for incorporating bonus clause in the tender
document.
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34.

34.1

34.2

34.3

34.4

DEFECTS LIABILITY PERIOD

The Contractor shall be responsible to make good and remedy at his own expense within such
period as may be stipulated by the Engineer-in-charge, any defect which may develop or may
be noticed before the expiry of the period hereto from the certified date of completion and
intimation of which has been sent to the Contractor within seven days of the expiry of the said
period by a letter sent by hand delivery or by registered post.

From commencement to completion of the works, the Contractor shall take full responsibility for
the care thereof and for taking precautions to prevent loss or damage and to minimize loss or
damage to the greatest extent possible and shall be liable for any damage or loss that may
occur to the works or any part thereof and all Government T & P from any cause whatsoever
(save and except the Excepted Risks) and shall at his own cost repair and make good the same
so that at completion of the work, Corporation’s T & P shall be in good order and condition and
in conformity in every respect with the requirements of the Contract and instruction of the
Engineer-in-charge.

Provided always that the Contractor shall not be entitled to payment unless the Contractor shall
insure the works (from commencement to completion), the Corporation's T & P hired by the
Contractor and all materials at site to their full value (as to Corporation's T & P according to the
value indicated in Schedule-C), against the risk or damage from whatever cause arising other
than the Excepted Risks. The said insurance shall be in joint name of the Corporation and the
Contractor, The Contractor shall deposit with the Engineer-in-charge the said policy or policies.
All money payable by the insurers under such policy or policies shall be recovered by the
Corporation and shall be paid to the Contractor in installments by the Engineer-in-charge for the
purpose of re-building or replacement or repairs of the works and/or goods destroyed or
damaged as the case may be. Provided however if the amount payable by the insurers in
respect of any claim under such a policy is not in excess of the amount mentioned .Same may
be recovered by the Contractor directly from the insurers and shall be utilized by him for the
purpose of re-building or replacement or repairs of the works and/or goods destroyed or
damaged as the case may be.

If the Contractor has blanket insurance policy for all his works and the policy covers all the
items to be insured under this condition, the said policy shall be assigned by the Contractor in
favour of the Corporation, provided however, if any amount is payable under the policy by the
insurers in respect of works other than the work under this Contract, the same may be
recovered by the Contractor directly from the insurers.

Where the Corporation building or a part thereof is rented by the Contractor he shall insure the
entire building if the building or any part thereof is used by him for the purpose of storing or
using materials of combustible nature, as to which the decision of the Engineer-in-Charge shall
be final and binding.

The Contractor shall indemnify and keep indemnified the Corporation against all losses and
claims for injuries or damage to any person or any property whatsoever which may arise out of
or in consequence of the construction and maintenance of works and against all Claims,
demands, proceedings, damages, cost of charge and expenses whatsoever in respect of or in
relation thereto provided always that nothing herein contained shall be deemed to render the
Contractor liable for or in respect of or to indemnify the Corporation against any compensation
or damage caused by the Excepted Risks.
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34.6

34.7

34.8

34.9

35.

36.

The Contractor shall at all times Indemnify the Corporation against all claims, damages, or
compensation under the provisions of payment of wages Act - 1936, Minimum Wages Act -
1948, Employer's Liability act - 1938, The workmen's Compensation Act - 1923, Industrial
Disputes Act - 1947, and Maternity Benefit Act - 1961 or any modifications thereof or any other
law relating thereto and rules made there under from time to time or as consequence of any
accident or injury to any workmen or other persons in or about the works, whether in the
employment of the Contractor or not, (save and except where such accident or injury has
resulted from any act of the Corporation, it's agents or servants) and against all cost, charges
and expenses of any suit action or proceedings arising out of such accident or injury and
against all sum or sums which may with the consent of the Contractor be paid to compromise or
compound any such claim, without limiting his obligations and liabilities as above provided.
The Contractor shall insure against all claims, damages or compensation payable under the
Workmen's Compensation Act - 1923 or any modification thereof or any other Law relating
thereto.

The aforesaid insurance policy/policies shall provide that they shall not be cancelled till the
Engineer-in-charge has agreed to there

The Contractor shall prove to the Engineer-in-charge from time to time that he has taken out all
the insurance policies referred to above and has paid the necessary premiums for keeping the
policies alive till expiry of the Defect Liability Period, if any.

The Contractor shall ensure that similar insurance policies are taken out by his Sub-Contractors
(if any) and shall be responsible for any claims or losses to the Corporation resulting from their
failure to obtain adequate insurance protection in connection thereof. The Contractor shall
produce or cause to be produced by his Sub-Contractors (if any) as the case may be, the
relevant policy or policies and premium receipts as and when required by the Engineer-in-
charge.

If the Contractor and/or his Sub-Contractor (if any) shall fail to effect and keep in force the
insurance referred to above or any other insurance which he/they may be required to effect
under the terms of the Contract, then and in any such case the Corporation may, without being
bound to, effect and keep in force any such insurance and pay such premium or premiums as
may be necessary for that purpose and from time to time deduct the amount so paid by the
Corporation from any money due or which may become due to the Contractor or recover the
same as debt due from the Contractor.

FACILITIES TO OTHER CONTRACTORS:

The Contractor shall, in accordance with requirement of the Engineer-in-charge, afford all
reasonable facilities to other Contractors engaged contemporaneously on separate Contracts in
connection with the works and for departmental labour and labour of any other properly
authorized authority or statutory body which may be employed at the site on execution on any
work not included in the Contract or of any Contract which the Corporation may enter into the
connection with or ancillary to the works.

NOTICES TO LOCAL BODIES

The Contractor shall comply with and give all notices required under any governmental
authority, interment, rule or order made under any act of parliament, state laws or any
regulation or bye-laws of any local authorities relating to the works. He shall before making any
variation from the Contract, drawings necessitated by such compliance give to the Engineer-in-
charge a written notice giving reasons for the proposed variation and obtain the Engineer-in-
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38.1

38.2

38.3

39.

39.1

charge's instructions thereon.

The Contractor shall pay and indemnify the Corporation against any liability in respect of any
fees or charges payable under any Act of parliament, state laws or any Government instrument,
rule or order and any regulations or by-laws of any local authority in respect of the works.

SUB CONTRACTS

The Contractor shall not sublet any portion of the Contract without the prior written approval of
the Accepting authority.

INSTRUCTIONS AND NOTICES

Subject as otherwise provided in this Contract, all notices to be given on behalf of the
Corporation and all other actions to be taken on its behalf may be given or taken by Engineer-
in-charge or any officer for the time being entrusted with the functions, duties and powers of the
Engineer-in-charge.

All instructions, notices and communications etc. under the Contract shall be given in writing
and if sent by registered post to the last known place of above or business of the Contractor
shall be deemed to have been served on the date when in the ordinary course of post these
would have been delivered to him.

The Contractor or his agent shall be in attendance at the site/ sites during all working hours and
shall superintend the execution of the works with such additional assistance in each trade as
the Engineer-in-charge may consider necessary. Orders given to the Contractor's agent shall
be considered to have the same force as if they had been given to him.

The Engineer-in-charge shall communicate or confirm his instructions to the Contractor in
respect of the execution of work in a "Work site order Book" maintained in the office of the
Engineer-in-charge and the Contractor or his authorized representative shall confirm receipt of
such instruction by the Contractor, he shall be furnished a certified true copy of such
instructions.

FORE CLOSURE OF CONTRACT IN FULL OR IN PART DUE TO ABANDONMENT OR
REDUCTION IN SCOPE OF WORK:

If at any time after acceptance of the tender, the Corporation shall decide to abandon or reduce
the scope of the works for any reason, whatsoever hence not require the whole or any part of
the work to be carried out, the Engineer-in-Charge shall give notice in writing to that effect to
the Contractor and the Contractor shall have no claim to any payment of compensation or
otherwise whatsoever, on account of any profit or advantage or which he might have derived
from the execution of the works in full, which he did not derive in consequence of the fore
closure of the whole or part of the works.

The Contractor shall be paid at Contract rates full amount for works executed at site, and in
addition, a reasonable amount as certified by the Engineer-in-charge for the items hereunder
mentioned which could not be utilized on the work to the full extent because of the foreclosure.

(a) Any expenditure incurred on preliminary site work e.g. temporary access roads,
temporary labour huts, staff quarters and site office, storage, accommodation and water
storage tanks.

(b)i) The Corporation shall have the option to take over Contractor's Materials or any part
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41.

thereof either brought to site or of which the Contractor is legally bound to accept
delivery from suppliers (for incorporation in or incidental to the work), provided however,
the Corporation shall be bound to take over the materials or such portions thereof as the
Contractor does not desire to retain. For materials taken over or to be taken over by the
Corporation, cost of such materials shall, however, take into account purchase price,
cost of transportation and deterioration or damage which may have been caused to
materials whilst in the custody of the Contractor.

i) For Contractor's materials not retained by the Corporation, reasonable cost of
transportation of such materials from site to Contractor's permanent stores or to his
other works, whichever is less. If materials are not transported to either of the said
places, no cost of transportation shall be payable.

(c) If any materials supplied by the Corporation are rendered surplus, the same except
normal wastage shall be returned by the Contractor to the Corporation at rates not
exceeding those at which these were originally issued less allowance for any deteri-
oration or damage which may have been caused whilst the materials were in the
custody of the Contractor. In addition, cost of transporting such materials from site to
the Corporation stores if so required by the Corporation.

(d) Reasonable compensation for transfer of T & P from site to Contractor's permanent
stores or to his other works, whichever is less. If T & P are not transported to either of
the said places, no cost of transportation shall be payable.

The Contractor shall if required by the Engineer-in-charge furnish to him books of
account, wage books, time sheets and other relevant documents as may be necessary
to enable him to certify the reasonable amount payable under this condition.

TERMINATION OF CONTRACT FOR DEATH:

If the Contractor is an individual or a proprietary concern and the individual or the proprietary
dies and if the Contractor is a partnership in concern and one of the partners dies, then unless
the Accepting Authority is satisfied that the legal representative of the individual Contractor or of
the proprietor of the proprietary concern and in the case of partnership, the surviving partners,
are capable of carrying out and complete the Contract, the Accepting Authority shall be entitled
to cancel the Contract as to its incomplete part without the Corporation being in any way liable
to payment of any compensation to the estate of the deceased Contractor and/or to the
surviving partners of the Contractors firm on account of the cancellation of the Contract. The
decision of the Accepting authority that the legal representatives of the deceased Contractor or
the surviving partners of the Contractor's firm cannot carry out and complete the Contract shall
be final and binding on the partners. In the event of such cancellation the Corporation shall not
hold the estate of the deceased Contractor and/or the surviving partners of the Contractor's firm
liable in damages for not completing the Contract.

CANCELLATION OF CONTRACT IN FULL OR IN PART:
If the Contractor:

a) At any time makes default in proceeding with the works with due diligence and
continued to do so after a notice in writing of 7 days from the Engineer-in-charge or

b) Commits default the works or items of work with individual dates of completion, and
does not complete them within the period specified in notice given in writing in that
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behalf by the Engineer-in-charge.

Fail to complete the works or items of work with individual dates of completion, and does
not complete them within the period specified in notice given in writing in that behalf by
the Engineer-in-charge.

Shall offer or give or agree to give to any person in Corporation's service or to any other
person on his behalf consideration, any gift or of any kinds as an inducements or reward
for doing or forbearing to or for having done or forborne to do any act in relation to the
obtaining or execution of this or any other Contract for the Corporation.

Shall enter into a Contract with the Corporation in connection with which commission
has been paid or agreed to be paid by him or to his knowledge, unless the particulars of
any such commission and terms of payment thereof have previously been disclosed in
writing to the Accepting Engineer-in-charge.

Shall obtain a Contract with the Corporation as a reward offering tendering or by other
non - bonafied methods of competitive tendering or

Being an individual, or if a firm any partner thereof, shall at any time be adjusted
insolvent or have a receivers order for administration of his estate, made against him or
shall take any proceeding, liquidation or composition (other than a voluntary liquidation
for the purpose of amalgamation or reconstruction) under any Insolvency Act for the
time being in force or make any conveyance or assignment of his effects or composition
or arrangement for the benefit of his creditors or purpose so to do, or if any application
be made under any Insolvency Act for the time being in force for sequestration of his
estate or if a trust deed be executed by him for benefit of his creditor, shall be given to
the Contractor for value of the work executed by him up to the time of cancellation, the
value of Contractor's materials taken over and incorporated in the work, and use of
tackle and machinery belonging the Contractor work or

Being a Corporation, shall pass a resolution or the Court shall make an order for the
liquidation of its affairs, or a Receiver or Manager on behalf of the debenture holders
shall be appointed or a circumstance shall arise which entitle the court or debenture
holders to appoint a Receiver or Manager or

Shall suffer an execution being levied on his goods and allow to be contained for a
period of 21 days or

Assigns, transfers, sublets (engagement of labour on a piece basis or of labour with
materials not to be incorporated in the work, shall not be deemed to be subletting) or
attempts to transfer or sublet the entire works or any portion thereof, without the prior
written approval of the Accepting Authority.

The Accepting Authority may, without prejudice to any other right to remedy, which shall
have accrued or shall accrue thereafter, the Corporation by written notice cancel the
Contract as a whole or only such items of work on default from the Contract.

The Accepting authority shall on such cancellation have power to

(@)

(b)

Take possession of the site and any materials, constructional plant, implements, stores
etc. thereon, and/or

Carryout the incomplete work by any means at the risk and cost of the Contractor.
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On cancellation of the Contract in full or in part, the Engineer-in-Charge shall determine what
amount, if any, is recoverable from the Contractor for completion of the works or part of the
works or in case the works or part of the works is not to be completed, the loss or damage
suffered by the Corporation. In determining the amount, credit shall be given to the Contractor
for the value of the work executed by the Contractor up to the time of cancellation, the value of
Contractor's materials taken over and incorporated in the work, and use of tackle and
machinery belonging to the Contractor.

Any excess expenditure incurred or to be incurred by the Corporation in completing the works
or part of the works or the excess loss or damages suffered or may be suffered by the
Corporation as aforesaid after allowing such credit shall be recovered from any moneys due to
the Contractor on any account, and if such moneys are not sufficient the Contractor shall be
called upon in writing to pay same within 30 days.

If the Contractor shall fail to pay the required sum within the aforesaid period of 30 days, the
Engineer-in-charge shall have the right to sell any or all of the Contractor's unused materials,
Unused materials, constructional plant, Implements, temporary building etc. and apply the
proceeds of sale thereof, towards the satisfaction of any sums due from the Contractor under
the Contract and if thereafter there be any balance outstanding from the Contractor, it shall be
recovered in accordance with the provisions of the Contract.

Any sums in excess of the amounts due to the Corporation and unsold materials, constructional
plant etc. shall returned to the Contractor, provided always that if cost or anticipated cost of
completion by the Corporation of the works is less than the amount which the Contractor would
have been paid had he completed the works or part of the works, such benefit shall not accrue
to the Contractor.

LIABILITY FOR DAMAGE/DEFECTS OR IMPERFECTIONS AND RECTIFICATION
THEREOF:

If the Contractor or his workmen or employees shall injure or destroy any part of the building in
which they may be working or any building, road, fence etc. contiguous to the premises on
which the work or any part of it is being executed or if any damage shall happen to the work
while in that progress, the Contractor shall upon receipt of a notice in writing in that behalf make
the same good at his own expense. If it shall appear to the Engineer-in-charge or his
representative at any time during construction or reconstruction or prior to the expiration of the
Defects Liability Period, that any works has been executed with unsound, imperfect or unskillful
workmanship or that any materials are of a inferior quality to that Contract for, or otherwise not
in accordance with the Contract, or that any defect, shrinkage or other fault have appeared in
the work arising out of defective or improper materials or workmanship, the Contractor shall,
upon receipt of a notice in writing in that behalf from the Engineer-in-Charge, forthwith rectify or
remove and reconstruct the work so specified in whole or in part, as the case may require or as
the case may be and/or remove the materials or articles at his own expense not withstanding
that the same may have been to do so within the period to be specified by the Engineer-in-
charge, may rectify or remove and re-execute the work and or remove and replace with other
materials or articles complained of, as the case may be, by other means at the risk and
expense of the Contractor.

In case of repairs and maintenance works, splashes and droppings from white washing, painting,
etc. shall be removed and surface cleaned simultaneously with completion of these items of
work in individual rooms, quarters or premises etc. where the work is done, without waiting for
completion of all other items of work in the Contract. In case the Contractor fails to comply with

Page 33 of 62




43.

44.

45.

46.

46.1

46.2

46.3

the requirements of this condition, the Engineer-incharge shall have the right to get the work
done by other means at the cost of the Contractor. Before taking such action, however, the
Engineer-in-charge shall give three days notice in writing to Contractor.

URGENT WORKS:

If any urgent work (in respect whereof the decision of the Engineer-in-Charge shall be final and
binding) becomes necessary and the Contractor unable or unwilling at once to carry it out, the
Engineer-in-Charge may by his own or other work people carry it out as he may consider
necessary. If the urgent work were such as the Contractor is liable under the Contract to carry
out at his expense, all expenses incurred on it by the Corporation shall be recoverable from the
Contractor and be adjusted or set off against any sum payable to him.

CHANGE IN CONSTITUTION:

Where the Contractor is a partnership firm, prior approval in writing of the accepting authority
shall be obtained before any change is made to the constitution of the firm. Where the
Contractor is an individual or a Hindu Undivided Family-business concern, such approval as
aforesaid shall likewise be obtained before the Contractor enters into any partnership
agreement where under the partnership, firm would have the right to carry out the work hereby
undertaken by the Contractor. If prior approval as aforesaid is not obtained, the

Contract shall be deemed to have been assigned in contravention of condition 41(j) hereof and
the same action may be taken and the same consequences shall ensure as provided for in the
said condition 41.

TRAINING OF APPRENTICES

The Contractor shall during the currency of the Contract, when called upon by the Engineer-in-
charge engage and also ensure engagement by Sub-Contractors and others employed by the
Contractor in connection with the works, such number of apprentices in the categories as
directed by E.I.C. and for such periods as may be required by the Engineer-in-charge. The
Contractor shall train them as required under the Apprentices Act, 1961 and shall be
responsible for all obligations, the employer under the Act including the liability to make
payment of apprentices as required under the act.

VALUATIONS AND PAYMENT:
RECORDS AND MEASUREMENT:

The Engineer-in-charge, shall except as otherwise stated ascertain and determine the value of
the works done in accordance with the measurement recorded and the Contract rates for each
such items of work.

All items having a financial value shall be entered in Measurement Book, Level Book etc.

prescribed by the Corporation so that a complete record is obtained of all work performed under
the Contract.

Measurements shall be taken jointly by the Engineer-in-charge or his authorized representative
and by the Contractor or his authorized representative.

Before taking measurements of any work, the Engineer-in-charge or the persons deputed by
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him for the purpose shall give a reasonable notice to the Contractor. If the Contractors fails to
attend or send an authorized representative for measurement after such a notice or fails to
countersign or to record the objection within a week from the date of measurement, then in any
such event, measurements taken by the Engineer-in-charge or by person deputed by him shall
be taken to be correct measurements of the work.

The Contractor shall, without extra charge, provide assistance with every appliance, labour and
other things necessary for measurement.

Measurement shall be signed and dated by both parties each day on the site on completion of
measurement. If the Contractor objects to any of the measurements recorded on behalf of the
Corporation, a note to that effect shall be made in the Measurement Book against the item
objected to and such note shall be signed and dated by both parties engaged in taking
measurements.

Where mode of measurement is not otherwise specified, the measurement shall be taken at
site as per the latest I.S. Code of practice at the time of tendering.

METHOD OF MEASUREMENTS:

Except where any general or detailed description of the work in quantities expressly shows to
the contrary, Schedule of Quantties shall be deemed to have been prepared and
measurements shall be taken in accordance with the procedure set forth in the Schedule of
Rates/Specifications not withstanding any provision in the relevant standard Method of
Measurement or any general or local custom. In the case of items, which are not covered by
the Schedule of Rates/Specifications, measurements shall be taken in accordance with the
relevant Standard Method of Measurement issued by the Indian Standard Institution.

PAYMENT ON ACCOUNT:

Interim bills shall be submitted by the Contractors at intervals mentioned on or before the date
fixed by the Engineer-in-charge for the work executed. The Engineer-in-charge shall then
arrange to have the bill verified by taking or causing to be taken, where necessary, the requisite
measurements of the work.

Payment on account for amount admissible shall be made on the Engineer-in-charge certifying
the sum to which the Contractor is considered entitled by way of interim payment for all work
executed after deducting there from the accounts already paid, the security deposit and such
other amounts as may be deductible or recoverable in terms of the Contract.

Any interim certificate given relating to work done or materials supplied may be modified or
corrected by any subsequent interim certificate or by the final certificate. No certificate of the
Engineer-in-charge supporting an interim payment shall of itself be conclusive evidence that
any work or materials to which it relates is/are in accordance with the Contract.

Pending consideration of extension of date of completion, interim payments shall continue to be
made as herein provided.

TIME LIMIT FOR PAYMENT OF FINAL BILL

The Contractor shall submit the Final Bill within three months of physical completion of the
works. The Contractor shall make no further claims after submission of the bill (final) and these
shall be deemed to have been waived and extinguished. Payment of those items of the bill in
respect of which there is no dispute and of items in dispute, for quantities and at rates as
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50.

51.

51.1

51.2

51.3

51.4

52.1

approved by Engineer-in-charge, shall be made within the period specified hereunder, the
period being reckoned from the date of receipt of the bill by the Engineer-in-charge.

a) Contract amount not exceeding Rs. 5 Lakhs..... two months
b) Contract amount exceeding Rs. 5 Lakhs ......... three months

After payment of the amount of the final bill payable as aforesaid has been made, the
Contractor may, if he so desires, reconsider his position in respect of the disputed portion of the
final bill and if he fails to do so within 90 days his disputed claim shall be deals with as provided
in the Contract, provided however, no reimbursement or refund shall be made if the
increase/decrease is not more than + 10% of the said price, and if so the reimbursement or
refund shall be made only on the excess over + 10% provided that any increase will not be
payable if such increase has become operative after the Contract extended date of completion
of the works or items of work in question.

OVER PAYMENTS AND UNDER PAYMENTS

Whenever any claim for the payment of a sum of money to the Corporation arises out of or
under this Contract against the Contractor, the same may be deducted by the Corporation from
any sum then due or which at any time thereafter may become due to the Contractor under this
Contract and failing that, under any other Contract with the Corporation (which may be available
with the Corporation) or from his security deposits or he shall pay the claim on demand.

The Corporation reserves the right to carry out post payment audit and technical examination of
the final bill including all supporting vouchers, abstracts, etc. The Corporation further reserves
the right to enforce recovery of any over payment when detected, notwithstanding the fact that
amount of the final bill may be included by one of the parties as an item of dispute before an
arbitrator appointed under condition 52 of this Contract and notwithstanding the fact that the
amount of the final bill figures the arbitration award.

If as a result of such audit and technical examination any over payment discovered in respect of
any work done by the Contractor or alleged to have been done by him under the Contract, it
shall be recovered by the Corporation from the Contractor by any or all of the methods
prescribed above or if any under payment is discovered, the amount shall be duly paid to the
Contractor by the Corporation.

Provided that the aforesaid right of the Corporation to adjust over payment against amounts
due to the Contractor under any other Contract with the Corporation shall not extend beyond
the period of two years from the date of payment of the final bill or in case the final bill is a
Minus bill, from the date the amount payable by the Contractor under the minus final bill is
communicated to the Contractor.

Any amount due to the Contractor under this Contract for under payment may be adjusted
against any amount then due or which may at any time thereafter become due before payment
is made to the Contractor, from him to the Corporation on any other Contract or amount
whatsoever.

ARBITRATION AND LAW

ARBITRATION:
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52.2

Except where otherwise provided for in the Contract, all questions and disputes relating to the
meaning of the specifications, designs, drawings and instructions herein before mentioned and
as to the quality of workmanship or materials used on the work or as to any other question,
claim, right, matter or thing whatsoever in any way arising out of or relating to the Contract,
designs, drawings, specifications, estimates, instructions, orders or these conditions or
otherwise concerning the works, or the execution or failure to execute the same, whether
arising during the progress of the work or after the completion or abandonment thereof, shall
be referred to the sole arbitration of the Chairman & Managing Director of Uranium Corporation
of India Limited, Jaduguda and if the Chairman and Managing Director is unable or unwilling to
act to the sole arbitration, of some other person appointed by the Chairman & Managing
Director, willing to act as such arbitrator. There will be no objection if the arbitrator so
appointed is an employee of Uranium Corporation of India Limited, Jaduguda and that he had
to deal with the matters to which the Contract relates and that in the course of his duties as
such he had expressed views on all or any of the matters in dispute or difference. The
arbitrator to whom the matter is originally referred being transferred or vacating his office or
being unable to act for any reasons, such Chairman & Managing Director as aforesaid at the
transfer, vacation of the office of inability to act, shall appoint another person to act as arbitrator
in accordance with the terms of the Contract. Such person shall be entitled to proceed with the
reference from the stage at which his predecessor left it. It is also a terms of this Contract that
no person other than a person appointed by such Chairman & Managing Director, as aforesaid
should act as arbitrator and if for any reason, that is not possible, the matter is not to be
referred to arbitration at all. In all cases where the amount of the claim in dispute is Rs.
50,000/-(Rupees Fifty Thousand) and above, the arbitrator shall give reasons for the award.

Subject as aforesaid, the provisions of the Arbitration Act, 1940 or any statutory modification or
re-enactment thereof and the rules made there under and for the time being in force, shall apply
the arbitration proceeding under this clause. It is a term of the Contract that the party invoking
arbitration shall specify the dispute or disputes to be referred to arbitration under the clause
together with the amount for amounts claimed in respect of each such dispute.

It is also a term of the Contract that if the Contractor does not make any demand for arbitration
in respect of any claim(s) in writing within 90 days of receiving the intimation from the
Corporation that the bill is ready for acceptance of the Contractor, the claim of the Contractor
will be deemed to have been waived and absolutely barred and the company shall be
discharged and released of all liabilities under the Contract in respect of these claims.

The arbitrator(s) may from time to time with consent of the parties enlarge the time, for making
and publishing the award.

The decision of the Engineer-in-charge regarding the quantum of reduction as well as
justification thereof in respect of rates for substandard work, which may be decided to be
accepted, will be final and would not be open to arbitration. The arbitrator shall be deemed to
have entered on the reference on the date he issues notice to both the parties fixing the date of
the first hearing.

The venue of Arbitration shall be such place as may be fixed by the Arbitrator, in his sole
discretion. The award of the Arbitrator shall be final, conclusive and binding all the parties to
this Contract.

COST OF ARBITRATION

Upon every or any such reference, the costs of and incidental to the reference and award
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respectively shall be in the discretion of the arbitrator, who may determine the amount thereof,
or direct the same to be taxed as between solicitor and client, or as between party and party
and shall direct by whom and to whom and in what manner the same shall be borne and paid.

52.3 WORK TO CONTINUE

Work under the Contract shall be continued by the Contractor during the arbitration
proceedings, unless otherwise directed in writing by the Corporation or the Engineer-in-charge
or unless the matter is such that the works cannot possibly be continued until the decision of
the arbitrator is obtained and except as those which are otherwise expressly provided in the
Contract, no payment due or payable by the Corporation shall be withheld on account of such
arbitration proceeding unless it is the subject matter or one of the subject matters of the
arbitration.

53. LAWS GOVERNING THE CONTRACT:

This Contract shall be governed by the Indian Laws for the time being in force and it
shall be deemed to have been executed at Jaduguda, District Singhbhum (East),
Jharkhand within the ordinary Civil Jurisdiction of the competent courts in the district of
Singhbhum (East).

DGM( Purchase)
For URANIUM CORPORATION OF INDIA LTD.

ANNEXURE-A
UNDERTAKING NOT TO GIVE ANY GIFT /INDUCEMENT
IN CONNECTION WITH SECURING ANY FAVOUR IN
DEALING WITH
UCIL
Date:

To,

M/s. Uranium Corporation of India Ltd
PO Jaduguda Mines,

Distt -East Singhbhum

Jharkhand - 831 012
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[/ WV ettt ettt et e e e e s eaae e e e am / are a Vendor / Customer of Uranium
Corporation of India Ltd (now onwards to be referred as Company).

| / We agree and undertake:
Not to provide any gift and / or inducement to any employee of the Company in connection with securing /
being granted favour (s) in my / our dealings with the Corporate office of the company and / or its any field

units.

To immediately report any gift and / or inducement sought by any employee of the Company granting favour(s)
to me / us in my / our dealings with the Company and / or its field units.

ANNEXURE - B

SECRECY / CONFIDENTIALITY AGREEMENT

THIS AGREEMENT, made and entered into this ™ day of , 20- - by and
between URANIUM CORPORATION OF INDIA LTD., a company incorporated under
Indian Companies Act having its registered office at PO Jaduguda, Distt - East
Singhbhum, Jharkhand 831 012, India (hereinafter called “UCIL”) on one part and
, @ company duly incorporated under ..........cccciiiienrnnns , with its
registered office ......c.ccceemrriiiiiniicieannn. (hereinafter called ) includes its successors
and permitted assigns, on the other part.
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WITNESSETH :

WHEREAS:

A UCIL intends to purchase from (Name of the company).

B. (Name of the company) intends to produce at their project
in (Name of the place) and intend to sell the same to UCIL

C. The parties, therefore, intend to enter into an MoU and subsequently an agreement for

the sale and purchase of

NOW, THEREFORE, in consideration of the premises and the mutual covenants herein
contained, the parties hereto agree as follows:

1. The term “Confidential Information” means:

(1) All details supplied by UCIL/ (Name of the company) on technical, commercial and other
information and data on the Process.

(2) All details supplied by UCIL/ (Name of the company) on technical, commercial and other
information and data relating to the products.

2. Each party hereto shall keep secret and confidential any and all Confidential information
it receives from any other party or parties hereto under this Agreement, and shall not use such
Confidential Information for any purposes except for the said tender purpose hereunder. The
obligations under this Article shall not apply to any information or data that :

(i) atthe time of its disclosure hereunder is in the public domain,

(i) after disclosure hereunder becomes part of the public domain by publication or otherwise
through no fault of the party to whom such information or data is disclosed hereunder
(“Receiving party”) (but only after it is published or otherwise becomes part of the public
domain),

(iii) the Receiving Party can show in its possession at the time of disclosure hereunder and
which the Receiving party, without breach or any obligation is free to disclose to others, or

(iv) was received by the Receiving Party after the time of disclosure by a party hereto
(“Disclosing Party”) hereunder from a third party who did not acquire it, directly or indirectly,
from the Disclosing Party under an obligation of confidence and which the Receiving party,
without breach of any obligation, is free to disclose to others.

For the purpose of this Article 2, information or data which is specific, e.g., those on operating
conditions or equipment, shall not be deemed to be within the foregoing exceptions merely
because it is embraced by general information or data in the public domain or in the possession
of Receiving Party. In addition, any combination of features shall not be deemed to be within
the foregoing exceptions merely because individual features are in the public domain or in the
possession of the Receiving Party, but only if the combination itself and its principle of operation
are in the public domain or in the possession of the Receiving Party.

3. The Receiving Party shall limit the access to the Confidential Information received
hereunder to its directors, officers and employees, who (i) need to have access with such
Confidential Information, (ii) have been informed of the confidential nature thereof and (iii) have
agreed to undertake the obligations of non-disclosure and non-use of such Confidential
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Information.

4. Upon request of UCIL, ....... (name of the party) shall, free of charge, promptly return to
UCIL all the Confidential information received from UCIL hereunder.

5. Each party hereto shall not, without the other party’s prior express written consents,
disclose or allow the disclosure of the existence of this Agreement.

6. It is mutually understood and agreed that no license or other rights are granted to any
party hereto under this Agreement, by implication or otherwise, for any of the patents or patents
applications of any other party hereto or as to any information and data disclosed by any other
party or parties hereto under this Agreement.

7. None of the parties may assign its rights or obligations hereunder without the prior
written consent of the other parties.

8. The obligation of non-disclosure and non-use of the Confidential information under this
Agreement shall remain in effect for five (5) years after the date hereof and shall terminate
upon lapse of said five (5) years.

9. This Agreement shall be governed by and construed in accordance with Indian laws.

10. Each party hereto acknowledges and agrees that monetary damages for any breach or
threat of breach of this Agreement are inadequate. Each party hereto shall, therefore, be
entitled to seek and obtain temporary and injunctive relief for any breach or threat of breach of
this Agreement relating to its Confidential Information, in addition to any other remedy.

IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be executed in
duplicate by their duly authorized representatives on the day and year first above written. The
original shall remain with UCIL and the duplicate with ...... (name of the party).

1. For Witness:
(Name)
1.
Designation (Name)
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Designation

2. (Name)

Designation

2. For Uranium Corporation of India Ltd.

Witness :
( Name)
Designation
1.
(Name)
Designation
2.
(Name)
Designation
ANNEXURE — C
PRE CONTRACT INTEGRITY PACT
General

This pre-bid pre-contract Agreement (hereinafter the Integrity Pact) is made on ............
day of the month of ............ year ........ between Uranium Corporation of India Ltd
(hereinafter called the “BUYER” which expression shall mean and include, unless the
context otherwise requires, his successors in office and assigns) of the First Part and M/s.
....................................................... (hereinafter called the “BIDDER / Seller” which
expression shall mean and include, unless the context otherwise requires, his successors
and permitted assigns) of the Second Part.
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2

1.1

1.2

1.3

WHEREAS the BUYER proposes to procure (Name of the Stores / Equipment / Item) and
the BIDDER/Seller is will to offer / has offered the stores and

WHEREAS the BIDDER is a private company / public company / Government undertaking /
partnership / registered export agency, constituted in accordance with the relevant law in
the matter and the BUYER is a PSU.

NOW, THEREFORE,

To avoid all forms of corruption by following a system that is fair, transparent and free from
any influence / prejudiced dealings prior to, during and subsequent to the currency of the
contract to be entered into with a view to:-

Enabling the BUYER to obtain the desired said stores/equipment at a competitive price in
conformity with the defined specifications by avoiding the high cost and the distortionary
Impact of corruption on public procurement, and

Enabling BIDDERS to abstain from bribing or indulging in any corrupt practice in order to
secure the contract by providing assurance to them that their competitors will also abstain
from bribing and other corrupt practices and the BUYER will commit to prevent corruption, in
any form, by its officials by following transparent procedures.

The parties hereto hereby agree to enter into this Integrity Pact and agree as follows:
Commitments of the BUYER

The BUYER undertakes that no official of the BUYER, connected directly or indirectly
with the contract, will demand, take a promise for or accept, directly or through
intermediaries, any bribe, consideration, gift, reward, favour or any material or
immediate benefit or any other advantage from the BIDDER, either for themselves or for
any person, organization or third party to the contract in exchange for an advantage in
the bidding process, bid evaluation, contracting or implementation process related to the
contract.

The BUYER will, during the pre-contract stage, treat all BIDDERS alike, and will provide
to all BIDDERS the same information and will not ;provide any such information to any
particular BIDDER which could afford an advantage to that particular BIDDER in
comparison to other BIDDERS

All the officials of the BUYER will report to the appropriate Government office any
attempted or completed breaches of the above commitments as well as any substantial
suspicion of such a breach.

In case any such preceding misconduct on the part of such official(s) is reported by the
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3

3.1.

3.2

3.3

3.4

3.5

3.6

3.7

BIDDER to the BUYER will full and verifiable facts and the same is prima facie found to be
correct by the BUYER, necessary disciplinary proceedings, or any other action as deemed
fit, including criminal proceedings may be initiated by the BUYER and such a person shall
be debarred from further dealings related to the contract process. In such a case while an
enquiry is being conducted by the BUYER the proceedings under the contract would not be
stalled.

Commitments of BIDDERS

The BIDDER commit itself to take all measures necessary to prevent corrupt practices,
unfair means and illegal activities during any stage of its bid or during any pre-contract or
post-contract stage in order to secure the contract or in furtherance to secure it and in
particular commit itself to the followings:-

The BIDDER will not offer, directly or through intermediaries, any bribe, qgift,

consideration, reward, favour, any material or immaterial benefit or other advantage,
commission, fees, brokerage or inducement to any official of the BUYER, connected
directly or indirectly with the bidding process, or to any person, organization or third
party related to the contract in exchange for any advantage in the bidding, evaluation,
contracting and implementation of the contract.

The BIDDER further undertakes that it has not given, offered or promised to give,
directly or indirectly any bribe, gift, consideration, reward, favour, any material or
immaterial benefit or other advantage, commission, fees, brokerage or inducement to
any official of the BUYER or otherwise in procuring the Contract or forbearing to do or
having done any act in relation to the obtaining or execution of the contract or any other
contract for showing or forbearing to show favour or disfavor to any person in relation to
the contract or any other contract.

The BIDDER further confirms and declares to the BUYER that the BIDDER has not
engaged any individual or firm or company whether Indian or foreign to intercede,
facilitate or in any way to recommend to the BUYER or any of its functionaries, whether
officially or unofficially to the award of the contract to the BIDDER, nor has any amount
been paid, promised or intended to be paid to any such individual, firm or company in
respect of any such intercession, facilitation or recommendation.

The BIDDER, either while presenting the bid or during pre-contract negotiations or
before signing the contract, shall disclose any payments he has made, is committed to
or intends to make to officials of the BUYER or their family members, agents, brokers or
any other intermediaries in connection with the contract and the details of services
agreed upon for such payments.

The BIDDER will not collude with other parties interested in the contract to impair the
transparency, fairness and progress of the bidding process, bid evaluation, contracting
and implementation of the contract.

The BIDDER will not accept any advantage in exchange for any corrupt practice, unfair
means and illegal activities.

The BIDDER shall not use improperly, for purposes of competition or personal gain, or
pass on to others, any information provided by the BUYER as part of the business
relationship, regarding plans, technical proposals and business details, including
information contained in any electronic data carrier. The BIDDER also undertakes to
exercise due and adequate care lest any such information is divulged.
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3.8

3.9

3.10

3.11

The BIDDER commits to refrain from giving any complaint directly or through any other
manner without supporting it with full and verifiable facts.

The BIDDER shall not instigate or cause to instigate any third person to commit any of
the actions mentioned above.

If the BIDDER or any employee of the BIDDER or any person acting on behalf of the
BIDDER, either directly or indirectly, is a relative of any of the officers of the BUYER, or
alternatively, if any relative of an officer of the BUYER has financial interest/stake in the
BIDDER’s firm, the same shall be disclosed by the BIDDER at the time of fill of tender.

The term ‘relative’ for this purpose would be as defined in Section 6 of the Companies
Act 1956

The BIDDER shall not lend to or borrow any money from or enter into any monetary
dealings or transactions, directly or indirectly, with any employee of the BUYER.

4 Previous Transqression:

4.1

4.2

54

6.1

The BIDDER declares that no previous transgression occurred in the last three years
immediately before signing of this Integrity Pact, with any other company in any country
in respect of any corrupt practices envisaged hereunder or with any Public Sector
Enterprise in India or any Government Department in India that could justify BIDDER’s
exclusion from the tender process.

The BIDDER agrees that if it makes incorrect statement on this subject, BIDDER can be
disqualified from the tender process or the contract, if already awarded, can be
terminated for such reason.

Earnest Money (Security Deposit)

While submitting commercial bid, the BIDDER shall deposit an amount (to
be specified in RFP) as Earnest Money / Security Deposit, with the BUYER through any
of the following instruments:

Bank Draft or a Pay order in favour of
A confirmed guarantee by an Indian Nationalized Bank, promising payment of the
guaranteed sum to the BUYER on demand within three working days without any demur
whatsoever and without seeking any reasons whatsoever. The demand for payment by
the BUYER shall be treated as conclusive proof of payment.

Any other mode or through any other instrument (to be specified by the RFP).

The Earnest Money / Security Deposit shall be valid upto complete conclusion of the
contractual obligations to the complete satisfaction of both the BIDDER and the BUYER.
In case of the successful BIDDER a clause would also be incorporated in the Article
pertaining to Performance Bond in the Purchase Contract that the provisions of
Sanctions for Violation shall be applicable for forfeiture of Performance Bond in case of
a decision by the BUYER to forfeit the same without assigning any reason for imposing
sanction for violation of this Pact.

No interest shall be payable by the BUYER to the BIDDER on Earnest Money / Security
Deposit for the period of its currency.

Sanctions for Violations

Any breach of the aforesaid provisions by the BIDDER or any one employed by it or
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7.1

7.2

7.3

7.4

7.5

(Vi)

(viii)

(ix)

6.2

6.3

7

acting on its behalf (whether with or without the knowledge of the BIDDER) shall entitle
the BUYER to take all or any one of the followings actions, wherever required:-

To immediately call off the pre contract negotiations without assigning any reason or
giving any compensation to the BIDDER. However, the proceedings with the other
BIDDER(s) would continue.

The Earnest Money Deposit (in pre-contract stage) and/or Security Deposit /
Performance Bond (after the contract is signed) shall stand forfeited either fully or
partially, as decided by the BUYER and the BUYER shall not be required to assign any
reason therefore.

To immediately cancel the contract, if already signed, without giving any compensation
to the BIDDER.

To recover all sums already paid by the BUYER, and in case of an Indian BIDDER with
interest thereon at 2% higher than the prevailing Prime Lending Rate of State Bank of
India, while in case of BIDDER from a country other than India with interest thereon at
2% higher the LIBOR. If any outstanding payment is due to the BIDDER from the
BUYER in connection with any other contract for any other stores, such outstanding
payment could also be utilized to recover the aforesaid sum and interest.

To encash the advance bank guarantee and performance bond / warranty bond, if
furnished by the BIDDER, in order to recover the payments, already made by the
BUYER, along with interest.

To cancel all or any other Contracts with BIDDER. The BIDDER shall be liable to pay
compensation for any loss or damage to the BUYER resulting from such cancellation /
rescission and the BUYER shall be entitled to deduct the amount so payable from the
money(s) due to the BIDDER.

To debar the BIDDER from participating in future bidding processes of Indian Rare
Earths Limited for a minimum period of five years, which may be further extended at the
discretion of the UCIL.

To recover all sums paid in violation of this Pact by BIDDER(s) to any middleman or
agent or broker with a view to securing the contract.

In cases where irrevocable Letters of Credit have been received in respect of any
contract signed by the BUYER with the BIDDER, the same shall not be opened.
Forfeiture of Performance Bond in case of a decision by the BUYER to forfeit the same
without assigning any reason for imposing sanction for violation of this Pact.

The BUYER will be entitled to take all or any of the actions mentioned at Para 6.1 (i) to
(x) of this Pact also on the Commission by the BIDDER or any one employed by it or
acting on its behalf (whether with or without the knowledge of the BIDDER), of an
offence as defined in Chapter IX of the Indian Penal code, 1860 or Prevention of
Corruption Act, 1988 or any other statute enacted for prevention of corruption.

The decision of the BUYER to the effect that a breach of the provisions of this Pact has
been committed by the BIDDER shall be final and conclusive on the BIDDER. However,
the BIDDER can approach the Independent Monitor(s) appointed for the purposes of
this Pact.

Independent Monitors

The BUYER has appointed Independent Monitors (hereinafter referred to as Monitors) for this
Pact in consultation with the Central Vigilance Commission (Names and Addresses of the
Monitors to be given).

The task of the Monitors shall be to review independently and objectively, whether and to what
extent the parties comply with the obligations under this Pact.

The Monitors shall not be subject to instructions by the representatives of the parties and
perform their functions neutrally and independently.

Both the parties accept that the Monitors have the right to access all the documents relating to
the project/procurement, including minutes of meetings.

As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he will so
inform the Authority designated by the BUYER.
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7.6

7.7

7.8

10

11

12

The BIDDER(s) accepts that the Monitor has the right to access without restriction to all Project
documentation of the BUYER including that provided by the BIDDER. The BIDDER will also
grant the Monitor upon his request and demonstration of a valid interest, unrestricted and
unconditional access to his project documentation. The same is applicable to Subcontractors.
The Monitor shall be under contractual obligation to treat the information and documents of the
BIDDER/Subcontractor(s) with confidentiality.

The BUYER will provide to the Monitor sufficient information about all meetings among the
parties related to the Project provided such meetings could have an impact on the contractual
relations between the parties. The parties will offer to the Monitor the option to participate in
such meetings.

The Monitor will submit a written report to the designated Authority of BUYER with 8 to 10
weeks from the date of reference or intimation to him by the BUYER/BIDDER and, should the
occasion arise, submit proposals for correcting problematic situations.

Facilitation of Investigation

In case of any allegation of violation of any provision of this Pact or payment of commission,
the BUYER or its agencies shall be entitled to examine all the documents including the Books
of Accounts of the BIDDER and the BIDDER shall provide necessary information and
documents in English and shall extend all possible help for the purpose of such examination.

Law and Place of Jurisdiction

This pact is subject to Indian Law. The place of performance and jurisdiction is the seat of the
BUYER.

Other Leqal Actions

The actions stipulated in this Integrity Pact are without prejudice to any other legal action that
may follow in accordance with the provisions of the extant law in force relating to any civil or
criminal proceedings.

Validity

The validity of this Integrity Pact shall be from date of its signing and upto the complete
execution of the contract to the satisfaction of both the BUYER and the BIDDER/Seller,
including warranty period, whichever is later. In case BIDDER is unsuccessful, this Integrity
Pact shall expire after six months from the date of signing of the contract.

Should one or several provisions of this Pact turn out to be invalid, the remainder of this Pact
shall remain valid. In this case, the parties will strive to come to an agreement to their original
intensions.

The Parties hereby sign this Integrity Pact at on
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BUYER BIDDER

Signature
Name of the Officer
Designation
Witness Witness
1 1
2 2

ANNEXURE - D

PROFORMA FOR BANK GUARANTEE AGAINST PERFORMANCE GUARANTEE

WHEREAS on or about the day of M/s

(Tenderer’'s name & address), having its registered office situated at (Postal
address) (herein after referred to as ‘The Tenderer’) entered into a contract bearing
reference no. dtd. with Uranium Corporation

of India Ltd, a company incorporated under Indian Companies Act having its registered
office at PO Jaduguda, Distt- East Singhbhum, Jharkhand 831 012, India (herein after

referred to as UCIL), for (details of order) (herein after referred to as
‘The Contract’).

AND WHEREAS the Agreement provides that the tenderer shall furnish a Bank Guarantee for

Rs. (Rupees only) being % ( percent ) of
the total agreement value as Guarantee for the due fulfillment by the tenderer of the terms and
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conditions contained in the Agreement, the guarantee remaining valid till the completion of the
guarantee period.

We Bank do hereby undertake to pay the amounts due and payable
under this Guarantee without any demur, merely on a demand from UCIL stating that the
amount claimed is due by way of loss or damage caused to or that would be caused to or
suffered by UCIL by reason of breach by the said tenderer of any of the terms or conditions
contained in the said Agreement or by reason of the Bidder's failure to perform the said
agreement. Any such demand made on the bank shall be conclusive as regards the amount
due and payable by the Bank under this Guarantee. However, our liability under this Guarantee
shall be restricted to an amount not exceeding Rs. (Rupees only).

We undertake to pay to UCIL any money so demanded notwithstanding any dispute or
disputes raised by the tenderer in any suit or proceeding pending before any court or tribunal
relating thereto, our liability under these present being absolute and unequivocal.

The payment so made by us under this guarantees shall be valid discharge of our liability for
payment thereunder and the tenderer shall have no claim against us for making such payment.

We Bank further agree that the Guarantee herein contained shall
remain in full force and effect during the period that would be taken for the performance of the
said Agreement and that it shall continue to be enforceable till all the dues of UCIL under or by
virtue of the said Agreement have been fully paid and its claims satisfied or discharged or till
UCIL certifies that the terms and conditions of the said Agreement have been fully and properly
carried out by the said bidder and accordingly discharges this Guarantee.

We also agree that interest at the rate of 12% (twelve percent) per annum will be paid by us to
the UCIL from the date of demand for payment till the actual date of payment made by us.

Our Guarantee shall remain in force until and unless a demand or claim under this guarantee is
made on us in writing within six months from the expiry of the Guarantee period, we shall be
discharged from all liability under this Guarantee thereafter.

We Bank, further agree that UCIL shall have the fullest liberty
without our consent and without affecting in any manner our obligations hereunder to vary any
of the terms and conditions of the said Agreement or to extent time of performance by the said
tenderer from time to time or to postpone for any time or from time to time any of the
distributions exercisable by UCIL against the said tenderer and to forbear or enforce any of the
terms and conditions relating to the said Agreement and we shall not be relived from our
liability by reason of any such variation, or extension being granted to the said tenderer or for
any forbearance, act or omission on the part of UCIL or any indulgence by UCIL to the said
tenderer or by any such matter or thing whatsoever which under the law relating to sureties
would but for this provision, have effect of so relieving us.
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This guarantee will not be discharged due to the change in the constitution of the Bank or the
bidder.

We Bank lastly undertakes not to revoke this guarantee during its
currency except with the previous consent of UCIL in writing.

Dated the day of 20

Bank

(Signature with name in Block letters with designation,

Attorney as per distribution of Attorney No. dt. )

Bank’s Common seal

ANNEXURE - E

PROFORMA FOR BANK GUARANTEE AGAINST ADVANCE PAYMENT

WHEREAS on or about the day of M/s

(Tenderer’'s name & address), having its registered office situated at (Postal
address) (herein after referred to as ‘The Tenderer’) entered into a contract bearing
reference no. dtd. with , Uranium

Corporation of India Ltd a company incorporated under Indian Companies Act having its
registered office at PO Jaduguda, Distt- East Singhbhum, Jharkhand 831 012, , India
(herein after referred to as UCIL), for (details of order) (herein after
referred to as ‘The Contract’).

AND WHEREAS under the terms & conditions of the contract advance payment of
Rs. (Rupees ) is to be made by UCIL to the tenderer,
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which the tenderer is to repay to ‘UCIL’, and whereas ‘UCIL’ has agreed in pursuance of
the said terms and conditions of the contract to make advance payment of
Rs. (Rupees ) to the tenderer furnishing a bank
guarantee in the manner herein contained.

We Bank, in consideration of theUCIL having agreed to pay to the tenderer
an advance payment of Rs. (Rupees only) hereby agree and
undertake to indemnify the UCIL and to keep the UCIL indemnified to the extent of a sum not
exceeding the said sum of Rs. (Rupees only) against any damage
of loss caused to or suffered by or that would be caused to or suffered by the UCIL by reason of
any breach or non-fulfillment by the tenderer of any of the terms and conditions contained in the
said Work order/Contract.

We further agree that interest at the rate of 12% per annum will be paid by us to the Contractee
from the date of demand for payment till the actual date of payment made by us.

AND WE Bank, do hereby undertake to pay on demand and
without any demur to the UCIL any sum not exceeding the said sum of Rs.
(Rupees only) as may be ascertained by the UCIL as the damage or

loss that the UCIL may have suffered by reason of breach or non-fulfillment of any of the terms
and conditions of the said Work Order/Contract by the tenderer.

AND WE Bank hereby further agree that the decision of the UCIL as to
whether the tenderer has committed breach of any such terms and conditions of the said Work
Order/Contract or not and as to the amount of damage or loss assessed by the UCIL on
account of such breach, would be final and binding on us.

This guarantee shall come into force simultaneously with your making the said advance
payment to the tenderer and shall not be revoked by us whether before its coming into force or
any time during its currency without your previous consent in writing.

The payment so made by us under this Guarantee shall be valid discharge of our liability for
payment thereunder and the tenderer shall have no claim against us for making such payment.

Our guarantee shall remain in force until (date) or such further date up to which this
bank guarantee is renewed or extended and unless a claim under the guarantee is lodged with
us within 6 (six) months from such date, all rights of UCIL under the guarantee shall be forfeited
and we shall be relieved and discharge from all liabilities thereunder.

WE Bank undertake not to revoke this guarantee during its currency
except with the previous consent of the UCIL in writing.
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Dated the day of 20

Bank

(Signature with name in Block letters with designation,

Attorney as per power of Attorney No. dt. )

Bank’s Common seal

ANNEXURE - F

PROFORMA FOR BANK GUARANTEE FOR EARNEST MONEY DEPOSIT

(To be issued by approved Scheduled Banks)

In accordance with Notice Inviting Tender (NIT) No. Dated for the work
of (herein after referred to as “the said Works”) for Rs.
(Rupees only), under Uranium Corporation of India Ltd, a company

incorporated under Indian Companies Act, having its registered office at PO Jaduguda Mines
Distt - East Singhbhum, Jharkhand- 831 012 , India (herein after referred to as UCIL), M/s

Address [Herein after referred to as
Contractor (s)] wish /wishes to participate in the said tender and a Bank Guarantee for the sum
of Rs. (in words) valid for a period of days (in words) is required

to be submitted by the Bidder towards the Bid Security.
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We the Bank (hereinafter called the said Bank) do
hereby undertake to pay to UCIL, the sum of Rs. (Rupees
only) by reason of the said tenderer’s failure to enter into an
agreement of contract on intimation of acceptance of his tender and/or to commence the
contract works and/or failure to deposit the security deposit within the stipulated period
as per the terms and conditions relating to and/or governing the contract and/or
specified in the Notice Inviting Tender (NIT). We also agree that any such demand made
on the Bank shall be conclusive as regards the amount due and payable by the Bank
under this Guarantee. We also agree that notwithstanding any dispute or difference or
any litigation in respect of or arising from the said contract and/or the acceptance of the
tender of the tenderer afore stated by UCIL including the question as to the tenability of
the claim of the UCIL for forfeiting the Earnest Money being the Bank Guarantee herein,
we shall forthwith pay the said amount to UCIL on demand being made as aforesaid.

We Bank further agree that the guarantee herein contained shall
remain in full force and effect during the period that would be taken for entering into an
Agreement of contract and that it shall continue to be enforceabile till all the dues of the
UCIL under the terms and conditions of the NIT for the work have been fully paid and its
claims satisfied or discharged or till UCIL certifies, that the terms and conditions of the
NIT have been fully and properly carried out by the said tenderer and accordingly
discharges the guarantee.

We Bank further agree with the UCIL that the UCIL shall have
the fullest liberty without our consent and without affecting in any manner our
obligations hereunder to vary any of the terms and conditions of the NIT and/or terms
and conditions governing the contract or to extend the time of validity of the offer from
the said tenderer from time to time or to postpone for any time or from time to time any
of the powers exercisable by the UCIL against the said tenderer and to forbear or
enforce any of the terms and conditions of the NIT and we shall not be relieved from our
liability hereunder by reason of any such variation, or extension being granted to the
said tenderer or for any forbearance, act or omission on the part of the UCIL or any
indulgence by the UCIL to the said tenderer or by any such matter or thing whatsoever
which under the law relating to surety/guarantee would but for this provision have effect
of so relieving us.

We Bank do hereby further agree that any change in the
Constitution of the said tenderer or the Bank will not affect the validity of this guarantee.

We Bank lastly undertake not to revoke this guarantee during
its currency except with the previous consent of the UCIL in writing.

Dated the day of 20..
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Bank

(Signature with name in Block letters with designation,

Attorney as per power of Attorney No. dt. )

Bank’s Common seal

ANNEXURE - G
PROFORMA FOR BANK GUARANTEE FOR SECURITY DEPOSIT

WHEREAS on or about the day of M/s

(Tenderer’'s name & address), having its registered office situated at (Postal
address) (herein after referred to as ‘The Tenderer’) entered into a contract bearing
reference no. dtd. with Uranium Corporation

of India Ltd, a company incorporated under Indian Companies Act, having its registered
office at PO Jaduguda Mines Distt - East Singhbhum, Jharkhand- 831 012 , India (herein
after referred to as UCIL), for (details of order) (herein after referred to
as ‘The Contract’).

AND WHEREAS under the terms and conditions of the contract the tenderer is required to keep
with UCIL a security deposit of Rs. (Rupees only) or
submit a Bank Guarantee in lieu of cash deposit for the fulfilment of the terms and conditions of
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the contract, and whereas the supplier has chosen to submit a Bank Guarantee.

We Bank do hereby undertake to pay the amounts due and
payable under this Guarantee without any demur, merely on a demand from UCIL stating that
the amount claimed is due by way of loss or damage caused to or that would be caused to or
suffered by UCIL by reason of breach of any of the terms and conditions of the said contract.
Any such demand made on the bank shall be conclusive as regards the amount due and
payable by the Bank under this Guarantee. However, our liability under this Guarantee shall
be restricted to an amount not exceeding Rs. plus interest @ 12% per annum from
the date of demand for payment till the actual date of payment made by us.

We undertake to pay to UCIL any money so demanded notwithstanding any dispute or
disputes raised by the tenderer in any suit or proceeding pending before any court or tribunal
relating thereto, our liability under these present being absolute and unequivocal.

The payment so made by us under this guarantees shall be valid discharge of our liability for
payment thereunder and the tenderer shall have no claim against us for making such payment.

We Bank further agree that the Guarantee herein contained shall
remain in full force and effect during the period that would be taken for the performance of the
said Agreement and that it shall continue to be enforceable till all the dues of UCIL under or by
virtue of the said Agreement have been fully paid and its claims satisfied or discharged or till
UCIL certifies that the terms and conditions of the said Agreement have been fully and properly
carried out by the said tenderer and accordingly discharges this Guarantee. Our Guarantee
shall remain in force until and unless a demand or claim under this guarantee is
made on us in writing within six months from the expiry of the Guarantee period, we shall be
discharged from all liability under this Guarantee thereafter.

We Bank, further agree that UCIL shall have the fullest liberty
without our consent and without affecting in any manner our obligations hereunder to vary any
of the terms and conditions of the said Agreement or to extent time of performance by the said
tenderer from time to time or to postpone for any time or from time to time any of the powers
exercisable by UCIL against the said tenderer and to forbear or enforce any of the terms and
conditions relating to the said Agreement and we shall not be relived from our liability by reason
of any such variation, or extension being granted to the said contract or for any forbearance, act
or omission on the part of UCIL or any indulgence by UCIL to the said tenderer or by any such
matter or thing whatsoever which under the law relating to sureties would but for this provision,
have effect of so relieving us.

This guarantee will not be discharged due to the change in the constitution of the Bank or the
Consultant.
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We

currency except with the previous consent of UCIL in writing.

Dated the

(Signature with name in Block letters with designation,

Attorney as per power of Attorney No. dt. )

Bank lastly undertakes not to revoke this guarantee during its

day of 20

Bank

Bank’s Common seal

ANNEXURE - H

Following are the estimated quantity and proposed list of Medicines and may increase
/ decrease depending upon number of patient and nature of disease. It will be
reviewed from time to time. However 1.5% to 2% of the quantity as mentioned in the
list is to be Kept as daily stock. It can vary as per the requirement from time to time.

Approx Quantity
S1.No. Name of Medicines for Jad, NWP,TMD
Hospitals

1 | Tab Aceclophenac+Paracetamol (500mg) 1,10,000 Tab

2 | Albendazole Suspn (10ml) 1400 Bottls

3 | Tab Albendazole-400mg 3400 Tab

4 | Tab Fexofenadine 120mg 40,000 Tab

5 | Tab Alprazolam (0.25 mg) 18,000 Tab

6 | Tab Amlodepine -5mg 1,20,000 Tab

7 | Antacid Liquied 900 Bottls
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8 | Tab Antacid 80,000 Tabs

9 | Gama Benezene hexachloride & Cetrimide Lotion 500 Nos
10 | Azithromycin Syp (10ml) 300 Nos
11 | Tab Atrovastine -10mg 40,000 Tabs
12 | Tab Amoxycillin + Potacium Clavulanate 625mg 15,000 Tabs
13 | Tab Azithromycin (500mg) 24,000 Tabs
14 | Tab Fexofenadine 180 mg 5000 Tabs
15 | Tab Acebrophylline 200mg 3000 Tabs
16 | Asthalin Inhaler 400 Nos
17 | Tab Diethylcarbamazine 100mg 15,000 Tabs
18 | Betamethasone, Gentamycin,Miconazole & Zinc Oint 3000 Tubes
19 | Brufen+Paracetamol Syp 1000 Bottls
20 | Budetrol Inhaler(400mcg) 400 Nos
21 | Tab Chlorthalidone with Telmisartan (6.25mg/40) 35,000 Tabs
22 | Tab Chlorthalidone (12.5mg) 25,000 Tabs
23 | Tab Calcium Calcitrol 30,000 Tabs
24 | Tab Calcium 1,10,000 Tabs
25 | Tab Cefexime 100mg 8000 Tabs
26 | Tab Cefexime -200mg 60,000 Tabs
27 | Tab Cefexime 200mg+Ofloxacin200mg 30,000 Tabs
28 | Cefopodexime Suspn 800 Nos
29 | Tab Cefurexime Axiel -500mg 12,000 Tabs
30 | Sodium Fusidate cream 10gm 2200 Nos
31 | Tab Chloroquine 250mg 1000 Tabs
32 | Tab Trypsin Chymotrypsin 16,000 Tabs
33 | Cifran Eye/Ear Drop 3000 Nos
34 | Tab Ciprofloxacin -500mg 60,000 Tabs
35 | Tab Clopidogril -75mg 8000 Tabs
36 | Dicyclomine Drop/Suspn 600 Nos
37 | Tab DicyclomineHcl with Paracetamol 18,000 Tabs
38 | Liquid Paraffin & Milk of Magnesia 200ml 160 Bottls
39 | Tab Cefopodexime Proxitiel 200 mg 10,000 Tabs
40 | Cholecalciferol Granules, 60,000 1.U 3000 Nos
41 | Tab Deflazacort 6mg 6000 Tabs
42 | Tab Deriphylline 16,000 Tabs
43 | Diclofenac Gel 30gm 8000 Tabs
44 | Tab Phenytoin Sodium 100mg 15,000 Tabs
45 | Domperidom Suspn 600 Nos
46 | Tab Domperidon 10mg 16,000 Tabs
47 | Tab Drotaverine 80mg +Mefenamic Acid250mg 8000 Tabs
48 | Tab Bisacodyl 5mg 4000 Tabs
49 | Tab Aspirin Gastro resistant -75 mg 7000 Tabs
50 | Tab Aspirin Gastro resistant -150 mg 8000 Tabs
51 | Tab Thyroxine Sodium -100mcg 50,000 Tabs
52 | Bacillus Clausis Spores Suspension-5ml 3200 Nos
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53 | Erythromycin Suspn 60ml 900 Bottls

54 | Tab Erythromycin -250mg 6000 Tabs

55 | Tab Etoricoxib and Thiocolchicoside 35,000 Tabs
56 | Tab Feboxtate -40mg 15,000 Tabs
57 | Tab Fluconazole 150mg 9000 Tabs

58 | Tab Folic Acid 5mg 16,000 Tabs
59 | Tab Rabiprazole20mg + Domperidon30mg 30,000 Tabs
60 | Tab Glimipride -2mg 1,00,000 Tabs
61 | Tab Glimipride-1mg 40,000 Tabs
62 | Tab Glyciphage -500mg 1,30,000 Tabs
63 | Tab Metformin SR(500mg)+ Glimipride 1mg 80,000 Tabs
64 | Tab Metformin SR(500mg)+ Glimipride 2mg 80,000 Tabs
65 | Tab Metformin SR 500mg 1,20,000 Tabs
66 | Chlorhexidine Mouth wash 3200 Nos

67 | Histafree Eye drop 400 Nos

68 | Tab Silymarin,Lecithin,Zinc etc. 7000 Tabs

69 | Tab Iron Caps(Elemental Iron) 80,000 Tabs
70 | Tab Losartan Potacium 25mg 30,000 Tabs
71 | Tab Levocetrizine 5mg 70,000 Tabs
72 | Tab Fenofibrate (160mg) 5000 Tabs

73 | Tab Linezolid (600 mg) 9000 Tabs

74 | Tab Losartan Potacium 50mg 90,000 Tabs
75 | Tab Losartan Hydrochlorhiazid 12.5mg 20,000 Tabs
76 | Tab Prazosin(2.5mg) 8000 Tabs

77 | Tab Vit B-Complex withB12 40,000 Tabs
78 | Syp Chlorphenarmine+Dextromethophan 1600 Nos

79 | Tab Metaprolol XR(25) 15,000 Tabs
80 | Tab Methycobalamine 1500 mcg with Alphaliopic 80,000 Tabs
81 | Tab Metrogyl -400mg 70,000 Tabs
82 | Tab Montilukast-5mg MD 30,000 Tabs
83 | Tab Moxifloxacin-400mg 14,000 Tabs
84 | Tab Nefedepine -10mg 45,000 Tabs
85 | Tab Nefedepine -20mg 32,000 Tabs
86 | Neosporine Ointment 2800 Nos

87 | Tab Norfloxacin (400 mg) 9000 Tabs

88 | 0.R.S Powder 7000 Nos

89 | Tab Ofloxacin 200 mg 26,000 Tabs
90 | Ofloxacin Syp 500 Nos

91 | Caps Omeprazole(20 mg) 80,000 Caps
92 | Tab Ornindazole (500mg) 12,000 Tabs
93 | Tab Pantaprazole 40 mg 1,00,000 Tabs
94 | Paracetamol Syp (60 ml) 3200 Nos

95 | Tab Paracetamol (500 mg) 1,35,000 Tabs
96 | Phenergan Syp 1600 Nos

97 | Caps Prebiotic Probiotic 6000 Caps
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98 | Tab Norethindrone Acetate(5mg) 12,000 Tabs

99 | Proctocydal BD ointment 700 Nos
100 | Tab Pantaprazole 40 mg with Domperidom30mg 60,000 Tabs
101 | Tab Quinine Sulphate -300mg 700 Tabs
102 | Tab Rabiprazole 20mg with Levosulpride75mg 80,000 Tabs
103 | Tab Ranitidine -150mg 2,20,000 Tabs
104 | Tab Rasuvastin-10mg 24,000 Tabs
105 | Tab Rasuvastin-5mg 18,000 Tabs
106 | Clotrimazole,Beclamethasone,Neomycin ointment 1600 Nos
107 | Tab S.Amlodepine-2.5mg 32,000 Tabs
108 | Tab S.Amlodepine-5mg 40,000 Tabs
109 | Nanocrystalline Silver gel 2200 Nos
110 | Oxymetazoline Nasal spray 700 Nos
111 | Tab Liver Stimulant 30,000 Tabs
112 | Tab Sulbutamol 4 mg 5000 Tabs
113 | Tab Sitagliptin 50mg 14,000 Tabs
114 | Cefixime Syp(50mg/5ml) 2500 Tabs
115 | Tab Telmisartan -40mg 60,000 Tabs
116 | Terbinafine ointment 1600 Nos
117 | Tab Tranexamic Acid Mefenamic Acid 6000 Tabs
118 | Tab Thiroxine(50mcg) 45,000 Tabs
119 | Tab Thiroxine(25 mcg) 35,000 Tabs
120 | Tab Telmisartan 40 mg+Hydrochloride12.5mg 26,000 Tabs
121 | TabTanusulosin (0.4mg) 5000 Tabs
122 | Ursodeoxycholic Acid (300mg) 14,000 Tabs
123 | Tab Betahistine 8mg 8000 Tabs
124 | Vitamin B-Complex Capsules 1,00,000 Caps
125 | Vitamin E-200mg 26,000 Tabs
126 | Vitamin E-400 mg 24,000 Tabs
127 | Vitamin+Minerals Capsules 1,60,000 Tabs
128 | Voglibose 0.3 16,000 Tabs
129 | Voglibose 0.2 12,000 Tabs
130 | Ofloxacin(50mg)withOrnidazole(125mg) Syp 800 Nos
131 | Zincovit 80,000 Tabs
132 | Povidone Iodine Solution(500 ml) 100 Bottls
133 | Povidone Iodine ointment(250gm /jar) 80 Jar
134 | Tab Vildagliptin-50mg 40,000 Tabs
135 | Tab Metformine SR+Glimipride-1mg 60,000 Tabs
136 | Tab Vildagliptin+Metformine(50/500mg) 22,000 Tabs
137 | Tab Sompraz 40mg 30,000 Tabs
138 | Tab Lansoprazole 8000 Tabs
139 | Tab Pantaprazole with LS(40/75) mg 20,000 Tabs
140 | Tab Montelucast 10mg+Fexofenadine120mg 8000 Tabs
141 | Tab Metformin SR(500mg)+Tinagliptin(20mg) 20,000 Tabs
142 | Tab Etodocal ER(600mg) 20,000 Tabs
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143 | Tab ofloxacin(200mg)+Ornidazole(500mg) 16,000 Tabs
144 | Inj Hyoscine Butylbromide 1ml 600 Amps
145 | Inj Deriphyline2ml 600 Amps
146 | Inj Dexomethasone 2ml 300 Vials
147 | Inj Diazepam 1ml 80 Amps
148 | Inj Diclofenac Sodium 3ml 2400 Amps
149 | Inj Drotaverin 2200 Amps
150 | Inj a-B Arteether (2ml) 800 Amps
151 | Inj Erythropoietin(2000IU) 300 Vials
152 | Inj Erythropoietin(40001U) 1000 Vials
153 | Inj M.M.R 100 Amps
154 | Inj Methylergometrine 1ml 80 Amps
155 | Inj H-Mixtard Insulin(401U/10ml) 700 Vials
156 | Inj Methylcobalamine 1500 mcg,Pyridoxine(2ml) 800 Amps
157 | Inj Ondansetron 2ml 1600 Amps
158 | Inj Lignociane 2% with Adrenaline(30ml/Vial) 80 Vials
159 | Inj Quinine Dihydrochloride 2ml 700 Amps
160 | Inj Anti Rabies 300 Vials
161 | Inj Ranitidine 2ml 4000 Amps
162 | Inj Ceftriaxone with SW.I(500 mg) 2400 Vials
163 | Inj Ceftriaxone with SW.I(1gm) 2200 Vials
164 | 1.V Cpiprofloxacin 100 ml 3500 Bottls
165 | L.V Dextrose 10% 500 ml 1000 Bottls
166 | L.V Dextrose 5% Salaine 500 ml 800 Bottls
167 | 1.V Isolyte-M 500 ml 700 Bottls
168 | 1.V Dextrose with Normal Saline(500 ml) 1700 Bottls
169 | L.V Isolyte-P 500 ml 400 Bottls
170 | L.V Metronidazole 100 ml 3600 Bottls
171 | LV Normal Salaine 500 ml 700 Bottls
172 | LV Ringer Lactate 500 ml 1800 Bottls
173 | Novomix (30/70) H. Mixtard (Penfil) 500 Vials
174 | Inj Lignociane 2%(30ml/Vial) 60 Vials
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LIST OF MAJOR PHARMA COMPANIES

M/s CIPLA

M/s DR REDDY’S
M/s SUN

M/s USV

M/s LUPIN

M/s GLAXO

ANNEXURE - I
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(7)
(8)
©)
(10)

(11)

M/s PFIZER
M/s IPCA
M/s ABBOTT
M/s INTAS
M/s UNICHEM
M/s GLENMARK
M/s AVENTIS
M/s ALKEM
M/s ICPA
M/s FRANCHO INDIA

M/s APEX
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