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Tenders shall be opened in presence of Tenderers who may like to Present at 4 pm on
12.09.2014 at the Office D.G.M.( Pers. ),Jaduguda.



URANIUM CORPORATION OF INDIA LIMITED
JADUGUDA MINES

CIN : U 12000 JH 1967 GOI 000806

N.L.T.No. : BAG/PERS-13

Coaching with career counselling for the surroundings literate youths of Bagjata Mines

SPECIAL INSTRUCTIONS TO THE TENDERERS

Tenderers are requested to submit the technical part and price part separately and price part in Triplicate (Filled
in Original along with Two Xerox copies of the same) and Tender document in a sealed envelope super scribing

N.LT No. : BAG/PERS- 13,Name of work, Name of Tenderer ,Technical part or Price Part and date of
opening of Tender as advertised / notified.

The sealed envelop containing E.M.D. document and the envelop as described above should be kept / put in

side a main cover envelope with proper superscription/ mentioned of N.I.T.No : BAG/PERS- 13,due date of
opening, name of work and address of the tenderer on the envelop / cover.

All the pages of Tender document should be duly signed along with seal of the Tenderer without which Tenders
are likely to be rejected.

N.B.: 1) Conditional tender may disqualify so tenderers are advise to quote their technical Part
and price part separately as per the N.I.T. No. BAG/PERS- 13 condition only.

2) All Administrative/ Local problems will be sorted out by the Contractor independently.
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URANIUM CORPORATION OF INDIA LTD.
( A Govt. of India Enterprise)
P.O. : Jaduguda Mines, Dt. : E. Singhbhum, Jharkhand,PIN : 832 102,

No : UCIL/ JAD (PERS) / 2014 20th August ,2014

N.L.T. No : BAG/PERS- 13
Limited tenders are invited (in Triplicate) from the institutes are having experience in doing Coaching with career
counselling or Computer training program or English training program in any industry or institute for the last three years
i.e till 315t of July ,2014 with minimum one work of value not less than.1.6 Lakhs

Name of work Coaching with career counselling for the surroundings literate
youths of Bagjata Mines

Estimated Value of work Rs.3,67,752

Period of contract Six Months

No of Batches Two

Duration of Each Batch Six Months

Cost of tender document Rs. 350.00

EMD to be deposited with tender Rs. 7360

Last date for submission of tender document 12.09.2014 up to 3.30 p.m.

Date and time of opening of technical part 12.09.2014 at 4.00 p.m.

This N.I.T and Tender document shall be downloaded from our website: www.ucil.gov.in. The down loaded Tender
Document shall be accepted and the cost of Tender Document shall be paid by the tenderers in form of demand draft
drawn on S.B.I, Jaduguda, in favour of Uranium Corporation Of India Limited, Jaduguda. The same draft shall be submitted
along with the Tender. Fax or e-mail tenders will not be entertained.

The submitted Tender Document must be accompanied with credentials and Work Orders of the similar works. Without
submission of requisite documents mentioned in N.L.T., the Tender will not be considered / accepted without prejudice.
Tender received without EMD will be summarily rejected. Conditional tender may disqualify so tenderers are advised to
quote price as per NIT No.: BAG/PERS- 13 conditions only.

Sealed Tenders will be received at the office of D. G.M.( Pers. ), IRs Jaduguda till stipulated date and time and will be
opened on that mentioned date at 4.00 p.m at Jaduguda by Chairman and Managing Director or his representative in
presence of tenderers who may like to be present.

The successful tenderer shall have complied with provision of contract Labour (Regulation & Abolition) Act. 1970 and rule
appended there under if applicable to him. The Corporation reserves the right to accept or reject or cancel any or all tender
either in full or part thereof or to split-up the work, if necessary without assigning any reasons whatsoever.

For Chairman & Managing Director, Uranium Corporation Of India

Distribution :G.M.( Mines) / D.G.M.( Pers.),IRs / Company Secretary / Mine Manager (Bagjata) / T.0.(Bagjata)/ T.O.(Mines) / T.O.(Mill) / New
A .D .Building / Old A.D. Building / Site Office(Mill ) / Estate Office (Jad) / T.O. ( Bhatin) / T.O. ( Narwapahar) /T.O. ( Turamdih) / T.0.
(Mohuldih)



URANIUM CORPORATION OF INDIA LIMITED
JADUGUDA MINES

CIN : U 12000 JH 1967 GOI 000806

N.L.T.No. : BAG/PERS-13

Coaching with career counselling for the surroundings literate youths of Bagjata Mines

CONDITIONS OF TENDERING

1.00.00 PREPARATION OF TENDER

1.01.00 Tenderer to study

1.01.01 Before submission of the tender the Tenderers are requested to make themselves fully conversant with the

1.01.02

Conditions of Tendering, General Conditions, Special Conditions, Site conditions, Specifications, Schedules
and all other relevant information like so that no ambiguity may arise in these respects subsequent to the
submission of the tender.

It shall be the responsibility of the Tenderer to request for any missing document or information. In absence of
any such request the Tenderer will be deemed to have received and read all documents.

1.01.03 The tenderer shall submit his tender strictly in accordance with the tender specification and terms and conditions

1.01.04

1.01.05

1.01.06

1.02.00

laid down in the tender document. Should there be any discrepancy in, or any doubt, or obscurity, to the
meaning of any of the clauses of the tender document, or as to anything to be done or not to be done by the
accepted Tenderer or as to these instructions observed by the intending Tenderer. The Tenderer must set forth
in writing such discrepancy, doubt or obscurity, and submit the same in duplicate to the Purchaser (Attn: the
Officer of the Purchaser issuing the NIT) so as to reach them two days in advance before date of tender
opening mentioned in the NIT for such purpose. The elucidation given by the Purchaser shall be final and
binding on the Tenderers.

By submitting a tender for the work, a Tenderer will be deemed to have satisfied himself by actual inspection of
the site and locality of the work, if so required and that the rates quoted by him in the tender will be adequate to
complete the work in all respects according to the specifications, and other conditions and that he has taken
into account all conditions and difficulties that may be encountered during its progress whether or not expressly
provided in the tender document but necessary for the completion and maintenance of this work to the entire
satisfaction of the Engineer.

Tenders must be submitted on the attached prescribed forms and/or copies thereof. The schedules shall be
filled in, item by item, in accordance with the instructions and notes supplementary thereto.

The tender shall contain firm price for the work.

Language

English shall be the ruling language. All tenders, drawings, technical data, document and/or correspondences



1.03.00

1.04.00

1.05.0

1.06.00

1.07.00

1.08.00

2.00.00

2.01.00

2.01.01

shall be in English.

Canvassing Prohibited

Canvassing in any form is strictly prohibited and any Tenderer found to have resorted to canvassing shall be
liable to have his tender rejected summarily.

Misinformation

If the Tenderer deliberately gives wrong information in his tender to create circumstances for the acceptance of
his tender, the Purchaser reserves the right to reject such tender.

Documents not transferable

Tender documents are not transferable. Transfer of tender documents, purchased by the tenderer to another is
not permitted and tender submitted on the tender document, purchase by any other party, shall be rejected.

Not more than one tender

Not more than one tender for a work shall be submitted by one contractor or one firm of contractors.

Tender document property of the Purchaser

Tender documents in which tender is submitted by a Tenderer shall become the property of the Purchaser and
the Purchaser shall have no obligation to return the same to the Tenderer.

Tenderer to bear expenses

The Purchaser shall not be liable for any expenses whatsoever incurred by the Tenderer in the preparation of
the tender whether his tender is accepted or not even if the purchaser opts for complete withdrawal of
invitation of Tender.

SUBMISSION OF TENDER

Tenders shall be open on date specified in N.I.T.
List of documents to be submitted
a) Tenderer's covering letter.
b) Document showing deposit of Earnest Money in original.
c) Filled in Questionnaires duly signed.
d) Signed NIT tender documents i.e. all tender papers which comprise the following shall be signed and
returned with the original copy of tender.
- Notice inviting Tender
- General information
- Conditions of Tendering

- General conditions of contract



2.01.02

2.02.00

2.03.00

2.04.00

2.05.00

2.06.00

3.00.0

4.00.00

- Special conditions of contract

All the pages of Tender document has to be signed with seal of the Firm/Agency by the tenderer as a
token of acceptance of the same without which tenders are likely to be rejected.

Tenders to be unambiguous

No alteration in the form of the tender or in the amount or any addition in the form of special stipulation
will be permitted. If corrections be needed while filling in the tender, the same shall be made by the
Tenderer with his dated signature. Tender which is incomplete, obscure or irregular or only for a part of
the package /schedule is liable to rejection

All pages to be signed

All pages of the Tenderer's offer, drawing and other accompanying documents shall be initialled at the
lower right corner with ink only and signed where required by the tenderer or any person holding power
of attorney authorizing his to sign on behalf of the tenderer before submission of the tender. All
signatures shall be dated.

Tenderer's identity

The tender shall contain the name, residence and place of business of person or persons submitting the
tender.

Authorization

In the event of the tender being submitted by a firm, it must be signed by each partner thereof, and in the
event of the absence of any partner, it shall be signed on his behalf by a person holding a power of
Attorney authorizing him to do so, certified copy of which shall be enclosed.

Tenders submitted on behalf of companies registered under the Indian Companies Act, for the time
being in force, shall be signed by persons duly authorized to submit the tender on behalf of the company
and shall be accompanied by certified copies of the resolutions, extracts of articles of association,
special or general power of Attorney and other information to show clearly the title, authority and
designation of persons signing the tender on behalf of the company.

In the event of the tender being submitted by Indian agent on behalf of his foreign principal, in addition
to above document, the letter or agreement of authorization clearly indicating the status extent and
validity of authorization from foreign principal shall be submitted along with the tender. A confirmation in
the form of division of responsibility covering the various activities required to be undertaken for
execution of the contract shall be enclosed.

Delivery of tender

The completed tender(Technical as well as price part) with all its accompaniments shall be deposited in
the tender box kept at the office of Dy. General Manager(Per.), UCIL, Jadugoda.

Qualification of Tendere :As stipulated in the NIT No.: BAG/PERS - 13

VALIDITY OF TENDER




5.00.0
5.01.00

Security

5.02.00

5.03.00

6.00.00

7.00.00

The tender submitted shall be deemed to constitute an agreement between the tenderer and the
purchaser whereby such tender shall remain open for acceptance by the Purchaser for a period of six(6)
months from the date the tenders are opened, during which period the tenderer shall not withdraw his
offer or amend, impair or derogate there from. If the tender submitted does not contain all the relevant
information or needs clarification on the information furnished and the tenderer is requested to
supplement the information or submit clarification, the aforesaid validity period of six months shall be
deemed to commence from the date of receipt of the information and clarification called for. Every
tenderer is therefore requested to furnish all the relevant information to make the tender complete.

Every Tenderer shall be deemed to have agreed as aforesaid in consideration of the tender being
considered by the Purchaser in terms hereof, provided the same has been duly submitted and found to
be in order. If the tenderer be notified in writing at the address given in the tender within the said period
of six (6) months that his tender has been accepted, he shall be bound by the terms of agreement
constituted by his tender and such acceptance thereof by the purchaser until a written contract has been
executed in place of such agreement.

The tenderer whose tender has been accepted and so notified shall become the "Successful Tenderer"

EARNEST MONEY
Earnest money as per Notice Inviting tender shall be deposited unless otherwise instructed to the

contrary in the following ways :-

Acceptable mode of payment of Earnest Money Deposit:

a)Requisite amount of E.M.D. should be submitted in the form of Deposit at Call or TDR or Fixed Deposit
issued by S.B.l.,Jaduguda / Hartopa or Punjab National Bank , Jamshedpur or any Nationalized Bank
duly pledged in favour of Uranium Corporation of India Ltd., payable at SBI , Jaduguda. Amount may
also be submitted by Demand Draft/Bank Draft payable at SBI, Jaduguda or PNB, Jamshedpur if so
desired by the tenderer.

Note: i) Tender without requisite earnest money at the time of submission is liable to be rejected.
ii) Failure of successful tenderer to carryout the tender work shall entail forfeited of E.M.D. and

Deposit entirely.
iify Cash/Cheque shall not be accepted as EMD or Security Deposit

Uranium Corporation of India Ltd. will return the Earnest Money without any interest to unsuccessful
tenderer on production by the tenderer of a certificate from Dy. Manager(Pers) Jaduguda Mines.

Upon acceptance of the tender, Earnest Money shall be treated as part of the Security deposit. Failure
of successful tenderer to carryout the tender work shall entail forfeiture of E.M.D. & Security Deposit
entirely.

The tenderer shall submit the tender which satisfied each and every condition laid down in the notice,
failing which the tender will be liable to be rejected

The Corporation reserve to themselves the right of accepting the whole or any part of the tender and



8.00.00

9.00.0

10.00.00

11.00.00
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13.00.00

14.00.00

tenderer shall be bound to perform the same at quoted rates.

Tender without requisite earnest money at the time of submission is liable to be rejected.

SERVICE TAX

UCIL does not have Service Tax liability in respect of this Contract. Other Taxes, if any shall be payable
by the contractor and the corporation will not entertain any claim whatsoever in this respect.

AWARD OF CONTRACT

The acceptance of a tender and award of contract to one or more than one tenderer, if considered
necessary, rests with the Purchaser. It shall not be obligatory on the part of the Purchaser to accept the
lowest tender. The purchaser would be at liberty to accept any tender, lowest or otherwise, in whole or
in part and to reject any or all the tenders received, without assigning any reasons, and no explanation
can be demanded of this by any tenderer in respect thereto.

FOREIGN EXCHANGE

Unless otherwise provided in the special conditions, the tenderer shall obtain all import permit or licenses
and arrange for all foreign exchanges required for any part of the plant or works.

TIME FOR COMPLETION

The time of completion for this work shall be six months which shall be reckoned as stipulated in
L.O.1/Work order. The work shall be considered completed only if the Engineer has issued a certificate
to that effect.

OPENING OF TENDER

Tenders will be opened at the place notified on the appointed and time presence of tenderer's authorised
representative who are present. Not more than two (2) representatives of each tenderer shall be
permitted to attend the opening of the tenders.

If the tenders can not be opened on the notified date and time as per tender notice, due to natural
calamity, civil commotion, floods, strikes or any other unavoidable circumstances, this will be
opened on a subsequent date which shall be notified to the tenderers by the corporation.

SECRECY

The tenderer (whether his tender is accepted or not) shall treat the details of the tender specifications
and other documents attached thereto, as private and confidential. The tenderer shall take necessary
steps to ensure that all persons employed in any work in connection with his tender have noticed that the
Indian official secret act 1923 (XIX of 1923) and Indian Atomic Energy Act 1962 (XXXIII of 1962) applied
to them and shall continue so to apply even after award of the contract (whether his tender is accepted
or not.
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URANIUM CORPORATION OF INDIA LIMITED
(A Government of India Enterprise)
CIN : U 12000 JH 1967 GOI 000806
P.O.- JADUGUDA MINES - 832 102

DIST. SINGHBHUM (EAST) -JHARKHAND

INTERPRETATION AND DEFINITIONS
Singular and Plural

1. Where the context so requires, words importing the singular only also include the plural and vice versa.

Headings and Marginal Notes to Conditions
2. Headings and marginal notes to these General Conditions shall not be deemed to form part

thereof or be taken into consideration in the interpretation or construction thereof or of the contract.

Defination
3 (a) Office at Jaduguda Mines, post office and Town - Jaduguda Mines- 832 102, in the State of Jharkhand and

(b)
©)

includes a duly authorised representative of the Corporation or any other person empowered in this behalf by the
Corporation to discharge all or any of its functions.
The *Accepting Authority’ shall mean the authority mentioned in Schedule ‘F'.

The ‘Contractor’ Shall mean the individual or firm or company whether incorporated or not , undertaking the works
and shall include legal representatives of such individual or persons composing such firm or company as the case
may be and permitted assigns of such individual or firm or company .

A ‘Day’ shall mean a day of 24 hours from midnight to midnight irrespective of the number of hours worked in

that day

‘Engineer-in-charge’ shall mean the Engineering Officer appointed by the undertaking or his duly authorized
representative who

shall direct, supervise and be-in charge of the works for purpose of this contract.

Excepted Risks’ are risks due to riots (otherwise than among Contractor's Employees) and civil commotion (in
so far as

both these are uninsurable), war (whether declared or not), invasion, act of foreign enemies, hostilities, civil war,
rebellion, revolution, insurrection, damage from aircraft, acts of God, such as earthquake, lighting and unprecedented
floods and other causes over which the Contractor has no control and accepted as such by the Accepting Authority.

The ‘Site shall mean the lands and/or other places on, under in or through which the work is to be executed under the
Contract including any the lands of places which may be allotted by the Corporation’s or used for the purposes of the
contract.

‘Urgent Works' shall mean any urgent measures which, in the opinion of the Engineer-in-charge, become necessary
during the progress of the works to obviate any risk of accident or failure of which become necessary for security.

A ‘Week’ shall mean seven days without regard to the number of hours worked any day in that week.
The ‘Work ‘ shall mean the works to be executed in accordance with the Contract or part (s) thereof as the case may

be and shall include all extra or additional, altered or substituted works or temporary and urgent works as required for
performance of the contract.
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SCOPE AND PERFORMANCE
Contract Documents

4. The Contractor shall be furnished, free of charge, two certified true copy of the contract Documents except standard

41
4.2

(@)

7.1

7.2

7.3

Specification and the Schedule of Rate and of all further drawings which may be issued during the progress of the
works. He shall keep one copy of these Documents on the Site in good order and the same shall at all reasonable
times be available for inspection and use by the Engineer-in-charge, his representative or by other inspecting
Officer.

None of these documents shall be used by the Contractor for any purpose other than that of this contract.

The Contractor shall take necessary steps to ensure that all persons employed on any work in connection with
Contract have noticed that the Indian Official Secret Act 1923 (XIX of 1923) applied to them and shall continue so to
apply even after the execution of such works under the contract.

Inspection of Site

The Contractor shall inspect and examine the site and its surrounding and shall satisfy Him self before submitting his
tender as to the nature of the ground and sub-soil (so far as is practicable), the form and nature of the site, the
quantities and nature of work and materials necessary for the completion of the works and the means of access to
the Site, the accommodation
he may require availability of labour, water, electric power and in general shall himself obtain all necessary
information as to risks, contingencies and other circumstances which influence or affect his tender. No extra charges
consequent on any misunderstanding or otherwise shall be allowed.

Security deposit
The Contractor shall permit the Corporation at the time or making any payment to him for work done under the

Contract to deduct such sums as will along with the amount of the Earnest Money already deposited amount to 10%
on the gross amount of bill till  the sums and deducted amount to the figure shown in 9 ( ¢ )of Schedule-F.

All compensation or other sums of money payable by the contractor under the. Terms of this Contract or any other
contract or any other account whatsoever maybe deducted from or paid by the sale of sufficient part of his security
deposit or from the interest arising there from or from any sums which may be due or become due to the Contractor
by the Corporation on any account whatsoever and in the event of his security deposit being reduced by reason o any
such deduction or sale as aforesaid the Contractor shall within fourteen days of receipt of notice of demand from the
Engineer-in-charge make good the deficit.

Refund of Security Deposit: One half of the Security Deposit refundable to the Contractor worked out on the basis
of the value of work completed shall be refunded to the Contractor on the Engineer-in-charge certifying in writing that
the work has been Completed as per Condition 31 hereof etc.On expiry of the Defects liability period (referred to in
Condition 33 hereof) or on Payment of the amount of the final Bill payable in accordance with Condition 49,whichever
is later, the Engineer-in-Ocharge shall, on demand from the Contractor refund to him the remaining portion of the
Security Deposit provided the Engineer-in-charge is satisfied that there is no demand outstanding against the
Contractor.

Teachers
The contractor shall pay to Teachers employed by him wages not less than fair wages as defined in the contract
labour (Regulation & Abolition) Act'1970 and Rules made there under.

The contractor shall in respect of Teachers employed by him comply with or cause to be complied with the contract
labour (Regulation & Abolition) Act'1970, and Rules made there under in regard to all matters provided therein.

The contractor shall comply with the provisions of the payment of wages Act, 1938, workmen’s Compensation

Act'1923, Industrial dispute Act'1947, Maternity Benefit Act1961 and Mines Act'1952, E.P.F. & M.P.Act'1952 or any
other law relating their to and rules made there.
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7.3(a)The contractor shall be liable to pay his contribution to the Employees State Insurance scheme in respect of all

74.

7.5

7.6

labour employed by him for the execution of the contract, in accordance with the provision of “ the employees state

Insurance Act'1945” as amended from time to time and as applicable in this case. In case the contractor fails to

submit full details of his account of labour employed and the contribution payable, the Engineer-in-charge shall

recover from the running bills of contractor an amount of contribution as assessed by him. The amount so recovered
shall be adjusted against the actual contribution payable under Employees State Insurance Scheme.

The Engineer-in-charge shall on a report having been made by an Inspecting staff as defined under the contract
labour (Regulation & Abolition) Act'1970 and Rules made thereunder have to power to deduct the moneys due to
the contractor any sum required or estimated to be required for making good the loss suffered by a worker or
workers by reason of non-fulfillment of the conditions of the contract for the benefit of workers, non-payment of
wages or of deductions made from his or their wages which are not justified by the terms of the contract or
nonobservance of the said Act.

The contractor shall indemnify the Corporation against any payment to be made under and for observance of the
Contract Labour (Regulation & Abolition) Act'1970 and Rules made there under without prejudice to his right to
claim indemnity from his sub-contractors.

In the event of the contractor committing a default or breach of any of the provisions of aforesaid Acts and rules
made there under/amended from time to time or furnishing any information or submitting or filing any
from/Register/Slip under the provisions of the law which is materially incorrect, them on the report of Inspecting
Officer, the contractor shall without prejudice pay to the corporation a sum not exceeding liabilities for such defaults
including liquidated damages etc, for every default, breach of furnishing, making submitting, filling materially
incorrect statement as may be fixed by the labour department and the contractor should indemnify the Corporation
against all such liabilities.

Model Rules for Labour Welfare

The contractor shall at his own expense comply with or cause to be complied with Model Rules for labour welfare as
provided under the rules framed by the appropriate Government from time to time for the protection of health and
for making sanitary arrangements for workers employed directly or indirectly on the works. In case the contractor
fails to make arrangements as aforesaid the Engineer-in-charge shall be entitled to do so and recover the cost
thereof from the contractor.Failure to comply with model rules for labour welfare, Safety code or the provisions
relating to report on accidents and to grant maternity benefits to female workers shall make the contractor liable to
pay to the corporation as liquidated damages an amount not exceeding Rs. 50.00 for each default or materially
incorrect statement. The decision of the Engineer-in-charge in such matters based on reports from the Inspecting
Officer shall be final and binding and deductions for recovery of such liquidated damages may be made from any
amount payable to the contractor.

The Contractor shall not be permitted to enter an (other than for inspection purpose) or take posscision of the site
until instructed to do so by the Engineer-in-charge in writing. The portion of the site to be occupied by the Contractor
shall be indicated by the Engineer-in-charge at site and the contractor shall on no account the allowed to extent him
operations beyond these areas.In respect of any land allotted to the contractor for purposes of or in connection with
the contract, the contractor shall be a license subject to the following and such other terms and conditions as may
be imposed by the licenser :-

() that he shall pay a nominal license fee of Re. 1 per year or part of a year for use and occupation, in
respect of each and every separate area of land allotted to him;

(if) that such use or occupation shall not confer any right of tenancy of the land to the contractor;

(iih) that the contractor shall be liable to vacate the land on demand by the Engineer-in-charge;
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(iv) that the contractor shall have no right to any construction over this land without the written permission of
the engineer-in-charge. In case he is allowed to construct any structure he shall have to demolish and
clear the same before handing over the completed work unless agreed to the contractor.

10. The Contractor shall provide, if necessary or if required on the site, all temporary access, there to and shall alter,
adapt and maintain the same as required from time to time and shall take up and clear them away as and when no
longer required and as and when ordered by the engineer-in-charge and make good all damage done to the site.

11. The Contractor shall not at any time do, cause or permit any nuisance on the site or do anything which shall cause
unnecessary disturbance or inconvenience to owner, tenants or the Corporation and shall be disposed of as the
Engineer-in-charge.

Contractor’s Supervision — site Supervision Staff

12. The contractor shall engage and keep at site, qualified technical staff/Engineer with necessary supporting
supervisory staff of sufficient experience of all types of works covered by this contract and they should have all
necessary authority to receive materials from the Corporation, issue valid receipt for the same, engage labour etc.
and proceed with the work as required for speedy execution of the work.
Inspection and Approval

13. Al works embracing more than one process shall be subject to examination and approval at each stage thereof and
the Contractor shall give due notice to the Engineer-in-charge or his authorized representative when each stage is
ready. In default of such notice, the Engineer-in-charge shall be entitled to appraise the quality and extent thereof.

14, No work shall be covered up or put out of view without the approval of the Engineer-in-charge or his authorized
representative and the Contractor shall afford full opportunity for examination and measurement of any work which
is about to be covered up or put out of view and for examination foundations before permanent work is place
thereon. The contractor shall give the notice to the Engineer-in-charge or his authorized representative whenever
any such work for foundation is ready for examination and the Engineer-in-charge or his representative shall without
unreasonable delay, unless the considered it unnecessary and advices the contractor accordingly, attend for the
purpose of examining and measuring such work or of examining such foundations. In the event of the failure of the
contractor, such work shall be uncovered at the contractor’s expense for examination by the Engineer-in-charge.

15. Corporation officers concerned with the Contract shall have powers at any time to inspect and examine any part of
the works and the contractor shall give such facilities as may be required for such inspection and examination.
Duties and Powers of Engineer-in-Charge’s Representative.

16. The duties of the Representative of the Engineer-in-charge, are to watch and supervise the works and to test and
examine any materials to be used or workmanship employed in connection with works. He shall have no authority to
order any work involving any extra payment by the Corporation nor to make any variation in the works.

17. The Engineer-in-charge may from time to time in writing delegate to his representative any of the powers and
authorities vested in the Engineer-in-charge and shall furnish to the contractor copy of all such written delegation of
powers and authorities. Any written instruction or written approval given by the Representative of the Engineer-in-
charge to the contractor within the terms of such delegation shall bind the contractor and the corporation as though
it had been given by the Engineer-in-charge.

18. Failure of the Representative of the Engineer-in-charge to disapprove any work or materials shall not prejudice the
power of the Engineer-in-charge there after to disapprove such work or materials and to order the pulling down,
removal or breaking up thereof.

19. If the contractor shall be dis-satisfied with any decision of the Representative of the Engineer-in-charge he shall be
entitled to refer matter to the Engineer-in-charge who shall thereupon confirm, reverse or very such decision.

Working during Night or on Sundays and Holidays.

20. Subject to any provisions to the contrary contained in the contract, one of the permanent works shall be carried out
during night or on Sundays or on authorized holidays without the permission in writing of the Engineer-in-charge
except when the work is unavoidable or absolutely necessary for the safety of life, property or works in which case
the contractor shall immediately advise the Engineer-in-charge accordingly.
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Completion Certificate.

21..As soon as the work is completed, the contractor shall give notice of such completion the Engineer-in-charge and
within ten days of receipt of such notice the Engineer-in-charge shall inspect the work and shall furnish the
contractor with a certificate of completion indicating (a) the date of completion, (b) defects to be rectified by the
contractor and /or (c) items for which payment shall be made at reduced rates.

22. If at any time before completion of the entire work, items of groups of items for which separate periods of
completion have been specified, have been completed, the Engineer-in-charge with the consent of the contractor
takes possession of any part or parts of the same (any such part being hereinafter in this conditions referred to as
the relevant part) then not with standing anything expressed or implied elsewhere to this contract :-

(@)

Within ten days of the date of completion of such items or groups of items or of possession of the relevant
part the Engineer-in-charge shall issue completion certificate for the relevant part as in Conditions 31(1)
above provided the contractor fulfils his obligations under that Condition for the relevant part.

The defects liability period in respect of such items and the relevant part shall be deemed to have
commenced from the certified date of completion of such items or the relevant part as the case may be.

The Contractor may reduce the value insured to extent of full value of the completed items or relevant part as
estimated by the Engineer-in-charge for this purpose. This estimate shall be applicable for this purpose only
and for no other.

For the purposes of ascertaining compensation for delay in completion of the work relevant part will be
deemed to form a separate item or group, with date of completion as given in the Contract or as extended
under the relevant condition and actual date of completion as certified by the Engineer-in-charge under this
condition.

23 .The amount of compensation may be adjusted or set of against any sum payable to the Contractor under this or
any other contract with the Corporation..

Termination of Contract for Death

24. If the Contractor is an individual or a proprietary concern and the individual or the proprietor dies and if the contractor
is a partnership concern and one of the partners dies than unless the Accepting Authority is satisfied that the legal
representatives of the individual Contractor or of the Proprietor of the proprietary concern and in the case of
partnership, the surviving partners, are capable of carrying to cancel the Contract as to its in completed part without
the Corporation being in any way liable to payment of any compensation to the estate of the deceased contractor
and /or to the surviving partners of the Contractor’s firm on account of the cancellation of the Contract. The decision
of the Accepting Authority that the legal representatives of the deceased Contractor and complete the Contract shall
be final and binding on the parties, In the event of such cancellation the Corporation shall not hold the estate of the
deceased contractor and/or the surviving partners of the Contractor’s firm liable in damages for not completing the
Contract.

Cancellation of Contract in full or part.

25. If the Contractor:

(@)

At any time makes default in proceeding with the works with due diligence and continued to do so after a
notice in writing of 7 days from the Engineer-in-charge : or

Commits default in complying with any of the terms and condition of the Contract and does not remedy it or
take effective steps to remedy it within 7 days after a notice in writing is given to him in that behalf by the
Engineer-in-charge :: or

Ails to complete the works or items of work with individual dates of completion, and does not complete them
whiten the period specified in a notice given in writing in that behalf by the Engineer-in-charge.

Commits default in unauthorized transfer/ removal from the work site of any material for which payment has
been claimed or indulges in unauthorized transfer/removal of materials/Tools and plants issued by the
Corporation for incorporation/use in the specific work without the written permission of Engineer-in-charge.
Shall offer or give or agree to give to any person in Corporation’s service or to any other person on his behalf
any gift or consideration of any kinds as an inducement or reward for doing or forbearing to do or for having
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done or forborne to do any act in relation to the obtaining or execution of this or any other contract for the
Corporation; or

Cancellation of Contract in full or part.
26. If the Contractor:

() At any time makes default in proceeding with the works with due diligence and continued to do so after a
notice in writing of 7 days from the Engineer-in-charge : or

(g) Commits default in complying with any of the terms and condition of the Contract and does not remedy it or
take effective steps to remedy it within 7 days after a notice in writing is given to him in that behalf by the
Engineer-in-charge :: or

(h) Ails to complete the works or items of work with individual dates of completion, and does not complete them
whiten the period specified in a notice given in writing in that behalf by the Engineer-in-charge.

() Commits default in unauthorized transfer/ removal from the work site of any material for which payment has
been claimed or indulges in unauthorized transfer/removal of materials/Tools and plants issued by the
Corporation for incorporation/use in the specific work without the written permission of Engineer-in-charge.

(j) Shall offer or give or agree to give to any person in Corporation’s service or to any other person on his behalf
any gift or consideration of any kinds as an inducement or reward for doing or forbearing to do or for having
done or forborne to do any act in relation to the obtaining or execution of this or any other contract for the
Corporation; or

(k) Shall enter into a Contract with the Corporation in connection with which commission has been paid or
agreed to be paid by him or to his knowledge unless the particulars of any such commission and the terms of
payment thereof have previously been disclosed in writing to the Accepting Authority/Engineer-in-charge; or

(I) Shall obtain a contract with the Corporation as a result offering tendering or by other non-bonafide methods
of competitive tendering ; or

(m) Being an individual, or if a firm, any partner thereof , shall at any time be adjudged insolvent or have a
receivers order for administration of his estate made against him of shall take any proceedings for liquidation
or composition (other than a voluntary liquidation for the purpose of amalgamation or reconstruction) under
any Insolvency Act for the time being in force for the sequestration of his estate or if a trust deed be executed
by him for benefit of his or editor shall be given to the Contractor for the value of contractor's materials taken
over and incorporated in the work, and use of tackle and machinery belonging the Contractor; or

(n) Being a Corporation, shall pass a resolution or the Court shall make an order for the liquidation of its affairs,
or a receiver or manager on behalf of the debenture holders shall be appointed or a circumstance shall arise
which entitle the Court of debent debenture holders to appoint a receiver or manager ; or

(0) Shall suffer an execution being levied on his goods and allow it to be continued for a period of 21 days ; or

(p) Assigns, transfers, sublets (engagement of labour on a piece work basis or of labour with materials not to be
incorporated in the work, shall not be deemed to be subletting) or attempts to assign, transfer or sublet the
entire works or any portion thereof without the prior written approval of the Accepting Authority ;

The Accepting Authority may, without prejudice to any other right to remedy which shall have accrued or shall

accrue thereafter to the Corporation by written notice cancel the Contract as whole or only such items of work in

default from the Contract.

27.1 The Accepting Authority shall on such cancellation have powers to :
(a) take possession of the site and any materials, constructional plant, implements, stores, etc., thereon; and/or
(b)carry out the incomplete work by any means at the risk and cost of the Contractor.

27.2. On cancellation of the Contract in full or in part the Engineer-in-charge shall determine what amount, if any , is
recoverable from the Contractor for completion of the works or part of the works or in case the woks or part the
works is not be completed, the loss or damage suffered by the Corporation. In determining the amount, credit shall
be given to the Contractor for the value of the work executed by him upto the time of cancellation, the value of
contractor's materials taken over and incorporated in the work, and use of tackle and machinery belonging to the
Contractor.
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27.3

274

27.5.

28.

Any excess expenditure incurred or to be incurred by the Corporation in completing the works or part of the works or
the excess loss or damages suffered or may be suffered by the Corporation as aforesaid after allowing such credit
shall be recovered from any money due to the Contractor on any account, and if such moneys are not sufficient the
Contractor shall be called upon in writing to pay the same within 30 days.

If the Contractor shall fail to pay the required sum within the aforesaid period of 30 days, the Engineer-in-charge
shall have the right to sell any or all of the Contractor's unused materials, constructional plant, implements,
temporary buildings, etc. and apply the proceeds of sale thereof towards the satisfaction of any sums due from the
Contractor under the Contract and if thereafter there by any balance outstanding from the Contractor, it shall be
recovered in accordance with the provisions of the Contract.

Any sums in excess of the amounts due to the Corporation and unsold materials, constructional plant, etc. shall be
returned to the Contractor, provided always that if cost or anticipated cost of completion by the corporation of the
works is less than the amount which the Contractor would have been paid had he completed the works or part of
the works, such benefit shall not accrue to the Contractor.

Liability for Damage, Defects or Imperfections and Rectification thereof

Urgent Works
If any urgent work (in respect whereof the decision of the Engineer-in-charge shall be final and binding) becomes

necessary and the contractor unable or unwilling at once to carry it out, the Engineer-in-charge may by his own or
other work people, carry it out, the Engineer-in-charge may by his own or other work people, carry it out as he may
consider necessary. If the Urgent work be such as the contractor is liable under the contract to carry out at his
expense, all expenses incurred on it by the Corporation shall be recoverable from the Contractor and be adjusted or
rest off against any sum payable to him.

Change in Constitution

29. Where the Contractor partnership fir, prior approval in writing of the Accepting Authority shall be obtained before any

30.

3L

32.

change is made in the constitution of the firm. Where the Contractor is an individual or a Hindu Undivided Family
business concern such approval as aforesaid shall likewise be obtained before the Contractor enters into any
partnership agreement where under the partnership firm would have the right to carry out the work hereby undertaken
by the Contractor. If prior approval as aforesaid is not obtained the contract shall be deemed to have been assigned
in contravention of Condition 41(j) hereof and the same action may be taken and the same consequences shall
ensure as provided for in the said condition 41.

Payment of Account

Payment on account for amount admissible shall be made on the Engineer-in-charge certifying the sum to which the
Contractor is considered entitled by way of interim payment for all work executed, after deducting there from the
accounts already paid, the security deposit and such other amounts as may be deductible or recoverable in terms of
the Contract.Any interim certificate given relating to work done or materials supplied may be modified of corrected by
any subsequent interim certificate or by the final certificate. No certificate of the Engineer-in-charge supporting an
interim payment shall of itself be conclusive evidence that any work or materials to which it relates is/are accordance
with the contract.

Pending consideration of extension of date of completion interim payment shall continue to be made as herein
provided.
Time Limit for payment of final Bill
The final bill shall be submitted by the Contractor within three months of physical completion of the works. No
further claims shall
be made by the Contractor after submission of the final bill and these shall be deemed to have been waived and
extinguished. Payment of those items of the hill in respect of which there is no dispute and of items in dispute, for
quantities and at rates as approved by Engineer-in-charge, shall be made within the period specified hereunder the
period being reckoned from the date of receipt of the bill by the Engineer-in-charge.
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33.

34 .

35.

(a) Contract amount not exceeding Rs. 5 lakhs : Four months.
(b) Contract amount exceeding Rs. 5 Lakhs Six  months

After payment of the amount of the final bill payable as aforesaid has been made, the Contractor may, if he so desire,
reconsider his position in respect of the disputed portion of the final bill and if he fails to do so within 90 days his
disputed claim shall be dealt with as provided in the Contract provided however no reimbursement or refund shall be
made if the increase/decrease is not more than +10% of the said price, and if so the reimbursement or refund shall be
made only on the excess over +10% provided that any increase will not be payable if such increase has become
operative after the contract or extended date of completion of the works or items of work in question.

Overpayments and Underpayments

Whenever any claim for the payment of a sum of money to the Corporation arises out of or under this contract against
the Contractor the same may be deducted by the Corporation from any sum then due or which at any time thereafter
may become due to the Contractor under this contract and failing that under any other contract with the Corporation
(which may be available with the Corporation) or from his security deposit ; or he shall pay the claim.

The Corporation reserves the right to carry out post payment audit and technical examination of the final bill including
all supporting vouchers, abstracts, etc. The Corporation further reserve the right to enforce recovery of any over
payment when detected, not withstanding the fact that amount of the final bill may be included by one of the parties
as an item of dispute before an arbitrator appointed under condition 52 of this contract and notwithstanding the fact
that the amount of the final bill figures the arbitration award.

If asaresult of such auditand technical examination any over payment discovered in respect of any work done by
the Contractor

alleged to have been done by him under the Contract, it shall be recovered by the Corporation from the Contractor by

any or all of the methods prescribed above or if any underpayment is discovered , the amount shall be duly paid to

the Contractor by the Corporation.

36.1. Provided that the aforesaid right of the Corporation to adjust overpayment against amounts due to the Contractor

under any other Contract with the Corporation shall not extend beyond the period of two years from the date of
payment of the final bill or in case the final bill is a Minus Bill, from the date the amount payable by the Contractor
under the MINUS final bill is communicated to the Contractor.

36.2.Any amount due to the Contractor under this contract for underpayment may be adjusted against any amount then

37.

due or which may at any time thereafter become due before payment is made to the Contractor, from him to the
Corporation on any other contract or account whatsoever.

ARBITRATION AND LAW

Arbitration

Except where otherwise provided for in Contract all questions and dispute relating to the meaning of the
specifications, designs, drawings and instructions herein before mentioned and as to the quality of workmanship or
materials used on the work or as to any other question, claim right, matter or thing whatsoever in any way arising out
of or relating to the contract, designs, drawings specifications, estimates, instructions, orders or these conditions or
otherwise concerning the works, or the execution or failure to execute the same whether arising during the progress of
the work or after the completion or thereof shall be referred to the sole arbitration, or otherwise concerning the works,
or the execution or failure to execute the same whether arising during the progress of the work or after the completion
or abandonment thereof shall be referred to the sole arbitration of the Chairman and Managing Director of Uranium
Corporation of India limited, Jaduguda and if the Chairman and Managing Director is unable or unwilling to act to the
sole arbitration, of some other person appointed by the Chairman and Managing, willing to act as such arbitrator.
There will be no objection if the arbitrator so appointed is an employee of Uranium Corporation of India Limited,
Jaduguda and that he had to deal with the matters to which the Contract related and that in the course of his duties as
such he had expressed views on all or any of the matters in dispute or difference. The arbitrator to whom the matter is
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originally referred being transferred or vacating his office or being unable to act for any reason, such Chairman and
Managing Director as aforesaid at the time of transfer vacation of office of inability to act, shall appoint another person
to act as arbitrator in accordance with the terms of the contract such person shall be entitled to proceed with the
reference from the stage at which it was left by his predecessor. It is also a term of this contract that no person other
than a person appointed by such Chairman and Managing Director, as aforesaid should act as arbitrator and if for any
reason, that is not possible, the matter is not to be referred to arbitration at all. In all cases where the amount of the
claim in dispute is Rs. 50,000/- (rupees Fifty thousand) and above, the arbitrator shall give reasons for the award.

Subject as aforesaid the provisions of the Arbitration Act, 1940 or any statutory modification or re-enactment thereof
and the rules made there under and for the time being in force shall apply to the arbitration proceeding under this
clause. It is a term of the contract that the party involving arbitration under this clause together with the amount or
amounts claimed in respect of each such dispute. The arbitrator(s) may from rime to time with consent of the parties
enlarge the time, for making and publishing the award.

The work under the Contract shall, if reasonably possible, continue during the arbitration proceedings and no payment
due or payable to the Contractor shall be withheld on account of such proceedings. The arbitrator shall be deemed to
have entered on the reference on the date he issues notice to both the parties fixing the date of the first hearing. The
arbitrator shall give a separate award in respect of each dispute or difference referred to him. The venue of Arbitrator
shall be such place as may be fixed by the Arbitrator, in his sole discretion. The award of the Arbitrator shall be final,
conclusive and binding all parties to this contract.

LAWS GOVERNING THE CONTRACT

38. This contract shall be governed by the Indian Laws for the time being in force and it shall be deemed to have been
executed at Jaduguda, District Singhbhum (East), Jharkhand within the ordinary Civil Jurisdiction Jurisdiction of the
Competent Courts in the District Singhbhum

SPECIAL CONDITIONS OF THE CONTRACT

SI.No. | Features Description

01. Batch Capacity 30 Students per batch

02. Course Duration Six month duration

03. Class Duration 01 hours per class

04. Frequency of Classes 02 days in a week in each subject

05. Book/Study Material (1)Lucent general English written by A K Thakur
(2)Rapidex computer course in Hindi written by S. Chavan,R
Gupta and P Modal and all the books will be printed with UCIL
provided to every students in the inauguration class

06 No. of Batches Two Batches

07 Training place Bagjata Mines premises/School/somewhere with in the radius of
5km from Bagjata Mines. UCIL Will Provide the Coaching Place.
Party have the own responsibilities and risk conduct the training
program.

08 Oxford essential English-English- | Oxford essential English-English-Hindi Dictionary printed with

Hindi Dictionary UCIL for all students will be provided by the institute in the

inauguration class(Each book cost comes around 200 to 250
rupees)

09 Selection method of Students Either conducting written examination or Selecting directing on
nomination basis as per the direction of management and the
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party has the responsibilities to select the students

10. Counselling of Parents of selected | Counselling of Parents of selected students will be done jointly
students by the institute and the management representative and will be
done after selecting the students i.e before starting the class
11. No of teachers Five i.e separate teacher for the separate subject
12. Selection  procedure Appointment of teachers by the party subject to the clearance
teachers from the officer in-charge i.e selection through the process of
conducting interview of the candidates by the management and
institute representative
13. Batches starting time Batch can be started as per the direction of management.
14. Written examination Written examination of selected students should be conducted in
the last class of every month
15. Black Board Necessary Board arrangement need to provided by the institute

for the teaching purpose

16 Attainder

One attainder during the class hours will be provided by the
institute

Subject wise teacher’s qualification and Experience

Name of the subject

Teacher qualification

No. of Years of experience

English with preparation of Group
Discussion and Personnel Interview

BA or B.Com(Eng.Hons) with BEd or | Minimum Three years with good
MA in English academic career ie 1t class

throughout the career

Numerical Ability,
Quantitative Aptitude

BA/B.Com/BSc.(Math Hons) with BEd | Minimum Three years with good
or MAin Math or B.Tech(Engineering) | academic career ie 1% class

throughout the career

Reasoning (Verbal and non-verbal)

BA/B.Com/BSc.(Math Hons) with BEd | Minimum Three years with good
or MAin Math or B.Tech(Engineering) | academic career ie 1% class

throughout the career

General knowledge

Post Graduation in any subject or | Minimum Three years with good
B.Tech in any Subject academic career ie 1t class

throughout the career

Computer application

BCA or B.Tech(Computer application)/ | Minimum Three years with good
BBA/MCA/B.Sc(Computer academic career ie 1t class
application)/Diploma  in  Computer | throughout the career

Course Structure

Computer Knowledge, Computer Awareness

The topics will be covered in this section are MS Office, MS Word, MS Excel, MS Power Point, Windows,
internet and how to operate well for official use. You can say that just basic knowledge of computers.
The previous questions papers contains the following topics operating systems, computer networks,
internet, E-commerce, the basic computer architecture, terminology, EFT systems, acronyms and MS

Officer 2003, 2007 power point.
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English Language

vocabulary means homonyms, synonyms, antonyms, sentence completion, word formation and the topic
comprehension means deriving conclusion, theme detection, passage completion and the topic
Rearrangement of passage, spelling, sentence and the topic grammar means set of rules active passive
voice, indirect direct speech and the topic General usage means phrases and idioms

Test of Reasoning

First section will be Logical Reasoning means the process of forming judgments, conclusions from
premises or facts.The question in this section may be based on Verbal and Non-Verbal.
Verbal means classification, analogy, decision making, word formation, series, decoding & coding, blood
relation, symbol & notation, statement & conclusion, sitting arrangement and problem solving.
Non-Verbal means series completion, finding any missing figure and classification

Numerical Ability, Quantitative Aptitude

The question in this selection may be based on two topics like as Arithmetic and Data Interpretation.
Data Interpretation means bar graphs, pie charts, line graphs and tabulation. Arithmetic means roots,
average, ratio, time & work, time & distance, percentage, profit & loss, mixture, stocks & shares,
partnership, clocks, volume & surface area, height & distances, logarithms, permutation & combination,
simple & compound interest, in equations & equations and probability.

General Awareness

These questions are not based on any specific study but related to current affairs. Definition of the
current affairs is recent activity of India, and its neighbor countries like as sports, constitution, politics,
history, banking, culture, geography, economy, techniques and Finance.

Group Discussion and Personnel interview

GOVERNMENT LABOUR ACT :

1. The contractor has to follow strictly the Government Labour Acts, which are and will be in force during the
period of execution of work. All necessary arrangements for Labour ‘s security Insurance, will have to be made
by the contractor at his own cost.

2. CONTRACTOR LABOUR ACT:
The Successful tenderer shall have comply with the Mines Act-1952 and other Rules made thereunder.

3. No escalation shall be payable under this contract.

4. CONTRACTOR’S SUPERINTENDENCE

The contractor shall employ one or more competent and qualified technical person/s and supervisor/s whose
name/s shall have to be communicated in writing to the Engineer-in-charge by the contractor at the site of work
during all working hours and any orders or instructions which the Engineer-in-charge/Engineer’s representative
may give to the said representative of the contractor, shall be deemed to have been given to the contractor.

5 There is no defect liability period in this contract.
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10.

11

12.

13.

In case of stoppage of work by local people/Bandh or any other reasons, no idle charges will be paid by
corporation towards teachers for this work.

Contractor should adjust the local labour to engage for execution of this work and to dealt with all Administrative/
local problems at their own cost.

In case payment of Teacher engaged for this work, has not been made on stipulated payment day, Corporation
shall compel the contractor to stop the work and necessary action will be taken.

Necessary workmen insurance coverage forl ( one Nos. of teachers) shall be obtained by the contractor for this
work at his own cost for the entire period of the contract and shall be furnished to the corporation before
commencement of the work.

No deviation in tender condition shall be applicable. No condition will be accepted in tender

The works have to be carried out as per the provision of Mines Act -1952 Metalliferous Mine Regulations. 1961,
Mines Rules- 1955, Indian Electricity Act and Rules and AERB.

Sunday will be weekly rest day. On emergency basis rest day will be changed as per instruction of Engineer-in-
charge.

Guidelines for engaging contract Labour :

a. All the contract workers engaged for more than two weeks need security clearance from the local police.
They are supposed to be in possession of police verification certificate and have to produce it on
demand during the period of their contract agreement.

b. The contract labour apart from displaying the passes issued to them need to be provided different colour
bands for working for different zones which may be fastened on their arms for early identification.
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URANIUM CORPORATION OF INDIA LTD.

( A Govt. of India Enterprise)
P.O. : Jaduguda Mines, Dt. : E. Singhbhum, Jharkhand,PIN : 832 102,CIN : U 12000 JH 1967 GOI 000806

N.I.T. No : BAG/PERS- 13

Coaching with career counselling for the surroundings literate youths of Bagjata Mines

(B) Price Part
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DOCUMENTS NEED TO SUBMIT BY THE AWAREDED PARTY WITH BILL ARE AS:

(1)Xerox copy of monthly attendance register
(2) Xerox copy Teacher attendance register
(3)Monthly learning and syllabus left report

(4)Attendance percentage of individual students and overall attendance percentage of all students of same
Batch

(5)Counselling of all the guardian of the selected students (only with the 15t bill) before staring the batch
(6)Written examination details of individual students
(7) Report on monthly counselling of all the guardian of selected students

(8)Receiving of Books with Bill distributed by the Institute among the selected students in the inauguration day
(only with the 1st hill).

Students Replacement System

For individual students

(1) Replacement should be done for the students having less than 80% Monthly attendance without medical
ground. i.e in medical ground students can be allowed upto70% attendance but medical report with
students application need to submitted with the bill.

Penalty for the award part in the ration of attendance in percentage

Slino Overall attendance in percentage Penalty from the monthly Bill

01 80% to 90% Warning and three warning in any month
subject to cancellation of the Batch and 50%
deduction from the monthly bill

02 79% 5%

03 78% %

04 7% 10%

05 76% 13%

06 75% 16%

07 74% 20%

08 73% 25%

09 2% 30%

10 71% 35%

11 70% 40%

12 Less than 70% 50% with cancellation of Batch
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Format of the documents

(1)FORMAT OF LEARNING REPORT(SUBJECT WISE)

MONTH:-
Date Subject Syllabus covered | Syllabus remaining Signature of the teacher
Signature of the party Signature of the officer representative

(2)Attendance percentage of individual student and overall attendance percentage of all students of
same Batch(Subject Wise)

Month-
S| | Date | Student Name | Total no. of | Actual no of | Percentage | Overall
no name of classes attained | classes held attendance
Subject percentage
Signature of the party Signature of the officer representative

(3)Student’s replacement format for the month of .............................

SIno | Name of the student | village Reasons for | New student | village Date
replaced with class the name of replacement
replacement
Signature of the party Signature of the officer representative

(4)Written examination details of the students(Subject Wise)

Month-
Slno | Student Name | Class | Total Mark obtained by the | Percentage
Name of marks students
Subject
Signature of the party Signature of the officer representative
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(5)Initial guardian counselling before stating and after selection of the students

SIno Student Name Guardian Name Class Date of Visit Signature of the
guardian
Signature of the party Signature of the officer representative

(6) Monthly guardian counselling of the selected students

Month-
SIno | Student Name Guardian Name Class Date of Visit Signature of the
guardian
Signature of the party Signature of the officer representative

*Note: Students list should be provided by the institute before starting the classes as format below:

Sino Students Father Village | Panchyat Class | Category Mobile
name name (Gen/OBC/ST/SC) | no of the
students
Signature of the party Signature of the officer representative
(7)BILL FORMAT
TO
Officer in-Charge for this work Job code-
Party Code-

sub: Coaching with career counselling for the surroundings literate youths of Bagjata Mines

Sl Date of Period of No of No of No of No of Overall Bill amount as
No Commencement of | the Bill Days Days hours hours attendance | per attendance
the work covered left covered left percentage | criteria in Rs..

Signature of the party

All attachment as per criteria lay down in NIT
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Slno

Descriptions

Quoted amount in Rs.( In figure
as well as in words)

01

Two batches Coaching with  career
counselling for the surroundings literate
youths of Bagjata Mines with fulfilling all
the criteria lay down in the NIT. This quoted
rate also includes all kind of taxes as
applicable on due time.

Signature of the party
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