URANIUM CORPORATION OF INDIA LIMITED
JADUGUDA MINES
DIST : EAST SINGHBHUM
JHARKHAND-832102

PHONE : (0657) 2730122, 2730222, 2730353

FAX : (0657) 2730322

TENDER DOCUMENT

FOR

WHITE WASH AND OTHER PAINTING WORKS AT A-TYPE
QUARTERS (PART), TYPE-II QUARTERS (BLOCK 20 TO 39),
NBH, BH, SHOPPING CENTRE & POST OFFICE,COMMUNITY

CENTRE & OPEN AIR THEATRE AT UCIL HOUSING COLONY
JADUGUDA.



URANIUM CORPORATION OF INDIA LIMITED
JADUGUDA

PART - |
( TECHNICAL AND COMMERCIAL PART)
OF

NIT NO. JAD/EM-20 Dated :24.03.2014

TENDER DOCUMENT

FOR

WHITE WASH AND OTHER PAINTING WORKS AT A-TYPE
QUARTERS (PART), TYPE-II QUARTERS (BLOCK 20 TO 39),
NBH, BH, SHOPPING CENTRE & POST OFFICE,COMMUNITY
CENTRE & OPEN AIR THEATRE AT UCIL HOUSING COLONY
JADUGUDA.

1SSUEM L0 1=m-mmmmmmmmmm e
(Name of Contractor / tenderer)

Signature of Officer issuing the Tender document :
Date :

Cash Memo / Receipt No. :



URANIUM CORPORATION OF INDIA LIMITED
JADUGUDA

PART- |
( TECHNICAL AND COMMERCIAL PART)

OF
NIT NO. JAD/EM-20 Dated :24.03.2014
TENDER DOCUMENT
FOR

WHITE WASH AND OTHER PAINTING WORKS AT A-TYPE QUARTERS
(PART), TYPE-II QUARTERS (BLOCK 20 TO 39), NBH, BH, SHOPPING
CENTRE & POST OFFICE,COMMUNITY CENTRE & OPEN AIR THEATRE AT

UCIL HOUSING COLONY JADUGUDA.

To be submitted on 08.05.2014 upto 3.00 P.M.
Tenders shall be opened in presence of tenderers who may present at
03.30 P.M. on 08.05.2014 in the office of D.G.M.(Pers)-IRs.

1SSUEM L0 1===mmmmmmm e
( Name of Contractor / Tenderer)

Signature of Officer issuing
the Tender document
Designation

Date



URANIUM CORPORATION OF INDIA LIMITED
JADUGUDA MINES

FOR

WHITE WASH AND OTHER PAINTING WORKS AT A-TYPE QUARTERS
(PART), TYPE-II QUARTERS (BLOCK 20 TO 39), NBH, BH, SHOPPING
CENTRE & POST OFFICE,COMMUNITY CENTRE & OPEN AIR THEATRE AT

UCIL HOUSING COLONY JADUGUDA.

INDEX
SECTION DESCRIPTION
Part—|
I NOTICE INVITING TENDER
Il GENERAL INFORMATION & SCOPE OF WORK
I CONDITIONS OF TENDERING
vV FORMS
V GENERAL CONDITIONS
Vi SPECIAL CONDITIONS
VI TECHNICAL SPECIFICATIO
VI SCHEDULE OF ITEMS
IX DRAWINGS

Part — Il
I SCHEDULE OF ITEMS WITH DULY FILLED IN QUANTITIES, RATE,
AMOUNT AND TOTAL VALUE OF THE WORK.

4



SECTION --- 1

NOTICE INVITING TENDER




URANIUM CORPORATION OF INDIA LIMITED Phone No. 0657-2730122,222,353
( A Government of India Enterprise ) Fax No. 0657-2730322

P.O. JADUGUDA MINES-832102

Dist: SINGHBHUM (EAST), JHARKHAND

NIT No. JAD/EM-20
No. UCIL/EM-34/2014/04 March 24,2014

Sealed item rate tenders in two parts (Part-l : Techno Commercial Part & Part-Il : Price Part) in triplicate (One original plus two sets of
photo copies) in prescribed form are invited from the resourceful contractors having experience in Civil work for the following work.

1 | Name of the Work White Wash and other painting works at A-Type Quarters (Part),
Type-Il quarters (Block 20 to 39), NBH, BH , Shopping Centre &
Post Office, Community Centre & Open-Air Theatre at UCIL
Housing Colony Jaduguda,
2 | Estimated Cost Rs. 27,06,853.00
3 | Duration of Contract 12 (Twelve) months
4 | Cost of Tender Rs. 500.00
5 | Earnest Money Deposit Rs. 54,140.00
6 | a) Date of downloading of tender From 01.04.2014 onwards
document
b) Date of Issue of tender document | From 01.04.2014 to 06.05.2014
and deposit of tender
7 | Last Date of submission of tender 08.05.2014 upto 3.00 PM
8 | Date of Opening of Tender 08.05.2014 at 3.30 PM
(Techno-commercial part only)

If the office of UCIL, Jaduguda happens to be closed on the last date and time mentioned for any of the above
event, the said event will take place on the next working day at the same time and venue.

i)  Experience of having successfully completed similar nature of works or Civil related works during last 07 years
ending last day of month previous to the one in which applications invited ( 31-03-2013) should be either of the
following:
(a) Under single work order of value not less than 21.65 lakhs. Or (b) Two jobs of similar nature, each of value not less than
13.53 lakhs. Or ( ¢) Three jobs of similar nature each of value not less than 10.82 lakhs.

The Painting and White wash work or Civil related work shall be considered as similar nature of work. Full details, terms, conditions and
specifications of works as well as detailed conditions of tender shall be available in the above mentioned NIT document, which can be
had from the office of D.G.M. ( Personnel)-IRs Jaduguda on payment of cost of Tender document ( Non-refundable) from 01.04.2014
between 9.30 A.M. to 12 Noon and 2.00 P.M. to 5.00 P.M. on all working days of UCIL except Sunday and Holidays but on Saturdays up
to 11.00 A.M. This NIT is also displayed in company’s website www.ucil.gov.in and can be downloaded from 01.04.2014 onwards. The
downloaded tender document shall be accepted along with cost of tender in the form of Demand Draft drawn on SBI, Jaduguda in
favour of Uranium Corporation of India Limited . Tender received without Earnest Money deposit, Service Tax Code No. PAN, and PF No.
will be summarily rejected. Telex, Telegraphic, Postal or E-mail bids will not be entertained.

Sealed Tenders will be received in tender box kept at the office of DGM(Pers)-IRs, Jaduguda on or before 08.05.2014 upto 3.00 PM and
will be opened on stipulated date and time at Jaduguda by the Chairman and Managing Director or his representative(s) in presence of
tenderers who may like to be present. The successful tenderers shall have to compny with the provisions of Contract Labour
(Regulation & Abolition) Act, 1970 and rules appended thereunder, if applicable to him/them. The Corporation reserves the right to
accept or reject any or all tenders either in full or part thereof or to split up the work, if necessary without assigning any reasons
whatsoever. Conditional tender shall not be accepted. Hence, tenderers are advised to quote their price as per above NIT conditions
only.

For Chairman & Managing Director
URANIUM CORPORATION OF INDIA LIMITED



URANIUM CORPORATION OF INDIA LIMITED
( A GOVERNMENT OF INDIA ENTERPRISE )
P.O. JADUGUDA MINES, DIST: EAST SINGHBHUM,
JHARKHAND --- 832 102

DETAIL OF NOTICE INVITING TENDER

Sealed item rate Tenders are invited on behalf of the Chairman and Managing Director, Uranium Corporation of
India Limited, Jaduguda Mines for “ WHITE WASH AND OTHER PAINTING WORKS AT A-TYPE QUARTERS (PART),
TYPE-II QUARTERS (BLOCK 20 TO 39), NBH, BH, SHOPPING CENTRE & POST OFFICE,COMMUNITY CENTRE &
OPEN AIR THEATRE AT UCIL HOUSING COLONY JADUGUDA.

2 The tender shall be in prescribed form and it shall be valid for a minimum period of six months from the
date of opening of tender. Should the tenderer modify or withdraw his tender within the said period of
six months from the date of opening of the tender, earnest money deposited by the tenderer shall be
forfeited.

3 Normally Contractors whose names are borne on the approved list of contractors of CPWD/PWD/MES or
local reputed/experienced contractors will be permitted to tender. Not more than one tender shall be
submitted by a contractor or by a firm of contractors.

4 No two or more concerns in which an individual as a proprietor and /or a partner shall tender for the
execution of the same works, if they do so, all such tenders shall be liable to be rejected.

5. Chairman and Managing Director shall be the Accepting Officer hereinafter referred to as such for the
purpose of this contract.

6. A tenderer shall produce an Income-Tax and Sales Tax Clearance Certificate before tender documents can
be issued/sold to him.

7. Tenderers are advised to inspect and examine the site and its surroundings and satisfy themselves before
submitting their tenders as to the nature of the ground and sub-soil (so far as is practicable), the form
and nature of the site, the means of access to the site, the accommodation they may require and in
general shall themselves obtain all necessary information as to risks contingencies and other
circumstances which may influence or effect their tender. A tender shall be deemed to have full
knowledge of the site, whether he inspects it or not and so no extra charges consequent on any
misunderstanding or otherwise shall be allowed.

8. Submission of a tender by a tenderer implies that he has read this notice and other contract documents
and has made himself aware of the scope and specifications of the work to be done and of considerations
and rates at which stores, tools and plant, etc. will be issued to him by the Corporation and local
conditions and other factors bearing on the execution of the works.



10.

11.

12.

13.

14.

15.

16.

17.

18.

19.

A tenderer should quote in figures as well as in words rate(s) tendered. The amount for each item should
be worked out and the requisite totals given. Special care shall be taken to write rates in figures as well
as words and the amounts in figures only in such a way that interpolation is not possible. The total
amount shall be written both in figures and in words. In case of words ‘PAISE’ after the decimal figures, e.
g; Rs. 2.15p and in case of words, the words ‘RUPEES’ should precede and the words ‘PAISE’ should be
written at the end. Unless their rate is in whole rupees and followed by the word “ONLY” it should
invariably be up to two place of decimal. The rate mentioned in words shall be considered as final in case
of any dispute/amiguity.

All rate shall be quoted on the tender form.

In the case of item rate tender, only rates quoted shall be considered. And tender containing percentage
below/above the rates quoted is liable to be rejected.

The tender for the works shall not be witnessed by a Contractor or contractors who himself/themselves
has/have tendered or who may and has/have tendered for the same works. Failure to observe this
condition shall render the tender of contractor tendering as well of those witnessing the tender liable to
rejection.

The tender shall be accompanied by the Earnest Money in any shape as mentioned under relevant clause.

On acceptance of tender, earnest money will be treated as part of the security deposit. Failure of the
successful tenderer to carry out the tendered work shall entail forfeiture of the earnest money and
security deposit entirely.

The Uranium Corporation of India Limited Jaduguda Mines is connected by both rail and road links and is
situated on the Calcutta-Mumbai line of S.E. Rly. at a distance of 232 Kms. from Calcutta and 20 Km from
Tatanagar. The name of the Rly. Station is Rakhamines. Jaduguda is at a distance of about 30 Kms. from
Tatanagar by road on Tata-Mosaboni road. The main plant is located at about 3 Kms. from the Rakha
mines railway station.

Uranium Corporation of India Limited, Jaduguda Mines will return the earnest money without any
interest, to unsuccessful tenderer on production by the tenderer a certificate of D.G.M (Pers)-IRs/Chief
Supdt.(Civil), Mill/Estate.

A tenderer shall submit the tender which satisfied each and every conditions laid down in this notice,
failing which the tender will be liable to be rejected.

The Corporation reserves to themselves the right of accepting the whole or any part of the tender and
tenderer shall be bound to perform the same at his quoted rates.

Rates quoted by the tenderer should be inclusive of all the taxes, duties and royalty including service tax
wherever applicable to this contract. However, 50% service Tax will be deducted from party’s bill and
deposited by UCIL to the appropriate authority. UCIL will not entertain any claim in this regard.



20.

21.

22.

23.

24,

25.

26.

27.

28.

29.

Contractor will have to follow :- The successful tenderers shall have to comply with provision of contract
labour (Regulation & Abolition) Act, 1970, EPF and MP Act, 1952 and Rules framed thereunder, if
applicable to him/them.

This notice of tender shall from part of the document.

Application for issue of tender document shall be submitted to D.G.M (Pers.) IRs. Jaduguda so as to reach
his office not later than 06.05.2014 up to 03.00 PM.

Tender documents consisting of drawing, specification, schedule of quantities of the various classes of
work to be done, the condition of contract and other documents will be issued/sold on payment of
requisite amount as mentioned in NIT on or after 01.04.2014 to 06.05.2014 up to 11.00 A.M.

Tender shall be received by D.G.M. (Pers.) IRs. up to 03.00 PM. on the 08.05.2014 and shall be opened at
03.30 P.M. on the same date in the presence of tenderers who may be present.

The Corporation does not bind themselves to accept the lowest or to given any reasons for their decision.
Tenderers should submit their price bid ( Part-1l ) in triplicate and techno- commercial part (Part-I) in
duplicate (2™ & 3™ Copy/Set shall necessarily be photo /Carbon Copy of the original) duly signed by the
Contractor, failing which the tender will be liable to be rejected.

No escalation whatsoever will be paid or entertained.

Conditional tender shall not be accepted. Hence tenderer are advised to quote their rate / price as per
NIT conditions only.

The Corporation reserves the right to accept or reject or cancel any or all tender(s) either in full or part
there of or to split up if necessary without assigning any reason whatsoever.

The tenderer should mention their price/item rates in figures as well as in words. In case of any dispute
ambiguity, the price/rate mentioned in words shall be considered as final. Tenderer shall submitted schedule of
items (sO and rate in triplicate duly signed and stamped on each page.

For and on behalf of
Chairman & Managing Director
Uranium Corporation of India Limited

Signature

Designation
Date



SECTION Il

GENERAL INFORMATION

&

SCOPE OF WORK
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GENERAL INFORMATION: JADUGUDA

1. Project As per NIT.

2. Executing Agency ; Uranium Corporation of India Ltd.
(A Govt. of India Enterprise)
P.O. Jaduguda Mines,
Dist: East Singhbhum,
Jharkhand- 832 102.

3. Project Site ; UCIL Colony, Jaduguda

Rail and Road Connection:

The Jaduguda Mill and Mines of Uranium Corporation of India Limited is about 30 Kms. from Tatanagar by
road on Tata-Mosaboni Road. The nearest Railway Station is Rakha Mines , 228 Kms. from Howrah on the
South Eastern Railway(Howrah-Nagpur-Mumbai line) and is 8 Kms. from the plant site. The Corporation is
maintaining a beautiful residential colony for the Officers and staff having all the amenities like Shopping
complex, Bank, Post Office, School, Hospital and Guest House.

4.2  General Topography:
The Site is located at the foot of a hill which forms its southern boundary. The area is sloping towards
north the average gradient being about 1-2%. There are also some undulations in the area. The grade
level of the area is about 108 and 109 M above M.S.L.

4.3 Climatic Conditions:

i) Peak ambient temperature ; 45° C
i) Lowest ambient temperature ; 4°C
iii) Average daily max. temperature in the hottest month
May and June : 40°C
iv) Average daily min. temperature in the coldest month
December and January ; 11°C
V) Annual Average rainfall : 1400 mm
vi) Highest annual Rainfall ; 1860 mm
vii) Heaviest rainfall in 24 hours ; 214 mm
viii)  Max. relative humidity ; 100%
iX) Prevalent direction of wind from ; WEST
4.5  Seismic condition :Zone Il asperIS:
1893
4.6  Maximum highest flood level :120 M above MSL
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SCOPE OF WORK

The job of White Wash and Other Painting Works at A-Type Quarters (Part), Type-ll Quarters (Block 20 To
39), NBH, BH, Shopping Centre & Post Office, Community Centre & Open Air Theatre at UCIL Housing Colony
Jaduguda includes the following :-

1. Brushing, scrapping, sand papering and removing the existing white wash and colour wash from the wall
and preparing the surface smooth.

2. Repairing of existing wall and chhaja by plaster and RCC

3. Applying of two coats of white wash and snowcem with primer

4. Applying of two coats of synthetic enamel paint for doors, windows, grill etc and anti corrosive paint for
C. I. Pipes of rain water and soil vent.

5. Applying two coats of Apcolite Super Acrylic Emulsion paint with primer.

All necessary materials (except Cement & Steel) including scaffolding materials will have to be arranged by the

contractor.

Contractors are required to quote their rates against the items as mentioned in the schedule of quantities only

considering all the above activities. No separate payment on any head/ground will be paid.

Signature of the Contractor

12
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CONDITION OF TENDERING
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1.0

11

111

112

1.13

114

115

1.16

117

CONDITIONS OF TENDERING

PREPARATION OF TENDERS

TENDERS TO STUDY

Before submission of the tender the Tenderers are advised to make themselves fully conversant with the
conditions of tendering, General Conditions, Special conditions, Site conditions, specifications, schedules,
Drawings and all other relevant information so that no ambiguity may arise in these respects subsequent
to the submission of the tender.

It shall be the responsibility of the tenderer to request for any missing document.
In absence of any such request the Tenderer will be deemed to have received and read all documents.

The tenderer shall submit his tender strictly in accordance with the tender specified and terms and
conditions laid down in the tender document.

Should there be any discrepancy, in or any doubt, or obscurity to the meaning of any of the clauses of the
tender document, or as to any thing to be done or not to be done by the accepted tenderer or as to these
instructions observed by the intending tenderer or as to these instructions observed by the intending
tenderer. The tenderer must set forth in writing such discrepancy doubt or obscurity, and submit the
same in duplicate to the Purchaser (Attn: The Officer of the Purchaser issuing the NIT) with copies in
duplicate to the Dy. General Manager (Per.)IRs/ Chief Supdt.(Civil) Mill/Estate, Uranium Corporation of
India Limited, Jaduguda, so as to reach him as soon as possible, but not later than the date fixed in NIT for
such purpose and if no such date is fixed in the NIT, five days before the date fixed for receipt of the
tenders. The elucidation given by the Purchaser shall be final and binding on the Tenderers.

By submitting a tender for the work’s tenderer will be deemed to have satisfied himself by actual
inspection of the site and locality of the work, if so required and that the rates quoted by him in the
tender will be adequate to complete the work in all respects according to the specifications and other
conditions and that he has taken into account all conditions and difficulties that may be encountered
during its progress whether or not expressly provided in the tender document but necessary for the
completion and maintenance of this work to the entire satisfaction of the Engineer.

The tender shall be neatly arranged, plain and intelligible with numbered pages. They should not contain
any terms and conditions, which are not applicable to the tender.

Insertions, postscripts, additions and alternation shall not be recognized unless confirmed by the
tenderer’s signature.

The tenders shall contain firm prices for the work till completion of the work in all respect. No escalation
whatsoever will be paid or entertained.

14



1.1.8 Tenders (Technical as well as Price part) shall be submitted in a manner asked for.

1.2 Language

English shall be the ruling language. All tenders, drawings, technical data document and/or
correspondences shall be in English.

1.3 Canvassing prohibited

Canvassing in any form is strictly prohibited and any tenderer found to have resorted to
canvassing shall be liable to have his tender rejected summarily.

1.4  MISINFORMATION

If the tenderer deliberately gives wrong information in his tender to create circumstances for the
acceptance of his tender, the purchaser reserve the right to reject such tender.

1.5 DOCUMENTS NOT TRANSFERABLE

Tender documents are not transferable.

1.6 NOT MORE THAN ONE TENDER

Not more than one tender for a work shall be submitted by one contractor or one firm of
contractors.

1.7 TENDER DOCUMENT PROPERTY OF THE PURCHASER

Tender documents in which tender is submitted by a tenderer shall become the property of the
purchaser and the purchaser shall have no obligation to return the same to the tenderer.

1.8 Tenderer to bear expenses

The purchaser shall not be liable for any expenses whatsoever incurred by the Tenderer in the
preparation of the tender whether his tender is accepted or not even if the purchaser calls for
complete withdrawal of invitation of tender.

2.0  SUBMISSION OF TENDER

2.1  Tenders to be in two parts.

2.1.1 Unless otherwise instructed to the contrary all tenders shall be submitted in two parts i.e; (I) Part-
I: Technical and Part-II: Price Tenders are to be submitted in double covers. The outer cover
should contain the three envelopes, each sealed and marked with NIT No. closing date and name
of the work tendered for. One envelope should contain Technical proposal (Part-I of the tender)
and the second envelope should contain Price proposal (Part-1I of the tender) and the third
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separate envelope should contain the documents/proof of submission of the earnest money and
all the three envelope should be enclosed in the outer cover, which should be also superscribed
with NIT no. date of opening and name of the work quoted for. First of all only Technical part of
the offer will be opened and then only Price part will be opened at latter date only of the
tenderer’s who qualify technically.

2.1.2 LIST OF DOCUMENTS TO BE SUBMITTED IN PART-I

(@) Tenderer’s covering letter.

(b) Document showing deposit of earnest money, as asked for, in the NIT in a separate sealed cover and
inserting photo/Carbon copy in each copy of the technical bid.

(c) Filled in proposal exhibit sheets. In case of Price tabulation only confirmation is to be given against
each item as regards filling of prices. But the rates of items of work and amount of all the items to be
mentioned only in the part-lI(Price proposal of the work).

(d) Signed NIT tender document in the first copy of the tender as per clause 2.2 and confirmation of such
enclosure in balance copies.

(e) List of jobs executed during last 07 (Seven) years with following informations:-

() Name of purchaser/employer and name of work.

(i) Scheduled completion time with name and nature of jobs with awarded value.

(i) Actual completion time of the work.

(iv)  Reasons for delay in completion of the job if any.

(V) List of jobs, presently in hand as well as under execution alongwith above information.

(f) List of construction equipment/Tech. Staff/Manufacturing/Testing facilities available for this contract
along with their present conditions/locations.

(9) Drawing list.

(h) Other document as may be required to be submitted along with the tender in accordance with
Technical specifications, Special conditions and General conditions of NIT Tender Document.

() Financial status, Balance sheet, Profit and Loss Account for last three years.

() Schedule of quantities mentioning description, quantities and units of item without mention of any
rate or amount on the same.

2.1.3 LIST OF DOCUMENTS TO BE SUBMITTED IN PART-II (PRICE BID)

a) Tenderer’s covering letter.

b) Filled in proposal sheets (mentioned under price proposal in NIT tender document) which included
the list of items of work quantities of each items, rate quoted and amount computed for all items
and total value of work.

C) Any other documents as deemed necessary.

2.2 NIT TENDER DOCUMENT TO BE SIGNED AND RETURNED

a) All tender papers, which comprise the following, shall be signed and returned with the first copy
of tender under Part-I.

Notice Inviting Tender.

General Information.

Condition of Tendering
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Forms

General conditions of Contract
Special conditions of Contract
Technical Specification
Proposal Exhibit Sheets

Drawings and documents enclosed with the specifications.

All pages of tender papers, drawings and documents shall be initialled at the lower right hand corner
with ink only and signed by the tenderer or any person holding power of attorney authorising him to
sign on behalf of tenderer.

(b) Filled in proposal Exhibit Sheets.

(c) Full statement regarding the status and past experience of the tenderer.

(d) List of construction equipment/manufacturing/Tech. Staff/Testing facilities available for this contract
along with their present conditions/locations.

(e) Document showing Earnest Money Deposit.

(f) Tenderer’s covering letter.

(g) Other documents as may be required to be submitted alongwith the tender in accordance with
Technical Specification, Special conditions of Contract and General Conditions of contract. When the
work is awarded and the letter of acceptance issued, these documents shall become an integral part
of the Contract. The tenderer shall submit in separate volumes one additional copy of the following
documents duly signed by the tenderer without which the tender is liable to rejection.

i) Filled in Proposal Exhibit Sheets.

i) Full statement regarding the status and past experience of the tenderer.

iii) List of construction equipment/Tech. Staff/Manufacturing/Testing facilities available for
this contract along with their present conditions/locations.

iv) Documents showing earnest money deposit.

)] Tenderer’s covering letter.

Vi) Confirmation that signed tender papers have been enclosed in original copy of tender.

2.3 NUMBER OF COPIES OF TENDER
The tender shall be submitted in two copies. Each self contained complete in all respect, except
that NIT document to be signed and returned only with the first copy and confirmation regarding
enclosure to be made in other copies.

24  ALL PAGES TO BE SIGNED

All pages of the tenderer’s offer drawings and other accompanying documents shall be initialed at
the lower right hand corner with ink only and signed where required by the tenderer or any
person holding power of attorney authorising him to sign on behalf of tenderer before submission
of the tender. All signature shall be dated.
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2.5

2.6

2.6.1

2.6.2

2.6.3

2.6.4

2.6.5

2.6.6

3.0

AUTHORISATION

In the event of the tender being submitted by a firm, it must be signed by each partner thereof, and in the
event of the absence of any partner, it shall be signed on his behalf by a person holding a power of
attorney authorising him to do so, certified copy of which shall be enclosed. Tender submitted on behalf
of complete registered under the Indian Companies Act, for the time being force, shall be signed by
persons duly authorised to submit the tender on behalf of the company and shall be accompanied by
certified copies of the resolution, extracts of articles of association, special or general power of attorney
and other information to show clearly the title authority and designation of persons signing the tender on
behalf of the company.

DELIVERY OF TENDER

The completed tender in at least 2 sets with all accompaiments shall be submitted.

All the two copies of Part-I: Technical (including the purchaser’s NIT tender document signed and
enclosed with the first copy), shall be enclosed in a sealed envelope which shall be superscribed the
tender notice number, name of work for which tender is submitted, name of tenderer and date of
opening as advertised/notified along with the inscription Part-I : Technical.

All the three copies of Part-II : Price, shall be enclosed in a separate securely sealed envelope which shall
be similarly superscribed but shall have the inscription Part-Il: Price.

The above two envelopes shall be enclosed in a Third sealed envelope similarly superscribed and so
delivered or sent by registered post to the Purchaser’s office inviting tender unless otherwise instructed
to the contrary to reach him on or before the date and hour fixed for receiving the tender.

If forwarded by post, the sealed envelope containing the tender as per clause 2.6.4 above must be
enclosed in another envelope properly addressed.

Personal delivery is recommended. Tenderers forwarding tender by post shall do so at there own risks
and tenders received after due date and hour shall not be entertained.

VALIDITY OF TENDER

The tender submitted shall be deemed to constitute an agreement between the tenderer and the
purchaser whereby such tender shall remain open for acceptance by the Purchaser for a period of six
months from the date the tenders are opened. During which period the tenderer shall not withdraw his
offer or amend, impair or derogate therefrom. If the tender submitted does not contain all the relevant
information or needs clarification on the information furnished and the tenderer is requested to
supplement the information or submit clarification, the aforesaid validity period of six months shall be
deemed to commence from the date of receipt of the information and clarification called for. Every
tenderer is therefore requested to furnish all the relevant information to make the tender complete so as
to avoid undue delay in finalization of offers.

Every tenderer shall be deemed to have agreed as aforesaid in consideration of the tender being
considered by the purchaser in terms here of, provided the same has been duly
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submitted and found to be in order. If the tenderer be notified in writing at the address given in the
tender within the said period of six months that has been accepted, he shall be bound by the terms of
agreement constituted by his tender and such acceptance thereof by the purchaser until a written
contract has been executed in place of such agreement.

The tenderer whose tender has been accepted and so notified shall become the “Successful Tenderer™.

4.00.0 EARNEST MONEY

4.01.0 Earnest Money as per Notice Inviting Tender shall be deposited unless otherwise instructed to the
contrary in any of the following ways and must accompany the tender document without which the
tender will not be considered at all.

(k) In properly executed Bank Drafts drawn in favour of Uranium Corporation of India Limited payable at
Jaduguda/Jamshedpur.

(i) In properly executed Bank Guarantee from a reputed schedule commercial bank in the approved
form as enclosed herewith, the Bank Guarantee shall remain valid for six (6) months from the date of
opening of Tender with a claim period of three (3) months. In case signing of Contract bond is
delayed beyond the said six (6) months, the validity of this Bank Guarantee shall have to be extended
suitably to cover a period of one (1) month after submission of performance bond.

No cash or cheque in any form will be accepted as earnest money. No interest will be paid on any
earnest money or any other guarantee.

4.02.0 In case, the Successful Tenderer fails for any reason to execute such contract agreement and to furnish
performance bond within the time required in the Contract Document, the earnest money shall be
retained by the owner as liquidated damage.

The earnest money of unsuccessful Tenderers will be returned within thirty (30) calendar days following
execution of the Contract agreement with successful Tenderer.

4 (a) SECURITY DEPOSIT/PERFORMANCE BOND

The total amount of security deposit including the amount of earnest money will be 10% of the awarded
value of work. Fifty percent of this amount shall have to be deposited as initial security deposit at the
time of execution of the agreement. Balance fifty percent shall be recovered @ 10% from the R.A. Bills till
the full amount of security deposit is retained.
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5.00.0

6.00.0

7.00.0

8.00.0

9.00.0

Acceptable Mode of payment of Initial Security Deposit :-

For deposit beyond Rs. 1,00,000/- in : In properly executed Bank Guarantee
case of deposit. issued by any National Bank in the approved form as
enclosed herewith.

AWARD OF CONTRACT

The acceptance of a tender and award of contract to one or more than one Tenderer, if considered
necessary, rests with the Purchaser. Purchaser has the right to re group the packages under the Tender.
It shall not be obligatory on the part of the Purchaser to accept the lowest tender. The Purchaser would
be at liberty to accept any tender, lowest or otherwise, in whole or in part and to reject any or all the
tenders received, without assigning any reason, and no explanation and compensation can be demanded
of him by any Tenderer in respect thereto.

PURCHASER’S EQUIPMENT

Not Applicable.

FOREIGN EXCHANGE

Not Applicable.

TIME FOR COMPLETION

Time of completion for the complete package work shall be as mentioned in the NIT. However, the
Tenderer shall indicate the earliest possible time for completion of the works. The time shall be reckoned
from the date of commencement of work. The work shall be considered finished only if the Engineer-in-
charge has issued a certificate to that effect.

OPENING OF TENDERS

Tenders will be opened at the place notified on the appointed date and time in presence of Tenderer’s
authorised representatives who are present. Not more than two (2) representatives of each Tenderer
shall be permitted to attend the opening of the tenders.
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10.0.0 DRAWINGS

Each Tenderer shall forward in connection with his Tender, Drawings (a complete set with each copy of
the Tender), if so stated in technical specifications, and the Drawings shall be duly marked so as to
connect them with the Tender to the satisfaction of the Purchaser and shall be deposited by the Tenderer
with his Tender. All drawings forwarded as part of the Tender whether so required by any reference in
the specifications or not shall remain the property of the Purchaser.

11.0.0 SECRECY

The Tenderer (whether his Tender is accepted or not) shall treat the details of the Tender Specifications
and other documents attached thereto, as private and confidential. The Tenderer shall take necessary
steps to ensure that all persons employed in any work in connection with his tender have noticed that the
Indian Official Secret Act 1923 (XIX of 1923) and Indian Atomic Energy Act 1962 (XXXIII of 1962) amended
thereafter applied to them and shall continue so to apply even after award of the Contract (Whether his
Tender is accepted or not).
12.0.0 The tenderer shall furnish the evidence which satisfies each and every conditions laid down in

the notice, failing which the tender will be liable to be rejected.

13.0.0 General information and quidance for contractor

The information given below is only for the Tnderers general guidance and shall not relieve him
of the responsibility for fully detailed first hand site investigations of his own before tendering :
13.01.0 Rates: The tenderers are required to quote the rates against all items of the schedule of
quantities in words and figures clearly in triplicate (2" & 3™ copies shall necessary be
photo/carbon copy of the original) failure in this respect is liable to tender incomplete.
13.02.0 The tenderer shall submit along with the tender a list of construction equipment and
machinery  in their possession and which they shall bring at site for these construction work.

13.03.0 If any clarifications regarding specifications, conditions of contract. Or schedule of
quantitiesis required, the same can be obtained by the Tenderer from the Uranium Corporation
of India Limited.

13.04.0 If after the tender has been accepted, the tenderer fails to pay the Security Deposit after
written notice to him of such acceptance, the sum deposited by him as Earnest Money may be
forfeited. The tenderer shall not be allowed to increase/withdraw his tender within six moths
(the validity period of the offer) from the date of opening of the tender and if he does so the
Earnest Money deposit may be forfeited.

13.05.0 The officer inviting tenders shall have the right to reject all or any of the tenders. And
will not be bound to accept the lowest.

13.06.0 Each of tender document is required to be signed by the person or persons submitting
the tender in his/their hand writing in token of his/their having acquainted himself/themselves
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13.7

13.8

14.0

15.0

with the General conditions of Contract, General specification. Special conditions etc. as laid
down. Any tender with any of the documents not so signed will be liable to rejection.

The tender form must be filled in English and all entries must be made by hand written in ink. All
the rate must be filled both in words and figures. If any of the document is missing or unsigned
the tender will be considered invalid. All erasure and alternations made while filling the tender
must be attested by dated initials of the tenderer. Over writing of figure is not permitted to
comply with any of these conditions will render the tender invalid. No advice of any change in
rate or conditions after the opening of tender will be entertained.

Conditional tender shall not be accepted. Hence tenderer are advised to quote their rate as per
NIT Condition only.

The tenderer should mention their price/items rates in figures as well as in words. In case of any
dispute/ambiguity, the price/rate mentioned in words shall be considered as final. Tender shall
submitted schedule of items(s) in triplicate duly signed and stamped as each page.

The contractor will have to submit the details of the persons to be employed for this work like
Name,Father’s Name, Present and permanent address, age, passport size photo graph,
identification mark, Name and address of two referees along with police verification certificate
and medical fitness certificate to the Engineer-in-charge before start of the work, otherwise

gate-pass will not be issued to party/labourers. All materials viz. tools and tackles required for
the above work will be arranged by the contractor.
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QUALIFICATION CRITERIA

Tenderer’s fulfilling the following criteria shall only be considered as technically qualified. Price bids of only
Qualified bidders shall be opened:-

1. The contractor should also have completed job of similar nature in last seven year as under —
(@) Under single work order of value not less than 21.65 lakhs

OR
(b) Two jobs of similar nature each of value not less than 13.53 lakhs

OR
(c) Three jobs of similar nature each of value not less than 10.82 lakhs .

2. Tenderers should enclose relevant document ( copy of work order , completion certificate etc) in support
of their credential to justify their qualification as mentioned above in the technical part of the offer.

3. The intending tenderer shall have to produce documentary evidence to prove their past experience,
capabilities, proven track record and financial resources to do such type of work.

4. In case of joint venture all participating companies (not more than two partners / participants ) should
submit all credentials of each participants separately. If Joint Venture company already exists and
previously worked jointly should submit their credential along with complete details of Memorandum of
Association and / or Article of Association etc.

Turnover and single job value for qualification of join venture i.e, combined details of both the partners/
participating farms should not be less than 120% of financial qualification as mentioned in item 1 & 2 above.
Whereas for minor partner / participating farm of joint venture should individually fulfill at least 40% of
qualification (financial) as mentioned in items 1 & 2 above.
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Annexure-1A

DETAILS OF CREDENTIALS/INFORMATION SHEET ABOUT THE TENDERER/CONTRACTOR

( To be filled-in by the tenderer/contractor)

1. Name of the Firm/Company of the
Tenderer
2. Name & address of the Chief Executive/

Chairman and Managing Director of the
Firm with Telephone no. if any.

3. Registered Office and address of the firm
With Telephone and Fax no. if any

4. Address for Correspondence/all
communications with the firm

5. Name, designation, address of the

person authorised to deal with this

tender/work e
6. Nature of the registration of the firm ; Limited Co./Private Ltd./Partnership

Co./Proprietor shipfirm

7. Registration No. with date and - -

Registering Authority
8.

Name of Directors/Partners Occupation Address

9. Address of the office/work site of the
tenderer, nearest to the place of the
work being tendered

24



10.  Particulars about the professional persons employed by the firm :

Name of the Qualification Experience in no. Nature of Date of joining
professional of years experience
persons & Address

11. Details of the work experience of the firm :
Name & Address of the Name f the work & Contract No. | Value Completion time
client

Scheduled Actual

12.  Financial Particulars:

(@) Authorised capital

(b) Paid up capital

(h) Working capital-limit in cash/credit for, bill Branch :

Purchase/discount-forms etc. from the bank Value of RS........ccovvivininnnn.
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(d) Loans and Advance taken
(e) Loan and advances outstanding

)] Value of work/turn over done during preceding three years:

Financial year Value of work Income Tax deposited

(0)] Audited balance sheet and profit and loss
Account for the last 3 years

13.  Furnish copy of Income Tax Return for the
last three years

14. Income Tax/PAN/GIR No.
15. Sales Tax, Central Sales Tax Regd. No.
16.  Excise Duty Regd. No.

17.  Contract Labour Regulation & Abolitio
Act, Regd. No. :

18.  Any other relevant Regn. No. if any

19.  Details of ownership of various construction
equipments furnished as enclosed

Name and signature of Authorised Representative of Tenderer/Contractor.

26



LIST OF SIMILAR JOBS ONLY EXECUTED DURIGN LAST 7 YEARS (STARTING FROM MOST RECENT JOB)

Year Name of work | Name & Contract Completion | Date of Date of Reasons for | Completion | Comple
Address of value period commence | completion | delay, if any | cost certifice
client with ment including all | enclose
contact materials (Yes/Nc
phone no.

2012

2011

2010

2009

2008

2007

2006

2005

Note: Extra sheets can be enclosed, if the above space is not sufficient

Signature of Tenderer
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LIST OF OTHER CIVIL CONSTRUCTION JOBS (LIKE THOSE INDICATED IN ANNEXURE-I1) EXECUTED DURING LAST 7
YEARS
(STARTING FROM MOST RECENT JOB.

Year | Name of work | Name & Contract | Completio | Date of Date of Reasons Completion | Comple
Address of value n period commence | completion | for delay, if | cost certific
client ment any including all | enclose
materials (Yes/Nc

2012

2011

2010

2009

2008

2007

2006

2005

Note: Extra sheets can be enclosed, if the above space is not sufficient

Signature of Tenderer
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LIST OF EQUIPMENT/MACHINERY OWNED BY THE TENDERER

ANNEXURE - IV

Sl Name of equipment/Machinery Year of Quantity | Capacity of | Supporting
No. Manufacture equipment | document
enclosed
(Yes/No)
1.
2.
3.
4.
5.
6.
7.
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FORMS
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DECLARATION FORM

CONTRACT AGREEMENT

BANK GUARANTEE FOR PERFORMANCE BOND

BANK GUARANTEE FOR EARNEST MONEY
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DECLARATION FORMS

To

Tender Notice No. Date:
Name of work :
Dear Sir,

I/We, the undersigned, having examined the Tender documents as above hereby submit this tender
amounting to the sum as per the enclosed filled in price proposal in Part-2 and should the same be
accepted, hereby under take to execute the complete works as set forth in the scope of work, Technical
specification and Tender drawings in accordance with the conditions of tendering, special conditions of
contract, General conditions of contract or in default thereof to forfeit and pay to Uranium Corporation of
India Limited, the sum of money mentioned in the relevant portion of tender document.

I/We, agree to abide by this Tender for the period of six (6) months from the date fixed for opening of the
same and in default agree that the amount of Earnest Money deposited along with this tender may be
forfeited.

I/We, undertake to complete the whole works covered under this tender within a period of ................
from the date of letter of acceptance.

The Earnest Money for a value of Rs.................... as required in Notice Inviting Tenders in the form of
.................... is being enclosed duly endorsed in favour of Uranium Corporation of India Limited.

If this tender is accepted, I/We shall deposit the sum to constitute the security deposit required by the
relevant terms of contract.

We also undertake, as required, to enter into a contract with Uranium Corporation of India Limited, by
executing an Agreement in the prescribed contract Agreement Form enclosed alongwith this tender
document and till such time the agreement be not executed, we shall be bound by the terms and
conditions of the tender document and subsequent letter, minutes of discussions and letter of

acceptance.

Signature of Tenderer
Name
Address

Dated.........cccccoovvnnn. day of.......ccooevinnrnne

Witness

Name

Address
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CONTRACT AGREEMENT FORM

ARTICLES OF AGREEMENT made and entered into
this... .. at Jaduguda, Jharkhand between URANIUM
CORPORATION OF INDIA LIMITED (A Government of Indla Enterprlse) having its Registered Office at Jaduguda
Mines, Dist: Singhbhum, Jharkhand — 832 102. (hereinafter referred to as the Corporation) which expression shall
unless repugnant to the context include its successors and/or assigns of one part and Messers
having their registered office at .......cccoovviiiiiiiinc e (hereinafter referred to as Contractor),
which expression shall unless repugnant to the context include its successors and/or assigns of the other part.

WHEREAS the Corporation desired to entrust this particular type of work upon an experienced bonafide, reliable
and resourceful agency and so invited tenders from pre qualified bidders for the WHITE WASH AND OTHER
PAINTING WORKS AT A-TYPE QUARTERS (PART), TYPE-II QUARTERS (BLOCK 20 TO 39), NBH, BH, SHOPPING
CENTRE & POST OFFICE,COMMUNITY CENTRE & OPEIN AIR THEATRE AT UCIL HOUSING COLONY JADUGUDA.

AND WHEREAS in pursuance of such invitation for Tender, the Contractor submitted a tender and also the
subsequent clarifications, modifications, correspondence, minutes of meetings jointly signed by both the parties
as laid down in Annexure”A” hereinafter.

AND WHEREAS after consideration of all above documents, the Corporation accepted the total offer alongwith all
clarifications, modifications, correspondences and minutes of meetings for the supply, installation, testing and
commissioning of all equipment will all accessories complete in all respect as submitted by the Contractor.

AND issued a letter of INtent NO............cccoviiiviiiiiniiiii dated ........cccoooeviiin
the contractor fully accepted the same vide...............cccoevvviinnns dated ......c.cccoevevivrennnn And as listed in Annexure-
D.

WHEREAS one of the conditions embodied in the Tender submitted by the Contractor and accepted by the
Corporation was that the Contractor upon acceptance of his offer shall enter into an Agreement with the
Corporation and furnish (i) Security Deposit, in the form of a Bank Guarantee for
RS ettt e s s s s s s s s according to the format acceptable to the
Corporation and duly endorsed in favour of the Corporation for the due observance, fulfillment and performance
by the Contractor of the terms, conditions and convents as the part of the Contract, (ii) Detailed PERT/CPM
charts for all activities even individually till final completion of works under this Agreement.

AND WHEREAS the Corporation has called upon the Contractor to execute the presents.
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NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1.

(@)

In this Agreement words and expression shall have the same meanings as are respectively assigned to them in the
General conditions and special conditions of Contract hereinafter referred to.

The Corporation’s letter of Intent NO...........ccoovvvvinvviivcnnn. dated.. e, and the Contractor’s full acceptance
of the same vide ... Dated .......c.ccoovvvivvvrnnn along with the following documents shall
be deemed to form and be read and constructed as part of this Agreement, as though fully written out and set
forth herein.

ANNEXURE — A : The Tender document for WHITE WASH AND OTHER PAINTING WORKS AT A-TYPE QUARTERS

(PART), TYPE-Il QUARTERS (BLOCK 20 TO 39), NBH, BH, SHOPPING CENTRE & POST OFFICE,COMMUNITY CENTRE & OPEIN
AIR THEATRE AT UCIL HOUSING COLONY JADUGUDA, as specified in Tender Specification N.I.T  No. JAD/EM-20, No.
UCIL/EM-34/2014/04 dated 24.03.2014

(b)

()

(d)

ANNEXURE - B . Bank Guarantee for performance and Bank
Guarantee for advance payment.
ANNEXURE - C . Detailed PERT/CPM chart for all individual activities till
completion.
ANNEXURE - D . Various correspondences and Minutes of Meeting

to be read with Annexures as listed in the Enclosure-1
to this agreement.

In the event of discrepancy or ambiguity between this Agreement and any of the documents described above, this
Agreement shall govern. In the event of discrepancy or ambiguity between or caused by the provisions in the
documents (A) to (D/E) inclusive, the priority of these documents shall be settled in accordance with the order
(D/E) to (A) i.e. the document executed on a later date prevailing over the document executed earlier.

Time is the essence of contact. The Contractor hereby convenants with the Corporation to construct, complete and
maintain the works under the above Letters of Intent in conformity in all respects with the provisions of this one
Agreement and as specified in the above documents (a) to (d) inclusive.

The price payable by the Corporation to the Contractor for the execution of the Contract mentioned herein above
Shall D8 RS s ) and the Corporation hereby covenants to pay to the
Contractor in consideration of the supply, Installation, Testing and Commissioning of all equipment and accessories
complete as per the letter of Intent mentioned herein above a total contract price of
RS vttt at the time and in the manner, prescribed by this Agreement and set forth in the
above documents (A) to (D) inclusive.

All notices called for by the terms of the Agreement shall be effective only at the time of receipt thereof and only
when received by the parties to whom they are addressed at the following addresses:-
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@)

URANIUM CORPORATION OF INDIA LIMITED
(A GOVERNMENT OF INDIA ENTERPRISE)
P.O. JADUGUDA MINES

DIST: SINGHBHUM,

JHARKHAND - 832 102.

The Corporation and the Contractor agree that this Agreement including annexed documents (A) to (D/E)
inclusive expresses all of the Agreement and covenants of the parties, and that it integrates, combines
and supersedes all prior and contemporaneous negotiations, and Agreements whether written or oral
and that no modification or alternation of this Agreement shall be valid or binding on either party, unless
expressed in writing and executed with the same formality as this Agreement except as may otherwise be
specifically provided in this Agreement.

Both parties shall make best endeavor to emendablly amend themselves and dispute that may arise on
any matter arising out of or in connection with this Agreement. In the unlikely case that the parties are
not able to come to a mutual settlement, either of them shall seek arbitration. Then it is expressly agreed
between the parties that any such dispute or difference arising out of or in connection with the contract
shall be governed by the relevant clause of the Agreement. All disputes, arising out of or if any way
connected with this Agreement shall be deemed to have arisen at Jaduguda and only competent court at
Jamshedpur (Jharkhand) shall have jurisdiction to determine the case.

All disputes arising out of or in any way connected with this Agreement shall be deemed to have arisen in
Jaduguda and only in competent courts in the district of Singhbhum (East) shall have exclusive jurisdiction
to determine the case.

This Contract Agreement is made in all good faith and executed in two identical counterparts, one for the
Corporation and the other for the Contractor.

IN WITNESS WHEREOF, the Corporation and the Contractor have executed this Contract Agreement the

day and year first above written.

In the presence of : SIGNED & DELIVERED for and on
On behalf of URANIUM CORPORATION OF INDIA LTD.

SIGNED & DELIVERED BY THE Contractor
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GENERAL CONDITIONS
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11

GENERAL CONDITIONS OF CONTRACT

INTERPRETATION AND DEFINITIONS

Singular and Plural

Where the context so requires, words importing the singular only also include the plural and vice-versa.

HEADINGS AND MARGINAL NOTES TO CONDITIONS

Headings and marginal notes to these General conditions shall not be deemed to form part thereof or be
taken into consideration in the interpretation or be taken into consideration in the interpretation or
construction thereof or of the contract.

DEFINITIONS

1)
2)

3)

a)

b)

c)

d)

e)

‘Corporation’ shall mean Uranium Corporation of India Limited having its registered office
at Jaduguda Mines, Post office and Town Jaduguda Mines- 832 102, in the state of
Jharkhand and includes a duly authorised representative of the corporation or any other
person empowered in this behalf by the Corporation to discharge all or any of its functions.
The ‘Accepting Authority’ shall mean the authority mentioned in the schedule-‘F’.

The contract shall mean the notice inviting the tender and acceptance thereof and the
formal agreement, if any, executed between the Corporation and the contractor together
with the documents referred to therein including these condition with appendices and any
special conditions, including subsequent amendments thereof, the specifications, Designs,
Drawings, Schedule of Quantities with rates and amounts and schedule of rates. All these
documents taken together shall be deemed to form one contract and shall be
complementary to one another.

The ‘Contractor’ shall mean the individual or firm or company whether incorporated or
not, undertaking the works and shall include legal representatives of such individual or
persons composing such firm or company as the case may be and permitted assigns of
such individual or firm or company.

The ‘Contract sum’ shall mean:

in the case of lump sum contracts the sum for which the tender is accepted.

in the case of percentage rate contracts the estimated value of the works as mentioned in the
tender adjusted by the contractor’s percentage.

in the case of item rate contracts the cost of the works arrived at after multiplying of the
quantities shown in schedule of quantities by the item rates quoted by the tenderer or as finally
accepted for the various items.

f)

9)

h)

A ‘Day’ shall mean a day of 24 hours from midnight to midnight irrespective of the number
of hours worked in that day.

‘Engineer-in-charge’ shall mean the Engineering Officer appointed by the undertaking or
his duly authorised representative who shall direct, supervise and shall be incharge of the
works for purpose of this contract.

‘Consulting Engineer or consultant’ shall mean as authorised representative of WAPCOS
(Water & Power Consultancy Services ‘India’ Limited) which has been appointed as
consulting firm by the Corporation.

‘Market Rate’ shall be the rate as decided by the Engineer-in-charge on the basis of the
cost of materials and labour at the site where the work is to be executed, plus the
percentage mentioned in schedule to cover all over- heads and profit.
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3.0

Schedules(s) referred to in these conditions shall mean the relevant schedule(s) annexed to the tender
papers issued by the corporation or the standard schedule or rates prescribed by the Corporation and the
amendments there to issued from time to time.

The ‘Site’ shall mean the lands and or other places on under in or through which the work is to be
executed under the contract including any other lands or places which may be notified/indicated by the
Corporation or used for the purposes of the Contract.
‘Temporary works’ shall mean all temporary works of every kind required in or about the execution,
completion and maintenance of the works.
‘Urgent works’ shall mean any urgent measures which in the opinion of the Engineer-in-charge, become
necessary during the progress of the works to obviate any risk of accident or failure.
A ‘Week’ shall mean seven days without regard to the number of hours worked any day in that week.
The ‘Works’ shall mean the works to be executed in accordance with the contract or part(s) thereof as
the case may be and shall include all extra or additional, altered or substituted works or temporary and
urgent works as required for performance of the contract.

CONTRACT DOCUMENTS

The contractor shall be handed over one set of contract document after signing the contract agreement
with UCIL. He will have to make more copies of the same and he will be required to submit minimum
three(3) copies of the document and one original to UCIL. He shall keep one copy of the documents at
the site in good order and the same shall at all reasonable times be available for inspection and use by
the Engineer-in-charge, his representative or by other inspecting officer.

None of these documents shall be used by the contractor for any purpose other than that of this contract.
The contractor shall take necessary steps to ensure that all persons employed on any work in connection

with contract are aware that the Indian Official Secret Act 1925 (XIX of 1923) applied to them and shall
continue so to apply even after the execution of such works under the contract.

WORKS TO BE CARRIED OUT

3.1 The contractor acknowledges that this bid contained all of the information required, in the invitation
to Bid, specifically the contractor’s lump sum price or his firm unit price for the work to be performed.
The contractor agrees that prices as awarded include any and all cost components including profits,
overhead charges and other costs, including but not limited to labour, materials, tools, equipment,
insurance, transportation facilities and plant not specified to be furnished by the Corporation or
others. The descriptions given in the schedule of quantities shall, unless otherwise stated, be held to
include waste on materials, carriage and cartage, carrying in return of empties, hoisting, setting,
fitting and fixing in position and all other labours necessary in and for the full and entire execution
and completion as aforesaid in accordance with good practice and recognised principles, in a work like
manner, to the full satisfaction of the Engineer-in-charge.
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4.0

5.0

5.1

6.0

6.1

6.2

6.3

6.4

a)

INSPECTION OF SITE

4.1 The Contractor shall inspect and examine the site and its surroundings and shall satisfy himself before
submitting his tender as to the nature and location of the work, the general and local conditions,
particularly those bearing upon transportation, disposal, handling and storage of materials, quantities
and nature of work and availability of materials, equipment, labour, water and electric power, roads
and uncertainties of whether or other physical conditions on the project, the sub-soil conditions, the
character of equipment, plant and facilities needed. The contractor must also acquaint himself with
all necessary information as to risks, contingencies and other circumstances which may influence or
affect his tender. No extra charges consequent on any misunderstanding or otherwise shall be
allowed.

SUFFICIENCY OF TENDER

Description of item in the schedule of quantities is brief and therefore shall be read in conjunction with the
relevant drawings and specifications and the contractor’s rate shall be deemed to be for such complete work unless
otherwise specified by the contractor while tendering. No claim whatsoever shall be entertained by the
Corporation on account of insufficiency of any rate as quoted in the schedule of quantities and rates. The
contractor shall be deemed to have satisfied himself before tendering as to the correctness and sufficiency of the
tender for the works and of the rates and prices quoted by him in the schedule of quantities, which shall, cover all
his obligations under the contract including programme of work in accordance with general/special conditions of
the contract, and all matters and things necessary for the proper engineer, co-ordination, procurement,
construction/erection completion, maintenance of the works, and shall also cover the cost of necessary protection,
against all risks accidents compensation for injury to life and damage to property if any caused by the contractors
operations connected, with the work, including labour, materials and equipment to ensure safety and protection
against all risks, accidents, compensation for injury to life and damage to property. The rates shall be firm and shall
not be subject to change due to variations during the entire period of execution of the work in cost of materials,
labour conditions or any other conditions whatsoever. The rates quoted by the tenderer shall be inclusive of all
taxes, duties and other statutory levies. No extra charges whatsoever consequent on any misinterpretation or
otherwise shall be allowed.

DISCREPANCIES AND ADJUSTMENT OF ERRORS

The several documents forming the contract are to be taken as complementary to and shall be read in conjunction
with each other and mutually explanatory of one another. In case of any conflict of meaning between the special
conditions of contract and the general conditions of contract, the provisions of special conditions of contract shall
over ride the corresponding provisions of general and supplementary conditions of contract. Similarly where the
description of any item of work in the tender schedule differs from the specifications or drawings, the description
given in the bill of quantities read with preamble shall have over riding effect.

If there are varying or conflicting provisions made in any one document forming part of the contract, the Accepting
Authority shall be the deciding authority with regard to the intention of the document.

Any error in description, quantity or rate in schedule of quantities or any omission there from shall not vitiate the
contract or release the contractor from the execution of the whole or any part of the works comprised therein
according to drawings and specifications or from any of his obligations under the contract.

If any discrepancy between the rates given by the contractor in words and figures or in the amount worked out by
him in the schedule of quantities and general summary is found, the same shall be adjusted in accordance with the
following rules :-

In the event of a discrepancy between words and figures quoted by a tenderer, the description in words shall prevail.
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b)

c)

(€)

@)
(b)

©)
(d)

In the event of an error occurring in the amount column of schedule of quantities as a result of wrong extension of the
unit rate and quantity, the unit rate shall be regarded as firm and the amount shall be amended on the basis of the
rate.

All errors in totaling in the amount column and carrying forwarded totals shall be corrected.

The totals of various sections of schedule of quantities amended shall carried over to the general summary and the
rendered sum amend accordingly. The tendered sum so altered shall, for the purpose of the tender, be substituted for
sum originally tendered and considered for acceptance instead of the original sum quoted by the tenderer. Any
rounding off of totals in various sections of schedule of quantities or in general summary by the tenderer, shall be
ignored.

|

In case of Lump sum contracts based on bills of quantities (quantities not shown as provisional) should any error in
quantities or any omissions of items be discovered, the commutative effect of which varies Rs. 20,000/- whichever
is less, then the errors shall be rectified and the rectification dealt with as for deviations/variations under
conditions 10 and all hereof, and the value thereof shall be added or deducted from the contract sum, as the case
may be provided that there shall be no rectification of any errors, Omissions or wrong estimates in the prices
inserted by the contractor in the bills of quantities.

SECURITY DEPOSIT: The total Amount of security including the amount of Earnest money will be 10 % of
awarded value of work. Contractor shall have to deposit required amount with our Account department
towards the initial security deposit ( including earnest money ) @ 05 % of the ordered value. In addition
to the above , further amount to extent of 5 % of the cost of the work will be deducted from running
accounts bill @ 10% of the gross value of the R.A. bill till the full amount of security deposit is recovered
the by corporation.

Party has been exempted by the Corporation from depositing security deposit for individual tenders or
has depositing security deposit for individual tenders deposited the amount of the security in the form of
government securities or fixed deposit receipts of bank guarantees furnished by any of the schedule
banks under the revised bank guarantee scheme of reserve bank of India and certified by the reserve
bank of India that the Bank guarantee may be accepted.

When the security deposit reaches a limit of Rs. 1 lakh, the Contractor, if he so desires, may convert the
amount into one of the Government Securities of Bank Guarantees.

All compensation or other sums of money payable by the contractor under the terms of this contract or
any other contract or any other account whatsoever may be deducted from or paid by the sale of a
sufficient part of his security deposit or from the interest arising there from or from any sums which may
be due or become due to the contractor by the Corporation on any account whatsoever and in the event
of his security deposit being reduced by reason of any such deduction or sale as aforesaid the Contractor
shall within fourteen days of receipt of notice of demand from the Engineer-in-charge make good the
deficit.

Government papers tendered as security shall be taken at 5% (five percent) below the market price or at
their face value, whichever is less.

Refund the Security Deposit: One half of the security deposit refundable to the contractor worked out on
the basis of the value of work completed shall be refunded to the contractor on the Engineer-in-charge
certifying in writing that the work has been completed.

On expiry of the Defects Liability period or on payment of amount of the final bill. Security deposit may be
payable in accordance whichever is latter, the Engineer-in-charge shall on demand from the contractor
refund to him the remaining portion of the security deposit provided the Engineer-in-charge is satisfied
that there is no demand outstanding against the contractor.

Deviation/Variation Extent & PricingThe Engineer-in-charge shall have power (1) to make alteration in,
omissions from additions to, or substitutions for, the original specification, drawings, designs and
instructions that may
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appear to him to be necessary or necessary or advisable during the progress of the work and (2) to omit a part of

the works in case of non-availability of a portion of the works in case of non-availability of a portion of the site or
for any other reasons, and the Contractor shall be bound to carry out the works in accordance with any
instructions given to him in writing signed by the Engineer-in-charge and such alterations, omissions, additions or
substitution shall form part of the Contract as if originally provided there in and any altered, additional or
substituted provided there in and any altered, additional or substituted work which the Contractor may be
directed to do in manner above specified as part of the works, shall be carried out by the Contractor on the same
conditions in all respects including price on which agreed to do the main work except as here-in-after provided.
No work which radically changes the original nature of the contract shall be ordered by the Engineer-in-charge as
a deviation and in the event of any deviation being ordered which in the opinion of the Contractor changes the
original nature of the contract, he shall nevertheless carry it out the disagreement as to the nature of the work
and rate to be paid there for shall be resolved.

8.1  The time for completion of the works shall, in the event of any deviations resulting in additional cost over
the Contract sum being ordered, be extended as follows if requested by the Contractor.

(@) in the proportion which the additional cost of the altered additional or substituted work, bears to the
original contract sum plus.

(b) 25% of the time calculated in (a) above or such further additional time as may considered reasonable by
the Engineer-in-charge.

8.2  Rates for such additional altered or substituted work shall be determined by the Engineer-in-charge as
follows:-

(@) If the rate for additional, altered or substituted items of work in specified in the schedule of quantities,
the contractor shall carry out the additional, altered or substituted item at the same rate. In the case of
composite tenders where two or more schedules of quantities may form part of the contract, the
applicable rate shall be taken from the schedule of quantities of that particular part in which the
deviation is involved, failing that at the lowest applicable rate for same item of work in the other schedule
of quantities.

(b) If the rate for any altered, additional or substituted item of work is not specified in the schedule of
quantities, the rate for that item shall be derived from the rate for nearest similar item specified therein.
In case of composite tender where two or more schedule of quantities form part of the contract, the rate
shall be derived from the nearest similar item in the Bills of quantities of the part of works in which the
deviation is involved failing that from the lowest of the nearest similar item in other schedule of
quantities.

() If the rate for any additional, altered or substituted item of work cannot be determined in the manner
specified in sub-paras (a) and (b) above then such item of work shall be carried out at the rate entered in
the C.P.W.D. schedule of rates current the plus/minus the percentage by which the tendered amount of
the work actually awarded is higher or lower than the estimated amount of the works actually awarded.
(Applicable to Measurement Contracts based on item rates or lump sum contract based on Bills of
quantities or percentage rate contract).

(d) If the rate for any altered, additional or substituted item of work cannot be determined in the manner,
specified in sub para ( a) to (c) above, the contractor shall within 14 days of the date of receipt of the
order to carry out the said work, inform the Engineer-in-charge of the rate which he proposed to claim for
such item of work, supported by analysis of the rate claimed, and the Engineer-in-charge shall, within
three months thereafter, after giving due
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consideration to the rate claimed by the Contractor determined the rate on the basis of market rate (s). In the
event of the contractor failing to inform the Engineer-in-charge within the stipulated period of time, the rate
which he proposes to claim the rate for such item shall be determined by the Engineer-in-charge on the basis of
market rate (s). For this purpose the purchase voucher etc. shall be produced by the contractor to the Engineer-

in-charge.

9. SUSPENSION OF WORKS

9.1  The contractor shall on receipt of the order in writing from the Engineer-in-charge suspend the progress
of the works or any part thereof for such time and in such manner as the Engineer-in-charge may
consider necessary for any of the following reasons :-

(@) On account of any default on part of the contractor.

(b) for proper execution of the works or part there of for reasons other than the default of the contractor or

() for safety of the works or part there of.

10.  TIME AND EXTENSION FOR DELAY

10.1 Itisunderstood and agreed by the Contractor and Corporation that the time is essence of agreement and
accordingly the contractor shall do and perform his obligations in such a manner as not to hinder delay or
impair timely completion of the work awarded to him.

10.2 If the contractor commits default in commencing the execution of the work as aforesaid, Corporation
shall without prejudice to any other right or remedy, be at liberty to forefeit the Earnest Money/Security
Deposit absolutely.

10.3 Construction schedule in the form of a PERT CHART/CPM Network or other suitable representation for

the programme of work, shall be prepared by the contractor in consultation with the Engineer-in-charge,
soon after the contract is concluded. The Chart shall indicate, the different components, items of work
and time required for completion of each component item, indicating various activities, so as to complete
the work in all respects within the stipulated period, as indicated in the tender documents.
To ensure good progress during the execution of the work, the contractor in all cases in which the time
allowed for any work exceeds one month(save for special jobs), shall achieve completion of 1/8" of the
whole of the work before 1/4™ of the time. 3/8" of the work before one half of the time and 3/4™ of the
work before 3/4" of the time, has elapsed.

10.4 The contractor shall also furnish his approach to work, indicating briefly his method of working, his plans

in tackling the construction programme, vis-a-vis, the capacity of equipments he proposes to deploy on
various components of work etc. The contractor shall obtain approval of the Engineer-in-charge to the
aforesaid. They shall mutually decide upon any updating/crashing required and maintain jointly recorded
documents in connection with all such activities. In case of any disagreements, the decision of the
Engineer-in-charge shall be final and binding on the contractor.

The Contractor shall submit a weekly / fortnightly schedule of work, identifying each item of work for
acceptance by the Engineer-in-charge.

Hire charges for the equipment provided by the Corporation shall be calculated in accordance with the
Logbook.

11. MATERIALS

The contractor shall at his own expense, provide all materials required for the works.
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11.2 Al materials to be provided by the contractor shall be in conformity with technical specifications and
relevant Indian Standard Codes. All the contractor’s materials shall be inspected and passed by the Engineer-in-
charge, before their use in the works. Corporation’s official concerned with the contract shall be entitled at any
time to inspect and examine any materials to be used in or on the works, either on the site or at factory or
workshop or other place(s) where such materials are assembled fabricated manufactured or any place(s) where
these are laying or from where these shall be obtained and the contractor shall give such facilities as may be
required for such inspection and examination. The contractor shall, if required by the Engineer-in-charge furnish
proof, about the suitability of materials.

11.3

11.4

115

The contractor shall at his own expense supply to the Engineer-in-charge samples of materials proposed
to be used in the works. The Engineer-in-charge shall, within seven days of supply of samples or within
such further period as he may require, intimate to the contractor in writing, whether samples are
approved by him or not. If samples are not approved, the contractor shall forthwith arrange to supply to
the Engineer-in-charge for his approval fresh samples conforming to the specifications laid down in the
contract.

All rejected materials shall be removed from the site, immediately by the contractor at his own cost. In
case of default on the part of the contractor in removing rejected materials the Engineer-in-charge shall
have full powers to procure other proper materials to be substituted for rejected materials and in the
event of the contractor refusing to comply, he may cause the same to be supplied by other means. All
costs which may attend upon such removal and/or substitution shall be borne by the contractor.

The contractor shall indemnify the corporation servant or employee of the corporation against any action,

claim or proceeding relating to infringement or use of any patent or design or any alleged patent or
design rights and shall pay any royalties or other charges which may be payable in respect of any articles
or materials or part thereof included in the contract. In the event of any claim being made or action
being made or action brought against the corporation in respect of any such matters as aforesaid, the
contractor shall immediately be notified there of.

Provided that such indemnify shall not apply when such infringement has taken place in complying with
the specific directions/issued by the corporation but the contractor shall pay any royalties or other
charges payable in respect of any such use, the amount so being reimbursed to the Contractor only if the
use was the result of any drawing and/or specification issued after submission of the tender.

11.6 All charges on account of octroi, terminal or sales tax and other duties on materials obtained for the works

from any source (excluding materials supplied by the Corporation) shall be borne by the Contractor.

11.7 The Engineer-in-charge shall be entitled to have tests carried out for any materials supplied by the

12.
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12.2

Contractor other than those for which satisfactory proof has already been furnished, at the cost of the
Contractor and the Contractor shall provide at his own expense all facilities which the Engineer-in-charge
may require for the purpose.

GENERAL

Materials required for the works, whether brought by the Contractor or supplied by the Corporation, shall
be stored by the Contractor only at places approved by the Engineer-in-charge. Storage and safe custody
of materials should be the responsibility of the Contractor.

Corporation’s official concerned with the Contract shall be entitled at any time to inspect and examine
any materials to the used in or on the works, either on the Site or at factory or workshop or other place
(s) where such materials are assembled, fabricated manufactured or any place (s) where are lying or from
which these being obtained and the Contractor shall give facilities as may be required for such inspection
and examined.
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13. LABOUR LAWS

13.1 The contractor shall employ both skilled and un-skilled labour in sufficient numbers to maintain the
required rate of progress and quality to ensure workmanship of the degree specified in the contract
agreement and to the satisfaction of the Engineer-in-charge.

13.2 The contractor shall furnish to the Engineer-in-charge at the intervals mentioned in schedule-F a
distribution return of the number and description by trades of the labour employed on the works. The
contractor shall also submit to the Engineer-in-charge on 4™ and 19" of every month, a true statement
showing (i) the accident that occurred during the said fortnight, the circumstances under which these
occurred and the extent of damages and injury caused by them, (ii) the number of female workers who
have been allowed maternity benefit as provided in the Maternity Benefit Act — 1961 or Rules made there
under and the amount paid to them. The contractor shall not employ children below the age stipulated by
law.

13.3 The contractor shall pay to the labour wages not less than fair wages as defined in the contract
labour(Regulation and Abolition) Act, 1970 and Rules made there under.

13.4 The contractor shall in respect of labour employed by him comply with or cause to be complied with the
contract labour(Regulation and Abolition) Act, 1970 and Rules made there under in regard to all matters
provided therein.

13.5 The contractor shall comply with the provisions of the payment of wages Act, 1936, Minimum Wages Act,
1948, Employers Liability Act, 1938, Workmen’s Compensation Act, 1948 or any modifications there of or
any other law relating there to and rules made there under from time to time.

13.6 The contractor shall be liable to pay his contribution and the employee’s contribution to the employees
state insurance scheme in respect of all labour employed by him for the execution of the contract, in
accordance with the provision of the Employees State Insurance Act, 1948 as amended from time to time
and as applicable in this case. In case the contractor fails to submit full details of his account of labour
employed and the contribution payable, the Engineer-in-charge shall recover from the running bills of
contractor and amount of contribution as assessed by him. The amount to recover shall be adjusted
against the actual contribution payable under Employees State Insurance Scheme.

13.7 The Engineer-in-charge shall on a report having been made by an inspecting staff defined under the contract
Labour (Regulation Act, 1970 and Rules made there under, have the power to deduct the moneys due to
contractor may sum required or estimated to be required for making good the loss suffered by a worker or
workers by reason of non-fulfillment of the conditions of the contract for the benefit of workers, non-
payment of wages or of deductions made from their wages which are not justified by the terms of the
contract or non-observance of the said Act.

13.8 The contractor shall indemnify the Corporation against any payment to be made under and for observance
of the Contract Labour (Regulation and Abolition) Act, 1970 and Rules made there under without Prejudice
to his right to claim indemnity from his sub-contractors.

14. MODEL RULES FOR LABOUR WELFARE

141  The contractor shall at his own expense comply with or cause to be complied with model rules for labour
welfare as provided under the rules framed by the appropriate government from time to time for the
protection of health and for making sanitary arrangements for
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14.2

workers employed directly or indirectly on the works. In case the contractor fails to make arrangements
as aforesaid the Engineer-in-charge shall be entitled to do so and recover the cost thereof from the
contractor.

Failure to comply with model rules for labour welfare, Safety code or the provisions relating to report

on accidents and to grant maternity benefits to female workers shall made the contractor liable to pay to
the corporation as liquidated damages an amount not exceeding Rs. 50/- for each default or materially
incorrect statement. The decision of the Engineer-in-charge in such matters based on reports from the
inspecting officers, shall be final and binding and deductions for recovery of such liquidated damages may be
made from any amount payable to the contractor.

14.3

The Contractor shall not be permitted to enter on (other than for inspection purpose) or take

possession of the site until instructed to do so by the Engineer-in-charge in writing. The portion of the site to
be occupied by the Contractor shall be indicated by the Engineer-in-charge at site and the contractor shall on
no account be allowed to extent him operations beyond these areas.

(i)

(i)
(i)
(iv)

In respect of any land allotted to the Contractor for purpose of or in connection with the contract, the
Contractor shall be a license subject to the following and such other terms and condition as may be
imposed by the licenser:-

that he shall pay a nominal license fee of Rs.1 per year or part of a year for use and occupation, in respect
of each and every separate area of land allotted to him.

that such use or occupation shall not confer any right of tenancy of the land to the contractor.

that the contractor shall be liable to vacate the land on demand by the Engineer-in-charge.

that the contractor shall have no right to any construction over this land without the written permission
of the Engineer-in-charge. In case he is allowed to construct any structure he shall have to demolish and
clear the same before handing over the completed work unless agreed to the contractory.

14.4 The Contractor shall provide, if necessary of if required on the site, all temporary access there to and shall

alter, adapt and maintain the same as required from time to time and shall take up and clear them away
as and when no longer required and as when ordered by the Engineer-in-charge and make good all
damage done to the site.

SETTING OUT THE WORKS

The Engineer-in-charge shall supply dimensioned drawings, levels and other information necessary to enable

15.

the contractor to set out the work. The Contractor shall provide all labour and setting out apparatus
required and set out the works and be responsible for the accuracy of the same. He shall amend at his
own cost and to the satisfaction of the Engineer-in-charge any error found at any stage which may arise
through inaccurate setting out unless such error is based on incorrect date furnished in writing by the
Engineer-in-charge, in which case the cost of rectification shall be borne by the Corporation. The
Contractor shall protect and preserve all bench marks used in setting out the works, till end of the Defects
Liability period unless the Engineer-in-charge directs their earlier removal.

SIDE DRAINAGE

All water which may accumulate on the site during the progress of the works or in trenches and
excavations, shall be removed from the site to the satisfaction of the Engineer-in-charge and at the
contractors expense.
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16.

17.

18.

19.

20.(a)

21.

22.

23.

The Contractor shall note at any time do, cause or permit any nuisance on the site or do anything which
shall cause unnecessary disturbance or inconvence to owners, tenants of occupiers of other properties
near the site and to the public generally.

MATERIALS OBTAINED FROM EXCAVATION
Materials of any kind obtained from excavation on the site shall remain the property of the Corporation
and shall be disposed of as the Engineer-in-charge may direct.

TREASURE TROVE, FOSSILS ETC.

All fossils, coins, articles of value or antiquity and structures and other remains or things of geological or
archaeological interest discovered on the site shall be the absolute property of the Corporation and the
contractor shall take reasonable precautions to prevent his workmen or any other person from removing
or damaging any such article or thing and shall immediately open discovery thereof and before removal
acquaint the Engineer-in-charge and obtain his directions as to the disposal of the same at the expense of
the Corporation.

PROTECTION OF TREES

Tree designated by the Engineer-in-charge shall be protected from damage during the course of the
works and earth level within 1 metre of each such tree shall not be changed. Where necessary, such
trees shall be protected by providing temporary fencing.

WATCHING AND LIGHTING

The contractor shall provide and maintain at his own expense all lights, guards, fencing and watching
when and where necessary or required by the Engineer-in-charge for the protection of the works or for
the safety and convenience of these employee on the works or the public.

CONTRACTOR’S SUPERVISION — SITE TECHNICAL STAFE

The contractor shall engage and keep at site, qualified technical staff/engineer with necessary supporting
supervisory staff of sufficient experience of all types of works covered by this contract and they should
have all necessary authority to receive materials from the corporation. Issue valid receipt for the same,
engage labour etc, and proceed with the work as required for speedy execution of the work.

INSPECTION AND APPROVAL

All works embracing more than one process shall be subject to examination and approval at each stage
thereof and the contractor shall give due notice to the Engineer-in-charge or his authorized
representative when each stage is ready. In default of such notice, the Engineer-in-charge shall be
entitled to appraise the quality and extend thereof.

No work shall be covered up or put out of view without the approval of the Engineer-in-charge or his
authorized representative and the Contractor shall afford full opportunity for examination and
measurement of any item of work which is about to be covered up or put out of view and to examine
foundations before permanent item(s) of work is placed thereon. The contractor shall give the notice to
the Engineer-in-charge or his authorized representative whenever any such item of work of foundation is
ready for examination and the Engineer-in-charge or his representative shall without unreasonable delay,
attend to the purpose of examining and measurement such work. In the event of the failure of the
contractor, such
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work shall be uncovered at the contractor’s expense for examination by the Engineer-in-charge.

24. Corporation Officers concerned with the contract shall have powers at any time to inspect and examine

25.

26.

217.

28.

29.

any part of the works and the Contractor shall give such facilities as may be required for such inspection
and examination.

DUTIES AND POWERS OF ENGINEER-IN-CHARGE REPRESENTATIVE

The duties of the Representative of the Engineer-in-charge , are to watch and supervise the works and to
test and examine any materials to be used or workmanship employed in connection with the works. He
shall have no authority to order any work involving any extra payment by the Corporation nor to make
any variation in the works.

The Engineer-in-charge may from time to time in writing delegates to his representative any of the
powers and authorities vested in the Engineer-in-charge and shall furnish to the Contractor a copy of all
such written delegation of powers and authorities. Any written instruction or written approval given by
the representative of the Engineer-in-charge to the contractor within the terms of such delegation shall
there upon confirm, reverse or very such decision.

REMOVAL OF WORKMEN

The Contractor shall employ in and about the execution of the works only such persons as are skilled and
experienced in their several trades and Engineer-in-charge shall be at liberty to object to and require the
Contractor to remove from the works any person employed by the Contractor in or about the execution
of the works who in the opinion of the Engineer-in-charge misconduct himself or incompetent or
negligent in the proper performance of his duties and such person shall not be again employed upon the
works without permission of the Engineer-in-charge.

UNCOVERING AND MAKING GOOD

The Contractor shall uncover any part of the works and/or make opening in or through the same as the
Engineer-in-charge may time to time direct for his verification and shall reinstate and make good such
part to the satisfaction of the Engineer-in-charge. If any such part has been covered up or put out of view
after being approved by the Engineer-in-charge and subsequently found on uncovering to be executed in
accordance with the contract, the expenses of uncovering and/or making openings or through reinstating
and making good, the same shall be borne by the Corporation. In any other case all such expenses shall
be borne by the Contractor.

WORKING DURING NIGHT OR ON SUNDAYS AND HOLIDAYS

Subject to any provisions to the contrary contained in the contract, none of the permanent works shall be
carried out during night or on Sundays or on unauthorised holidays without the permission in writing of
the Engineer-in-charge except when the work is unavoidable or absolutely necessary for the safety of life,
property or works in which case the contractor shall immediately advice the Engineer-in-charge
accordingly.
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@)

(b)
©)

(d)

30.

31.

32.

COMPLETION CERTIFICATE

As soon as the work is completed, the Contractor shall give notice of such completion to the Engineer-in-
charge and within ten days of receipt of such notice the Engineer-in-charge shall inspect the work and
shall furnish the contractor with a certificate of the work and shall furnish the contractor with a certificate
of completion indicating (a) the date of completion (b) defects to be rectified by the Contractor (c )
(and/or) item for which payment shall be made at reduced rates. When separate periods of completion
have been specified for items or groups of items, the Engineer-in-charge shall issue separate completion
certificate for such items or groups of items. No certificate of completion shall be issued, nor shall the
work be considered to be completed till the contractor shall have removed from the premises on which
the work has been executed all scaffolding, sheds and surplus materials, except such as are required for
rectification of defects, rubbish and all huts and sanitary arrangements required for his workmen on the
site in connection with the execution of the work, as shall have been erected by the contractor workmen
and cleaned all dirt from all parts of building (s) in, upon or about which the work has been executed or of
which the work has been executed or of which he may have had possession for the purpose of the
execution there of and cleaned floors, gutters and drains eased doors and sashes, oiled locks and
fastenings labeled keys clearly and handed them over to the Engineer-in-charge or his representative and
made the whole premises fit for immediate occupation or use to the satisfaction of the Engineer-in-
charge. If the contractor shall fail to comply with any of the requirements of this conditions as aforesaid,
on or before the date of completion of the works, the Engineer-in-charge may at the expense of the
contractor fulfil such requirements and dispose of the scaffoldings, surplus materials, and rubbish etc. as
he thinks fit and the contractor shall have no claim in respect of any such scaffolding surplus materials
except for any sum actually realised by the sale there of less the cost of fulfilling the requirements and
any other amount that may be due from the contractor. If the expense of fulfilling such requirements is
more than the amount realised on such disposal as aforesaid, the contractor shall forthwith on demand
pay such excess.

If at any time before completion of the entire work, items or groups of items for which separate periods
of completion have been specified, have been completed, the Engineer-in-charge with the consent of the
contractor takes possession of any part or parts of the same (any such part) then not withstanding
anything expressed or implied elsewhere in this contract :

Within ten days of the date of completion of such items or groups of items or of possession of the
relevant part of Engineer-in-charge shall issue completion certificate for the relevant part as in condition
30 above provided the contractor fulfils his obligation under that condition for the relevant part.

The defects liability period in respect of such items and the relevant part shall be deemed to have
commenced from the certified date of completion of such items or the relevant part as the case may be.
The Contractor may reduce the value insured to extent of full value of the completed items or relevant
part as estimated by the Engineer-in-charge for this purpose. This estimate shall be applicable for this
purpose only and for no other.

For the purposes of ascertaining compensation for delay in completion of the work relevant part will be
deemed to form a separate item or group, with date of completion as given in the contract or as
extended under the relevant condition and actual date of completion as certified by the Engineer-in-
charge under this condition.

COMPENSATION FOR DELAY/L.D. CLAUSE

If the contractor fails to maintain the required progress in items of the condition of this contract or to
complete the work and clear the site on or before the contract or extended date/period of completion,
he shall, without prejudice to any other right or remedy of the
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corporation on account of such breach, pay as agreed compensation amount calculated as stipulated below
or such smaller amount as the contract value of the work for every week that the progress remains below
that specified or that the work remains incomplete.

@)
(b)
©)

33.

34.1

34.2

34.3

34.4

34.5

This will also apply to items or group of items for which separate period of completion has been specified.
For this purpose the terms “Contract Value” shall be the value at contract rates of the work as ordered.

Completion period (as originally stipulated) not exceeding 6 months - @ 1% per week maximum up to 10
percent.

Completion period (as originally stipulated) exceeding 6 months and not exceeding 2 years - @ % % per
week maximum up to 7 % %.

Completion period (as originally stipulated) exceeding 2 years - @ ¥ % per week maximum up to 5
percent.

The amount of compensation may be adjusted or set off against any sum payable to the contractor under
this or any other contract with the Corporation.

DEFECTS & LIABILITY PERIOD : Defects and liability period for this job is mentioned in Schedule-F.

The contractor shall be responsible to make good and remedy at his own expense within such period as
may be stipulated by the Engineer-in-charge any defect which may develop or may be noticed before the
expiry of the period mentioned in schedule-F hereto from the certified date of completion and intimation
of which has been sent to the contractor within seven days of the expiry of the said period by a letter sent
by hand delivery or by registered post.

From commencement to completion of the works, the contractor shall take full responsibility for the care
here of and for taking precautions to prevent loss or damage and to minimise loss or damage to the
greatest extent possible and shall be liable for any damage or loss that may happen to the works or any
part thereof and to all Government T&P from any cause whatsoever (save and except the Accepted Risks)
and shall at his own cost repair and make good the same.

Provided always that the Contractor shall not be entitled to payment unless the contractor shall insure
the work (from commencement to completion), the Corporations ‘T&P hired by the contractor and all
materials at site, to their full value (as to Corporations T&P according to the value indicated in schedule-
C), against the risks of loss or damage from whatever cause arising other than the excepted risks. The
said insurance shall be in the joint names of the corporation and the contractor. The contractor shall
deposit with the Engineer-in-charge the said policy or policies. All money payable by the insurers under
such policy or policies shall be recovered by the Corporation and shall be paid to the Contractor shall in
instalments by the Engineer-in-charge for the purpose of re-building or replacement or repair of the
works and/or goods destroyed or damaged as the case may be.

If the Contractor has a blanket insurance policy for all his works and the policy covers all the items to be
insured under this condition, the said policy shall be assigned by the contract in favour of the
Corporation, provided however if any amount is payable under the policy by the insurer in respect of
works other than the work under this contract the same may be recovered by the contractor directly
from the insurers.

Where the Corporation building or a part thereof is rented by the contract he shall insure the entire
building if the building or any part thereof is used by him for the purpose of storing or using materials of
combustible nature, as to which the decision of the Engineer-in-charge shall be final and binding.
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34.6

34.7

34.8

34.9

34.10

34.11

35.

The Contractor shall indemnify and keep indemnified the Corporation against all losses and claims for
injuries or damage to any person or any property whatsoever which may arise out of or in consequence
of the construction and maintenance of works and against all claims, damage, proceedings, damage, cost,
charges and expenses whatsoever in respect of or in relation thereto; provided always that nothing
herein constrained shall be deemed to render the contractor liable for or in respect of or to indemnify the
Corporation against any compensation or damages caused by the Expected risks.

The Contractor shall at all times indemnify the Corporation against all claims, damages or compensation
under the provisions of Payment of Wages Act, 1936, Minimum wages Act; 1948, Employees Liability Act,
1938, the Workmen’s Compensation Act, 1923, Industrial Disputes Act, 1947 and the Maternity Benefit
Act, 1961 or any modifications thereof or any other law relating thereto and rules made thereunder from
time to time or as consequence of any accident or injury to any workman or other persons in or about the
works, whether the employment of the contractor or not (save and except where such accident or
servants) and against all costs, charges and expenses of any suit, action or proceedings arising out of such
accident or injury against all sum or gums which may with the consent of the contractor be paid to
compromise or compound any such claim. Without limiting his obligations and liabilities as above
provided, the contractor shall insure against all claims, damages or compensation payable under the
Workmen’s compensation Act, 1923 or any modification thereof or any other law relating thereto.

The aforesaid insurance policy/policies shall provide that they shall not be cancelled till the Enginneer-in-
charge has agreed to their cancellation.

The contractor shall prove to the Engineer-in-charge from time to time that he has taken out all the
insurance policies referred to above and has paid the necessary premiums for keeping the policies alive
till expiry of the Defects Liability period.

The contractor shall ensure that similar insurance policies taken out by his sub-contractors (if any) and
shall be responsible for any claims or losses to the Corporation resulting from their failure to obtain
adequate insurance protection in connection thereof. The Contractor shall produce or cause to be
produced by his sub-contractor (if any) as the case may be, the relevant policy or policies and premium
receipts as and when required by the Engineer-in-charge.

If the contractor and/or his sub-contractor (if any) shall fail to effect and keep in force the insurance
referred to above or any other insurance which he/they may be required to effect under the terms of the
contract, they and in any such case the Corporation may, without being bound, effect and keep in force
any such insurance and pay such premium or premium as may be necessary for that purpose and from
time to time deduct the amount so paid by the Corporation from any moneys due or which may become
due to the Contractor or recover the same as debt due from the contractor.

FACILITIES TO OTHER CONTRACTORS

The Contractor shall, in accordance with requirements of the Engineer-in-charge, afford all reasonable
facilities to other contractors engaged contemporaneously on separate contracts in connection with the
works and for departmental labour and labour of any other properly authorised authority or statutory
body which may be employed at the site on execution of any work not included in the contract or of any
contract which the Corporation may enter into in connection with or ancillary to the works.
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36.

36.1

37.

38.

38.1

38.2

38.3

39.

NOTICE TO LOCAL BODIES

The Contractor shall comply with and give all notices required under any governmental authority,
instrument, rule or order made under any Act of Parliament, State Law or any regulation or Bye-laws of
any local authoritiy relating to the works. He shall before making any variation from the contract
drawings necessitated by such compliance give to the Engineer-in-charge a written notice giving reasons
for the proposed variation and obtain the Engineer-in-charges instructions thereon.

The Contractor shall pay and indemnify the Corporation against any liability in respect of any fees or

charges payable under any Act Parliament, State Laws or any Government instrument, rule or order and
any regulations or by-laws of any local authority in respect of the works.

SUB-CONTRACTS:

The contract shall not sublet any portion of the contract without the prior written approval of the
Accepting Authority.

INSTRUCTION AND NOTICES:

Subject as otherwise provided in this contract, all notices to be given on behalf of the Corporation and all
other actions to be taken on its behalf may be given or taken by the Engineer-in-charge or any Officer for
the time being entrusted with the functions, duties and powers of the Engineer-in-charge.

All instructions, notices and communications etc. under the contract shall be given in writing and if sent
by registered post to the last know place of above or business of the contractor shall be deemed to have
been served on the date when in the ordinary course of post these would have been delivered to him.

The contractor or his agent shall be in attendance at the site/sites during all working hours and shall
superintendent the execution of the works with such additional assistance in each trade as the Engineer-
in-charge may consider necessary orders given to the contractors agent shall be considered to have the
same force as if they had been given to the contractor himself.

The Engineer-in-charge shall communicate or confirm his instructions to the contractor in respect of the
execution of the work in a “Works site order book’ maintained in the office of the Engineer-in-charge and
the contractor or his authorised representative shall confirm receipt of such instructions by signing the
relevant entries in this book. If required by the contractor, he shall be furnished a certified true copy of
such instruction (s).

Foreclosures of contract in full or in part

If at any time after acceptance of the tender the Corporation shall decide to abandon or reduce the scope
of the works for any reason whatsoever and hence not require the whole or any part of the works to be
carried out, the Engineer-in-charge shall give notice in writing to that effect to the contractor and the
contractor shall have no claim to any payment of compensation or otherwise whatsoever on account of
any profit or advantage which he might have derived from the execution of the works in full but which he
did not derive in consequence of the foreclosure of the whole or part of the works.
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39.1

(@)
(b) i

(i)

)

(d)

40.
the

41,
(@)

(b)

The Contractor shall be paid at contract rates full amount for works executed at site and in addition a
reasonable amount as certified by the Engineer-in-charge for the items hereunder mentioned which
could not be utilised on the work to the full extent because of the foreclosure:

Any expenditure incurred on preliminary site work eg. Temporary access road, temporary labour huts,
staff quarters and site office storage accommodation and water storage tanks.

The Corporation shall have the option to take over contractors material or any part thereof either
brought to site or of which the contractor is legally bound to accept delivery from the suppliers (for
incorporation in or incidental to the work), provided however, the Corporation shall be bound to take
over the materials or such portions thereof and the contractor does not desire to retain. For materials
taken over or to be taken over by the Corporation, cost of such materials shall, however, take into
account purchase price, cost of transportation and deterioration or damage which may have been caused
to materials whilst in the custody of the contractor.

For contractors materials not retained by the corporation, reasonable cost of transporting such materials
from site to contractors permanent stores or to his other works, whichever is less. If materials are not
transported to either of the said places, no cost of transportation shall be payable.

If any materials supplied by the Corporation are rendered surplus, the same except normal wastage shall
be returned by the contractor to the Corporation at rates not exceeding these at which these were
originally issued loss allowance for any deterioration or damage which may have been caused whilst the
materials were in the custody of the contractor. In addition, cost of transporting such materials from site
to the corporation stores, if so required by the Corporation.

Reasonable compensation for transfer of T&P from site to contractors permanent stores or to his other
works whichever is less. If T&P are not transported to either of the said places, no cost of transportation
shall be payable. The Contractor shall if required by the Engineer-in-charge, furnish to him books of
account, wage books, time sheets and other relevant documents as may be necessary to enable him to
certify the reasonable amount payable under this condition.

TERMINATION OF CONTRACT FOR DEATH

If the Contractor is an individual or a proprietary concern and the individual or the proprietor dies and if

contractor is a partnership concern and one of the partners dies than unless the accepting Authority is
satisfied that the legal representatives of the individual contractor or of the proprietor of the proprietary
concern and in the case of partnership, the surviving partners, are capable of carrying out and completing
the contract, the Accepting authority shall be entitled to cancel the contract as to its incompleted part
without the Corporation being in any way liable to payment of any compensation to the estate of the
deceased contractor and/or to the surviving partners of the contractors firm on account of the
cancellation of the contract. In the event of such cancellation the corporation shall not hold the estate of
the deceased contractor and/or the surviving partners of the contractor’s firm liable in damages for not
completing the contract.

CANCELLATION OF CONTRACT IN FULL OR IN PART

If the Contractor:

At any time makes default in proceeding with the works with due diligence and continued to do so after a
notice in writing of 7 days from the Engineer-in-charge or

Commits default in complying with any of the terms and conditions of the contract and does not remedy

it or take effective steps to remedy it with 7 days after a notice in writing is given to him in that behalf by
the Engineer-in-charge.
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(d)
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(@)

(h)

(i)

41.1
(@)

(b)

41.2

Fails to complete the works or items of work with individual dates of completion, and does not complete
them within the period specified in a notice given in writing in that behalf by the Engineer-in-charge.
Shall offer or give or agree to give to any person in Corporation’s service or to any other person on this
behalf any gift or consideration of any kinds as an inducement or reward for doing or forbearing to do or
for having done or forborne to do any act in relation to the obtaining or execution of this or any other
contract for the Corporation or

Shall enter into a contract with the Corporation in connection with which commission has been paid or
agreed to be paid by him or to his knowledge unless the particulars of any such commission and the
terms of payment there of have previously been disclosed in writing to the Accepting/Engineer-in-charge,
or

Shall obtain a contract with the Corporation as a result offering tendering or by other non-bonafide
methods of competitive tendering; or

Being an individual, or if a firm any partner there of shall at any time be adjudged insolvent or have a
receivers order for administration of his estate made against him of shall take any proceedings for
liquidation or composition (other than a voluntary liquidation for the purpose of amalgamation or
reconstruction) under any insolvency Act for the time being in force or make any conveyance or
assignment of his effects or composition or arrangement for the benefit of his creditors or purport so to
do, or if any application be made under any Insolvency Act for the time being in force for the
sequestration of his estate or if a trust deed executed by him for benefit of his creditor shall be given to
contractor for the value of the work executed by him up to the time of cancellation the value of
contractor’s materials taken over and incorporated in the work, and use of tackle and machinery
belonging the contractor ; or

Being a Corporation, shall pass a resolution or the court shall take an order for the liquidation of its
affairs, or a receiver or manager on behalf of the debenture holders shall be appointed or a circumstance
shall arise which entitle the court or debenture holders to appoint a receiver or manager; or

Shall suffer an execution being levied on his goods and allow it to be continued for a period of 21 days; or
Assigns, transfers, sublets (engagement of labour on a piece work basis or of labour with materials not to
be incorporated in the work, shall not be deemed to be subletting) or attempts to assign, transfer or
sublet the entire works or any portion there of without the prior written approval of the Accepting
Authority;

The Accepting Authority may, without prejudice to any other right to remedy which shall have accrued or
shall accrue there after to the Corporation by written notice cancel the contract as a whole or only such
items of work in default from the contract.

The Accepting Authority shall on such cancellation have powers to:
take possession of the site and any materials, constructional plant, implements, stores, etc., there on,
and/or
Carry out the incomplete work by any means at the risk and cost of the contractor.

On cancellation of the contract in full or in part, the Engineer-in-charge shall determine what amount, if

any, is recoverable from the contractor for completion of the works or part of the works or in case the

works or part of the works is not to be completed, the loss or damage suffered by the Corporation. In

41.3

determining the amount, credit shall be given to the contractor for the value of the work executed by him
up to the time of cancellation, the value of contractors materials taken over and incorporated in the work
and use of tackles and machinery belonging to the contractor.

Any excess expenditure incurred or to be incurred by the Corporation in completing the works or part of

the works or the excess loss or damages
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suffered or may be suffered by the Corporation as aforesaid after allowing such credit shall be recovered
from any money due to the contractor on any account, and if such money are not sufficient the contractor
shall be called upon in writing to pay the same within 30 days.

41.4 If the contractor shall fail to pay the required sum within the aforesaid period of 30 days, the Engineer-in-
charge shall have the right to sell any or all of the contractors unused materials, constructional plant,
Implements, temporary buildings, etc. and apply the proceeds of sale thereof towards the satisfaction of
any sums due from the contractor under the contract and if thereafter there be any balance outstanding
from the contractor, it shall be recovered in accordance with the provisions of the contract.

415 Anysums in excess of the amounts due to the Corporation and unsold materials, constructional plant,
etc. shall be returned to the contractor, provided always that if cost or anticipated cost of completion by the
Corporation of the works is less than the amount which the Contractor would have been paid had he
completed the works or part of the works, such benefit shall not accrue to the contractor.

LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS AND RECTIFICATION THEREOF

42 If the Contractor or his workman or employees shall injure or destroy and part of the building in which they
may be working or any building, road, fence etc. continuous to the promises on which the work or any part
of it is being executed or if any damage shall happen to the work while in progress the contractor shall upon
receipt of a notice in writing in that behalf make the same good at his own expense. If it shall appear to the
Engineer-in-charge or his representative at any time during construction or re-construction or his prior to the
expiration of the Defects Liability period, that any work has been executed with unsound, imperfect or
unskillful workmanship or that any materials are of a quality inferior to that contracted for; or otherwise not
in accordance with the contract, or that any defect, shrinkage or other fault have appeared in the work
arising out of defective or improper materials or workmanship, the contractor shall upon receipt of a notice
in writing in that behalf from the Engineer-in-charge, forthwith rectify or remove and re-execute the work
and/or remove and replace with other the materials or articles complained of, as the case may be, by other
means at the risk and expense of the Contractor.

42.1 In case of repairs and maintenance works, splashes and dropping from white washing, painting etc. shall
be removed and surfaces, cleaned simultaneously with completion of these items of work in individual
rooms, quarters or promises etc. where the work is done, without waiting for completion of all other items
or work in the contract. In case the contractor fails to comply with the requirements of this condition, the
Engineer-in-charge shall have the right to get the work done by other means at the cost of the contractor.
Before taking such action however, the Engineer-in-charge shall give three days notice in writing to the
contractor.

URGENT WORKS
43 If any urgent work (in respect whereof the decision of the Engineer-in-charge shall be final and binding)
becomes necessary and the contractor unable or unwilling at once to carry it out as he may consider
necessary. If the urgent work be such as the contractor is liable under the contract to carry out at his
expense, all expenses incurred on it by the Corporation shall be recoverable from the contractor and be

adjusted or set off against any sum payable to him.
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CHANGE IN CONSTITUTION

44 Where the Contractor is a partnership firm, prior approval in writing of the Accepting Authority shall be
obtained before any change is made in the constitution of the firm. Where the contractor is an individual or
a Hindi Undivided family business concern such approval as aforesaid shall like wise be obtained before the
contractor enters into any partnership agreement where under the partnership firm would have the right to
carry out the work hereby undertaken by the contractor. If prior approval as aforesaid is not obtained the
contract shall be deemed to have been assigned in contravention of condition 41 (j) hereof and the same
action may be taken and the same consequences shall ensure as provided for in the said condition-41.

TRAINING OF APPRENTICES

45 The Contractor shall during the currency of the contract when called upon by the Engineer-in-charge engage
and also ensure engagement by sub-contractor and other employed by the contractor in connection with the
works, such number of apprentices in the categories mentioned in the Scheduled-F and for such periods as
may be required by the Engineer-in-charge. The Contractor shall train them as required under the
Apprentices Act, 1961 and shall be responsible for all obligations of the employer under the Act including the
liability to make payment to Apprentices as required under the Act.

VALUATION AND PAYMENT

RECORDS AND MEASUREMENT

46 The Engineer-in-charge shall except as otherwise stated ascertain and determine the value of the works
done in accordance with the measurement recorded and the contracted rates for each such items of work.

46.1  All items having a financial value shall be entered in measurement book, level book etc. prescribed by
the Corporation so that a complete record is obtained of all work performed under the contract.

46.2  Measurement shall be taken jointly by the Engineer-in-charge or his authorised representative and by
the Contractor or his authorised representative.

46.3  Before taking measurements of any work, the Engineer-in-charge or the persons deputed by him or the
purpose shall give a reasonable notice to the contractor. If the contractor fails to attend or send an
authorised representative for measurement after such a notice or fail to countersign or to record the
objection within a week from the date of measurement, then in any such event measurements taken by the
Engineer-in-charge or by person deputed by him shall be taken to be correct measurements of the work.

46.4  The Contractor shall, without extra charge, provide assistance with every appliance, labour and other
things necessary for measurement.

46.5  Measurements shall be signed and dated by both parties each day on the site on completion of
measurement. If the contractor objects to any of the measurement recorded on behalf of the Corporation,
a note to that effect shall be made in the measurement book against the item objected to and such note
shall be signed and dated by both parties engaged in taking the measurement.
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46.6  Where mode of measurement is not otherwise specified, the measurement shall be taken at site as per
the latest |.S. code of practice at the time of tendering.

METHODS OF MEASUREMENT

47 Except where any general or detailed description of the work in quantities expressly shows to the contrary,
Schedule of quantities shall be deemed to have been prepared and measurement shall be taken in
accordance with the procedure set forth in the schedule of rates/specification not withstanding any
provision in the relevant standard method of measurement or any general or local custom. In the case of
items which are not covered by the Schedule of rates/specification, measurement shall be taken in
accordance with the relevant standard method of measurement issued by the Indian Standard Institution.

PAYMENT ON ACCOUNT

48 Interim bills shall be submitted by the contractor at intervals mentioned in schedule-F on or before the date
fixed by the Engineer-in-charge for the work executed. The Engineer-in-charge shall then arrange to have
the bills verified by taking or causing to be taking, where necessary, the requisite measurements of the work.

48.1 Payment on account for amount admissible shall be made on certifying the sum by the Engineer-in-
charge to which the contractor is considered entitled by way of interim payment for all work executed, after
deducting there from the accounts already paid, the security deposit and such other amounts as may be
deductible or recoverable in terms of the contract.

48.2 Any interim certificate given relating to work done or materials supplied may be modified or corrected by
any subsequent interim certificate or by the final certificate. No certificate of the Engineer-in-charge
supporting an interim payment shall itself be conclusive evidence that any work or materials to which it

relates is/or accordance with the contract.

48.3 Pending consideration of extension of date of completion interim payments shall continue to be made as
herein provided.

TIME LIMIT FOR PAYMENT OF FINAL BILL

49 The final bill shall be submitted by the contractor within three months of physical completion of the works.
No further claims shall be made by the contractor after submission of the final bill and these shall be
deemed to have been waived and extinguished. Payment of these items of the bill in respect of which there
is no dispute and of items in dispute, for quantities and at rates as approved by Engineer-in-charge, shall be
made within the period specified hereunder, the period being reckoned from the date of receipt of the bill
by the Engineer-in-charge.

() Contract amount not exceeding Rs. 5.0 lakhs : four months

(i) Contract amount exceeding Rs. 5.0 lakhs: six months

50 After payment of the amount of the final bill payable as aforesaid has been made, the Contractor may, if he
so desires reconsider his position in respect of the disputed portion of the disputed portion of the final bill
and if he fails to do so within 90 days his disputed claim shall be dealt with as provided in the contract
provided however no reimbursement or refund shall be made if the increase/decrease is not more than +
10% of the said price, and if so the reimbursement or refund shall be made only on the excess over + 10%
provided that any increase will not be payable if such increase has become operative after the Contract or
extended date of completion of the works or items of work in question.

OVER PAYMENTS AND UNDER PAYMENTS

51 Whenever any claim for the payment of a sum of money to the Corporation arises out of or under this
contract against the contractor the same may be deducted by the Corporation from any sum then due or,
which at any time thereafter may become due to the Contractor under
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this contract and failing that under any other contract with the Corporation(which may be available with
the Corporation) or from his security deposit; or he shall pay the claim on demand.

51.1 The Corporation reserves the right to carry out post payment audit and technical examination of the
final bill including all supporting vouchers, abstracts, etc. The Corporation further reserve the right to
enforce recovery of any over payment when detected, not withstanding the fact that amount of the final bill
may be included by one of the parties as an item of dispute before an arbitrator appointed under condition
52 of this contract and not withstanding the fact than the amount of the final bill figures the arbitration
award.

51.2 If as a result of such audit and technical examination any over payment discovered in respect of any
work done by the contractor or alleged to have been done by him under the contract, it shall be recovered
by the Corporation from the Contractor by any or all of the methods prescribed above or if any
underpayment is discovered, the amount shall be duly paid the contractor by the Corporation.

51.3 Provided that the aforesaid right of the Corporation to adjust over-payment against amounts due to the
contractor under any other contract with the Corporation shall not extend beyond the period of two years
from the date of payment of the final bill or in case the final bill is a minus bill, from the date the amount
payable by the contractor under the minus final bill is communicated to the Contractor.

51.4  Any amount due to the contractor under this contract for under payment may be adjusted against any
amount then due or which may at any time thereafter become due before payment is made to the
contractor, from him to the Corporation on any other contract or account whatsoever.

ARBITRATION AND LAW

ARBITRATION

52. Except where otherwise provided for in Contract all questions and dispute relating to the meaning of the
specifications, designs, drawings and instructions herein before mentioned and as to the quality of
workmanship or materials used on the work or as to any other question, claim right, matter or thing
whatsoever in any way arising out of or relating to the contract, designs, drawings, specifications,
estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution or
failure to execute the same whether arising during the progress of the work or after the completion or
thereof shall be referred to the sole arbitrations or otherwise concerning the works, or the execution or
failure to execute the same whether arising during the progress of the work or after the completion or
abandonment thereof shall be referred to the sole arbitration of the Chairman and Managing Director of
Uranium Corporation of India Limited, Jaduguda and if the Chairman and Managing Director is unable or
unwilling to act to the sole arbitration, of some other person appointed by the Chairman and Managing
Director, willing to act as such arbitrator. There will be no objection if the arbitrator so appointed is an
employee of Uranium Corporation of India Limited, Jaduguda and that he had to deal with the matters to
which the contract related and that in the course of his duties as such he had expressed views on all or
any of the matters in dispute or difference. The arbitrator to whom the matter is originally referred being
transferred or vacating his office or being unable to act for any reason, such Chairman and Managing
Director as aforesaid at the time of transfer vacation of office of inability to act, shall appoint another
person to act as arbitrator in accordance with the terms of the contract such person shall be entitled to
proceed with the reference from the stage at which it was left by his predecessor. It is also a term of this
contract that no person other than a person appointed by such Chairman and Managing Director, as
aforesaid should act as arbitrator and if for any reason, that is not possible, the matter is not to be
referred to arbitration at all. In all
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cases where the amount of the claim in dispute is Rs. 50,000.00 (Rupees Fifty thousand only) and above,
the arbitrator shall give reasons for the award.

Subject as aforesaid the provisions of the Arbitration Act, 1940 or any statutory modification or re-
enactment thereof and the rules made thereunder and for the time being in force shall apply to the
arbitration proceeding under this clause. It is a term of the contract that the party involving arbitration
under this clause together with the amount or amounts claimed in respect of each such dispute.

The arbitrator’s may from time to time with consent of the parties enlarge the time, for making and
publishing the award.

The work under the contract shall, if reasonably possible, continue during the arbitration proceedings and
no payment due or payable to the contractor shall be with held on account of such proceedings.

The contractor shall be deemed to have entered on the reference on the date he issues notice to both the
parties fixing the date of the first hearing.

The Arbitrator, shall give a separate award in respect of each dispute or difference referred to him.
The venue of arbitrator shall be such place as may be fixed by the arbitrator, in his sole discretion.

The award of the arbitrator shall be final, conclusive and binding all parties of this contract.

LAWS GOVERNING THE CONTRACT

53.  This contract shall be governed by the Indian Laws for the time being in force and it shall be deemed to
have been executed at Jaduguda, District Singhbhum (East), Jharkhand within the ordinary civil
jurisdiction of the Competent Courts in the District, Singhbhum.
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SECTION - VI

SPECIAL CONDITIONS OF CONTRACT
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SECTION — VI
SPECIAL CONDITIONS

This section lays down the special conditions of contract forming a part of the contract agreement and
shall be read in conjunction with the general conditions of contract.

Intent of specification as specified under INTENT OF SPECIFICATION shall be deemed to be a part of this
special conditions of contract.

The technical specification and standards of various works shall be specified in tender specification.

The work and services to be covered under this specification and the conditions therein are detailed in
the following sections of the specification and these sections along with enclosed drawings and
documents form a part of this tender specification.

Section | ; Notice Inviting Tender

Section Il ; General Information

Section llI ; Conditions of Tendering

Section IV ; Forms

Section V ; General Conditions

Section VI ; Special Conditions

Section VII ; Technical Specification

Section VII A ; Schedule of items

Section VIII ; Drawings and documents enclosed with the

specification.

Ground area (without any finish) shall be given for construction of temporary storage/shed. The
contractor shall demolish all such temporary structures constructed by him for erection and clean the
site, unless, otherwise instructed by the purchaser.

On arrival of material at site, the contractor shall open the packing, cases, inspect the materials, repair
and replacement of materials damaged or lost in transit or at site should be done promptly by him at no
extra cost to the purchaser.

The contractor shall arrange for all machinery, tools and tackles etc. as required for handling at site,
erection of structures under this contract. No equipment will be available for hire from the purchaser
other than specified.

No compensation shall be paid to the contractor for temporary idling of their workers, officers and
equipments etc. for hocking/matching up of the works, awarded for the existing works extension which
may arise due to non-availability of site, facilities etc. However, best effort shall be put up by the
purchaser, without disrupting production of the operating plant, to extend all help and facilities at site to
the contractor for carrying out their works satisfactory without any loss of time and man-hour etc.

PROGRESS REPORTS AND SCHEDULES

The contractor shall submit to the purchaser, by the 3™ of every month 3(three) copies of a report in an
approved proforma showing the progress made in construction, procurement activities of the works
during the previous months. The report also indicate any delay with respect to the approved programme
and corrective measures proposed by the contractor.

The contractor shall arrange for all approach facilities at his own cost as may be required during
construction period.
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12.0

13.0

14.0

15.0

16.0

17.0

COMPLETION TIME
Time of completion for the complete package work shall be as mentioned in the NIT.

MEDICAL CARE

The contractor shall be fully responsible for any first aid and emergency medical treatment to his
employees at site. Necessary arrangements for this purpose shall be made by the contractor at site. In
serious cases, Medical facilities of UCIL may be available to the contractor on chargeable basis.

DELAY IN COMPLETION

If the contractor fails to complete the works within the time frame of completion the purchaser shall be
entitled to impose liquidated damage a sum at 1% % of contract sum for each complete week between
the time for completion and actual date of completion, maximum upto 7.5 % of the contract value in
accordance to clause of the general conditions of Contract (G.C.C)

Schedule of work

The successful contractor will have to submit a programme of work in the form of Bar Chart and PERT
Chart showing the tentative progress of work of design, fabrication, delivery, installation, commissioning,
etc. within a reasonable time after receipt of LOI but before signing of the contract agreement, to the
purchaser for his approval. The programme to be made in such a manner that it will cause minimum shut
down to the operating plant. The programme to be made to complete the system within the stipulated
time period. The submission to and approved by the purchaser of such programme shall not relieve the
contractor of any of his duties or responsibilities, under the contract.

Time Bar on payment

Payment shall be released within 45 days after checking and entries made on measurement book and
certification of the progress bill (R/A Bill) done by Engineer-in-charge. No claim whatsoever shall be
entertained for late payment beyond 45(forty five) days for reasons attributable to the contractor.

Contractor to follow security rules enforced by the owner

The contractor shall strictly abide by the prevailing security rules and regulations and also to be enforced
by the owner from time to time. Entry to the works premises of the owner is strictly restricted and only
bonafide pass/permission holders are allowed.

Price Escalation
The unit rates quoted in the schedule of items of work shall be inclusive of all taxes, duties, levies,
railway freights and cost of materials, labour, OIL (Diesel, Petrol and Lubricants) royalty wherever

applicable and the same should remain firm till the completion of the work in all respects. No escalation
on any account would be payable under this contract.
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18.0 MATERIALS TO BE SUPPLIED BY THE PARTY.

The contractor shall supply/provide materials viz. emulsion paint, Lime Powder, Snowcem, cemprover at
their cost from the approved manufacturers only.

19.0 The successful bidder should also submit bill of materials in duplicate for supply of materials against
this work and shall keep the said materials in their godown.

20.0 The contractor shall have to provide suitable store building for proper storage of cement.

21.0 Site office and stores
The contractor shall build at his own cost a suitable site office and necessary stores on the portion of the
land alloted to him in an approved manner. The contractor shall maintain and keep his office and stores
in good condition through out the execution of the works.

22. PAYMENT ON ACCOUNT

(@ Interim bills shall be submitted by the contractor at intervals mentioned in schedule-F on or
before the date fixed by the Engineer-in-charge for the work executed. The Engineer-in-charge
shall then arrange to have the bills verified by taking or causing to be taking, where necessary, the
requisite measurements of the work.

(b) Payment on account for amount admissible shall be made on certifying the sum by the Engineer-
in-charge to which the contractor is considered entitled by way of interim payment for all work
executed, after deducting there from the accounts already paid, the security deposit and such
other amounts as may be deductible or recoverable in terms of the contract.
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©)

(d)

€

22

(i)

(i)

@)

Any interim certificate given relating to work done or materials supplied may be modified
or corrected by any subsequent interim certificate or by the final certificate. No certificate
of the Engineer-in-charge supporting an interim payment shall itself be conclusive
evidence that any work or materials to which it related is complete in all respects.

The final bill shall be submitted by the contractor within three months of physical
completion of the works. No further claims shall be made by the contractor after
submission of the final bill and these shall be deemed to have been waived and
extinguished. Payment of these items of the bill for quantities and at rates as approved by
Engineer-in-charge, shall be made within the period specified hereunder, the period being
reckoned from the date of receipt of the bill by the Engineer-in-charge.

() Contract amount not exceeding Rs. 5.0 lakhs : four months

(i) Contract amount exceeding Rs. 5.0 lakhs: six months

Final bill will not be entertained unless the same is accompanied by an affidavit in Form no.
‘M’ with particulars in form No. ‘N’ as per Rules-40 (10) of Bihar Mineral Concessional
Rules-1972. Transport Challan in Form No.F in original will also be enclosed along with
Final bill or paper pertaining to royalty clearance from the concerned department is
submitted by the contractor.

GUARANTEE

Guarantee, whenever required by the contract, shall be furnished by the contractor to the
owner on forms approved by the Engineer and shall be signed by both the contractor and
the sub-contractor when the sub-contractor’s work is involved.

the contract assumes a proper degree of skill on the part of the contractor and all his
workmen employed. The contractor shall consult with the engineer whenever in his
judgement a variation in the work of construction in the quality of materials specified
would be beneficial or necessary to fulfill the guarantees called for in the contract. Such
variations shall be carried out by the contractor only when authorized by the Engineer in
writing. The request for such changes shall be made before the contract agreement is
executed otherwise guarantees will be understood to hold good for work as specified in
the contract and any variation necessary to fulfill such guarantees shall be carried out by
the contractor at his own cost.

CONTRACTOR'S SITE ESTABLISHMENT

Site office and stores

The contractor shall build at his own cost a suitable site office and necessary stores on the
portion of the land allotted to him in an approved manner. The contractor shall maintain
and keep his office and stores in good condition through out the execution of the works.

DRAWINGS

Tender drawings

The drawings enclosed with this tender document give some idea of the job. These are
preliminary drawings for tender purpose only and are by no means the final drawings or
show the full range of work under the scope.
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(b)

(C)

25.0

26.0

Contractor to examine

The contractor shall examine carefully all the drawings furnished to him and shall call the
attention of the engineer to any discrepancy in the drawings. They are also expected to
visit the site at their own cost to examine and assess the quantum and nature of work,
covered under this NIT, before submission of offer. Any discrepancies in the quotation, or
revision of rates thereon will not be entertained.

Drawings to be made available at site

One copy of the required drawings shall be kept by the contractor at site and shall be
made available for inspection and use by the engineer and by the any other person
authorised by the engineer in writing.

CONTRACTOR TO ASSIST IN MEASUREMENT

The engineer shall except as otherwise stated, ascertain and determine by measurement
the value of work done in accordance with the contract. The contractor shall when he
requires any part or parts of the works to be measured, give notice to the engineer or the
engineer’s representative in making such measurement and shall furnish all particulars
required by either of them. Should be contractor not attend or neglect or omit to send
such agent then the measurement made by the engineer or approved by him shall be
taken to be the correct measurement of the works.

Except where any general or detailed description off the work in the schedule of items
expressly shows to the contrary, all measurements be made according to the procedure
set forth by the engineer.

VARIATION AND SCHEDULE OF QUANTITIES

The quantities set out in the schedule of items are the estimated quantities of the
permanent works only. The actual design and quantities may vary from those indicated in
the tender documents due to the actual condition of the site or due to other reasons. The
contractor shall carry out all the work upto a total variation of + 15% on the contract price.
All tendered rate shall remain firm within this limit. Any individual item may vary to any
extent and be excluded altogether and extra items may be included rates

for extra items not covered in CPWD, DSR-2007 shall be based on market price of material
and labour with 15% extra to cover overhead and profits.
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27.0
(@)
(b)

()

28.
28.1

28.2

b)

()

©)

Water
Water will be provided at a single point near work sit free of cost.
Contractor has to arrange/make their own arrangement from above point of water.
Electricity can be provided at one point near work site free of cost. Extension if required
till have to be arranged by the contractor.

Foreclosure of contract

If at any time after acceptance of the tender the corporation decides to abandon or reduce
the scope of the works for any reason whatsoever and hence not required the whole or
any part of the works to be carried out, the Engineer-in-charge shall give notice in writing
to that effect to the contractor and the contractor shall have no claim to any payment of
compensation or otherwise whatsoever, on account of any profit or advantage which he
might have derived from the execution of the works in full but which he did not derive in
consequent of the foreclosure of the whole or part of the works.

That contractor shall be paid at contract rates full amount for works executed at site and,
in addition, a reasonable amount as certified by the Engineer-in-charge for the items
hereunder mentioned which could not be utilised on the work to the full extent because of
the foreclosure:

Any expenditure incurred on preliminary site work e.g; temporary access roads, temporary
labour huts, staff quarters, and site office storage accommodation and water storage
tanks.

The corporation shall have the option to take over contractor’s material or any part
thereof either brought to the site or of which the contractor is legally bound to accept
delivery from suppliers (for incorporation in or incidental to the work), provided, however,
the Corporation shall be bound to take over the materials or such portions thereof which
the contractor does not desire to retain. For materials taken over or to be taken over by
the Corporation, cost of such materials shall, be worked out taking into account purchase
price, cost of transportation and deterioration or damage which may have been caused to
materials while in the custody of the contractor.

For contractors materials not taken over by the corporation, reasonable cost of transporting
such materials from site to contractors permanent stores or to his other works, whichever is
less. If materials are not transported to either of the said places, no cost of transportation
shall be
payable.

If any materials supplied by the Corporation are rendered surplus, the same except
normal
wastage shall be returned by the contractor to the Corporation at rates not exceeding
those at which these were originally issued less allowance for any deterioration or damage
which may have been caused whilst the materials were in the custody of the contractor. In
addition, cost of transporting such materials from site to the Corporation Stores, shall be
paid to the contractor if so required by the corporation.
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e) Reasonable compensation for transport of T&P from site to contractor’s permanent stores or
to his other works, whichever is less. If T&P are not transported to either of the said places, no
cost of transportation shall be payable.

28.3 The contractor shall if required by the Engineer-in-charge furnish to him books of account,
wage books, time sheets and other relevant documents as may be necessary to enable him
to certify the reasonable amount payable under this condition.

ROYALTY
Contractor will have to pay royalty charges to the concerned department towards the use of minor

minerals such as sand, gravel, stone chips, Bricks and morum etc , for the quantity consumed in the
work.

Rates quoted by the tenderer should be inclusive of all the taxes, duties and royalty including service tax
wherever applicable to this contract. However, 50% service Tax will be deducted from party’s bill and
deposited by UCIL to the appropriate authority. UCIL will not entertain any claim in this regard.
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4.1

411

4.2

4.3

431

4.3.2

SAFETY RULES

SAFETY OF CONTRACTORS EMPLOYEE

The Contractor shall at all times, take all reasonable precaution for the safety of employees, including
those of sub-contractors in the performance of his contract and shall comply with all applicable provisions
of both Central as well as the State Safety Laws. In addition to the Safety provision already included in
the tender, the contracting officer shall include the safety requirements recommended by the Health
Physics Unit, Jaduguda for a specified contract.

In the event that the contractor fails to comply with these provisions, the contracting officer may, without
prejudice to any other legal or contractual rights, issue an order stopping all or any part of the work,
thereafter a start order for resumption of work may be issued at the discretion of the contracting officer.
The contractor shall make no reason of or in connection with such stoppage.

Contractors shall have a full time Safety Officer/Engineer when the contractor employees 500 or more
persons or when engaged in specially hazardous work. In the case of contractors employing fewer than
500 persons his safety representative shall be an employee in a high supervisory capacity and his safety
duties may be in addition to other technical administrative duties.

Contractor shall have at least one person fully trained in first Aid present at the site of work all the time.
Contractors must report to the Safety Officer (Mill) through their contracting Officers every accident
involving.

--- Their personnel, UCIL property or personnel, ---Property or personnel of other contractors working on
the site.

Contractors must report to the Safety Officer(Mill) immediately on becoming aware of any accident of
Type-A(See Appendix-1) giving the following information:-

---Name of the informant, --Nature and location of incident being reported, ---Name of
supervisor/Engineer-in-charge, location and telephone number where he can be reached.

Contractors shall submit their investigation reports, through their contracting Officer, to the Safety
Officer (Mill) immediately but not later than 3 working days after the occurrence of accident in the Form-
A(See Appendix-2).

In the case of Type-B accidents (See Appendix-1), contractors shall submit their investigation reports,
through their contracting officers, to the Safety Officer(Mill) immediately but not later than 3 working
days after the occurrence of accident in the Form-A.

Monthly summary of accidents and cases of fire shall be prepared by each contractor in Form-B(See
Appendix-3) and be sent to the Safety Officer(Mill) by the 7 of the next month.

Prime contractor reports shall include the mandays lost and occurrence of accidents under the
jurisdiction of the sub-contractors.

Contractors shall submit a narrative on Safety activities and fire incidents for each month alongwith Form-
B. The review should contain such items as personnel and programme chain, major project started and
major problems.
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APPENDIX -1

CLASSIFICATION OF ACCIDENTS

Type-A

1. Fatal injuries

2. Serious injuries such as fracture, dislocation, saver burns necessitating hospitalization.
3. Any injury to five or more persons.

4. Accidents resulting in damage by fire, explosion etc.

Type-B
Minor injuries which result in laceration, abrasion, contusion etc.

Disabling injuries but not requiring hospitalization.
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APPENDIX -2

ACCIDENT INVESTIGATION REPORT

Name of the contractor and Project

Nature of the contract

Name of the Engineer-in-charge

Name of the injured person
Age
Address

Date and Time of accident

Place where the accident occurred

Nature of job

What was the injured person doing

at the time of accident ?
Description of accident (in detail)

Nature of injuries

What was defective or in wrong condition that was
responsible for the accident ?

What was wrong with working methods instructions?
What steps should be taken to prevent/recurrence
of such accident?

Name of the Witness

Safety representative’s remarks with signature and date
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APPENDIX -3

(FORM - B)
SUMMARY OF ACCIDENT FOR THE MONTH OF........ccccccoovviiiiiieeincie e
Name of the Contractor: Name of the Project:
Name of the sub-contractor: Name of the Safety representative

of the project:

Total no. of persons working
in the project: Male Female

Engineer:
Supervisors:

Labourers:

Total nos. of accidents(including type ‘A’ & ‘B’ accidents)

Disabling injuries Non-disabling injuries
Agency No. No. of days lost/changed
Machine

Handling Materials

Full of persons

Hand tools

Fire/Explosive

Collapse of excavation/structure
Electric shock/burn
Miscellaneous

Remarks:
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SCHEDULE OF WORKS

Details of the items under this schedule shall be read in conjunction with the corresponding technical
specifications, drawings and either allied tender documents.

The work shall be carried out as per construction drawings, specifications, the description of each items in
this schedule and/or instruction of the Engineer-in-charge.

Items of work provided in this schedule but not covered in the specification shall be executed strictly as
per instructions of the Engineer-in-charge.

Unless specifically mentioned otherwise in the contract, the tenderer shall quote for the finished items
and shall provide for the complete cost of labour, T&P materials, erection and dismantling of necessary
scaffolding, levies, taxes, transportation, storage, repairs, rectification, maintenance until handling over
revenue expenses, contingencies, overhead profits and all incidental items not specifically mentioned but
reasonably implies and necessary to complete the works according to the contract.

Rates shall be quoted both in figures and in words in clear legible writing. No over writing is allowed. All
scoring and cancellations should be countersigned by the tenderer. In case of illegibility, the
interpretations of the Engineer-in-charge shall be final. All entries shall be in the English language.

The decision of the Engineer-in-charge shall be final and binding on the contract regarding clarification of
items in this schedule with respect to the other sections of contract.

In this schedule of items following shall apply:-

shall mean running meter
shall mean square meter
shall mean cubic meter
shall mean cubic centimeter
shall mean metric tonne
shall mean one

shall mean kilogram

shall mean tools and plants.
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SCHEDULE — ‘B’

Annexure-1
MATERIALS FOR ISSUE TO THE CONTRACTOR
SI. No. Particulars Rate at which materials Qnty Place of Issue
Will be issued
Unit/Per Rate(Rs)
1. Cement Bag 280.00 UCIL Central Stores/
Estate Office

2. Tor Steel MT 47500.00 “

Above mentioned materials shall be issued contractors free of cost as per standards/norms of consumption from
Central Stores /Estate Office UCIL, Jaduguda Mines.

In case of excess consumption over standard consumption penal recovery at double the above specified rate will
be recovered from bills.

The contractor shall cover all materials at site with requisite Insurance against theft, larcency, fire, tempest and
flood

Signature of Contractor

Date:
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SCHEDULE — ‘D’

SI.No. Category of labourer Wages per day (Rs.) Remarks

1. Un-skilled labourer Contractor’s are required to
enquire from time to time
from the govt. autho-
rities the minimum wages
rate payable and pay to the
workman accordingly.

Signature of Issuing Officer Signature of Contractor

Date: Date:

Note: It will be the responsibility of the Contractor to check-up time to time from the Government Authority the
minimum wages rate payable and pay to the workmen accordingly.
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SCHEDULE — (F)

GENERAL CONDITIONS OF CONTRACT

Accepting Authority

Chairman and Managing Director

Market rate percentage addition to cover

overheads and profit

Ten percent

Retention Money

10 percent of the contract sum including

earnest Money.

Time for completion of work

12 (Twelve) Months

Agreed liquidated damage

Upto a maximum 10 percent of the

contract sum.

Defects Liability period

12 (Twelve) Months.

On Account Payment

Five R.A and One Final Bill will be paid.

Security deposit returned after virtual

completion

Fifty percent and remaining 50% after

expiry of defect liability period

Insurance

As directed.

Authority for Appointing Arbitrator

Chairman and Managing Director.
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URANIUM CORPORATION OF INDIA LIMITED
JADUGUDA MINES

SCHEDULE OF QUANTITIES FOR WHITE WASH AND OTHER PAINTING WORKS AT A-TYPE QUARTERS (PART), TYPE-II
QUARTERS (BLOCK 20 TO 39), NBH, BH, SHOPPING CENTRE & POST OFFICE,COMMUNITY CENTRE & OPEN AIR THEATRE AT
UCIL HOUSING COLONY JADUGUDA.

Sl Description of Items Quantity Unit Rate Amount
No Rs. P. Rs. P.
1 Providing and applying two coats of white

washing with lime on old work as per
composition mentioned below to give an
even shade including scaffolding etc.
upto floor four level complete as per
instruction of Engineer-in-charge.
Composition: 5 litres water per kg. of
lime for making cream . Fevicol DDL-
As per manufacture recommendation.
Robin blue (make P&G) @ 5 gm per litre
of lime Wash.

65,100.00 SM

2 Removing white wash, colour wash by
scraping (for external surface) and sand
papered (for internal surface) and
preparing the surface smooth including
necessary repairs with 1:4 cement mortar | 65,100.00 | SM
patch upto 0.02 sm for external surface
and plaster of paris for internal surface
all complete including scaffolding etc.
upto floor four level and as per
instruction of Engineer-in-charge.

3 Providing and applying two coats of
water proofing cement paint snowcem
plus of killick nikon Ltd. on old work @
2.2 kg/10sgm over priming coat of
cemprover  primer of snowcem or
equivalent @ 0.80 litres/ 10sgm
complete including coat of primer 48,000.00 | SM
including cleaning, scrapping, sand
papering, preparing the surface smooth
and necessary repair (patches upto 0.02
SM with cement mortar 1:4) upto floor
four level including scaffolding etc. all
complete as  per specification and
direction of Engineer-in-charge.




Sl.
No

Description of Items

Quantity

Unit

Rs.

Rate

Rs.

Amount

Providing and applying two coats of synthetic
Enamel paint for door, windows, iron grill,
gate of approved brand apcolite of asian
paint/Nerolac) in all shade on old wood/iron
work to give an even shade including all holes
cracks etc. shall be filled in wood filler/ putty
and surface cleaned and sand papered and
washing with light detergent mixed water
complete as per specification and with the
satisfaction of Engineer-in-charge.

15,900.00

SM

Providing and applying two coats of painting
on rain water, soil, vent etc. and G.I pipe and
fittings with anti corrosive / enamel paint of
approved brand on old work complete as per
direction of Engineer-in-charge.

C.I pipe 100mm dia

C.I pipe 75mm dia

G.I pipe 15mm to 25mm

2675.00

100.00

1000.00

RM

RM

RM

a)

b)

Providing and applying priming coat with
ready mixed wood / iron  primer of
approved brand (Asian/Nerolac)

Wood work

[ron work

950.00

1050.00

SM

SM

Repainting of C.I. cistern with aluminium /
Synthetic  enamel paint on the outside
surface of cistern, flush pipe, chain and other
fittings, complete with a coat of primer and
as per direction of Engineer-in-charge.

381.00

No

Renewal of old putty of glass panes with clips
and nails and smooth finish as per direction
of Engineer-in-charge. (swastic brand super
quality putty only be used).

1,100.00

RM




Sl
No

Description of Items

Quantity

Unit

Rate
Rs. P.

Rs.

Amount
P.

Providing and painting small articles of
painted surfaced and not conjunction with
similar painted work with paint of approved
brand (Asian paint/ Nerolac) and give an
even shade (surface area not exceeding 0.10
sm

370.00

No.

10.

Repair to plaster in patches of thickness
12mm to 20 mm including scaffoldings upto
floor level and cutting the walls if necessary
with proper finishing cement mortar mix
1:4 (1cement : 4 coarse sand).

1400.00

SM

11

Renewing glass panes (plain / frosted) with
putty and clips wherever necessary glass
panes weighing 7.50 kg/SM (Swastic brand
super quality putty only be used).

22.00

SM

12.

Removing and cleaning dry oil bound, plastic
emulsion paint including necessary repairs
with plaster of paris and complete as per
direction of Engineer-in-charge.

500.00

SM

13.

Providing and applying two coats of apcolite
Super Acrylic emulsion paint (asian
paint/Nerolac) of required shade including
necessary repairs with plaster of paris and
smooth even finish as per instruction of
Engineer-in-charge.

500.00

SM

14.

Providing and applying one coat of cement
primer of approved brand and manufacturer
on wall surface. (Asian paint/ Nerolac)

500.00

SM

15.

Providing and applying acrylic exterior
emulsion paint ( Asian /  Nerolac or
equivalent ) of required shade in new work
two or more coat applied @ 1.67 litre / 10
sqm over and including base coat of water
proofing exterior primer @ 2.20 litre / 10
sgqm including cleaning , the surface
necessary repair ( patches upto 0.02 sgm
with cement mortar 1:4 ) and smooth even
finish as per instruction of Engineer-in-
charge).

100.00

SM




Sl
No

Description of Items

Quantity

Unit

Rate
Rs. P.

Amount
Rs. P.

16.

Lattering with superior quality black and
other shade paint ( Asian/Nerolac ) or
approved brand (min height of letter 50 to
100mm ) with white/ cream painted base.

2,750.00

No.

17.

Demolishing RCC work including stacking of
steel bars and disposal of unserviceable
materials within 500M lead as per direction
of Engineer-in-charge.

25.00

M3

18.

Reinforced cement concrete work in beams
suspended floors landing, balconies ,
chhajjas , lintels, bands, facias plain window
sills , stair cases and spiral stair cases upto
floor four level excluding cost of centring
shuttering , finishing etc. concrete ratio 1:2:4
(1 cement : 2 coarse sand : 4 graded stone
aggregate 20mm nominal size )

25.00

M3

19.

Reinforcement for RCC work including
bending , binding and placing in position,
starightning and transporting the materials
from central store free of cost.

800.00

KG

20.

Providing and fixing centering and shuttering
including strutting, propping etc. and
removal of form for

Lintels , beam chajjas, facias, plinth beams ,

girders bressumers and cantilevers etc.

520.00

SM

If any rebate please Write in WOrds...........cccovevrviinniiiinieirne,

Date:

Total Amount Rs.

Signature of Contractor




