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URANIUM  CORPORATION OF  INDIA  LIMITED 
JADUGUDA 

 
PART - I 

 
( TECHNICAL AND COMMERCIAL PART ) 

 
OF 

 
NIT  NO. JAD/EM-20  Dated  : 24.03.2014 

 
 

TENDER  DOCUMENT 
 

FOR 
 

WHITE WASH AND OTHER PAINTING WORKS AT A-TYPE 
QUARTERS (PART), TYPE-II QUARTERS (BLOCK 20 TO 39), 
NBH, BH, SHOPPING CENTRE & POST OFFICE,COMMUNITY 
CENTRE & OPEN AIR THEATRE AT UCIL HOUSING COLONY 
JADUGUDA. 
Issued to :---------------------------------------------------------------- 

(Name of Contractor / tenderer ) 
 
Signature of Officer issuing the Tender document : 
 
Date : 
 
Cash Memo / Receipt No. : 
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URANIUM  CORPORATION  OF  INDIA  LIMITED 
JADUGUDA 

 
PART- I 

( TECHNICAL AND COMMERCIAL PART ) 
 

OF 
 

NIT  NO. JAD/EM-20  Dated  : 24.03.2014 
 

TENDER  DOCUMENT 
 

FOR 
 

WHITE WASH AND OTHER PAINTING WORKS AT A-TYPE QUARTERS 
(PART), TYPE-II QUARTERS (BLOCK 20 TO 39), NBH, BH, SHOPPING 
CENTRE & POST OFFICE,COMMUNITY CENTRE & OPEN AIR THEATRE AT 
UCIL HOUSING COLONY JADUGUDA. 
 
To be submitted on 08.05.2014  up to   3.00 P.M.  
Tenders shall be opened in presence of tenderers who may present at 
03.30 P.M. on 08.05.2014  in the office of D.G.M.(Pers)-IRs. 
 
Issued to :----------------------------------------------------------------------- 

( Name of Contractor / Tenderer ) 
 
Signature of Officer issuing  
the Tender document              :        …………………… 
Designation                                :        …………………… 
Date                                             :        …………………… 
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URANIUM  CORPORATION  OF  INDIA  LIMITED 
JADUGUDA MINES 

 
FOR 

 
WHITE WASH AND OTHER PAINTING WORKS AT A-TYPE QUARTERS 
(PART), TYPE-II QUARTERS (BLOCK 20 TO 39), NBH, BH, SHOPPING 
CENTRE & POST OFFICE,COMMUNITY CENTRE & OPEN AIR THEATRE AT 
UCIL HOUSING COLONY JADUGUDA. 

I N D E X 
 

SECTION          DESCRIPTION 
Part – I 
I   NOTICE INVITING TENDER 
 
II   GENERAL INFORMATION & SCOPE OF WORK 
 
III   CONDITIONS OF TENDERING 
 
IV   FORMS 
 
V   GENERAL CONDITIONS 
 
VI   SPECIAL CONDITIONS 
 
VII   TECHNICAL SPECIFICATIO 
 
VIII   SCHEDULE OF ITEMS 
 
IX   DRAWINGS 
Part – II 
   I         SCHEDULE OF ITEMS WITH DULY FILLED IN QUANTITIES, RATE, 

AMOUNT AND TOTAL VALUE OF THE WORK.  
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SECTION  ---  1 
 
 

NOTICE INVITING TENDER 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

5 
 
 
 
 
 



 
 
 

URANIUM CORPORATION OF INDIA LIMITED                                                     Phone No. 0657-2730122,222,353 
( A Government of India Enterprise )                                                                                  Fax No. 0657-2730322 
P.O. JADUGUDA MINES-832102  
Dist: SINGHBHUM (EAST), JHARKHAND    

NIT No. JAD/EM-20 
No. UCIL/EM-34/2014/04                                                                           March 24,2014 
 
Sealed item rate tenders in two parts (Part-I : Techno Commercial Part & Part-II : Price Part) in triplicate (One original plus two sets of 
photo copies) in prescribed form are invited from the resourceful contractors having experience in Civil work  for the following work. 
 

1 Name of the Work White Wash and other painting works  at A-Type Quarters (Part), 
Type-II quarters (Block  20 to 39), NBH, BH , Shopping Centre & 
Post Office, Community Centre & Open-Air Theatre at UCIL 
Housing Colony Jaduguda, 

2 Estimated Cost Rs. 27,06,853.00 
3 Duration of Contract 12 (Twelve) months 
4 Cost of Tender Rs. 500.00  
5 Earnest Money Deposit Rs. 54,140.00 
6 a) Date of downloading of tender 

      document  
From 01.04.2014 onwards 
 

b) Date of Issue of tender document 
      and deposit   of tender  

From 01.04.2014 to 06.05.2014 

7 Last Date of submission of tender 08.05.2014 upto 3.00 PM 
8 Date of Opening of Tender  

(Techno-commercial part only) 
08.05.2014 at 3.30 PM  

  If the office of UCIL, Jaduguda happens to be closed on the last date and time mentioned for any of the above 
event, the said event will take place on the next working day at the same time and venue. 

   
i) Experience of having successfully completed similar nature of works or Civil related works during last 07 years      

  ending last day of month previous to the one in which applications invited ( 31-03-2013) should be either of the  
   following: 
(a) Under single work order of value not less than 21.65 lakhs. Or (b) Two jobs of similar nature, each of value not less  than 

13.53 lakhs. Or ( c)  Three jobs of similar nature each of value not less than 10.82 lakhs. 
 

The Painting and White wash work or Civil related work shall be  considered as similar nature of work. Full details, terms, conditions and 
specifications of works as well as detailed conditions of tender shall be   available in the above mentioned NIT document, which can be 
had from the office of D.G.M. ( Personnel)-IRs  Jaduguda on payment of cost of Tender document   ( Non-refundable) from 01.04.2014 
between 9.30 A.M. to 12 Noon and 2.00 P.M. to 5.00 P.M. on all working days of UCIL except Sunday and Holidays but on  Saturdays up 
to  11.00 A.M. This NIT is also  displayed in company’s website www.ucil.gov.in and can  be downloaded from 01.04.2014 onwards. The 
downloaded tender document shall be accepted along with cost of tender in the form of Demand Draft drawn on SBI, Jaduguda in 
favour of Uranium Corporation of India Limited . Tender received without Earnest Money deposit, Service Tax Code No. PAN, and PF No. 
will be summarily rejected. Telex, Telegraphic, Postal or E-mail bids will not be entertained.   
 
Sealed Tenders will be received in tender box kept at the office of DGM(Pers)-IRs, Jaduguda on or before 08.05.2014 upto 3.00 PM and 
will be opened on stipulated date and time at Jaduguda by the Chairman and Managing Director or his representative(s) in presence of 
tenderers who may like to be present.  The successful tenderers shall have to compny with the provisions of Contract Labour 
(Regulation & Abolition) Act, 1970 and rules appended thereunder, if applicable to him/them. The Corporation reserves the right to 
accept or reject any or all tenders either in full or part thereof or to split up the work, if necessary without assigning any reasons 
whatsoever. Conditional tender shall not be accepted. Hence, tenderers are advised to quote their price as per above NIT  conditions 
only.       
 
 
                                                                                                                       For Chairman & Managing Director 

                     URANIUM CORPORATION OF INDIA LIMITED 
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URANIUM CORPORATION OF INDIA LIMITED 
( A GOVERNMENT OF INDIA ENTERPRISE ) 

P.O. JADUGUDA MINES, DIST: EAST SINGHBHUM, 
JHARKHAND ---  832 102 

 
DETAIL OF NOTICE INVITING TENDER 

 
 

Sealed item rate Tenders are invited on behalf of the Chairman and Managing Director, Uranium Corporation of 
India Limited, Jaduguda Mines for “  WHITE WASH AND OTHER PAINTING WORKS AT A-TYPE QUARTERS (PART), 
TYPE-II QUARTERS (BLOCK 20 TO 39), NBH, BH, SHOPPING CENTRE & POST OFFICE,COMMUNITY CENTRE & 
OPEN AIR THEATRE AT UCIL HOUSING COLONY JADUGUDA. 

 
2 The tender shall be in prescribed form and it shall be valid for a minimum period of six months from the 

date of opening of tender.  Should the tenderer modify or withdraw his tender within the said period of 
six months from the date of opening of the tender, earnest money deposited by the tenderer shall be 
forfeited. 

 
3 Normally Contractors whose names are borne on the approved list of contractors of CPWD/PWD/MES or 

local reputed/experienced contractors will be permitted to tender.  Not more than one tender shall be 
submitted by a contractor or by a firm of contractors. 

 
4 No two or more concerns in which an individual as a proprietor and /or a partner shall tender for the 

execution of the same works, if they do so, all such tenders shall be liable to be rejected. 
 

5. Chairman and Managing Director shall be the Accepting Officer hereinafter referred to as such for the 
purpose of this contract. 

 
6. A tenderer shall produce an Income-Tax and Sales Tax Clearance Certificate before tender documents can 

be issued/sold to him. 
 

7. Tenderers are advised to inspect and examine the site and its surroundings and satisfy themselves before 
submitting their tenders as to the nature of the ground and sub-soil (so far as is practicable), the form  
and nature of the site, the means of access to the site, the accommodation they may require and in 
general shall themselves obtain all necessary information as to risks contingencies and other 
circumstances which may influence or effect their tender.  A tender shall be deemed to have full 
knowledge of the site, whether he inspects it or not and so no extra charges consequent on any 
misunderstanding or otherwise shall be allowed. 

 
8. Submission of a tender by a tenderer implies that he has read this notice and other contract documents 

and has made himself aware of the scope and specifications of the work to be done and of considerations 
and rates at which stores, tools and plant, etc. will be issued to him by the Corporation and local 
conditions and other factors bearing on the execution of the works. 
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9. A tenderer should quote in figures as well as in words rate(s) tendered.  The amount for each item should 

be worked out and the requisite totals given.  Special care shall be taken to write rates in figures as well 
as words and the amounts in figures only in such a way that interpolation is not possible.  The total 
amount shall be written both in figures and in words.  In case of words ‘PAISE’ after the decimal figures, e. 
g; Rs. 2.15p and in case of words, the words ‘RUPEES’ should precede and the words ‘PAISE’ should be 
written at the end.  Unless their rate is in whole rupees and followed by the word “ONLY” it should 
invariably be up to two place of decimal. The rate mentioned in words shall be considered as final in case 
of any dispute/amiguity. 

 
10. All rate shall be quoted on the tender form. 
 
11. In the case of item rate tender, only rates quoted shall be considered.  And tender containing percentage 

below/above the rates quoted is liable to be rejected. 
 

12. The tender for the works shall not be witnessed by a Contractor or contractors who himself/themselves 
has/have tendered or who may and has/have tendered for the same works.  Failure to observe this 
condition shall render the tender of contractor tendering as well of those witnessing the tender liable to 
rejection. 

 
13. The tender shall be accompanied by the Earnest Money in any shape as mentioned under relevant clause. 
 
14. On acceptance of tender, earnest money will be treated as part of the security deposit.  Failure of the 

successful tenderer to carry out the tendered work shall entail forfeiture of the earnest money and 
security deposit entirely. 

 
15. The Uranium Corporation of India Limited Jaduguda Mines is connected by both rail and road links and is 

situated on the Calcutta-Mumbai line of S.E. Rly. at a distance of 232 Kms. from Calcutta and 20 Km from 
Tatanagar.  The name of the Rly. Station is Rakhamines.  Jaduguda is at a distance of about 30 Kms. from 
Tatanagar by road on Tata-Mosaboni road.  The main plant is located at about 3 Kms. from the Rakha 
mines railway station. 

 
16. Uranium Corporation of India Limited, Jaduguda Mines will return the earnest money without any 

interest, to unsuccessful tenderer on production by the tenderer a certificate of D.G.M (Pers)-IRs/Chief 
Supdt.(Civil), Mill/Estate. 

 
17. A tenderer shall submit the tender which satisfied each and every conditions laid down in this notice, 

failing which the tender will be liable to be rejected. 
 
18. The Corporation reserves to themselves the right of accepting the whole or any part of the tender and 

tenderer shall be bound to perform the same at his quoted rates. 
 
19. Rates quoted by the tenderer should be inclusive of all the taxes, duties and royalty including service tax 

wherever applicable to this contract.  However, 50% service Tax will be deducted from party’s bill and 
deposited by UCIL to the appropriate authority. UCIL will not entertain any  claim in this regard. 
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20. Contractor will have to follow :- The successful tenderers shall have to comply with provision of contract 

labour (Regulation & Abolition) Act, 1970, EPF and MP Act, 1952 and Rules framed thereunder, if 
applicable to him/them. 

 
21. This notice of tender shall from part of the document. 
 
22. Application for issue of tender document shall be submitted to D.G.M (Pers.) IRs. Jaduguda so as to reach 

his office not later than 06.05.2014  up to 03.00 PM. 
 
23. Tender documents consisting of drawing, specification, schedule of quantities of the various classes of 

work to be done, the condition of contract and other documents will be issued/sold on payment of 
requisite amount as mentioned in NIT on or after 01.04.2014  to 06.05.2014  up to 11.00 A.M. 

 
24. Tender shall be received by D.G.M. (Pers.) IRs. up to 03.00 PM. on the 08.05.2014 and shall be opened at 

03.30 P.M. on the same date in the presence of tenderers who may be present. 
 
25. The Corporation does not bind themselves to accept the lowest or to given any reasons for their decision. 
 
26. Tenderers should submit their price bid ( Part-II ) in triplicate and techno- commercial part (Part-I) in   

duplicate (2nd & 3rd Copy/Set shall necessarily be photo /Carbon Copy of the original) duly signed by the 
Contractor, failing which the tender will be liable to be rejected. 

 
27. No escalation whatsoever will be paid or entertained. 
 
28. Conditional tender shall not be accepted. Hence tenderer are advised to quote their rate / price as per 

NIT conditions only. 
 
29. The Corporation reserves the right to accept or reject or cancel any or all tender(s) either in full or part 

there of or to split up if necessary without assigning any reason whatsoever. 
 
The tenderer should mention their price/item rates in figures as well as in words. In case of any dispute 
ambiguity, the price/rate mentioned in words shall be considered as final. Tenderer shall submitted schedule of 
items (s0 and rate in triplicate duly signed and stamped on each page. 

 
For and on behalf of 
Chairman & Managing Director 
Uranium Corporation of India Limited 

 
Signature 

 
Designation 
Date 
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 SECTION –II 
 
 
 

GENERAL INFORMATION 
 

& 
 

SCOPE OF WORK 
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GENERAL INFORMATION: JADUGUDA 

 
                   

1. Project                  As per NIT.          
     

  
2. Executing Agency   : Uranium Corporation of India Ltd. 
       (A Govt. of India Enterprise) 
       P.O. Jaduguda Mines, 
       Dist: East Singhbhum, 
       Jharkhand- 832 102. 
 
3. Project Site    : UCIL Colony, Jaduguda  
 
Rail and Road Connection: 
 

The Jaduguda Mill and Mines of Uranium Corporation of India Limited is about 30 Kms. from Tatanagar by 
road on Tata-Mosaboni Road.  The nearest Railway Station is Rakha Mines , 228 Kms. from Howrah on the 
South Eastern Railway(Howrah-Nagpur-Mumbai line) and is 8 Kms. from the plant site.  The Corporation is 
maintaining a beautiful residential colony for the Officers and staff having all the amenities like Shopping 
complex, Bank, Post Office, School, Hospital and Guest House. 
 

4.2 General Topography: 
The Site is located at the foot of a hill which forms its southern boundary.  The area is sloping towards 
north the average gradient being about 1-2%.  There are also some undulations in the area.  The grade 
level of the area is about 108 and 109 M above M.S.L. 
 

4.3 Climatic Conditions: 
i) Peak ambient temperature     : 450  C 
ii) Lowest ambient temperature     : 40  C 
iii) Average daily max. temperature in the hottest month 

May and June       : 400  C 
iv) Average daily min. temperature in the coldest month 

December and January     : 110  C 
 v) Annual Average rainfall     : 1400 mm 
 vi) Highest annual Rainfall     : 1860 mm 
 vii) Heaviest rainfall in 24 hours     : 214 mm 
 viii) Max. relative humidity     : 100% 
 ix) Prevalent direction of wind from     : WEST 
            4.5       Seismic condition                   :Zone     II as per IS:   
                                                         1893 

4.6 Maximum highest flood level     :120 M above MSL 
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SCOPE  OF  WORK 
 
 
  
The job of    White Wash and Other Painting Works at A-Type Quarters (Part), Type-II Quarters (Block 20 To 
39), NBH, BH, Shopping Centre & Post Office, Community Centre & Open Air Theatre  at UCIL Housing Colony 
Jaduguda includes the following :- 

 

1. Brushing, scrapping, sand papering and removing the existing white wash and colour wash from the wall 

and preparing the surface smooth. 

2. Repairing of existing wall and chhaja by  plaster and RCC 

3. Applying of two coats of white wash and snowcem with primer 

4. Applying of two coats of synthetic enamel paint for doors, windows, grill etc and anti corrosive paint for 

C. I. Pipes of rain water and soil vent. 

5. Applying two coats of Apcolite Super Acrylic Emulsion paint with primer. 

 

All necessary materials (except Cement & Steel) including scaffolding materials will have to be arranged by the 

contractor. 

 

Contractors are required to quote their rates against the items as mentioned in the schedule of quantities only 

considering all the above activities. No separate payment on any head/ground will be paid.  

 
 
 
 
 
 

Signature of the Contractor 
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SECTION – III 
 
 

CONDITION OF TENDERING 
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CONDITIONS OF TENDERING 
 

1.0 PREPARATION OF TENDERS 
 
1.1 TENDERS TO STUDY 
 
1.1.1 Before submission of the tender the Tenderers are advised to make themselves fully conversant with the 

conditions of tendering, General Conditions, Special conditions, Site conditions, specifications, schedules, 
Drawings and all other relevant information so that no ambiguity may arise in these respects subsequent 
to the submission of the tender. 

 
1.1.2 It shall be the responsibility of the tenderer to request for any missing document. 

In absence of any such request the Tenderer will be deemed to have received and read all documents. 
 
1.1.3 The tenderer shall submit his tender strictly in accordance with the tender specified and terms and 

conditions laid down in the tender document. 
 

Should there be any discrepancy, in or any doubt, or obscurity to the meaning of any of the clauses of the 
tender document, or as to any thing to be done or not to be done by the accepted tenderer or as to these 
instructions observed by the intending tenderer or as to these instructions observed by the intending 
tenderer.  The tenderer must set forth in writing such discrepancy doubt or obscurity, and submit the 
same in duplicate to the Purchaser (Attn: The Officer of the Purchaser issuing the NIT) with copies in 
duplicate to the Dy. General Manager (Per.)IRs/ Chief Supdt.(Civil) Mill/Estate, Uranium Corporation of 
India Limited, Jaduguda, so as to reach him as soon as possible, but not later than the date fixed in NIT for 
such purpose and if no such date is fixed in the NIT, five days before the date fixed for receipt of the 
tenders.  The elucidation given by the Purchaser shall be final and binding on the Tenderers. 

 
1.1.4 By submitting a tender for the work’s tenderer will be deemed to have satisfied himself by actual 

inspection of the site and locality of the work, if so required and that the rates quoted by him in the 
tender will be adequate to complete the work in all respects according to the specifications and other 
conditions and that he has taken into account all conditions and difficulties that may be encountered 
during its progress whether or not expressly provided in the tender document but necessary for the 
completion and maintenance of this work to the entire satisfaction of the Engineer. 

1.1.5 The tender shall be neatly arranged, plain and intelligible with numbered pages.  They should not contain 
any terms and conditions, which are not applicable to the tender. 

1.1.6 Insertions, postscripts, additions and alternation shall not be recognized unless confirmed by the 
tenderer’s signature. 

1.1.7  The tenders shall contain firm prices for the work till completion of the work in all respect. No escalation 
whatsoever will be paid or entertained.  
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1.1.8 Tenders (Technical as well as Price part) shall be submitted in a manner asked for. 

 
1.2  Language 

 
English shall be the ruling language.  All tenders, drawings, technical data document and/or 
correspondences shall be in English. 

 
 1.3 Canvassing prohibited 
 

Canvassing in any form is strictly prohibited and any tenderer found to have resorted to 
canvassing shall be liable to have his tender rejected summarily. 

 
1.4       MISINFORMATION 

 
If the tenderer deliberately gives wrong information in his tender to create circumstances for the 
acceptance of his tender, the purchaser reserve the right to reject such tender. 

  
1.5       DOCUMENTS NOT TRANSFERABLE 
 

Tender documents are not transferable. 
 

1.6      NOT MORE THAN ONE TENDER 
 

Not more than one tender for a work shall be submitted by one contractor or one firm of 
contractors. 

 
1.7      TENDER DOCUMENT PROPERTY OF THE PURCHASER 

 
Tender documents in which tender is submitted by a tenderer shall become the property of the 
purchaser and the purchaser shall have no obligation to return the same to the tenderer. 

 
1.8      Tenderer to bear expenses 
 

The purchaser shall not be liable for any expenses whatsoever incurred by the Tenderer in the 
preparation of the tender whether his tender is accepted or not even if the purchaser calls for 
complete withdrawal of invitation of tender. 

 
2.0 SUBMISSION OF TENDER 
 
2.1 Tenders to be in two parts. 
 
2.1.1 Unless otherwise instructed to the contrary all tenders shall be submitted in two parts i.e; (I) Part-

I: Technical and Part-II: Price Tenders are to be submitted in double covers.  The outer cover 
should contain the three envelopes, each sealed and marked with NIT No. closing date and name 
of the work tendered for.  One envelope should contain Technical proposal (Part-I of the tender) 
and the second envelope should contain Price proposal (Part-II of the tender) and the third 
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 separate envelope should contain the documents/proof of submission of the earnest money and 
all the three envelope should be enclosed in the outer cover, which should be also superscribed 
with NIT no. date of opening and name of the work quoted for.  First of all only Technical part of 
the offer will be opened and then only Price part will be opened at latter date only of the 
tenderer’s who qualify technically. 

 
2.1.2 LIST OF DOCUMENTS TO BE SUBMITTED IN PART-I 
 
(a) Tenderer’s covering letter. 
(b) Document showing deposit of earnest money, as asked for, in the NIT in a separate sealed cover and 

inserting photo/Carbon copy in each copy of the technical bid. 
(c) Filled in proposal exhibit sheets.  In case of Price tabulation only confirmation is to be given against 

each item as regards filling of prices. But the rates of items of work and amount of all the items to be 
mentioned only in the part-II(Price proposal of the work). 

(d) Signed NIT tender document in the first copy of the tender as per clause 2.2 and confirmation of such 
enclosure in balance copies. 

(e) List of jobs executed during last 07 (Seven) years with following informations:- 
 

(i) Name of purchaser/employer and name of work. 
(ii) Scheduled completion time with name and nature of jobs with awarded value. 
(iii) Actual completion time of the work. 
(iv) Reasons for delay in completion of the job if any. 
(v) List of jobs, presently in hand as well as under execution alongwith above information. 

 
(f) List of construction equipment/Tech. Staff/Manufacturing/Testing facilities available for this contract 

along with their present conditions/locations. 
(g) Drawing list. 
(h) Other document as may be required to be submitted along with the tender in accordance with 

Technical specifications, Special conditions and General conditions of NIT Tender Document. 
(i) Financial status, Balance sheet, Profit and Loss Account for last three years. 
(j) Schedule of quantities mentioning description, quantities and units of item without mention of any 

rate or amount on the same. 
 
2.1.3 LIST OF DOCUMENTS TO BE SUBMITTED IN PART-II (PRICE BID) 
 
a) Tenderer’s covering letter. 
b) Filled in proposal sheets (mentioned under price proposal in NIT tender document) which included 

the list of items of work quantities of each items, rate quoted and amount computed for all items 
and total value of work. 

c) Any other documents as deemed necessary. 
 

      2.2       NIT TENDER DOCUMENT TO BE SIGNED AND RETURNED 
a) All tender papers, which comprise the following, shall be signed and returned with the first copy 

of tender under Part-I. 
    ___ Notice Inviting Tender. 
    ___ General Information. 
    ___ Condition of Tendering 
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___ Forms 
___ General conditions of Contract 
___ Special conditions of Contract 
___ Technical Specification 
___ Proposal Exhibit Sheets 
 
 
___ Drawings and documents enclosed with the specifications. 

 
All pages of tender papers, drawings and documents shall be initialled at the lower right hand corner 
with ink only and signed by the tenderer or any person holding power of attorney authorising  him to 
sign on behalf of tenderer. 
 

(b) Filled in proposal Exhibit Sheets. 
(c) Full statement regarding the status and past experience of the tenderer. 
(d) List of construction equipment/manufacturing/Tech. Staff/Testing facilities available for this contract 

along with their present conditions/locations. 
(e) Document showing Earnest Money Deposit. 
(f) Tenderer’s covering letter. 
(g) Other documents as may be required to be submitted alongwith the tender in accordance with 

Technical Specification, Special conditions of Contract and General Conditions of contract.  When the 
work is awarded and the letter of acceptance issued, these documents shall become an integral part 
of the Contract.  The tenderer shall submit in separate volumes one additional copy of the following 
documents duly signed by the tenderer without which the tender is liable to rejection. 

i)       Filled in Proposal Exhibit Sheets. 
ii) Full statement regarding the status and past experience of the tenderer. 
iii) List of construction equipment/Tech. Staff/Manufacturing/Testing facilities available for 

this contract along with their present conditions/locations. 
iv) Documents showing earnest money deposit. 
v) Tenderer’s covering letter. 
vi) Confirmation that signed tender papers have been enclosed in original copy of tender. 

 
2.3      NUMBER OF COPIES OF TENDER 

The tender shall be submitted in two copies.  Each self contained complete in all respect, except 
that NIT document to be signed and returned only with the first copy and  confirmation regarding 
enclosure to be made in other copies. 

 
2.4      ALL PAGES TO BE SIGNED 

   
All pages of the tenderer’s offer drawings and other accompanying documents shall be initialed at 
the lower right hand corner with ink only and signed where required by the tenderer or any 
person holding power of attorney authorising him to sign on behalf of tenderer before submission 
of the tender.  All signature shall be dated. 
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2.5        AUTHORISATION 
 

In the event of the tender being submitted by a firm, it must be signed by each partner thereof, and in the 
event of the absence of any partner, it shall be signed on his behalf by a person holding a power of 
attorney authorising him to do so, certified copy of which shall be enclosed.  Tender submitted on behalf 
of complete registered under the Indian Companies Act, for the time being force, shall be signed by 
persons duly authorised to submit the tender on behalf of the company and shall be accompanied by 
certified copies of the resolution, extracts of articles of association, special or general power of attorney 
and other information to show clearly the title authority and designation of persons signing the tender on 
behalf of the company. 

 
2.6       DELIVERY OF TENDER 

 
2.6.1 The completed tender in at least 2 sets with all accompaiments shall be submitted. 
 
2.6.2  All the two copies of Part-I: Technical (including the purchaser’s NIT tender document signed and 

enclosed with the first copy), shall be enclosed in a sealed envelope which shall be superscribed the 
tender notice number, name of work for which tender is submitted, name of tenderer and date of 
opening as advertised/notified along with the inscription Part-I : Technical. 

2.6.3 All the three copies of Part-II : Price, shall be enclosed in a separate securely sealed envelope which shall 
be similarly superscribed but shall have the inscription Part-II: Price. 

2.6.4 The above two envelopes shall be enclosed in a Third sealed envelope similarly superscribed and so 
delivered or sent by registered post to the Purchaser’s office inviting tender unless otherwise instructed 
to the contrary to reach him on or before the date and hour fixed for receiving the tender. 

2.6.5 If forwarded by post, the sealed envelope containing the tender as per clause 2.6.4 above must be 
enclosed in another envelope properly addressed. 

2.6.6 Personal delivery is recommended.  Tenderers forwarding tender by post shall do so at there own risks 
and tenders received after due date and hour shall not be entertained.   

 
3.0 VALIDITY OF TENDER 
 

The tender submitted shall be deemed to constitute an agreement between the tenderer and the 
purchaser whereby such tender shall remain open for acceptance by the Purchaser for a period of six 
months from the date the tenders are opened.  During which period the tenderer shall not withdraw his 
offer or amend, impair or derogate therefrom.  If the tender submitted does not contain all the relevant 
information or needs clarification on the information furnished and the tenderer is requested to 
supplement the information or submit clarification, the aforesaid validity period of six months shall be 
deemed to commence from the date of receipt of the information and clarification called for.  Every 
tenderer is therefore requested to furnish all the relevant information to make the tender complete so as 
to avoid undue delay in finalization of offers. 

 
Every tenderer shall be deemed to have agreed as aforesaid in consideration of the tender being 
considered by the purchaser in terms here of, provided the same has been duly 
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 submitted and found to be in order.  If the tenderer be notified in writing at the address given in the 
tender within the said period of six months that has been accepted, he shall be bound by the terms of 
agreement constituted by his tender and such acceptance thereof by the purchaser until a written 
contract has been executed in place of such agreement. 

 
The tenderer whose tender has been accepted and so notified shall become the “Successful Tenderer”. 
 

4.00.0 EARNEST MONEY 
4.01.0 Earnest Money as per Notice Inviting Tender shall be deposited unless otherwise instructed to the 

contrary in any of the following ways and must accompany the tender document without   which the 
tender will not be considered at all. 

 
(k) In properly executed Bank Drafts drawn in favour of Uranium Corporation of India Limited payable at 

Jaduguda/Jamshedpur. 
 

(ii) In properly executed Bank Guarantee from a reputed schedule commercial bank in the approved 
form as enclosed herewith, the Bank Guarantee shall remain valid for six (6) months from the date of 
opening of Tender with a claim period of three (3) months.  In case signing of Contract bond is 
delayed beyond the said six (6) months, the validity of this Bank Guarantee shall have to be extended 
suitably to cover a period of one (1) month after submission of performance bond. 

 
No cash or cheque in any form will be accepted as earnest money.  No interest will be paid on any 
earnest money or any other guarantee. 

 
 
 
4.02.0 In case, the Successful Tenderer fails for any reason to execute such contract agreement and to furnish 
            performance bond within the time required in the Contract Document, the earnest money shall be 

retained by  the owner as liquidated damage. 
 
The earnest money of unsuccessful Tenderers will be returned within thirty (30) calendar days following 
execution of the Contract agreement with successful Tenderer. 

 
4 (a)     SECURITY DEPOSIT/PERFORMANCE BOND 
 

The total amount of security deposit including the amount of earnest money will be 10% of the awarded 
value of work.  Fifty percent of this amount shall have to be deposited as initial security deposit at the 
time of execution of the agreement.  Balance fifty percent shall be recovered @ 10% from the R.A. Bills till 
the full amount of security deposit is retained. 
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Acceptable Mode of payment of Initial Security Deposit :- 
 

 
  

For deposit beyond Rs. 1,00,000/- in : In properly executed Bank Guarantee 
case of  deposit. issued by any National Bank in the approved form as 

enclosed herewith. 
 
 

 
 
 
5.00.0 AWARD OF CONTRACT 
 

The acceptance of a tender and award of contract to one or more than one Tenderer, if considered 
necessary, rests with the Purchaser.  Purchaser has the right to re group the packages under the Tender.  
It shall not be obligatory on the part of the Purchaser to accept the lowest tender.  The Purchaser would 
be at liberty to accept any tender, lowest or otherwise, in whole or in part and to reject any or all the 
tenders received, without assigning any reason, and no explanation and compensation can be demanded 
of him by any Tenderer in respect thereto. 

 
6.00.0 PURCHASER’S EQUIPMENT 
 

Not Applicable. 
 

7.00.0 FOREIGN EXCHANGE 
 

Not Applicable. 
 
8.00.0 TIME FOR COMPLETION 
 

Time of completion for the complete package work shall be as mentioned in the NIT.  However, the 
Tenderer shall indicate the earliest possible time for completion of the works.  The time shall be reckoned 
from the date of commencement of work.  The work shall be considered finished only if the Engineer-in-
charge has issued a certificate to that effect. 

 
9.00.0 OPENING OF TENDERS 
 

Tenders will be opened at the place notified on the appointed date and time in presence of Tenderer’s 
authorised representatives who are present.  Not more than two (2) representatives of each Tenderer 
shall be permitted to attend the opening of the tenders. 
 
 
 
 
 

20 
 
 
 
 
 
 
 



 
 
 

10.0.0  DRAWINGS 
 

Each Tenderer shall forward in connection with his Tender, Drawings (a complete set with each copy of 
the Tender), if so stated in technical specifications, and the Drawings shall be duly marked so as to 
connect them with the Tender to the satisfaction of the Purchaser and shall be deposited by the Tenderer 
with his Tender.  All drawings forwarded as part of the Tender whether so required by any reference in 
the specifications or not shall remain the property of the Purchaser. 

 
11.0.0 SECRECY 
 

The Tenderer (whether his Tender is accepted or not) shall treat the details of the Tender Specifications 
and other documents attached thereto, as private and confidential.  The Tenderer shall take necessary 
steps to ensure that all persons employed in any work in connection with his tender have noticed that the 
Indian Official Secret Act 1923 (XIX of 1923) and Indian Atomic Energy Act 1962 (XXXIII of 1962) amended 
thereafter applied to them and shall continue so to apply even after award of the Contract (Whether his 
Tender is accepted or not). 

12.0.0 The tenderer shall  furnish the evidence  which satisfies each and every conditions laid down in 
the notice,  failing which the tender will be liable to be rejected. 

13.0.0 General information and guidance for contractor  
 

The information given below is only for the Tnderers general guidance and shall not relieve him 
of the responsibility for fully detailed first hand site investigations of his own before tendering : 

13.01.0 Rates: The tenderers are required to quote the rates against all items of the schedule of 
quantities in words and figures clearly in triplicate (2nd & 3rd copies shall necessary be 
photo/carbon copy of the original) failure in this respect is liable to tender incomplete. 

13.02.0  The tenderer shall submit along with the tender a list of  construction equipment and 
machinery       in their possession and which they shall bring at site for these construction work. 

 
13.03.0   If any clarifications regarding specifications, conditions of contract. Or schedule of 

quantities is   required, the same can be obtained by the Tenderer from the Uranium Corporation 
of India Limited. 

 
13.04.0   If after the tender has been accepted, the tenderer fails to pay the Security Deposit after 

written   notice to him of such acceptance, the sum deposited by him as Earnest Money may be 
forfeited. The tenderer shall not be allowed to increase/withdraw his tender within six moths 
(the validity period of the offer) from the date of opening of the tender and if he does so the 
Earnest Money deposit may be forfeited. 

 
13.05.0   The officer inviting tenders shall have the  right to reject all or any of the tenders. And 

will not    be bound to accept the lowest.  
 
 
13.06.0   Each of tender document is required to be signed by the person or persons submitting 

the tender in  his/their hand writing in token of his/their having acquainted himself/themselves  
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with the General conditions of Contract, General specification. Special conditions etc. as laid 
down.  Any tender with any of the documents not so signed will be liable to rejection. 

 
13.7  The tender form must be filled in English and all entries must be made by hand written in ink. All 

the rate must be filled both in words and figures. If any of the document is missing or unsigned 
the tender will be considered invalid. All erasure and alternations made while filling the tender 
must be attested by dated initials of the tenderer. Over writing of figure is not permitted to 
comply with any of these conditions will render the tender invalid. No advice of any change in 
rate or conditions after the opening of tender will be entertained. 

 
13.8  Conditional tender shall not be accepted. Hence tenderer are advised to quote their rate as per 

NIT  Condition only. 
 
14.0 The tenderer should mention their price/items rates in figures as well as in words. In case of any 

dispute/ambiguity, the price/rate mentioned in words shall be considered as final. Tender shall 
submitted schedule of items(s) in triplicate duly signed and stamped as each page. 

 
15.0     The contractor will have to submit the details of the persons to be employed for this work like 

Name,Father’s Name, Present and permanent address, age, passport size photo graph, 
identification mark, Name and address of two referees along with police verification certificate 
and medical fitness certificate to the Engineer-in-charge before start of the work, otherwise 
gate-pass will not be issued to party/labourers.  All materials viz. tools and tackles required for 
the above work will be arranged by the contractor.  
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QUALIFICATION  CRITERIA 
 
 
Tenderer’s fulfilling the following criteria shall only be considered as technically qualified. Price bids of only 
Qualified bidders shall be opened:- 
 
     

1. The contractor should also have completed job of similar nature in last seven year as under – 
 

(a) Under single work order of value not less than 21.65  lakhs   
 

OR 
 (b) Two jobs of similar nature each of value not less than  13.53  lakhs   
 
                                                                                   OR 
 ( c) Three jobs of similar nature each of value not less than 10.82  lakhs . 

             
          
 

2. Tenderers should enclose relevant document ( copy of work order , completion certificate etc) in support 
of their credential to justify their qualification as mentioned above in the technical part of the offer. 

 
 

3. The intending tenderer shall have to produce documentary evidence to prove their past experience, 
capabilities,  proven track record and financial resources to do such type of work. 

 
 
       4.  In  case of joint venture all participating companies (not more than two partners / participants ) should 

submit all credentials of each participants separately. If Joint Venture company already exists and 
previously worked jointly should submit their credential along with complete details of Memorandum of 
Association and / or Article of  Association etc. 

 
Turnover and single job value for qualification of join venture i.e, combined details of both the partners/ 
participating farms should not be less than 120% of financial qualification as mentioned in item 1 & 2 above. 
Whereas for minor partner / participating farm of joint venture should individually fulfill at least 40% of 
qualification (financial) as mentioned in items 1 & 2 above. 
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Annexure-1A 

 

DETAILS OF CREDENTIALS/INFORMATION SHEET ABOUT THE TENDERER/CONTRACTOR 

 

( To be filled-in by the tenderer/contractor ) 

 

1. Name of the Firm/Company of the  : 
Tenderer 
 

2. Name & address of the Chief Executive/ : ------------------------------------------- 
Chairman and Managing Director of the  ------------------------------------------- 
Firm with Telephone no. if any.   ------------------------------------------- 
 

3. Registered Office and address of the firm : ------------------------------------------- 
With Telephone and Fax no. if any   ------------------------------------------- 

         ---------------------------- 
 4. Address for Correspondence/all  : ---------------------------- 

 communications with the firm   ---------------------------- 
        ---------------------------- 
5. Name, designation, address of the  : ---------------------------- 

  person authorised to deal with this   ---------------------------- 
  tender/work      ---------------------------- 
 

6. Nature of the registration of the firm  : Limited Co./Private Ltd./Partnership  
         Co./Proprietor shipfirm 

7. Registration No. with date and   : ------- ------------------- 
Registering Authority     ---------------------------- 

8. 
Name of Directors/Partners Occupation Address 

 
 

  

 
 

  

 
 

  

   
 
 
 
9. Address of the office/work site of the  : --------------------------------------------- 
 tenderer, nearest to the place of the   ---------------------------------------------  
 work being tendered     --------------------------------------------- 
 
 
 

24 
 
 
 



 
 
 

 
 
 
10.       Particulars about the professional persons employed by the firm : 
 

Name of the 
professional 
persons & Address 

Qualification Experience in no. 
of years 

Nature of 
experience 

Date of joining 

 
 

    

 
 

    

 
 

    

 
 

    

 
 

    

 
 

    

 
 

11. Details of the work experience of the firm : 
 

Name & Address of the 
client 

Name f the work & Contract No. Value 
                                     

     Completion time 
 
Scheduled            Actual 

 
 

   

 
 

   

 
 

   

 
 

   

 
 
12. Financial Particulars: 
 
 (a) Authorised capital    : 
 
 (b) Paid up capital     : 
 

(h) Working capital-limit in cash/credit for, bill : Branch : ------------------------------- 
Purchase/discount-forms etc. from the bank  Value of Rs……………………….   
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 (d)  Loans and Advance taken   : 
 
 (e)  Loan and advances outstanding  : 
 

(f) Value of work/turn over done during preceding three years: 
 

Financial year Value of work Income Tax deposited 
   

 
   

 
   

 
   

 
  
(g) Audited balance sheet and profit and loss 

Account for the last 3 years   : 
 
 13. Furnish copy of Income Tax Return for the 
  last three years     : 
 
 14. Income Tax/PAN/GIR No.   : 
 
 15. Sales Tax, Central Sales Tax Regd. No. : 
 
 16. Excise Duty Regd. No.   : 
 

17. Contract Labour Regulation & Abolition 
Act, Regd. No.    : 

 
 18. Any other relevant Regn. No. if any  : 
  

19. Details of ownership of various construction 
equipments furnished as enclosed  : 
 
  Name and signature of Authorised Representative of Tenderer/Contractor. 
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                        LIST OF SIMILAR JOBS ONLY EXECUTED DURIGN LAST 7 YEARS (STARTING FROM MOST RECENT JOB) 
 

 
 
 

Note: Extra sheets can be enclosed, if the above space is not sufficient  
 
 
 

Signature of Tenderer 
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Year Name of work Name & 
Address of 
client with 
contact 
phone no. 

Contract 
value 

Completion 
period 

Date of 
commence
ment 

Date of 
completion 

Reasons for 
delay, if any 

Completion 
cost 
including all 
materials 

Completion 
certificate 
enclosed 
(Yes/No)

2012  
 

        

2011 
 

         

2010 
 

         

2009 
 

         

2008 
 

         

2007 
 

         

2006 
 

         

2005 
 

         



 
 
 

 
 
             LIST OF OTHER CIVIL CONSTRUCTION JOBS (LIKE THOSE INDICATED IN ANNEXURE-II) EXECUTED DURING LAST 7 
YEARS 
                                                                                                                      (STARTING FROM MOST RECENT JOB. 
 
 
 
Year Name of work Name & 

Address of 
client 

Contract 
value 

Completio
n period 

Date of 
commence
ment 

Date of 
completion 

Reasons 
for delay, if 
any 

Completion 
cost 
including all 
materials 

Completion 
certificate 
enclosed 
(Yes/No)

2012 
 

         

2011 
 

         

2010 
 

         

2009 
 

         

2008 
 

         

2007 
 

         

2006 
 

         

2005 
 

         

 
 
Note: Extra sheets can be enclosed, if the above space is not sufficient       
       

Signature of Tenderer  
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ANNEXURE - IV  
 
                           LIST OF EQUIPMENT/MACHINERY OWNED BY THE TENDERER 
 
 
  

Sl. 
No. 

Name of equipment/Machinery Year of 
Manufacture 

Quantity Capacity of 
equipment 

Supporting 
document 
enclosed 
(Yes/No) 

1. 
 

 
 
 

    

2. 
 

 
 
 

    

3. 
 

 
 
 

    

4. 
 

 
 
 

    

5. 
 

 
 
 

    

6. 
 

 
 
 

    

7. 
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I   N  D  E  X 
 
 
 
 

1.00.00 DECLARATION FORM 
 
 
2.00.0 CONTRACT AGREEMENT 
 
 

3.00.0 BANK GUARANTEE FOR PERFORMANCE BOND 
 
 
4.00.00 BANK GUARANTEE FOR EARNEST MONEY 
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DECLARATION  FORMS 
 

To 
 

-------------------------------------------------------- 
 
-------------------------------------------------------- 

 
Tender Notice No.        Date: 

 
Name of work : 

 
Dear Sir, 

 
I/We, the undersigned, having examined the Tender documents as above hereby submit this tender 
amounting to the sum as per the enclosed filled in price proposal in Part-2 and should  the same be 
accepted, hereby under take to execute the complete works as set forth in the scope of work, Technical 
specification and Tender drawings in accordance with the conditions of tendering, special conditions of 
contract, General conditions of contract or in default thereof to forfeit and pay to Uranium Corporation of 
India Limited, the sum of money mentioned in the relevant portion of tender document. 

 
I/We, agree to abide by this Tender for the period of six (6) months from the date fixed for opening of the 
same and in default agree that the amount of Earnest Money deposited along with this tender may be 
forfeited. 

 
I/We, undertake to complete the whole works covered under this tender within a period of ……………. 
from the date of letter of acceptance. 

 
The Earnest Money for a value of Rs……………….. as required in Notice Inviting Tenders in the form of 
……………….. is being enclosed duly endorsed in favour of Uranium Corporation of India Limited. 

 
If this tender is accepted, I/We shall deposit the sum to constitute the security deposit required by the 
relevant terms of contract. 
 
We also undertake, as required, to enter into a contract with Uranium Corporation of India Limited, by 
executing an Agreement in the prescribed contract Agreement Form enclosed alongwith this tender 
document and till such time the agreement be not executed, we shall be bound by the terms and 
conditions of the tender document and subsequent letter, minutes of discussions and letter of 
acceptance. 

             Signature of Tenderer 
          Name 
              Address 
       Dated…………………… day of………………….. 
 
      Witness 
      Name 
 
      Address   
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CONTRACT AGREEMENT FORM 
 
ARTICLES OF AGREEMENT made and entered into 
this…………………………………………………………………………………………………… at Jaduguda, Jharkhand between URANIUM 
CORPORATION OF INDIA LIMITED (A Government of India Enterprise) having its Registered Office at Jaduguda 
Mines, Dist: Singhbhum, Jharkhand – 832 102. (hereinafter referred to as the Corporation) which expression shall 
unless repugnant to the context include its successors and/or assigns of one part and Messers 
………………………………………………………………… 
having their registered office at ………………………………………………………..(hereinafter referred to as Contractor), 
which expression shall unless repugnant to the context include its successors and/or assigns of the other part. 
 
WHEREAS the Corporation desired to entrust this particular type of work upon an experienced bonafide, reliable 
and resourceful agency and so invited tenders from pre qualified bidders for the WHITE WASH AND OTHER 
PAINTING WORKS AT A-TYPE QUARTERS (PART), TYPE-II QUARTERS (BLOCK 20 TO 39), NBH, BH, SHOPPING 
CENTRE & POST OFFICE,COMMUNITY CENTRE & OPEIN AIR THEATRE AT UCIL HOUSING COLONY JADUGUDA. 
………………………………………………………………………………………………………………………………………………………………………………
………………………………………………………………………………………………………………………………………………………………………………
…………………………………. UCIL/EM-34/………….. as laid down in Annexure A hereinafter. 
 
AND WHEREAS in pursuance of such invitation for Tender, the Contractor submitted a tender and also the 
subsequent clarifications, modifications, correspondence, minutes of meetings jointly signed by both the parties 
as laid down in Annexure”A” hereinafter. 
 
AND WHEREAS after consideration of all above documents, the Corporation accepted the total offer alongwith all 
clarifications, modifications, correspondences and minutes of meetings for the supply, installation, testing and 
commissioning of all equipment will all accessories complete in all respect as submitted by the Contractor. 
 
AND issued a letter of Intent No………………………………………. dated ………………………. 
the contractor fully accepted the same vide…………………………… dated ………………………. And as listed in Annexure-
D. 
 
WHEREAS one of the conditions embodied in the Tender submitted by the Contractor and accepted by the 
Corporation was that the Contractor upon acceptance of his offer shall enter into an Agreement with the 
Corporation and furnish (i) Security Deposit, in the form of a Bank Guarantee for 
Rs……………………………………………………………………………………………………….. according to the format acceptable to the 
Corporation and duly endorsed in favour of the Corporation for the due observance, fulfillment and performance 
by the Contractor of the terms, conditions and convents as the part of the Contract, (ii) Detailed PERT/CPM 
charts for all activities even individually till final completion of works under this Agreement. 
 
AND WHEREAS the Corporation has called upon the Contractor to execute the presents. 
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NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 
 
1. In this Agreement words and expression shall have the same meanings as are respectively assigned to them in the 

General conditions and special conditions of Contract hereinafter referred to. 
 
2. The Corporation’s letter of Intent No…………………………………. dated………………… and the Contractor’s full acceptance 

of the same vide …………………………………………………. Dated …………………….. along with the following documents shall 
be deemed to form and be read and constructed as part of this Agreement, as though fully written out and set 
forth herein. 

 
(a) ANNEXURE – A : The Tender document for WHITE WASH AND OTHER PAINTING WORKS AT A-TYPE QUARTERS 
(PART), TYPE-II QUARTERS (BLOCK 20 TO 39), NBH, BH, SHOPPING CENTRE & POST OFFICE,COMMUNITY CENTRE & OPEIN 
AIR THEATRE AT UCIL HOUSING COLONY JADUGUDA, as specified in Tender Specification N.I.T   No. JAD/EM-20,  No. 
UCIL/EM-34/2014/04 dated 24.03.2014 
 
(b) ANNEXURE – B  :    Bank Guarantee for performance and Bank  
                                                            Guarantee for advance  payment. 
  
(c ) ANNEXURE – C  :    Detailed PERT/CPM chart for all individual activities till 
         completion. 
 
(d ) ANNEXURE – D  :     Various correspondences and Minutes of Meeting  
                                                             to be read with  Annexures as listed in the Enclosure-1  
                                                             to this agreement. 
  

In the event of discrepancy or ambiguity between this Agreement and any of the documents described above, this 
Agreement shall govern.  In the event of discrepancy or ambiguity between or caused by the provisions in the 
documents (A) to (D/E) inclusive, the priority of these documents shall be settled in accordance with the order 
(D/E) to (A) i.e. the document executed on a later date prevailing over the document executed earlier. 

 
3. Time is the essence of contact.  The Contractor hereby convenants with the Corporation to construct, complete and 

maintain the works under the above Letters of Intent in conformity in all respects with the provisions of this one 
Agreement and as specified in the above documents (a) to (d) inclusive. 

 
4. The price payable by the Corporation to the Contractor for the execution of the Contract mentioned herein above 

shall be Rs…………………………………………………………………) and the Corporation hereby covenants to pay to the 
Contractor in consideration of the supply, Installation, Testing and Commissioning of all equipment and accessories 
complete as per the letter of Intent mentioned herein above a total contract price of 
Rs…………………………………………... at the time and in the manner, prescribed by this Agreement and set forth in the 
above documents (A) to (D) inclusive.  

 
1. All notices called for by the terms of the Agreement shall be effective only at the time of receipt thereof and only 

when received by the parties to whom they are addressed at the following addresses:- 
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(a) URANIUM CORPORATION OF INDIA LIMITED 
(A GOVERNMENT OF INDIA ENTERPRISE) 
P.O. JADUGUDA MINES 
DIST: SINGHBHUM, 
JHARKHAND – 832 102. 

 
2. The Corporation and the Contractor agree that this Agreement including annexed documents (A) to (D/E) 

inclusive expresses all of the Agreement and covenants of the parties, and that it integrates, combines 
and supersedes all prior and contemporaneous negotiations, and Agreements whether written or oral 
and that no modification or alternation of this Agreement shall be valid or binding on either party, unless 
expressed in writing and executed with the same formality as this Agreement except as may otherwise be 
specifically provided in this Agreement. 

 
3.  Both parties shall make best endeavor to emendablly amend themselves and dispute that may arise on 

any matter arising out of or in connection with this Agreement.  In the unlikely case that the parties are 
not able to come to a mutual settlement, either of them shall seek arbitration.  Then it is expressly agreed 
between the parties that any such dispute or difference arising out of or in connection with the contract 
shall be governed by the relevant clause of the Agreement. All disputes, arising out of or if any way 
connected with this Agreement shall be deemed to have arisen at Jaduguda and only competent court at 
Jamshedpur (Jharkhand) shall have jurisdiction to determine the case. 

 
4. All disputes arising out of or in any way connected with this Agreement shall be deemed to have arisen in 

Jaduguda and only in competent courts in the district of Singhbhum (East) shall have exclusive jurisdiction 
to determine the case. 

 
5. This Contract Agreement is made in all good faith and executed in two identical counterparts, one for the 

Corporation and the other for the Contractor. 
 

IN WITNESS WHEREOF, the Corporation and the Contractor have executed this Contract Agreement the 
day and year first above written. 
 
 
In the presence of :     SIGNED & DELIVERED for and on 
     On behalf of URANIUM CORPORATION OF INDIA LTD. 
 
 
 
 
      SIGNED & DELIVERED BY THE Contractor 
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SECTION – V 
 
 
 

GENERAL CONDITIONS 
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GENERAL CONDITIONS OF CONTRACT 
 

INTERPRETATION AND DEFINITIONS 
 
 Singular and Plural 
 
1. Where the context so requires, words importing the singular only also include the plural and vice-versa. 

 
HEADINGS AND MARGINAL NOTES TO CONDITIONS 

 
1.1 Headings and marginal notes to these General conditions shall not be deemed to form part thereof or be 

taken into consideration in the interpretation or be taken into consideration in the interpretation or 
construction thereof or of the contract. 

 
DEFINITIONS 

a) ‘Corporation’ shall mean Uranium Corporation of India Limited having its registered office 
at Jaduguda Mines, Post office and Town Jaduguda Mines- 832 102, in the state of 
Jharkhand and includes a duly authorised representative of the corporation or any other 
person empowered in this behalf by the Corporation to discharge all or any of its functions. 

b) The ‘Accepting Authority’ shall mean the authority mentioned in the schedule-‘F’. 
c) The contract shall mean the notice inviting the tender and acceptance thereof and the 

formal agreement, if any, executed between the Corporation and the contractor together 
with the documents referred to therein including these condition with appendices and any 
special conditions, including subsequent amendments thereof, the specifications, Designs, 
Drawings, Schedule of Quantities with rates and amounts and schedule of rates.  All these 
documents taken together shall be deemed to form one contract and shall be 
complementary to one another. 

d)  The ‘Contractor’ shall mean the individual or firm or company whether incorporated or 
not, undertaking the works and shall include legal representatives of such individual or 
persons composing such firm or company as the case may be and permitted assigns of 
such individual or firm or company. 

e) The ‘Contract sum’ shall mean: 
1) in the case of lump sum contracts the sum for which the tender is accepted. 
2) in the case of percentage rate contracts the estimated value of the works as mentioned in the 

tender adjusted by the contractor’s percentage. 
3) in the case of item rate contracts the cost of the works arrived at after multiplying of the 

quantities shown in schedule of quantities by the item rates quoted by the tenderer or as finally 
accepted for the various items. 
f) A ‘Day’ shall mean a day of 24 hours from midnight to midnight irrespective of the number 

of hours worked in that day. 
g) ‘Engineer-in-charge’ shall mean the Engineering Officer appointed by the undertaking or 

his duly authorised representative who shall direct, supervise and shall be incharge of the 
works for purpose of this contract. 

h) ‘Consulting Engineer or consultant’ shall mean as authorised representative of WAPCOS 
(Water & Power Consultancy Services 'India' Limited) which has been appointed as 
consulting firm by the Corporation. 

i) ‘Market Rate’ shall be the rate as decided by the Engineer-in-charge on the basis of the 
cost of materials and labour at the site where the work is to be executed, plus the 
percentage mentioned in schedule to cover all over- heads and profit. 
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(j)      Schedules(s) referred to in these conditions shall mean the relevant schedule(s) annexed to the tender 
            papers issued by the corporation or the standard schedule or rates prescribed by the Corporation and the  
            amendments there to issued from time to time. 
k).       The ‘Site’ shall mean the lands and or other places on under in or through which the work is to be 
            executed under the contract including any other lands or places which may be notified/indicated by the 
            Corporation or used for the purposes of the Contract. 
l).        ‘Temporary works’ shall mean all temporary works of every kind required in or about the execution, 
            completion and maintenance of the works. 
m).     ‘Urgent works’ shall mean any urgent measures which in the opinion of the Engineer-in-charge, become 
            necessary during the progress of the works to obviate any risk of accident or failure. 
n). A ‘Week’ shall mean seven days without regard to the number of hours worked any day in that week. 
o). The ‘Works’ shall mean the works to be executed in accordance with the contract or part(s) thereof as  

the case may be and shall include all extra or additional, altered or substituted works or temporary and  
urgent works as required for performance of the contract. 

 
 
2.0 CONTRACT DOCUMENTS 
 

The contractor shall be handed over one set of contract document after signing the contract agreement 
with UCIL.  He will have to make more copies of the same and he will be required to submit minimum 
three(3) copies of the document and one original to UCIL.  He shall keep one copy of the documents at 
the site in good order and the same shall at all reasonable times be available for inspection and use by 
the Engineer-in-charge, his representative or by other inspecting officer. 

 
1.0 None of these documents shall be used by the contractor for any purpose other than that of this contract. 
 
1.1 The contractor shall take necessary steps to ensure that all persons employed on any work in connection 

with contract are aware that the Indian Official Secret Act 1925 (XIX of 1923) applied to them and shall 
continue so to apply even after the execution of such works under the contract. 

 
 
 
3.0       WORKS TO BE CARRIED OUT 
 

3.1 The contractor acknowledges that this bid contained all of the information required, in the invitation 
to Bid, specifically the contractor’s lump sum price or his firm unit price for the work to be performed.  
The contractor agrees that prices as awarded include any and all cost components including profits, 
overhead charges and other costs, including but not limited to labour, materials, tools, equipment, 
insurance, transportation facilities and plant not specified to be furnished by the Corporation or 
others.  The descriptions given in the schedule of  quantities shall, unless otherwise stated, be held to 
include waste on materials, carriage and cartage, carrying in return of empties, hoisting, setting, 
fitting and fixing in position and all other labours necessary in and for the full and entire execution 
and completion as aforesaid in accordance with good practice and recognised principles, in a work like 
manner, to the full satisfaction of the Engineer-in-charge. 
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4.0       INSPECTION OF SITE 
 

4.1 The Contractor shall inspect and examine the site and its surroundings and shall satisfy himself before 
submitting his tender as to the nature and location of the work, the general and local conditions, 
particularly those bearing upon transportation, disposal, handling and storage of materials, quantities 
and nature of work and availability of materials, equipment, labour, water and electric power, roads 
and uncertainties of whether or other physical conditions on the project, the sub-soil conditions, the 
character of equipment, plant and facilities needed.  The contractor must also acquaint himself with 
all necessary information as to risks, contingencies and other circumstances which may influence or 
affect his tender.  No extra charges consequent on any misunderstanding or otherwise shall be 
allowed. 

 
5.0      SUFFICIENCY OF TENDER 
 
5.1 Description of item in the schedule of quantities is brief and therefore shall be read in conjunction with the 

relevant drawings and specifications and the contractor’s rate shall be deemed to be for such complete work unless 
otherwise specified by the contractor while tendering.  No claim whatsoever shall be entertained by the 
Corporation on account of insufficiency of any rate as quoted in the schedule of quantities and rates.  The 
contractor shall be deemed to have satisfied himself before tendering as to the correctness and sufficiency of the 
tender for the works and of the rates and prices quoted by him in the schedule of quantities, which shall, cover all 
his obligations under the contract including programme of work in accordance with general/special conditions of 
the contract, and all matters and things necessary for the proper engineer, co-ordination, procurement, 
construction/erection completion, maintenance of the works, and shall also cover the cost of necessary protection, 
against all risks accidents compensation for injury to life and damage to property if any caused by the contractors 
operations connected, with the work, including labour, materials and equipment to ensure safety and protection 
against all risks, accidents, compensation for injury to life and damage to property.  The rates shall be firm and shall 
not be subject to change due to variations during the entire period of execution of the work in cost of materials, 
labour conditions or any other conditions whatsoever.  The rates quoted by the tenderer shall be inclusive of all 
taxes, duties and other statutory levies. No extra charges whatsoever consequent on any misinterpretation or 
otherwise shall be allowed. 

 
6.0 DISCREPANCIES AND ADJUSTMENT OF ERRORS 
 
6.1 The several documents forming the contract are to be taken as complementary to and shall be read in conjunction 

with each other and mutually explanatory of one another.  In case of any conflict of meaning between the special 
conditions of contract and the general conditions of contract, the provisions of special conditions of contract shall 
over ride the corresponding provisions of general and supplementary conditions of contract.  Similarly where the 
description of any item of work in the tender schedule differs from the specifications or drawings, the description 
given in the bill of quantities read with preamble shall have over riding effect. 

6.2 If there are varying or conflicting provisions made in any one document forming part of the contract, the Accepting 
Authority shall be the deciding authority with regard to the intention of the document. 

6.3 Any error in description, quantity or rate in schedule of quantities or any omission there from shall not vitiate the 
contract or release the contractor from the execution of the whole or any part of the works comprised therein 
according to drawings and specifications or from any of his obligations under the contract. 

6.4 If any discrepancy between the rates given by the contractor in words and figures or in the amount worked out by 
him in the schedule of quantities and general summary is found, the same shall be adjusted in accordance with the 
following rules :- 

a) In the event of a discrepancy between words and figures quoted by a tenderer, the description in words shall prevail. 
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b)  In the event of an error occurring in the amount column of schedule of quantities as a result of wrong extension of the          

unit rate and quantity, the unit rate shall be regarded as firm and the amount shall be amended on the basis of the 
rate. 

c) All errors in totaling in the amount column and carrying forwarded totals shall be corrected. 
d) The totals of various sections of schedule of quantities amended shall carried over to the general summary and the 

rendered sum amend accordingly.  The tendered sum so altered shall, for the purpose of the tender, be substituted for 
sum originally tendered and considered for acceptance instead of the original sum quoted by the tenderer.  Any 
rounding off of totals in various sections of schedule of quantities or in general summary by the tenderer, shall be 
ignored. 

(e) In case of Lump sum contracts based on bills of quantities (quantities not shown as provisional) should any error in 
quantities or any omissions of items be discovered, the commutative effect of which varies Rs. 20,000/- whichever 
is less, then the errors shall be rectified and the rectification dealt with as for deviations/variations under 
conditions 10 and all hereof, and the value thereof shall be added or deducted from the contract sum, as the case 
may be provided that there shall be no rectification of any errors, Omissions or wrong estimates in the prices 
inserted by the contractor in the bills of quantities. 

 
7. SECURITY DEPOSIT: The total Amount of security including the amount of Earnest money will be 10 % of 

awarded value of work. Contractor shall have to deposit required amount with our Account department 
towards the initial security deposit ( including earnest money ) @ 05 % of the ordered value. In addition 
to the above , further amount to extent of 5 % of the cost of the work will be deducted from running 
accounts bill @ 10% of the gross value of the R.A. bill till the full amount of security deposit is recovered 
the by corporation. 
 Party has been exempted by the Corporation from depositing security deposit for individual tenders or 
has depositing security deposit for individual tenders  deposited the amount of the security in the form of 
government securities or fixed deposit receipts of bank guarantees furnished by any of the schedule 
banks under the revised bank guarantee scheme of reserve bank of India and certified by the reserve 
bank of India that the Bank guarantee may be accepted. 

 
(a) When the security deposit reaches a limit of Rs. 1 lakh, the Contractor, if he so desires, may convert the 

amount into one of the Government Securities of Bank Guarantees. 
(b) All compensation or other sums of money payable by the contractor under the terms of this contract or 

any other contract or any other account whatsoever may be deducted from or paid by the sale of a 
sufficient part of his security deposit or from the interest arising there from or from any sums which may 
be due or become due to the contractor by the Corporation on any account whatsoever and in the event 
of his security deposit being reduced by reason of any such deduction or sale as aforesaid the Contractor 
shall within fourteen days of receipt of notice of demand from the Engineer-in-charge make good the 
deficit. 

(c) Government papers tendered as security shall be taken at 5% (five percent) below the market price or at 
their face value, whichever is less. 

(d) Refund the Security Deposit:  One half of the security deposit refundable to the contractor worked out on 
the basis of the value of work completed shall be refunded to the contractor on the Engineer-in-charge 
certifying in writing that the work has been completed. 
On expiry of the Defects Liability period or on payment of amount of the final bill. Security deposit may be 
payable in accordance whichever is latter, the Engineer-in-charge shall on demand from the contractor 
refund to him the remaining portion of the security deposit provided the Engineer-in-charge is satisfied 
that there is no demand outstanding against the contractor. 
 

8. Deviation/Variation Extent & PricingThe Engineer-in-charge shall have power (1) to make alteration in, 
omissions from additions to, or substitutions for, the original specification, drawings, designs and 
instructions that may 
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 appear to him to be necessary or necessary or advisable during the progress of the work and (2) to omit a part of 
the works in case of non-availability of a portion of the works in case of non-availability of a portion of the site or 
for any other reasons, and the Contractor shall be bound to carry out the works in accordance with any 
instructions given to him in writing signed by the Engineer-in-charge and such alterations, omissions, additions or 
substitution shall form part of the Contract as if originally provided there in and any altered, additional or 
substituted provided there in and any altered, additional or substituted work which the Contractor may be 
directed to do in manner above specified as part of the works, shall be carried out by the Contractor on the same 
conditions in all respects including price on which agreed to do the main work except as here-in-after provided.  
No work which radically changes the original nature of the contract shall be ordered by the Engineer-in-charge as 
a deviation and in the event of any deviation being ordered which in the opinion of the Contractor changes the 
original nature of the contract, he shall nevertheless carry it out the disagreement as to the nature of the work 
and rate to be paid there for shall be resolved. 
 
 
8.1 The time for completion of the works shall, in the event of any deviations resulting in additional cost over 

the Contract sum being ordered, be extended as follows if requested by the Contractor. 
 

 
(a) in the proportion which the additional cost of the altered additional or substituted work, bears to the 

original contract sum plus. 
(b) 25% of the time calculated in (a) above or such further additional time as may considered reasonable by 

the Engineer-in-charge. 
 
8.2 Rates for such additional altered or substituted work shall be determined by the Engineer-in-charge as 

follows:- 
 
(a) If the rate for additional, altered or substituted items of work in specified in the schedule of quantities, 

the contractor shall carry out the additional, altered or substituted item at the same rate.  In the case of 
composite tenders where two or more schedules of quantities may form part of the contract, the 
applicable rate shall be taken from the schedule of quantities of that particular part in which the 
deviation is involved, failing that at the lowest applicable rate for same item of work in the other schedule 
of quantities. 

(b) If the rate for any altered, additional or substituted item of work is not specified in the schedule of 
quantities, the rate for that item shall be derived from the rate for nearest similar item specified therein.  
In case of composite tender where two or more schedule of quantities form part of the contract, the rate 
shall be derived from the nearest similar item in the Bills of quantities of the part of works in which the 
deviation is involved failing that from the lowest of the nearest similar item in other schedule of 
quantities. 

(c) If the rate for any additional, altered or substituted item of work cannot be determined in the manner 
specified in sub-paras (a) and (b) above then such item of work shall be carried out at the rate entered in 
the C.P.W.D. schedule of rates current the plus/minus the percentage by which the tendered amount of 
the work actually awarded is higher or lower than the estimated amount of the works actually awarded. 
(Applicable to Measurement Contracts based on item rates or lump sum contract based on Bills of 
quantities or percentage rate contract). 
 

(d) If the rate for any altered, additional or substituted item of work cannot be determined in the manner, 
specified in sub para ( a) to (c) above, the contractor shall within 14 days of the date of receipt of the 
order to carry out the said work, inform the Engineer-in-charge of the rate which he proposed to claim for 
such item of work, supported by analysis of the rate claimed, and the Engineer-in-charge shall, within 
three months thereafter, after giving due 
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 consideration to the rate claimed by the Contractor determined the rate on the basis of market rate (s).  In the 
event of the contractor failing to inform the Engineer-in-charge within the stipulated period of time, the rate 
which he proposes to claim the rate for such item shall be determined by the Engineer-in-charge on the basis of 
market rate (s).  For this purpose the purchase voucher etc. shall be produced by the contractor to the Engineer-
in-charge. 
  
9. SUSPENSION OF WORKS   
  
9.1 The contractor shall on receipt of the order in writing from the Engineer-in-charge suspend the progress 

of the works or any part thereof for such time and in such manner as the Engineer-in-charge may 
consider necessary for any of the following reasons :- 

(a) On account of any default on part of the contractor. 
(b) for proper execution of the works or part there of for reasons other than the default of the contractor or 
(c) for safety of the works or part there of. 
 
10. TIME AND EXTENSION FOR DELAY 
 
10.1 It is understood and agreed by the Contractor and Corporation that the time is essence of agreement and 

accordingly the contractor shall do and perform his obligations in such a manner as not to hinder delay or 
impair timely completion of the work awarded to him. 

10.2 If the contractor commits default in commencing the execution of the work as aforesaid, Corporation 
shall without prejudice to any other right or remedy, be at liberty to forefeit the Earnest Money/Security 
Deposit absolutely. 

10.3 Construction schedule in the form of a PERT CHART/CPM Network or other suitable representation for 
the programme of work, shall be prepared by the contractor in consultation with the Engineer-in-charge, 
soon after the contract is concluded.  The Chart shall indicate, the different components, items of work 
and time required for completion of each component item, indicating various activities, so as to complete 
the work in all respects within the stipulated period, as indicated in the tender documents. 
To ensure good progress during the execution of the work, the contractor in all cases in which the time 
allowed for any work exceeds one month(save for special jobs), shall achieve completion of 1/8th of the 
whole of the work before 1/4th of the time.  3/8th of the work before one half of the time and 3/4th of the 
work before 3/4th of the time, has elapsed. 

10.4 The contractor shall also furnish his approach to work, indicating briefly his method of working, his plans 
in tackling the construction programme, vis-à-vis, the capacity of equipments he proposes to deploy on 
various components of work etc.  The contractor shall obtain approval of the Engineer-in-charge to the 
aforesaid.  They shall mutually decide upon any updating/crashing required and maintain jointly recorded 
documents in connection with all such activities.  In case of any disagreements, the decision of the 
Engineer-in-charge shall be final and binding on the contractor. 
The Contractor shall submit a weekly / fortnightly schedule of work, identifying each item of work for 
acceptance by the Engineer-in-charge. 

 
Hire charges for the equipment provided by the Corporation shall be calculated in accordance with the 
Logbook. 

 
11. MATERIALS 

 
     The contractor shall at his own expense, provide all materials required for the works. 
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11.2   All materials to be provided by the contractor shall be in conformity with technical specifications and    
relevant Indian Standard Codes.  All the contractor’s materials shall be inspected and passed by the Engineer-in-
charge, before their use in the works.  Corporation’s official concerned with the contract shall be entitled at any 
time to inspect and examine any materials to be used in or on the works, either on the site or at factory or 
workshop or other place(s) where such materials are assembled fabricated manufactured or any place(s) where 
these are laying or from where these shall be obtained and the contractor shall give such facilities as may be 
required for such inspection and examination.  The contractor shall, if required by the Engineer-in-charge furnish 
proof, about the suitability of materials. 
 
11.3 The contractor shall at his own expense supply to the Engineer-in-charge samples of materials proposed 

to be used in the works.  The Engineer-in-charge shall, within seven days of supply of samples or within 
such further period as he may require, intimate to the contractor in writing, whether samples are 
approved by him or not. If samples are not approved, the contractor shall forthwith arrange to supply to 
the Engineer-in-charge for his approval fresh samples conforming to the specifications laid down in the 
contract. 

 
11.4 All rejected materials shall be removed from the site, immediately by the contractor at his own cost.  In 

case of default on the part of the contractor in removing rejected materials the Engineer-in-charge shall 
have full powers to procure other proper materials to be substituted for rejected materials and in the 
event of the contractor refusing to comply, he may cause the same to be supplied by other means.  All 
costs which may attend upon such removal and/or substitution shall be borne by the contractor. 

 
11.5     The contractor shall indemnify the corporation servant or employee of the corporation against any action,  

claim or proceeding relating to infringement or use of any patent or design or any alleged patent or 
design rights and shall pay any royalties or other charges which may be payable in respect of any articles 
or materials or part thereof included in the contract.  In the event of any claim being made or action 
being made or action brought against the corporation in respect of any such matters as aforesaid, the 
contractor shall immediately be notified there of. 

 
Provided that such indemnify shall not apply when such infringement has taken place in complying with 
the specific directions/issued by the corporation but the contractor shall pay any royalties or other 
charges payable in respect of any such use, the amount so being reimbursed to the Contractor only if the 
use was the result of any drawing and/or specification issued after submission of the tender. 

 
 11.6   All charges on account of octroi, terminal or sales tax and other duties on materials obtained for the works 
           from any source (excluding materials supplied by the Corporation) shall be borne by the Contractor. 
 
 11.7   The Engineer-in-charge shall be entitled to have tests carried out for any materials supplied by the  

  Contractor other than those for which satisfactory proof has already been furnished, at the cost of the  
  Contractor and the Contractor shall provide at his own expense all facilities which the Engineer-in-charge    
  may require for the purpose. 

12.      GENERAL 
 
12.1 Materials required for the works, whether brought by the Contractor or supplied by the Corporation, shall 

be stored by the Contractor only at places approved by the Engineer-in-charge.  Storage and safe custody 
of materials should be the responsibility of the Contractor. 

 
12.2  Corporation’s official concerned with the Contract shall be entitled at any time to inspect and examine 

any materials to the used in or on the works, either on the Site or at factory or workshop or other place 
(s) where such materials are assembled, fabricated manufactured or any place (s) where are lying or from 
which these being obtained and the Contractor shall give facilities as may be required for such inspection 
and examined. 
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13. LABOUR LAWS   
 
 
  13.1 The contractor shall employ both skilled and un-skilled labour in sufficient numbers to maintain the 

required  rate of progress and quality to ensure workmanship of the degree specified in the contract 
agreement and to the  satisfaction of the Engineer-in-charge. 

13.2  The contractor shall furnish to the Engineer-in-charge at the intervals mentioned in schedule-F a 
distribution return of the number and description by trades of the labour employed on the works.  The 
contractor shall also submit to the Engineer-in-charge on 4th and 19th of every month, a true statement 
showing (i) the accident that occurred during the said fortnight, the circumstances under which these 
occurred and the extent of damages and injury caused by them, (ii) the number of female workers who 
have been allowed maternity benefit as provided in the Maternity Benefit Act – 1961 or Rules made there 
under and the amount paid to them.  The contractor shall not employ children below the age stipulated by 
law. 

13.3 The contractor shall pay to the labour wages not less than fair wages as defined in the contract 
labour(Regulation and Abolition) Act, 1970 and Rules made there under. 

13.4 The contractor shall in respect of labour employed by him comply with or cause to be complied with the 
contract labour(Regulation and Abolition) Act, 1970 and Rules made there under in regard to all matters 
provided therein. 

13.5 The contractor shall comply with the provisions of the payment of wages Act, 1936, Minimum Wages Act, 
1948, Employers Liability Act, 1938, Workmen’s Compensation Act, 1948 or any modifications there of or 
any other law relating there to and rules made there under from time to time. 

13.6 The contractor shall be liable to pay his contribution and the employee’s contribution to the employees 
state insurance scheme in respect of all labour employed by him for the execution of the contract, in 
accordance with the provision of the Employees State Insurance Act, 1948 as amended from time to time 
and as applicable in this case.  In case the contractor fails to submit full details of his account of labour 
employed and the contribution payable, the Engineer-in-charge shall recover from the running bills of 
contractor and amount of contribution as assessed by him.  The amount to recover shall be adjusted 
against the actual contribution payable under Employees State Insurance Scheme. 

13.7 The Engineer-in-charge shall on a report having been made by an inspecting staff defined under the contract 
Labour (Regulation Act, 1970 and Rules made there under, have the power to deduct the moneys due to 
contractor may sum required or estimated to be required for making good the loss suffered by a worker or 
workers by reason of non-fulfillment of the conditions of the contract for the benefit of workers, non-
payment of wages or of deductions made from their wages which are not justified by the terms of the 
contract or non-observance of the said Act. 

13.8 The contractor shall indemnify the Corporation against any payment to be made under and for observance 
of the Contract Labour (Regulation and Abolition) Act, 1970 and Rules made there under without Prejudice 
to his right to claim indemnity from his sub-contractors. 

 
14.    MODEL RULES FOR LABOUR WELFARE 
 
14.1   The contractor shall at his own expense comply with or cause to be complied with model rules for labour 

welfare as provided under the rules framed by the appropriate government from time to time for the 
protection of health and for making sanitary arrangements for 
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workers employed directly or indirectly on the works. In case the contractor fails to make arrangements 
as aforesaid the Engineer-in-charge shall be entitled to do so and recover the cost thereof from the 
contractor. 

14.2     Failure to comply with model rules for labour welfare, Safety code or the provisions relating to report 
on   accidents and to grant maternity benefits to female workers shall made the contractor liable to pay to 
the corporation as liquidated damages an amount not exceeding Rs. 50/- for each default or materially 
incorrect statement.  The decision of the Engineer-in-charge in such matters based on reports from the 
inspecting officers, shall be final and binding and deductions for recovery of such liquidated damages may be 
made from any amount payable to the contractor. 

14.3    The Contractor shall not be permitted to enter on (other than for inspection purpose) or take 
possession of the site until instructed to do so by the Engineer-in-charge in writing.  The portion of the site to 
be occupied by the Contractor shall be indicated by the Engineer-in-charge at site and the contractor shall on 
no account be allowed to extent him operations beyond these areas. 

 
In respect of any land allotted to the Contractor for purpose of or in connection with the contract, the 
Contractor shall be a license subject to the following and such other terms and condition as may be 
imposed by the licenser:- 

 
(i) that he shall pay a nominal license fee of Rs.1 per year or part of a year for use and occupation, in respect 

of each and every separate area of land allotted to him. 
(ii) that such use or occupation shall not confer any right of tenancy of the land to the contractor. 
(iii) that the contractor shall be liable to vacate the land on demand by the Engineer-in-charge. 
(iv) that the contractor shall have no right to any construction over this land without the written permission 

of the Engineer-in-charge.  In case he is allowed to construct any structure he shall have to demolish and 
clear the same before handing over the completed work unless agreed to the contractory. 

 
14.4    The Contractor shall provide, if necessary of if required on the site, all temporary access there to and shall 

alter, adapt and maintain the same as required from time to time and shall take up and clear them away 
as and when no longer required and as when ordered by the Engineer-in-charge and make good all 
damage done to the site.  

 
SETTING OUT THE WORKS 

 
The Engineer-in-charge shall supply dimensioned drawings, levels and other information necessary to enable 

the contractor to set out the work.  The Contractor shall provide all labour and setting out apparatus 
required and set out the works and be responsible for the accuracy of the same.  He shall amend at his 
own cost and to the satisfaction of the Engineer-in-charge any error found at any stage which may arise 
through inaccurate setting out unless such error is based on incorrect date furnished in writing by the 
Engineer-in-charge, in which case the cost of rectification shall be borne by the Corporation.  The 
Contractor shall protect and preserve all bench marks used in setting out the works, till end of the Defects 
Liability period unless the Engineer-in-charge directs their earlier removal. 

 
SIDE DRAINAGE 

 
15.  All water which may accumulate on the site during the progress of the works or in trenches and  
           excavations, shall be removed from the site to the satisfaction of the Engineer-in-charge and at the  
           contractors expense. 
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16.  The Contractor shall note at any time do, cause or permit any nuisance on the site or do anything which             

shall cause unnecessary disturbance or inconvence to owners, tenants of occupiers of other properties  
          near the site and to the public generally. 

 
17. MATERIALS OBTAINED FROM EXCAVATION 

Materials of any kind obtained from excavation on the site shall remain the property of the Corporation 
and shall be disposed of as the Engineer-in-charge may direct. 

 
18. TREASURE TROVE, FOSSILS ETC. 

 
All fossils, coins, articles of value or antiquity and structures and other remains or things of geological or 
archaeological interest discovered on the site shall be the absolute property of the Corporation and the 
contractor shall take reasonable precautions to prevent his workmen or any other person from removing 
or damaging any such article or thing and shall immediately open discovery thereof and before removal 
acquaint the Engineer-in-charge and obtain his directions as to the disposal of the same at the expense of 
the Corporation. 

 
19. PROTECTION OF TREES 

 
Tree designated by the Engineer-in-charge shall be protected from damage during the course of the 
works and earth level within 1 metre of each such tree shall not be changed.  Where necessary, such 
trees shall be protected by providing temporary fencing. 

 
WATCHING AND LIGHTING  

 
20.(a)  The contractor shall provide and maintain at his own expense all lights, guards, fencing and watching 

when and where necessary or required by the Engineer-in-charge for the protection of the works or for 
the safety and convenience of these employee on the works or the public. 

 
CONTRACTOR’S SUPERVISION – SITE TECHNICAL STAFF 

 
21. The contractor shall engage and keep at site, qualified technical staff/engineer with necessary supporting 

supervisory staff of sufficient experience of all types of works covered by this contract and they should 
have all necessary authority to receive materials from the corporation. Issue valid receipt for the same, 
engage labour etc, and proceed with the work as required for speedy execution of the work. 
 
INSPECTION AND APPROVAL 

 
22. All works embracing more than one process shall be subject to examination and approval at each stage 

thereof and the contractor shall give due notice to the Engineer-in-charge or his authorized 
representative when each stage is ready.  In default of such notice, the Engineer-in-charge shall be 
entitled to appraise the quality and extend thereof. 

23. No work shall be covered up or put out of view without the approval of the Engineer-in-charge or his 
authorized representative and the Contractor shall afford full opportunity for examination and 
measurement of any item of work which is about to be covered up or put out of view and to examine 
foundations before permanent item(s) of work is placed thereon.  The contractor shall give the notice to 
the Engineer-in-charge or his authorized representative whenever any such item of work of foundation is 
ready for examination and the Engineer-in-charge or his representative shall without unreasonable delay, 
attend to the purpose of examining and measurement such work.  In the event of the failure of the 
contractor, such  
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      work shall be uncovered at the contractor’s expense for examination by the Engineer-in-charge. 
 

24. Corporation Officers concerned with the contract shall have powers at any time to inspect and examine 
any part of the works and the Contractor shall give such facilities as may be required for such inspection 
and examination. 

 
DUTIES AND POWERS OF ENGINEER-IN-CHARGE REPRESENTATIVE 

 
25. The duties of the Representative of the Engineer-in-charge , are to watch and supervise the works and to 

test and examine any materials to be used or workmanship employed in connection with the works.  He 
shall have no authority to order any work involving any extra payment by the Corporation nor to make 
any variation in the works. 

26. The Engineer-in-charge may from time to time in writing delegates to his representative any of the 
powers and authorities vested in the Engineer-in-charge and shall furnish to the Contractor a copy of all 
such written delegation of powers and authorities.  Any written instruction or written approval given by 
the representative of the Engineer-in-charge to the contractor within the terms of such delegation shall 
there upon confirm, reverse or very such decision. 

 
REMOVAL OF WORKMEN 

 
27. The Contractor shall employ in and about the execution of the works only such persons as are skilled and 

experienced in their several trades and Engineer-in-charge shall be at liberty to object to and require the 
Contractor to remove from the works any person employed by the Contractor in or about the execution 
of the works who in the opinion of the Engineer-in-charge misconduct himself or incompetent or 
negligent in the proper performance of his duties and such person shall not be again employed upon the 
works without permission of the Engineer-in-charge. 

 
UNCOVERING AND MAKING GOOD 

 
28. The Contractor shall uncover any part of the works and/or make opening in or through the same as the 

Engineer-in-charge may time to time direct for his verification and shall reinstate and make good such 
part to the satisfaction of the Engineer-in-charge.  If any such part has been covered up or put out of view 
after being approved by the Engineer-in-charge and subsequently found on uncovering to be executed in 
accordance with the contract, the expenses of uncovering and/or making openings or through reinstating 
and making good, the same shall be borne by the Corporation.  In any other case all such expenses shall 
be borne by the Contractor. 

 
 
WORKING DURING NIGHT OR ON SUNDAYS AND HOLIDAYS 

 
29. Subject to any provisions to the contrary contained in the contract, none of the permanent works shall be 

carried out during night or on Sundays or on unauthorised holidays without the permission in writing of 
the Engineer-in-charge except when the work is unavoidable or absolutely necessary for the safety of life, 
property or works in which case the contractor shall immediately advice the Engineer-in-charge 
accordingly. 
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COMPLETION CERTIFICATE 
 

30. As soon as the work is completed, the Contractor shall give notice of such completion to the Engineer-in-
charge and within ten days of receipt of such notice the Engineer-in-charge shall inspect the work and 
shall furnish the contractor with a certificate of the work and shall furnish the contractor with a certificate 
of completion indicating (a) the date of completion (b) defects to be rectified by the Contractor (c ) 
(and/or) item for which payment shall be made at reduced rates.  When separate periods of completion 
have been specified for items or groups of items, the Engineer-in-charge shall issue separate completion 
certificate for such items or groups of items.  No certificate of completion shall be issued, nor shall the 
work be considered to be completed till the contractor shall have removed from the premises on which 
the work has been executed all scaffolding, sheds and surplus materials, except such as are required for 
rectification of defects, rubbish and all huts and sanitary arrangements required for his workmen on the 
site in connection with the execution of the work, as shall have been erected by the contractor workmen 
and cleaned all dirt from all parts of building (s) in, upon or about which the work has been executed or of 
which the work has been executed or of which he may have had possession for the purpose of the 
execution there of and cleaned floors, gutters and drains eased doors and sashes, oiled locks and 
fastenings labeled keys clearly and handed them over to the Engineer-in-charge or his representative and 
made the whole premises fit for immediate occupation or use to the satisfaction of the Engineer-in-
charge.  If the contractor shall fail to comply with any of the requirements of this conditions as aforesaid, 
on or before the date of completion of the works, the Engineer-in-charge may at the expense of the 
contractor fulfil such requirements and dispose of the scaffoldings, surplus materials, and rubbish etc. as 
he thinks fit and the contractor shall have no claim in respect of any such scaffolding surplus materials 
except for any sum actually realised by the sale there of less the cost of fulfilling the requirements and 
any other amount that may be due from the contractor.  If the expense of fulfilling such requirements is 
more than the amount realised on such disposal as aforesaid, the contractor shall forthwith on demand 
pay such excess. 

31. If at any time before completion of the entire work, items or groups of items for which separate periods 
of completion have been specified, have been completed, the Engineer-in-charge with the consent of the 
contractor takes possession of any part or parts of the same (any such part) then not withstanding 
anything expressed or implied elsewhere in this contract : 

(a) Within ten days of the date of completion of such items or groups of items or of possession of the 
relevant part of Engineer-in-charge shall issue completion certificate for the relevant part as in condition 
30 above provided the contractor fulfils his obligation under that condition for the relevant part. 

(b) The defects liability period in respect of such items and the relevant part shall be deemed to have 
commenced from the certified date of completion of such items or the relevant part as the case may be. 

(c) The Contractor may reduce the value insured to extent of full value of the completed items or relevant 
part as estimated by the Engineer-in-charge for this purpose.  This estimate shall be applicable for this 
purpose only and for no other. 

(d) For the purposes of ascertaining compensation for delay in completion of the work relevant part will be 
deemed to form a separate item or group, with date of completion as given in the contract or as 
extended under the relevant condition and actual date of completion as certified by the Engineer-in-
charge under this condition. 

 
COMPENSATION FOR DELAY/L.D. CLAUSE 

 
32. If the contractor fails to maintain the required progress in items of the condition of this contract or to 

complete the work and clear the site on or before the contract or extended date/period of completion, 
he shall, without prejudice to any other right or remedy of the 
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 corporation on account of such breach, pay as agreed compensation amount calculated as stipulated below 
or such smaller amount as the contract value of the work for every week that the progress remains below 
that specified or that the work remains incomplete.  

 
This will also apply to items or group of items for which separate period of completion has been specified. 
For this purpose the terms “Contract Value” shall be the value at contract rates of the work as ordered. 

 
(a) Completion period (as originally stipulated) not exceeding 6 months - @ 1% per week maximum up to 10 

percent. 
(b) Completion period (as originally stipulated) exceeding 6 months and not exceeding 2 years - @ ½ % per 

week maximum up to 7 ½ %. 
(c) Completion period (as originally stipulated) exceeding 2 years - @ ¼ % per week maximum up to 5 

percent. 
 

33. The amount of compensation may be adjusted or set off against any sum payable to the contractor under 
this or any other contract with the Corporation. 

 
DEFECTS & LIABILITY PERIOD : Defects and liability period for this job is mentioned in Schedule-F. 
 

34.1 The contractor shall be responsible to make good and remedy at his own expense within such period as 
may be stipulated by the Engineer-in-charge any defect which may develop or may be noticed before the 
expiry of the period mentioned in schedule-F hereto from the certified date of completion and intimation 
of which has been sent to the contractor within seven days of the expiry of the said period by a letter sent 
by hand delivery or by registered post. 

34.2  From commencement to completion of the works, the contractor shall take full responsibility for the care 
here of and for taking precautions to prevent loss or damage and to minimise loss or damage to the 
greatest extent possible and shall be liable for any damage or loss that may happen to the works or any 
part thereof and to all Government T&P from any cause whatsoever (save and except the Accepted Risks) 
and shall at his own cost repair and make good the same. 

34.3 Provided always that the Contractor shall not be entitled to payment unless the contractor shall insure 
the work (from commencement to completion), the Corporations ‘T&P hired by the contractor and all 
materials at site, to their full value (as to Corporations T&P according to the value indicated in schedule-
C), against the risks of loss or damage from whatever cause arising other than the excepted risks.  The 
said insurance shall be in the joint names of the corporation and the contractor.  The contractor shall 
deposit with the Engineer-in-charge the said policy or policies.  All money payable by the insurers under 
such policy or policies shall be recovered by the Corporation and shall be paid to the Contractor shall in 
instalments by the Engineer-in-charge for the purpose of re-building or replacement or repair of the 
works and/or goods destroyed or damaged as the case may be. 

 
34.4 If the Contractor has a blanket insurance policy for all his works and the policy covers all the items to be 

insured under this condition, the said policy shall be assigned by the contract in favour of the 
Corporation, provided however if any amount is payable under the policy by the insurer in respect of 
works other than the work under this contract the same may be recovered by the contractor directly 
from the insurers. 

 
34.5 Where the Corporation building or a part thereof is rented by the contract he shall insure the entire 

building if the building or any part thereof is used by him for the purpose of storing or using materials of 
combustible nature, as to which the decision of the Engineer-in-charge shall be final and binding. 
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34.6 The Contractor shall indemnify and keep indemnified the Corporation against all losses and claims for 

injuries or damage to any person or any property whatsoever which may arise out of or in consequence 
of the construction and maintenance of works and against all claims, damage, proceedings, damage, cost, 
charges and expenses whatsoever in respect of or in relation thereto; provided always that nothing 
herein constrained shall be deemed to render the contractor liable for or in respect of or to indemnify the 
Corporation against any compensation or damages caused by the Expected risks. 

 
34.7 The Contractor shall at all times indemnify the Corporation against all claims, damages or compensation 

under the provisions of Payment of Wages Act, 1936, Minimum wages Act; 1948, Employees Liability Act, 
1938, the Workmen’s Compensation Act, 1923, Industrial Disputes Act, 1947 and the Maternity Benefit 
Act, 1961 or any modifications thereof or any other law relating thereto and rules made thereunder from 
time to time or as consequence of any accident or injury to any workman or other persons in or about the 
works, whether the employment of the contractor or not (save and except where such accident or 
servants) and against all costs, charges and expenses of any suit, action or proceedings arising out of such 
accident or injury against all sum or gums which may with the consent of the contractor be paid to 
compromise or compound any such claim.  Without limiting his obligations and liabilities as above 
provided, the contractor shall insure against all claims, damages or compensation payable under the 
Workmen’s compensation Act, 1923 or any modification thereof or any other law relating thereto. 

 
34.8  The aforesaid insurance policy/policies shall provide that they shall not be cancelled till the Enginneer-in-

charge has agreed to their cancellation. 
 
34.9 The contractor shall prove to the Engineer-in-charge from time to time that he has taken out all the 

insurance policies referred to above and has paid the necessary premiums for keeping the policies alive 
till expiry of the Defects Liability period. 

 
34.10 The contractor shall ensure that similar insurance policies taken out by his sub-contractors (if any) and 

shall be responsible for any claims or losses to the Corporation resulting from their failure to obtain 
adequate insurance protection in connection thereof.  The Contractor shall produce or cause to be 
produced by his sub-contractor (if any) as the case may be, the relevant policy or policies and premium 
receipts as and when required by the Engineer-in-charge. 

 
34.11 If the contractor and/or his sub-contractor (if any) shall fail to effect and keep in force the insurance 

referred to above or any other insurance which he/they may be required to effect under the terms of the 
contract, they and in any such case the Corporation may, without being bound, effect and keep in force 
any such insurance and pay such premium or premium as may be necessary for that purpose and from 
time to time deduct the amount so paid by the Corporation from any moneys due or which may become 
due to the Contractor or recover the same as debt due from the contractor. 

 
 

FACILITIES TO OTHER CONTRACTORS 
  

35. The Contractor shall, in accordance with requirements of the Engineer-in-charge, afford all reasonable 
facilities to other contractors engaged contemporaneously on separate contracts in connection with the 
works and for departmental labour and labour of any other properly authorised authority or statutory 
body which may be employed at the site on execution of any work not included in the contract or of any 
contract which the Corporation may enter into in connection with or ancillary to the works. 
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NOTICE TO LOCAL BODIES 
 
36. The Contractor shall comply with and give all notices required under any governmental authority, 

instrument, rule or order made under any Act of Parliament, State Law or any regulation or Bye-laws of 
any local authoritiy relating to the works.  He shall before making any variation from the contract 
drawings necessitated by such compliance give to the Engineer-in-charge a written notice giving reasons 
for the proposed variation and obtain the Engineer-in-charges instructions thereon. 

 
36.1 The Contractor shall pay and indemnify the Corporation against any liability in respect of any fees or 

charges payable under any Act Parliament, State Laws or any Government instrument, rule or order and 
any regulations or by-laws of any local authority in respect of the works. 

 
 

SUB-CONTRACTS: 
 

37. The contract shall not sublet any portion of the contract without the prior written approval of the 
Accepting Authority. 

 
INSTRUCTION AND NOTICES: 

 
38. Subject as otherwise provided in this contract, all notices to be given on behalf of the Corporation and all 

other actions to be taken on its behalf may be given or taken by the Engineer-in-charge or any Officer for 
the time being entrusted with the functions, duties and powers of the Engineer-in-charge. 

 
38.1 All instructions, notices and communications etc. under the contract shall be given in writing and if sent 

by registered post to the last know place of above or business of the contractor shall be deemed to have 
been served on the date when in the ordinary course of post these would have been delivered to him. 

 
38.2 The contractor or his agent shall be in attendance at the site/sites during all working hours and shall 

superintendent the execution of the works with such additional assistance in each trade as the Engineer-
in-charge may consider necessary orders given to the contractors agent shall be considered to have the 
same force as if they had been given to the contractor himself. 

 
38.3 The Engineer-in-charge shall communicate or confirm his instructions to the contractor in respect of the 

execution of the work in a ‘Works site order book’ maintained in the office of the Engineer-in-charge and 
the contractor or his authorised representative shall confirm receipt of such instructions by signing the 
relevant entries in this book.  If required by the contractor, he shall be furnished a certified true copy of 
such instruction (s). 

 
Foreclosures of contract in full or in part  

 
39. If at any time after acceptance of the tender the Corporation shall decide to abandon or reduce the scope 

of the works for any reason whatsoever and hence not require the whole or any part of the works to be 
carried out, the Engineer-in-charge shall give notice in writing to that effect to the contractor and the 
contractor shall have no claim to any payment of compensation or otherwise whatsoever on account of 
any profit or advantage which he might have derived from the execution of the works in full but which he 
did not derive in consequence of the foreclosure of the whole or part of the works. 
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39.1 The Contractor shall be paid at contract rates full amount for works executed at site and in addition a 

reasonable amount as certified by the Engineer-in-charge for the items hereunder mentioned which 
could not be utilised on the work to the full extent because of the foreclosure: 

 
(a) Any expenditure incurred on preliminary site work eg. Temporary access road, temporary labour huts, 

staff quarters and site office storage accommodation and water storage tanks. 
(b) i The Corporation shall have the option to take over contractors material or any part thereof either 

brought to site or of which the contractor is legally bound to accept delivery from the suppliers (for 
incorporation in or incidental to the work), provided however, the Corporation shall be bound to take 
over the materials or such portions thereof and the contractor does not desire to retain.  For materials 
taken over or to be taken over by the Corporation, cost of such materials shall, however, take into 
account purchase price, cost of transportation and deterioration or damage which may have been caused 
to materials whilst in the custody of the contractor. 

(ii) For contractors materials not retained by the corporation, reasonable cost of transporting such materials 
from site to contractors permanent stores or to his other works, whichever is less.  If materials are not 
transported to either of the said places, no cost of transportation shall be payable. 

(c ) If any materials supplied by the Corporation are rendered surplus, the same except normal wastage shall 
be returned by the contractor to the Corporation at rates not exceeding these at which these were 
originally issued loss allowance for any deterioration or damage which may have been caused whilst the 
materials were in the custody of the contractor.  In addition, cost of transporting such materials from site 
to the corporation stores, if so required by the Corporation. 

(d) Reasonable compensation for transfer of T&P from site to contractors permanent stores or to his other 
works whichever is less. If T&P are not transported to either of the said places, no cost of transportation 
shall be payable. The Contractor shall if required by the Engineer-in-charge, furnish to him books of 
account, wage books, time sheets and other relevant documents as may be necessary to enable him to 
certify the reasonable amount payable under this condition. 

 
TERMINATION OF CONTRACT FOR DEATH 

 
40.     If the Contractor is an individual or a proprietary concern and the individual or the proprietor dies and if 
the  

contractor is a partnership concern and one of the partners dies than unless the accepting Authority is 
satisfied that the legal representatives of the individual contractor or of the proprietor of the proprietary 
concern and in the case of partnership, the surviving partners, are capable of carrying out and completing 
the contract, the Accepting authority shall be entitled to cancel the contract as to its incompleted part 
without the Corporation being in any way liable to payment of any compensation to the estate of the 
deceased contractor and/or to the surviving partners of the contractors firm on account of the 
cancellation of the contract.  In the event of such cancellation the corporation shall not hold the estate of 
the deceased contractor and/or the surviving partners of the contractor’s firm liable in damages for not 
completing the contract. 

 
CANCELLATION OF CONTRACT IN FULL OR IN PART 

 
41.      If the Contractor: 
(a) At any time makes default in proceeding with the works with due diligence and continued to do so after a 

notice in writing of 7 days from the Engineer-in-charge or 
(b) Commits default in complying with any of the terms and conditions of the contract and does not remedy 

it or take effective steps to remedy it with 7 days after a notice in writing is given to him in that behalf by 
the Engineer-in-charge. 
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(c) Fails to complete the works or items of work with individual dates of completion, and does not complete 
them within the period specified in a notice given in writing in that behalf by the Engineer-in-charge. 

(d) Shall offer or give or agree to give to any person in Corporation’s service or to any other person on this 
behalf any gift or consideration of any kinds as an inducement or reward for doing or forbearing to do or 
for having done or forborne to do any act in relation to the obtaining or execution of this or any other 
contract for the Corporation or 

(e) Shall enter into a contract with the Corporation in connection with which commission has been paid or 
agreed to be paid by him or to his knowledge unless the particulars of any such commission and the 
terms of payment there of have previously been disclosed in writing to the Accepting/Engineer-in-charge, 
or 

(f) Shall obtain a contract with the Corporation as a result offering tendering or by other non-bonafide 
methods of competitive tendering; or 

(g) Being an individual, or if a firm any partner there of shall at any time be adjudged insolvent or have a 
receivers order for administration of his estate made against him of shall take any proceedings for 
liquidation or composition (other than a voluntary liquidation for the purpose of amalgamation or 
reconstruction) under any insolvency Act for the time being in force or make any conveyance or 
assignment of his effects or composition or arrangement for the benefit of his creditors or purport so to 
do, or if any application be made under any Insolvency Act for the time being in force for the 
sequestration of his estate or if a trust deed executed by him for benefit of his creditor shall be given to 
contractor for the value of the work executed by him up to the time of cancellation the value of 
contractor’s materials taken over and incorporated in the work, and use of tackle and machinery 
belonging the contractor ; or 

(h) Being a Corporation, shall pass a resolution or the court shall take an order for the liquidation of its 
affairs, or a receiver or manager on behalf of the debenture holders shall be appointed or a circumstance 
shall arise which entitle the court or debenture holders to appoint a receiver or manager; or 

(i) Shall suffer an execution being levied on his goods and allow it to be continued for a period of 21 days; or 
(j) Assigns, transfers, sublets (engagement of labour on a piece work basis or of labour with materials not to 

be incorporated in the work, shall not be deemed to be subletting) or attempts to assign, transfer or 
sublet the entire works or any portion there of without the prior written approval of the Accepting 
Authority; 

 
The Accepting Authority may, without prejudice to any other right to remedy which shall have accrued or 
shall accrue there after to the Corporation by written notice cancel the contract as a whole or only such 
items of work in default from the contract. 

41.1     The Accepting Authority shall on such cancellation have powers to: 
(a) take possession of the site and any materials, constructional plant, implements, stores, etc., there on, 

and/or 
(b) Carry out the incomplete work by any means at the risk and cost of the contractor. 
 
41.2  On cancellation of the contract in full or in part, the Engineer-in-charge shall determine what amount, if 

any, is recoverable from the contractor for completion of the works or part of the works or in case the 
works or part of the works is not to be completed, the loss or damage suffered by the Corporation.  In 
determining the amount, credit shall be given to the contractor for the value of the work executed by him 
up to the time of cancellation, the value of contractors materials taken over and incorporated in the work 
and use of tackles and machinery belonging to the contractor. 

41.3  Any excess expenditure incurred or to be incurred by the Corporation in completing the works or part of 
the works or the excess loss or damages 
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suffered or may be suffered by the Corporation as aforesaid after allowing such credit shall be recovered 
from any money due to the contractor on any account, and if such money are not sufficient the contractor 
shall be called upon in writing to pay the same within 30 days. 

41.4  If the contractor shall fail to pay the required sum within the aforesaid period of 30 days, the Engineer-in-
charge shall have the right to sell any or all of the contractors unused materials, constructional plant, 
Implements, temporary buildings, etc. and apply the proceeds of sale thereof towards the satisfaction of 
any sums due from the contractor under the contract and if thereafter there be any balance outstanding 
from the contractor, it shall be recovered in accordance with the provisions of the contract. 

41.5  Any sums in excess of the amounts due to the Corporation and unsold materials, constructional plant, 
etc. shall be returned to the contractor, provided always that if cost or anticipated cost of completion by the 
Corporation of the works is less than the amount which the Contractor would have been paid had he 
completed the works or part of the works, such benefit shall not accrue to the contractor. 

 
LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS AND RECTIFICATION THEREOF 
 

42 If the Contractor or his workman or employees shall injure or destroy and part of the building in which they 
may be working or any building, road, fence etc. continuous to the promises on which the work or any part 
of it is being executed or if any damage shall happen to the work while in progress the contractor shall upon 
receipt of a notice in writing in that behalf make the same good at his own expense.  If it shall appear to the 
Engineer-in-charge or his representative at any time during construction or re-construction or his prior to the 
expiration of the Defects Liability period, that any work has been executed with unsound, imperfect or 
unskillful workmanship or that any materials are of a quality inferior to that contracted for; or otherwise not 
in accordance with the contract, or that any defect, shrinkage or other fault have appeared in the work 
arising out of defective or improper materials or workmanship, the contractor shall upon receipt of a notice 
in writing in that behalf from the Engineer-in-charge, forthwith rectify or remove and re-execute the work 
and/or remove and replace with other the materials or articles complained of, as the case may be, by other 
means at the risk and expense of the Contractor. 

42.1 In case of repairs and maintenance works, splashes and dropping from white washing, painting etc. shall 
be removed and surfaces, cleaned simultaneously with completion of these items of work in individual 
rooms, quarters or promises etc. where the work is done, without waiting for completion of all other items 
or work in the contract.  In case the contractor fails to comply with the requirements of this condition, the 
Engineer-in-charge shall have the right to get the work done by other means at the cost of the contractor.  
Before taking such action however, the Engineer-in-charge shall give three days notice in writing to the 
contractor. 

 
URGENT WORKS 

43 If any urgent work (in respect whereof the decision of the Engineer-in-charge shall be final and binding) 
becomes necessary and the contractor unable or unwilling at once to carry it out as he may consider 
necessary.  If the urgent work be such as the contractor is liable under the contract to carry out at his 
expense, all expenses incurred on it by the Corporation shall be recoverable from the contractor and be 
adjusted or set off against any sum payable to him. 
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CHANGE IN CONSTITUTION 
 

44 Where the Contractor is a partnership firm, prior approval in writing of the Accepting Authority shall be 
obtained before any change is made in the constitution of the firm.  Where the contractor is an individual or 
a Hindi Undivided family business concern such approval as aforesaid shall like wise be obtained before the 
contractor enters into any partnership agreement where under the partnership firm would have the right to 
carry out the work hereby undertaken by the contractor.  If prior approval as aforesaid is not obtained the 
contract shall be deemed to have been assigned in contravention of condition 41 (j) hereof and the same 
action may be taken and the same consequences shall ensure as provided for in the said condition-41. 

 
 
 
 

TRAINING OF APPRENTICES 
 

45 The Contractor shall during the currency of the contract when called upon by the Engineer-in-charge engage 
and also ensure engagement by sub-contractor and other employed by the contractor in connection with the 
works, such number of apprentices in the categories mentioned in the Scheduled-F and for such periods as 
may be required by the Engineer-in-charge.  The Contractor shall train them as required under the 
Apprentices Act, 1961 and shall be responsible for all obligations of the employer under the Act including the 
liability to make payment to Apprentices as required under the Act. 

 
 
 

VALUATION AND PAYMENT 
 
RECORDS AND MEASUREMENT 
 
46 The Engineer-in-charge shall except as otherwise stated ascertain and determine the value of the works 

done in accordance with the measurement recorded and the contracted rates for each such items of work. 
46.1    All items having a financial value shall be entered in measurement book, level book etc. prescribed by 

the   Corporation so that a complete record is obtained of all work performed under the contract. 
46.2    Measurement shall be taken jointly by the Engineer-in-charge or his authorised representative and by 

the Contractor or his authorised representative. 
46.3    Before taking measurements of any work, the Engineer-in-charge or the persons deputed by him or the 

purpose shall give a reasonable notice to the contractor.  If the contractor fails to attend or send an 
authorised representative for measurement after such a notice or fail to countersign or to record the 
objection within a week from the date of measurement, then in any such event measurements taken by the 
Engineer-in-charge or by person deputed by him shall be taken to be correct measurements of the work. 

46.4    The Contractor shall, without extra charge, provide assistance with every appliance, labour and other 
things necessary for measurement. 

46.5    Measurements shall be signed and dated by both parties each day on the site on completion of 
measurement.  If the contractor objects to any of the measurement recorded on behalf of the Corporation, 
a note to that effect shall be made in the measurement book against the item objected to and such note 
shall be  signed and dated by both parties engaged in taking the measurement. 
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46.6    Where mode of measurement is not otherwise specified, the measurement shall be taken at site as per 
the   latest I.S. code of practice at the time of tendering. 

 
      METHODS OF MEASUREMENT 

47 Except where any general or detailed description of the work in quantities expressly shows to the contrary, 
Schedule of quantities shall be deemed to have been prepared and measurement shall be taken in 
accordance with the procedure set forth in the schedule of rates/specification not withstanding any 
provision in the relevant standard method of measurement or any general or local custom.  In the case of 
items which are not covered by the Schedule of rates/specification, measurement shall be taken in 
accordance with the relevant standard method of measurement issued by the Indian Standard Institution. 

 
PAYMENT ON ACCOUNT 

 
48 Interim bills shall be submitted by the contractor at intervals mentioned in schedule-F on or before the date 

fixed by the Engineer-in-charge for the work executed.  The Engineer-in-charge shall then arrange to have 
the bills verified by taking or causing to be taking, where necessary, the requisite measurements of the work. 

48.1 Payment on account for amount admissible shall be made on certifying the sum by the Engineer-in-
charge to which the contractor is considered entitled by way of interim payment for all work executed, after 
deducting there from the accounts already paid, the security deposit and such other amounts as may be 
deductible or recoverable in terms of the contract. 

48.2 Any interim certificate given relating to work done or materials supplied may be modified or corrected by 
any subsequent interim certificate or by the final certificate.  No certificate of the Engineer-in-charge 
supporting an interim payment shall itself be conclusive evidence that any work or materials to which it 
relates is/or accordance with the contract. 

48.3 Pending consideration of extension of date of completion interim payments shall continue to be made as 
herein provided. 

 
TIME LIMIT FOR PAYMENT OF FINAL BILL 

49 The final bill shall be submitted by the contractor within three months of physical completion of the works.  
No further claims shall be made by the contractor after submission of the final bill and these shall be 
deemed to have been waived and extinguished.  Payment of these items of the bill in respect of which there 
is no dispute and of items in dispute, for quantities and at rates as approved by Engineer-in-charge, shall be 
made within the period specified hereunder, the period being reckoned from the date of receipt of the bill 
by the Engineer-in-charge. 

(i) Contract amount not exceeding Rs. 5.0 lakhs : four months 
(ii) Contract amount exceeding Rs. 5.0 lakhs: six months 
 
50 After payment of the amount of the final bill payable as aforesaid has been made, the Contractor may, if he 

so desires reconsider his position in respect of the disputed portion of the disputed portion of the final bill 
and if he fails to do so within 90 days his disputed claim shall be dealt with as provided in the contract 
provided however no reimbursement or refund shall be made if the increase/decrease is not more than  + 
10% of the said price, and if so the reimbursement or refund shall be made only on the excess over + 10% 
provided that any increase will not be payable if such increase has become operative after the Contract or 
extended date of completion of the works or items of work in question. 

 
OVER PAYMENTS AND UNDER PAYMENTS 

51 Whenever any claim for the payment of a sum of money to the Corporation arises out of or under this 
contract against the contractor the same may be deducted by the Corporation from any sum then due or, 
which at any time thereafter may become due to the Contractor under  
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           this contract and failing that under any other contract with the Corporation(which may be available with     
the   Corporation) or from his security deposit; or he shall pay the claim on demand. 

51.1   The Corporation reserves the right to carry out post payment audit and technical examination of the 
final bill including all supporting vouchers, abstracts, etc.  The Corporation further reserve the right to 
enforce recovery of any over payment when detected, not withstanding the fact that amount of the final bill 
may be included by one of the parties as an item of dispute before an arbitrator appointed under condition 
52 of this contract and not withstanding the fact than the amount of the final bill figures the arbitration 
award. 

51.2   If as a result of such audit and technical examination any over payment discovered in respect of any 
work done by the contractor or alleged to have been done by him under the contract, it shall be recovered 
by the Corporation from the Contractor by any or all of the methods prescribed above or if any 
underpayment is discovered, the amount shall be duly paid the contractor by the Corporation. 

51.3   Provided that the aforesaid right of the Corporation to adjust over-payment against amounts due to the 
contractor under any other contract with the Corporation shall not extend beyond the period of two years 
from the date of payment of the final bill or in case the final bill is a minus bill, from the date the amount 
payable by the contractor under the minus final bill is communicated to the Contractor. 

51.4   Any amount due to the contractor under this contract for under payment may be adjusted against any 
amount then due or which may at any time thereafter become due before payment is made to the 
contractor,  from him to the Corporation on any other contract or account whatsoever. 

 
 

ARBITRATION AND LAW 
ARBITRATION 
 

52. Except where otherwise provided for in Contract all questions and dispute relating to the meaning of the 
specifications, designs, drawings and instructions herein before mentioned and as to the quality of 
workmanship or materials used on the work or as to any other question, claim right, matter or thing 
whatsoever in any way arising out of or relating to the contract, designs, drawings, specifications, 
estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution or 
failure to execute the same whether arising during the progress of the work or after the completion or 
thereof shall be referred to the sole arbitrations or otherwise concerning the works, or the execution or 
failure to execute the same whether arising during the progress of the work or after the completion or 
abandonment thereof shall be referred to the sole arbitration of the Chairman and Managing Director of 
Uranium Corporation of India Limited, Jaduguda and if the Chairman and Managing Director is unable or 
unwilling to act to the sole arbitration, of some other person appointed by the Chairman and Managing 
Director, willing to act as such arbitrator.  There will be no objection if the arbitrator so appointed is an 
employee of Uranium Corporation of India Limited, Jaduguda and that he had to deal with the matters to 
which the contract related and that in the course of his duties as such he had expressed views on all or 
any of the matters in dispute or difference.  The arbitrator to whom the matter is originally referred being 
transferred or vacating his office or being unable to act for any reason, such Chairman and Managing 
Director as aforesaid at the time of transfer vacation of office of inability to act, shall appoint another 
person to act as arbitrator in accordance with the terms of the contract such person shall be entitled to 
proceed with the reference from the stage at which it was left by his predecessor.  It is also a term of this 
contract that no person other than a person appointed by such Chairman and Managing Director, as 
aforesaid should act as arbitrator and if for any reason, that is not possible, the matter is not to be 
referred to arbitration at all.  In all  

 
 

57 
 
 
 
 
 



 
 
 

 
cases where the amount of the claim in dispute is Rs. 50,000.00 (Rupees Fifty thousand only) and above, 
the arbitrator shall give reasons for the award. 

 
Subject as aforesaid the provisions of the Arbitration Act, 1940 or any statutory modification or re-
enactment thereof and the rules made thereunder and for the time being in force shall apply to the 
arbitration proceeding under this clause.  It is a term of the contract that the party involving arbitration 
under this clause together with the amount or amounts claimed in respect of each such dispute. 

 
The arbitrator’s may from time to time with consent of the parties enlarge the time, for making and 
publishing the award. 

 
The work under the contract shall, if reasonably possible, continue during the arbitration proceedings and 
no payment due or payable to the contractor shall be with held on account of such proceedings. 

 
The contractor shall be deemed to have entered on the reference on the date he issues notice to both the 
parties fixing the date of the first hearing. 

 
The Arbitrator, shall give a separate award in respect of each dispute or difference referred to him. 

 
The venue of arbitrator shall be such place as may be fixed by the arbitrator, in his sole discretion. 

 
The award of the arbitrator shall be final, conclusive and binding all parties of this contract. 

 
 
 LAWS GOVERNING THE CONTRACT 
 
53. This contract shall be governed by the Indian Laws for the time being in force and it shall be deemed to 

have been executed at Jaduguda, District Singhbhum (East), Jharkhand within the ordinary civil 
jurisdiction of the Competent Courts in the District, Singhbhum. 
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SECTION – VI 
 
 

SPECIAL CONDITIONS OF CONTRACT 
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SECTION – VI 
SPECIAL CONDITIONS 

 
1.0 This section lays down the special conditions of contract forming a part of the contract agreement and 

shall be read in conjunction with the general conditions of contract. 
2.0 Intent of specification as specified under INTENT OF SPECIFICATION shall be deemed to be a part of this 

special conditions of contract. 
3.0 The technical specification and standards of various works shall be specified in tender specification. 
4.0 The work and services to be covered under this specification and the conditions therein are detailed in 

the following sections of the specification and these sections along with enclosed drawings and 
documents form a part of this tender specification. 

 
Section I   : Notice Inviting Tender 
Section II   : General Information 
Section III   : Conditions of Tendering 
Section IV   : Forms 
Section V   : General Conditions 
Section VI   : Special Conditions 
Section VII   : Technical Specification 
Section VII A   : Schedule of items 
Section VIII   : Drawings and documents enclosed with the    
                             specification. 

 
5.0 Ground area (without any finish) shall be given for construction of temporary storage/shed.  The 

contractor shall demolish all such temporary structures constructed by him for erection and clean the 
site, unless, otherwise instructed by the purchaser. 

6.0 On arrival of material at site, the contractor shall open the packing, cases, inspect the materials, repair 
and replacement of materials damaged or lost in transit or at site should be done promptly by him at no 
extra cost to the purchaser. 

7.0 The contractor shall arrange for all machinery, tools and tackles etc. as required for handling at site, 
erection of structures under this contract.  No equipment will be available for hire from the purchaser 
other than specified. 

8.0 No compensation shall be paid to the contractor for temporary idling of their workers, officers and 
equipments etc. for hocking/matching up of the works, awarded for the existing works extension which 
may arise due to non-availability of site, facilities etc.  However, best effort shall be put up by the 
purchaser, without disrupting production of the operating plant, to extend all help and facilities at site to 
the contractor for carrying out their works satisfactory without any loss of time and man-hour etc. 

 
9.0 PROGRESS REPORTS AND SCHEDULES 
 

The contractor shall submit to the purchaser, by the 3rd of every month 3(three) copies of a report in an 
approved proforma showing the progress made in construction, procurement  activities of the works 
during the previous months.  The report also indicate any delay with respect to the approved programme 
and corrective measures proposed by the contractor. 
 

10.0 The contractor shall arrange for all approach facilities at his own cost as may be required during 
construction period. 
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11.0 COMPLETION TIME 
            Time of completion for the complete package work shall be as mentioned in the NIT.   

 
12.0 MEDICAL CARE 

The contractor shall be fully responsible for any first aid and emergency medical treatment to his 
employees at site.  Necessary arrangements for this purpose shall be made by the contractor at site.  In 
serious cases, Medical facilities of UCIL may be available to the contractor on chargeable basis. 

 
13.0 DELAY IN COMPLETION 

If the contractor fails to complete the works within the time frame of completion the purchaser shall be 
entitled to impose liquidated damage a sum at 1½ % of contract sum for each complete week between 
the time for completion and actual date of completion, maximum upto 7.5 % of the contract value in 
accordance to clause of the general conditions of Contract (G.C.C) 

  
14.0 Schedule of work 
 

The successful contractor will have to submit a programme of work in the form of Bar Chart and PERT 
Chart showing the tentative progress of work of design, fabrication, delivery, installation, commissioning, 
etc. within a reasonable time after receipt of LOI but before signing of the contract agreement, to the 
purchaser for his approval.  The programme to be made in such a manner that it will cause minimum shut 
down to the operating plant. The programme to be made to complete the system within the stipulated 
time period.  The submission to and approved by the purchaser of such programme shall not relieve the 
contractor of any of his duties or responsibilities, under the contract. 

 
15.0 Time Bar on payment 
 

Payment shall be released within 45 days after checking and entries made on measurement book and 
certification of the progress bill (R/A Bill) done by Engineer-in-charge.  No claim whatsoever shall be 
entertained for late payment beyond 45(forty five) days for reasons attributable to the contractor. 

 
16.0 Contractor to follow security rules enforced by the owner 
 

The contractor shall strictly abide by the prevailing security rules and regulations and also to be enforced 
by the owner from time to time.  Entry to the works premises of the owner is strictly restricted and only 
bonafide pass/permission holders are allowed. 

 
17.0 Price Escalation 
 

The unit rates quoted in the schedule of items of work shall be inclusive of all  taxes, duties, levies, 
railway freights and cost of materials, labour, OIL (Diesel, Petrol and Lubricants) royalty wherever 
applicable and the same should remain firm till the completion of the work in all respects.  No escalation 
on any account would be payable under this contract. 
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18.0 MATERIALS TO BE SUPPLIED BY THE PARTY. 
  
The contractor shall supply/provide materials viz. emulsion paint, Lime Powder, Snowcem, cemprover at 
their cost from the approved manufacturers only.  
 

19.0     The successful bidder should also submit bill of materials in duplicate for supply of materials against 
this work and shall keep the said materials in their godown.  

 
 

20.0     The contractor shall have to provide suitable store building for proper storage of cement.  
. 

 
21.0    Site office and stores 

The contractor shall build at his own cost a suitable site office and necessary stores on the portion of the 
land alloted to him in an approved manner.  The contractor shall maintain and keep his office and stores 
in good condition through out the execution of the works. 

 
22. PAYMENT ON ACCOUNT 
 

(a) Interim bills shall be submitted by the contractor at intervals mentioned in schedule-F on or 
before the date fixed by the Engineer-in-charge for the work executed.  The Engineer-in-charge 
shall then arrange to have the bills verified by taking or causing to be taking, where necessary, the 
requisite measurements of the work. 

 
(b) Payment on account for amount admissible shall be made on certifying the sum by the Engineer-

in-charge to which the contractor is considered entitled by way of interim payment for all work 
executed, after deducting there from the accounts already paid, the security deposit and such 
other amounts as may be deductible or recoverable in terms of the contract. 
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(c) Any interim certificate given relating to work done or materials supplied may be modified 
or corrected by any subsequent interim certificate or by the final certificate.  No certificate 
of the Engineer-in-charge supporting an interim payment shall itself be conclusive 
evidence that any work or materials to which it related is complete in all respects. 

(d) The final bill shall be submitted by the contractor within three months of physical 
completion of the works.  No further claims shall be made by the contractor after 
submission of the final bill and these shall be deemed to have been waived and 
extinguished.  Payment of these items of the bill for quantities and at rates as approved by 
Engineer-in-charge, shall be made within the period specified hereunder, the period being 
reckoned from the date of receipt of the bill by the Engineer-in-charge. 
(i) Contract amount not exceeding Rs. 5.0 lakhs : four months 
(ii) Contract amount exceeding Rs. 5.0 lakhs: six months 

 
(e) Final bill will not be entertained unless the same is accompanied by an affidavit in Form no. 

‘M’ with particulars in form No. ‘N’ as per Rules-40 (10) of Bihar Mineral Concessional 
Rules-1972.  Transport Challan in Form No.F in original will also be enclosed along with 
Final bill or paper pertaining to royalty clearance from the concerned department is 
submitted by the contractor. 

 
22 GUARANTEE 

 
(i) Guarantee, whenever required by the contract, shall be furnished by the contractor to the 

owner on forms approved by the Engineer and shall be signed by both the contractor and 
the sub-contractor when the sub-contractor’s work is involved. 

 
(ii) the contract assumes a proper degree of skill on the part of the contractor and all his 

workmen employed.  The contractor shall consult with the engineer whenever in his 
judgement a variation in the work of construction in the quality of materials specified 
would be beneficial or necessary to fulfill the guarantees called for in the contract.  Such 
variations shall be carried out by the contractor only when authorized by the Engineer in 
writing.  The request for such changes shall be made before the contract agreement is 
executed otherwise guarantees will be understood to hold good for work as specified in 
the contract and any variation necessary to fulfill such guarantees shall be carried out by 
the contractor at his own cost. 

 
 
23. CONTRACTOR’S SITE ESTABLISHMENT 

Site office and stores 
The contractor shall build at his own cost a suitable site office and necessary stores on the 
portion of the land allotted to him in an approved manner.  The contractor shall maintain 
and keep his office and stores in good condition through out the execution of the works. 
 

             DRAWINGS 
 
(a) Tender drawings 

The drawings enclosed with this tender document give some idea of the job.  These are 
preliminary drawings for tender purpose only and are by no means the final drawings or 
show the full range of work under the scope. 
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(b) Contractor to examine 
 

The contractor shall examine carefully all the drawings furnished to him and shall call the 
attention of the engineer to any discrepancy in the drawings.  They are also expected to 
visit the site at their own cost to examine and assess the quantum and nature of work, 
covered under this NIT, before submission of offer.  Any discrepancies in the quotation, or 
revision of rates thereon will not be entertained. 

 
 ( C )    Drawings to be made available at site  
 

One copy of the required drawings shall be kept by the contractor at site and shall be 
made available for inspection and use by the engineer and by the any other person 
authorised by the engineer in writing. 
 
 

25.0 CONTRACTOR TO ASSIST IN MEASUREMENT 
 

The engineer shall except as otherwise stated, ascertain and determine by measurement 
the value of work done in accordance with the contract.  The contractor shall when he 
requires any part or parts of the works to be measured, give notice to the engineer or the 
engineer’s representative in making such measurement and shall furnish all particulars 
required by either of them.  Should be contractor not attend or neglect or omit to send 
such agent then the measurement made by the engineer or approved by him shall be 
taken to be the correct measurement of the works. 
Except where any general or detailed description off the work in the schedule of items 
expressly shows to the contrary, all measurements be made according to the procedure 
set forth by the engineer. 

 
26.0 VARIATION AND SCHEDULE OF QUANTITIES 
 

The quantities set out in the schedule of items are the estimated quantities of the 
permanent works only. The actual design and quantities may vary from those indicated in 
the tender documents due to the actual condition of the site or due to other reasons.  The 
contractor shall carry out all the work upto a total variation of ± 15% on the contract price.  
All tendered rate shall remain firm within this limit.  Any individual item may vary to any 
extent and be excluded altogether and extra items may be included rates  
 
 
for extra items not covered in CPWD, DSR-2007 shall be based on market price of material 
and labour with 15% extra to cover overhead and profits. 
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  27.0 Water 

(a) Water will be provided at a single point near work sit free of cost. 
(b) Contractor has to arrange/make their own arrangement  from above point of water. 

                ( c)       Electricity can be provided at one point near work site free of cost. Extension if required  
                          till have to be arranged by the contractor. 

 
 
28.      Foreclosure of contract 
28.1 If at any time after acceptance of the tender the corporation decides to abandon or reduce 

the scope of the works for any reason whatsoever and hence not required the whole or 
any part of the works to be carried out, the Engineer-in-charge shall give notice in writing 
to that effect to the contractor and the contractor shall have no claim to any payment of 
compensation or otherwise whatsoever, on account of any profit or advantage which he 
might have derived from the execution of the works in full but which he did not derive in 
consequent of the foreclosure of the whole or part of the works. 

 
28.2 That contractor shall be paid at contract rates full amount for works executed at site and, 

in addition, a reasonable amount as certified by the Engineer-in-charge for the items 
hereunder mentioned which could not be utilised on the work to the full extent because of 
the foreclosure: 

a) Any expenditure incurred on preliminary site work e.g; temporary access roads, temporary 
labour huts, staff quarters, and site office storage accommodation and water storage 
tanks. 

b) The corporation shall have the option to take over contractor’s material or any part 
thereof either brought to the site or of which the contractor is legally bound to accept 
delivery from suppliers (for incorporation in or incidental to the work), provided, however, 
the Corporation shall be bound to take over the materials or such portions thereof which 
the contractor does not desire to retain.  For materials taken over or to be taken over by 
the Corporation, cost of such materials shall, be worked out taking into account purchase 
price, cost of transportation and deterioration or damage which may have been caused to 
materials while in the custody of the contractor. 

                        ( c)     For contractors materials not taken over by the corporation, reasonable cost of transporting 
such    materials from site to contractors permanent stores or to his other works, whichever is 
less.  If materials are not transported to either of the said places, no cost of transportation 
shall be   

                                   payable. 
 

(c) If any materials supplied by the Corporation are rendered surplus, the same except 
normal  

wastage shall be returned by the contractor to the Corporation at rates not exceeding 
those at which these were originally issued less allowance for any deterioration or damage 
which may have been caused whilst the materials were in the custody of the contractor.  In 
addition, cost of transporting such materials from site to the Corporation Stores, shall be 
paid to the contractor if so required by the corporation. 
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e) Reasonable compensation for transport of T&P from site to contractor’s permanent stores or 

to his other works, whichever is less.  If T&P are not transported to either of the said places, no 
cost of transportation shall be payable. 

 
28.3 The contractor shall if required by the Engineer-in-charge furnish to him books of account, 

wage books, time sheets and other relevant documents as may be necessary to enable him 
to certify the reasonable amount payable under this condition. 

 
 

ROYALTY   
 

Contractor will have to pay royalty charges to the concerned department towards the use of minor 
minerals such as sand, gravel, stone chips, Bricks and morum etc , for the quantity consumed in the 
work.  

 
 
Rates quoted by the tenderer should be inclusive of all the taxes, duties and royalty including service tax 
wherever applicable to this contract.  However, 50% service Tax will be deducted from party’s bill and 
deposited by UCIL to the appropriate authority. UCIL will not entertain any  claim in this regard. 
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S A F E T Y    R U L E S 
 
 

SAFETY OF CONTRACTORS EMPLOYEE 
 

 
1. The Contractor shall at all times, take all reasonable precaution for the safety of employees, including 

those of sub-contractors in the performance of his contract and shall comply with all applicable provisions 
of both Central as well as the State Safety Laws.  In addition to the Safety provision already included in 
the tender, the contracting officer shall include the safety requirements recommended by the Health 
Physics Unit, Jaduguda for a specified contract. 
In the event that the contractor fails to comply with these provisions, the contracting officer may, without 
prejudice to any other legal or contractual rights, issue an order stopping all or any part of the work, 
thereafter a start order for resumption of work may be issued at the discretion of the contracting officer.  
The contractor shall make no reason of or in connection with such stoppage. 

2. Contractors shall have a full time Safety Officer/Engineer when the contractor employees 500 or more 
persons or when engaged in specially hazardous work.  In the case of contractors employing fewer than 
500 persons his safety representative shall be an employee in a high supervisory capacity and his safety 
duties may be in addition to other technical administrative duties. 

3. Contractor shall have at least one person fully trained in first Aid present at the site of work all the time. 
4. Contractors must report to the Safety Officer (Mill) through their contracting Officers every accident 

involving. 
--- Their personnel, UCIL property or personnel, ---Property or personnel of other contractors working on 
the site. 

4.1 Contractors must report to the Safety Officer(Mill) immediately on becoming aware of any accident of 
Type-A(See Appendix-I) giving the following information:- 
---Name of the informant, ---Nature and location of incident being reported, ---Name of 
supervisor/Engineer-in-charge, location and telephone number where he can be reached. 

4.1.1 Contractors shall submit their investigation reports, through their contracting Officer, to the Safety 
Officer (Mill) immediately but not later than 3 working days after the occurrence of accident in the Form-
A(See Appendix-2). 

4.2 In the case of Type-B accidents (See Appendix-I), contractors shall submit their investigation reports, 
through their contracting officers, to the Safety Officer(Mill) immediately but not later than 3 working 
days after the occurrence of accident in the Form-A. 

4.3 Monthly summary of accidents and cases of fire shall be prepared by each contractor in Form-B(See 
Appendix-3) and be sent to the Safety Officer(Mill) by the 7th of the next month. 

4.3.1 Prime contractor reports shall include the mandays lost and occurrence of accidents under the 
jurisdiction of the sub-contractors. 

4.3.2 Contractors shall submit a narrative on Safety activities and fire incidents for each month alongwith Form-
B.  The review should contain such items as personnel and programme chain, major project started and 
major problems. 
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APPENDIX – 1 
 
 
 

CLASSIFICATION OF ACCIDENTS 
 
 

 
Type-A 
 
1. Fatal injuries 
 
2. Serious injuries such as fracture, dislocation, saver burns necessitating hospitalization. 
 
3. Any injury to five or more persons. 
 
4. Accidents resulting in damage by fire, explosion etc. 
 
 
Type-B 
 

Minor injuries which result in laceration, abrasion, contusion etc. 
 
Disabling injuries but not requiring hospitalization. 
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APPENDIX – 2 

 
 

ACCIDENT INVESTIGATION REPORT 
 
 
Name of the contractor and Project    : 
 
Nature of the contract      : 
 
Name of the Engineer-in-charge    : 
 
Name of the injured person     : 
 
      Age  : 
 
      Address : 
 
Date and Time of accident     : 
Place where the accident occurred    : 
Nature of job       : 
What was the injured person doing 
at the time of accident ?     : 
Description of accident (in detail)    : 
 
 
Nature of injuries      : 
What was defective or in wrong condition that was 
responsible for the accident ?     : 
What was wrong with working methods instructions?  : 
What steps should be taken to prevent/recurrence 
of such accident?      : 
 
 
 
Name of the Witness      : 
 
Safety representative’s remarks with signature and date : 
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APPENDIX – 3 
 

(FORM – B) 
 
SUMMARY OF ACCIDENT FOR THE MONTH OF……………………………………. 
 
Name of the Contractor:     Name of the Project: 
 
Name of the sub-contractor:     Name of the Safety representative 
        of the project: 
 
Total no. of persons working 
in the project:       Male   Female  
 
       Engineer: 
 
      Supervisors: 
 
                   Labourers: 
 
Total nos. of accidents(including type ‘A’ & ‘B’ accidents) 
 
Disabling injuries      Non-disabling injuries    
       
-------------------                     --------------------------- 
 
 
Agency      No.  No. of days lost/changed 
 
Machine     : 
 
Handling Materials    : 
 
Full of persons    : 
 
Hand tools     : 
 
Fire/Explosive     : 
 
Collapse of excavation/structure  : 
 
Electric shock/burn    : 
 
Miscellaneous     : 
 
 
Remarks: 

                               70 
 
 
 
 



 
 
 

 
SCHEDULE OF WORKS 

 
Notes : 
 
1. Details of the items under this schedule shall be read in conjunction with the corresponding technical 

specifications, drawings and either allied tender documents. 
 
2. The work shall be carried out as per construction drawings, specifications, the description of each items in 

this schedule and/or instruction of the Engineer-in-charge. 
 
3. Items of work provided in this schedule but not covered in the specification shall be executed strictly as 

per instructions of the Engineer-in-charge. 
 
4. Unless specifically mentioned otherwise in the contract, the tenderer shall quote for the finished items 

and shall provide for the complete cost of labour, T&P materials, erection and dismantling of necessary 
scaffolding, levies, taxes, transportation, storage, repairs, rectification, maintenance until handling over 
revenue expenses, contingencies, overhead profits and all incidental items not specifically mentioned but 
reasonably implies and necessary to complete the works according to the contract. 

 
5. Rates shall be quoted both in figures and in words in clear legible writing.  No over writing is allowed.  All 

scoring and cancellations should be countersigned by the tenderer.  In case of illegibility, the 
interpretations of  the Engineer-in-charge shall be final.  All entries shall be in the English language. 

 
6. The decision of the Engineer-in-charge shall be final and binding on the contract regarding clarification of 

items in this schedule with respect to the other sections of contract. 
 
 
In this schedule of items following shall apply:- 
 
 
R.M.  : shall mean running meter 
M2   : shall mean square meter 
M3   : shall mean cubic meter 
CM3   : shall mean cubic centimeter 
Tonne  : shall mean metric tonne 
Each  : shall mean one 
Kg  : shall mean kilogram 
T&P  : shall mean tools and plants. 
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SCHEDULE – ‘B’ 
                                          

        Annexure-1 
MATERIALS FOR ISSUE TO THE CONTRACTOR 

 
           -------------------------------------------------------------------------------------------------------------------------- 
           Sl. No.  Particulars  Rate at which materials     Qnty Place of Issue  
                                                                                 Will be issued 
                                                                               Unit/Per           Rate(Rs)          
           --------------------------------------------------------------------------------------------------------------------------- 
 
              1.  Cement                Bag  280.00                         UCIL  Central Stores/ 
                                                                                                                                                Estate Office                                                       
 

2.                Tor Steel                         MT  47500.00   “ 
                                                         
   
 
------------------------------------------------------------------------------------------------------------------------------------- 
 
Above mentioned materials shall be issued contractors free of cost as per standards/norms of consumption from 
Central Stores /Estate Office UCIL, Jaduguda Mines.  
 
In  case of excess consumption over standard consumption penal recovery at double the above specified rate will 
be recovered from bills.  
 
The contractor shall cover all materials at site with requisite Insurance against theft, larcency, fire, tempest and 
flood 
 
 
 
 
 
 
                                     Signature of Contractor 
 
 
                          Date: 
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SCHEDULE – ‘D’ 
 
 
-------------------------------------------------------------------------------------------------------------------------- 
Sl.No.  Category of labourer  Wages per day (Rs.)                       Remarks 
-------------------------------------------------------------------------------------------------------------------------- 
1.  Un-skilled labourer  Contractor’s are required to 
      enquire from time to time   
      from the govt. autho- 
      rities the minimum wages 
      rate payable and pay to the 
      workman accordingly.      
 
 
 
 
 
 
 
 
  
 
 
 
 
-------------------------------------------------------------------------------------------------------------------------- 
 
 
Signature of Issuing Officer      Signature of Contractor 
 
 
Date:         Date: 
 
 
 
Note: It will be the responsibility of the Contractor to check-up time to time from the Government Authority the 
minimum wages rate payable and pay to the workmen accordingly. 
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SCHEDULE – (F) 

 

 

GENERAL CONDITIONS OF CONTRACT 

 

 

  Accepting Authority                                     Chairman and Managing Director 

Market rate percentage addition to cover 

overheads and profit                                    

 

 

Ten  percent 

Retention Money                                          10 percent of the contract sum including 

earnest Money. 

Time for completion of work                      12 (Twelve) Months  

Agreed liquidated damage                           Upto a maximum 10 percent of the 

contract sum. 

Defects Liability period                               12 (Twelve) Months.  

On Account Payment                                   Five R.A and One Final Bill will be paid. 

Security deposit returned after virtual 

completion                                                   

Fifty  percent and remaining 50% after 

expiry of defect liability period 

Insurance                                                      As directed. 

Authority for Appointing Arbitrator           Chairman and Managing Director. 
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URANIUM CORPORATION OF INDIA LIMITED 
JADUGUDA MINES 

 
           
SCHEDULE OF QUANTITIES FOR WHITE WASH AND OTHER PAINTING WORKS AT A-TYPE QUARTERS (PART), TYPE-II 
QUARTERS (BLOCK 20 TO 39), NBH, BH, SHOPPING CENTRE & POST OFFICE,COMMUNITY CENTRE & OPEN AIR THEATRE AT 
UCIL HOUSING COLONY JADUGUDA. 
 

Sl. 
No 

 Description of Items                                                 Quantity Unit Rate 
Rs.    P. 

Amount 
Rs.           P. 

1 Providing and applying two coats of white 
washing with lime on old work as per 
composition mentioned below to give an 
even shade including scaffolding etc. 
upto floor four level complete as per 
instruction of Engineer-in-charge. 
Composition:   5 litres water per kg. of 
lime for making cream .      Fevicol DDL- 
As per manufacture recommendation. 
Robin blue (make P&G)  @  5 gm per litre 
of lime Wash. 
 
 
 

 

 

 

 

65,100.00 

 

 

 

 

  SM 

  

2 

 

 

 

 

 

 

Removing white wash, colour wash by 
scraping (for external surface) and sand 
papered (for internal surface) and 
preparing the surface smooth  including   
necessary repairs with 1:4 cement mortar 
patch upto  0.02 sm  for external surface 
and plaster of paris  for internal surface 
all complete including scaffolding etc. 
upto floor four level and as per 
instruction of  Engineer-in-charge.     
 
 
 
 
 
 

 

 

 

65,100.00 

 

 

 

 

 

 

SM 

  

3 

 

 

 

 

 

 

 

 

 

 

Providing and applying two coats of 
water proofing cement paint snowcem  
plus of  killick nikon Ltd. on old  work @ 
2.2 kg/10sqm over priming coat of 
cemprover  primer of snowcem or 
equivalent @ 0.80 litres/ 10sqm 
complete including coat of primer 
including cleaning, scrapping, sand 
papering, preparing the surface smooth 
and necessary repair (patches upto 0.02 
SM with cement mortar 1:4)  upto floor 
four level including  scaffolding etc. all 
complete as  per specification and 
direction of Engineer-in-charge.  
 

 
 
 
 
 
 
 

48,000.00 

 
 
 
 
 
 
 
SM 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 

Sl. 
No 

 Description of Items                                              Quantity Unit Rate 
Rs.      P. 

Amount 
Rs.         P. 

4. Providing and applying two coats of synthetic 
Enamel paint for  door, windows, iron grill,  
gate of approved brand apcolite of asian 
paint/Nerolac)  in all shade on old wood/iron 
work to give an even shade including all holes 
cracks etc. shall be filled in wood filler/ putty 
and  surface cleaned and sand papered and 
washing with light detergent mixed water 
complete as per specification and with the 
satisfaction of Engineer-in-charge.   
 

 

 

 

 

15,900.00 

 

 

 

 

SM 

  

5. 

 

 

       

a. 

       

b. 

       

c. 

Providing and applying two coats of painting 
on rain water, soil, vent etc. and G.I pipe and 
fittings with anti corrosive / enamel paint of  
approved brand on old work complete as per 
direction of Engineer-in-charge. 
 

C.I pipe  100mm dia 

 

C.I pipe   75mm dia  

 

G.I  pipe 15mm to 25mm  

 

 

 

 

 

2675.00 

 

100.00 

 

1000.00 

 

 

 

 

RM 

 

RM 

 

RM 

  

 

6. 

 

 
a) 
 
 
b) 

 
Providing and applying priming coat with  
ready mixed wood / iron  primer of  
approved brand (Asian/Nerolac)  
 

Wood work  

 

 Iron work             

 

 

 

 

950.00 

 

1050.00 

 

 

 

SM 

 

SM 

  

7. Repainting of C.I. cistern with aluminium / 
Synthetic  enamel paint on the outside 
surface of cistern, flush pipe, chain and other 
fittings, complete with a coat of primer and 
as per direction of Engineer-in-charge. 
 
 
 
 

 

 

381.00 

 

 

No 

  

8. Renewal of old putty of glass panes with clips 
and nails and smooth finish as per direction 
of Engineer-in-charge. (swastic brand super 
quality putty only be used).           
 
     
 

 

1,100.00 

 

RM 

  



 
 
 

Sl. 
No 

 Description of Items                                             Quantity Unit Rate 
Rs.   P. 

Amount 
Rs.        P. 

9. Providing and painting small articles of 
painted surfaced and not conjunction with 
similar painted work with paint of  approved 
brand (Asian paint/ Nerolac) and give an  
even shade (surface area not exceeding  0.10 
sm 
 
 

 

 

370.00 

 

 

No. 

  

10. Repair to plaster in patches of thickness 
12mm to  20 mm including scaffoldings upto 
floor level and   cutting the walls if  necessary 
with proper finishing cement mortar mix    
1:4   ( 1 cement  :  4 coarse sand ).                        
                              

 

 

1400.00 

 

 

SM 

  

11. Renewing glass panes (plain / frosted)  with 
putty and clips wherever  necessary glass 
panes weighing  7.50 kg/SM (Swastic brand 
super quality putty only be used).    
 
                

 

22.00 

 

SM 

  

12. Removing and cleaning dry oil bound, plastic 
emulsion paint including necessary  repairs 
with plaster of paris and complete as per 
direction of Engineer-in-charge. 
 
 

 
 

500.00 

 
 

SM 

  

13. Providing and applying two coats of apcolite 
Super  Acrylic emulsion paint (asian 
paint/Nerolac) of required shade including 
necessary repairs with  plaster of paris and 
smooth even finish as per instruction of 
Engineer-in-charge.    
 
                             

 
 
 

500.00 

 
 
 

SM 

  

14. Providing and applying one coat of cement 
primer of approved brand and manufacturer 
on wall surface.  (Asian paint /  Nerolac) 
 
 

 
 

500.00 

 
 

SM 

  

15. Providing and applying acrylic exterior 
emulsion paint ( Asian /  Nerolac or 
equivalent ) of required shade in new work 
two or more coat applied @ 1.67 litre   /  10 
sqm over and including base coat of water 
proofing exterior primer @ 2.20 litre   /  10  
sqm   including cleaning , the surface 
necessary repair ( patches upto   0.02  sqm 
with cement mortar 1:4 ) and smooth even 
finish as per instruction of Engineer-in-
charge). 
 
 
 
 
 

 
 
 
 
 
 
 

100.00 

 
 
 
 
 
 
 

SM 

  



 
 
 

Sl. 
No 

 Description of Items                                             Quantity Unit Rate 
Rs. P. 

Amount 
Rs. P. 

16. Lattering with superior quality black and 
other shade paint ( Asian/Nerolac ) or 
approved brand (min height of letter  50 to 
100mm  ) with white/  cream painted base. 

 
2,750.00 

 
No. 

  

17. Demolishing RCC work including stacking of 
steel bars and disposal of unserviceable 
materials within 500M lead as per direction 
of Engineer-in-charge. 

 
 
 

25.00 

 
 
 

M3 

  

18. Reinforced  cement concrete work in beams 
suspended floors landing,   balconies ,  
chhajjas , lintels ,  bands , facias plain window 
sills ,  stair cases and spiral stair cases upto 
floor four level excluding cost of centring  , 
shuttering , finishing etc. concrete ratio 1:2:4 
( 1 cement : 2 coarse sand : 4 graded stone 
aggregate 20mm nominal size ) 

 
 
 
 

25.00 

 
 
 
 

M3 

  

19. Reinforcement for RCC work including 
bending , binding and placing in position, 
starightning and transporting the materials 
from central store free of cost. 

 
 

800.00 

 
 

KG 

  

20. 
 

 
 

a) 

Providing and fixing centering and shuttering 
including strutting, propping etc. and 
removal of form for 
 
Lintels , beam chajjas, facias, plinth beams , 
girders bressumers and cantilevers etc.  

 
 
 

520.00 

 
 
 

SM 

  

                                                                                                                                              Total Amount   Rs.  
 
 
 
                If any rebate please write in words…………………………………… 
 
 
                (Rupees …………………………………………………………………….  
 
 
 
 
                 Date:                                                                                                                           Signature of Contractor 

 
 

 


