URANIUM CORPORATION OF INDIA LIMITED
(A Govt. of India Enterprise)

TUMMALAPALLE PROJECT
(CIN : U 12000 JH 1967 GOI 000806)

PO: Mabbuchintalapalle, Mandal: Vemula,

Dist: YSR DISTRICT — 516349 A.P.

Hyderabad Office: Plot No.37, Road No.3, Sunrise Homes,
Upparpally, P.O.Hyderguda,
Ranga Reddy District, HYDERABAD - 500 048.

Head Office : P.0O.Jaduguda Mines, Dist. Singhbhum (East)
JHARKHAND - 832 102.

NOTICE INVITING TENDER NO. NIT : TMPL/ MECH — 033

TENDER

FOR
Fabrication, Erection, Testing and Commissioning of one number SS-316
CPL Holding Tank
(Size: 9.0 meter dia. X 7.00 meter height)
as per drawing No.: UCIL/TMPL/SK-6 Rev-0
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NOTICE INVITING TENDER NO. NIT : TMPL/ MECH — 033

Job: Fabrication, Erection, Testing and Commissioning of one number SS-316
CPL Holding Tank

1. Tenders to be deposited in the/at the office of Addl. Manager [Personnel], Uranium
Corporation of India Ltd., Tummalapalle Project, A.P.-516349 on or before on or before
29/10/2015 up to 3.30 PM.

2. Tenders shall be opened in presence of Tenderers who may like to present at 4.00 PM on
29/10/2015 at office of Manager [Admin] Uranium Corporation of India Ltd., Tummalapalle
Project, A.P.-516349.

Issued to:

(Name of the Contractor / Tenderer)

Signature of Officer
Issuing the Tender Documents

Designation

Date

Cash Memo / Receipt No.
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Date: 30/09/2015

Tender NO.: TMPL/MILL/MECH -033

Sealed Tenders in 2 (TWO) sets (one original and one copy) are invited by the Chairman &

Managing Director, Uranium Corporation Of India Limited ( UCIL), Tummalapalle, Andhra Pradesh

for the execution of following works:

Name of Works & Plant : Fabrication, Erection, Testing and commissioning of one
Number SS-316 CPL holding tank

Nature of Tender : Two Part Tender

Cost of Tender Document: Rs 10,000/- (Ten Thousand)

Earnest Money Deposit : Rs. 1 00,000/- (Rupees one lakh only) in form of Demand draft
Favoring “Uranium Corporation of India Limited” payable at SBI
Pulivendula.

Last date of receiving of Completed Tender : 29/10/2015 up to 3:30 PM
Techno-commercial part Opening Date : 29/10/2015 at 4.00 PM

Documentary evidence in the form of Certificates from clients / Work Order copies specifying the
work and the amount of contract should be submitted.

Full details, terms & conditions & other specification of work are available in the tender document,
which can be obtained from the office of Deputy General Manager (Mill)/Deputy General
Manager (Mechanical), UCIL — Tummalapalle, on payment of cost of tender document (non-
refundable) in cash on all working days except Sunday and Holiday between 9.30AM to 11.30AM &
2.30PM to 4.30PM on written request letter from 30/09/2015 to 28/10/2015. Alternatively, the tender
documents may be downloaded from our website- www.ucil.gov.in. In such case, the tender
document fee and other documents as prescribed above should be furnished along with the bid
document. Mere issue of tender document doesn’t mean that party is qualified.

The tenders are to be submitted to the Manager [Admin], UCIL — Tummalapalle on or before the
date and time fixed for receiving the bid. The sealed outer cover should contain two envelopes each
sealed and marked with tender no., closing date and general description of work tendered for and
type of bid. One sealed envelope should contain technical proposal and commercial terms and
conditions and the other sealed envelope price proposal. Both envelopes should be enclosed in an
outer sealed cover, which should be super scribed with NIT No. and general description of the work
quoted for.

No extension of due date and hour of submission will be entertained for postal delay or missing of
documents

The Corporation reserves the right to accept or reject any or all the tenders in full or part or to split

up the works if necessary in favour of more than one Bidder, without assigning any reasons
whatsoever and the tenderers shall be bound to perform the same at his quoted rates.

For Chairman & Managing Director
Uranium Corporation Of India Limited
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ESSENTIAL TERMS AND CONDITIONS FOR SUBMITTING THE OFFER

Before submission of tender, the tenderers are advised to make themselves fully
conversant with the conditions of tendering, General conditions and Special conditions
etc. They are also advised to physically visit the site to understand site working

conditions, nature & modus operandi of jobs prior to quote for the same.

The Tenderer shall submit his tender strictly in accordance with the tender specification
and terms & conditions laid down in the tender document. No tender will be accepted by

Post / Couirier.

By submitting a tender for the work, a Tenderer will be deemed to have satisfied himself
by actual inspection of the site and locality of the work, if so required and that the rates
quoted by him in the tender will be adequate to complete the work in all respect

according to the specification and other working conditions.

The Tenderer should mention their Price/ Item rates in figures as well as in words. In
case of any dispute / ambiguity, the price/ rates mentioned in words shall be considered
as final. No insertions, postscripts, additions and alterations shall be recognised unless

confirmed by the Tenderer’s signature.

Tender bids (Technical as well as price) shall be submitted strictly in a manner asked,

giving full details / information necessary for assessing their offer.
Canvassing in any form is strictly prohibited and any Tenderer found to have resorted to
canvassing or influencing other Tenderer shall be liable to have his tender rejected

summarily.

Tender documents are not transferable.
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JOB DESCRIPTION

UCIL is interested to invite tenders for Fabrication, Erection, Testing, and commissioning of SS-316

tanks & associated structural work as per drawing on already constructed civil foundations for

Tummalapalle Mill as below:

1. CPL holding tank- 1 no. (Size: 9.0 meter dia. X 7.00 meter height)

as per drawing No.: UCIL/TMPL/SK-6 Rev-0

Annexure-P

1) SCOPE OF WORK

(A)

The party should have pool of experienced engineers, supervisors and technicians.
Persons deputed at site should be capable to take-up the job assigned to them without
need of any sort of training. This job shall have to be done by engaging experienced
skilled manpower and required tools & tackles within mutually agreed time period.
Required consumables shall be brought by the party. UCIL’s scope is limited only
up to supply of required quantity of structural material free of cost.

Tender quantity has been worked out on the basis of GA drawing. After getting
design safety & stability report from our consultant, tender quantity will be
reviewed based on modified drawings with respect to tender quantity at same
rates and terms & conditions of the tender. Bidder shall confirm acceptance of
above condition.

The scope of work for Fabrication, Erection, Testing, and commissioning of SS-316
tanks & associated structural work as per drawing on already constructed civil

foundations for Tummalapalle Mill includes:

Scope of supply of UCIL - free of cost:

o0 Structural material required for fabrication of Tanks & associated structure shall be
supplied by UCIL free of cost. UCIL’s scope is limited only up to supply of required
quantity of SS-316 Plates (1.5 mtr wide x 6.0 m long or as per availability of
SAIL/JINDAL make), other MS /SS-316 structural items - angles, channels, joists,
handrail pipes etc. in standard lengths required to complete the work as per drawing.
All other items like nut bolt, gaskets, paint, consumables, tools- tackles etc. shall be
in the scope of bidder.

o Power connection to one or two points for welding machines within 100 meters radius
of work-site. Power supply will be free. Party shall bring their own distribution board
along with meter.

o0 Water for leak testing of tanks and compressed air as per availability. Party shall
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(B)

bring their own hose pipes for Hydro test.
Plate bending machine subject to availability
Hydra for handling of heavy material subject to availability

Space for construction of storage yard /site office

Scope of supply by Bidder including work:
Tank shall be fabricated at UCIL site only.

Bidder shall bring all consumables like Welding & cutting electrodes, argon gas,
Oxygen/DA/LPG gas cylinders, Double gauge pressure regulators and cutting torch
along with flash back arrestor, grinding / cutting wheel of approved make of UCIL,
SS-316 / MS fasteners as per drawing, paint for painting of MS structural items. SS

items need not to be painted.

Arranging all tools and tackles, safety items, ladders, scaffolding etc. required for the

completion of the job.

Only Argon Arc process shall be used for SS-316 welding. Arc welding will be

allowed for MS structural work.
Arrangement of portable compressor for Argon arc welding of SS-316 items.
Arrangement of plasma arc cutting machine for cutting of SS plates.

Arrangement of portable grinding machine, grinding/cutting wheels, polishing brush

etc.
Arrangement of transport facility for shifting of man and material.

Handling of material at site / from stores to fabrication, erection site shall be in
bidder's scope. Party shall bring heavy duty portable trolley in sufficient quantity for

handling of material.
Bidder shall bring all consumables required for Dye penetration test of SS-316 tanks.

Arranging for all testing instruments and tools (like dye penetration test) for checking

of welding quality.

Fabrication of the tanks, tank covers, nipples for inlet/ outlet/ drain/ overflow/
instrument mounting points etc. manholes, cover fixing supports, patch plates for
supporting walkways, other dosing and maintenance arrangement inside the tanks
etc. as per the supplied drawing and the site decision of the Engineer-in-charge. All
nozzles specified in the drawing will be one end welded and other with Standard SS-
316 Flanges. Nozzle projection will be as per drawing.

Page 7



m. Nozzle and manhole orientation shall be finalized at site during fabrication. All

nozzles and manhole are welded with patch plate from inside and outside.
n. Thermal insulation of tanks is not in bidder’s scope in this tender.

0. SUBMISSION OF CUTTING SCHEDULE: Normally the steel plates shall be of
standard length of 6300 mm, with width of 1500mm or 1250mm. The fabricator shall
prepare the most economical cutting schedule, which shall be jointly accepted by

UCIL & the fabricator before commencement of plate cutting.

p. WELDING: Fabrication shall be strictly as per the drawing & with approved quality 1SI
marked welding electrodes. All shell welds shall be butt welds with full penetration
and minimum double inside & outside beads. The bottom /top plates shall be welded
with shell using minimum of 2 runs of fillet welds both from inside & outside. One
extra run of welding is to be provided from outside along periphery of bottom /top
plates. Care should be taken while removing temporary cleats & under cut is to be

filled up by welding & ground flush.

g. Hydro testing: When the entire tank is completed, it shall be filled with water to the
top angle or the design liquid level, and the design internal air pressure shall be
applied to the enclosed space above the water level and held for 15 minutes. The air
pressure shall then be reduced to one-half the design pressure, and all welded joints
above the liquid level shall be checked for leaks by means of a soap film, linseed oill,
or another suitable material. Tank vents shall be tested during or after this test. Tank
to be left filled with water for at least for 48 hour. The tank internals & externals shall
be thoroughly cleaned after hydro testing. Supply of required consumables for this
testing shall be in bidder’'s scope. Water for leak testing of tanks shall be supplied by

UCIL free of cost. Party shall bring their own hose pipes for Hydro test.

r. Dye Penetration testing: All horizontal and vertical shell joints including extensions
above the Maximum Design liquid level shall be 100% Dye Penetrant Tested after
Root Run and necessary repairs to be carried out as per instructions of Engineer-in-
charge UCIL who shall also witness the test. Supply of required liquids/consumables

for this testing shall be in bidder’s scope.

s. Painting: The MS structure should be painted with one coat of Red Oxide Zinc
Chromate Primer (ready mixed paint conforming to IS: 2074) over MS plates/
structural steel & pipe lines and two coats of final finish painting as per drawing and
direction of the engineer-in- charge. The handrails & toe guards are to be painted as

per standard color codes. SS items need not to be painted.
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Supply of Red Oxide Zinc Chromate Primer (ready mixed paint conforming to IS:
2074) & synthetic enamel paint for painting of MS structural steel shall be in bidder’s
scope.

Supply of brush, wire brush etc. as per specification of painting is in bidder's scope.

Removal of all scraps separately to designated area within 500 mtr range as directed

by the Engineer-in-charge.

. Any other changes will be as per Minutes of Meetings & subsequent

correspo ndences.

Any other items or work not specifically mentioned above but required for the
completion of the job and testing of the tanks will have to be arranged by bidder with

no extra payment.

The tank shall be guaranteed for satisfactory performance for one year from the date
of taking over. Any defect generated or noticed during one year from the date of
handing over will have to be rectified by the bidder with no extra cost within 30 days
of the information. In case of not rectifying the defect within the stipulated time,
Corporation shall get the defect rectified at risk and cost of the supplier with no

further correspondence.

The bidder shall have to submit programme for completion of the work and get it
approved from Engineer-in-charge within 15 days from the date of receipt of work
Order.

Fabrication scrap will be the property of the Corporation.

The contractor will have to strictly follow the General Condition of Contract.
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VI. Inputs to be arranged by contractor: The contractor will submit detail list of
equipments to be brought by them for executing this job. They should bring in at least

following items before commencing work: -

SI No. Description of Item Minimum Qty.

1. Spanners of all sizes 4 sets

2. Safety appliances like gumboot, helmet & other For all employees
PPE

3. Welding accessories like screen, goggle, hand For all welders
gloves, chipping hammer, lighter, apron etc.

4, Welding machine 02 Nos

5. Welding Cables (30-50 mt each) 02 Nos

6. Double stage Oxygen /DA /LPG/Argon gas For all sets.
regulators with flash back arrestor

7. Gas cutting hose (30-50 mt each) & gas cutting | For all sets.
torch with flash back arrestor

8. Rope pulleys 2 nos

0. Nylon Rope 300 mtrs

10. wire rope slings (upto 16 mm dia x 1mtr long) 4 nos each

11. Chain Pulley Block (2T to 5T cap.) 2 nos each

12. Straight grinder 2 nos

13. Angle Grinder 2 nos

14. Portable hand drilling machine 1no

15. Plasma Cutting machine 1no

16. Portable Compressor with accessories for argon 1no
welding

17. Heavy duty Trolley for material handling 02 Nos

18. Light duty vehicle 01 No

19. Aluminium Ladder 02 Nos

20. Safety Belt (Full body harness) 10 nos

21. Safety goggles 10 nos

22. First aid kit 3 sets

23 Painting Brush of required size 06 Nos

Besides above items the contractor shall bring in other tools and tackles as per
their requirement.
e  Supply of minimum quantity of paints for painting of MS structure
1. PRIMER (Red oxide) 20 Liters
2. Synthetic enamel paint 40 Liters
Above quantity is indicative only. In case of shortage of paint/primer, you will have
to bring material for completion of the work.

2) Schedule of Work

You will have to complete all the work strictly within three months from the date of LOI/W.O.
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3) MAKE OF MATERIAL:

SS-316 fasteners for

SS items IMS
fasteners for structural
steel

Agrawal fasteners/ Finolex /
Laxmi fasteners / Deepak
fasteners

Electrodes/Filler rod

Esab /D& H/L&T

Gasket

Description of Make Specification Scope
Material
SS plates, angles, | SAIL /JINDAL SS-316
channel
SS pipes & pipe | M/s Modern tubes/ M/s | SS-316 UCIL free of
fittings Quality steel/M/s remi pipes cost
& fittings.
Structural items SAIL /TISCO/JINDAL IS:2062 Grade A
Handrail Pipe Nezone /Bansal /Tata /Jindal | SS/MS IS: 1161
Medium
Paint ICI (dulox synthetic enamel) | 1% quality paint
BERGER(luxol hygloss)
ASIAN PAINTS
(apcolite  premier  gloss Bidder
enamel)

4) TEST REPORT/DOCUMANTATION:

Party shall submit the

following documents

o Electrodes purchase certificate from manufacturer or authorized dealer
e Inspection/test reports of bought out items
o Inspection/test reports of tanks (Hydro & Dye penetration test)

5) General:

o Proper care should be taken to ensure safety and security of workers engaged in the

job. In case of any accident and injury to the workers or any other person directly or

indirectly involved in the work during execution of the job, the contractor shall have to

compensate them at their own cost. UCIL will have no responsibility, whatsoever, and

will be kept fully indemnified and harmless in this regard. The contractor shall make

adequate insurance policy at their own cost so that the workmen employed by them

are sufficiently covered against risk of any accident.

o Contractor shall appoint full time Safety officer. In case of non-availability of

safety officer, EIC may close the work & impose a fine of Rs 1000 per day.

e Statutory central minimum wages to all skilled/unskilled labour shall be paid by the

contractor as per the latest notification of the government/ local authority.
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e The contractor shall have to maintain all statutory register as required under the
Contract Labour Regulation and Abolition Act, Payment of Wages act, Minimum
Wages Act, Factory Act etc. the statutory return to be submitted to the personnel
Department / Statutory bodies as required under the acts and Rules.

e The contractor has to maintain details on
(a) Records of medical examination of their employees before joining
(b) Records of initial training before engagement to job

(c) Records of contractor workers mentioning their category of employment, age,
Father’'s name, Address, contact number, photographs, police verification details, ID

proof etc.

(d) Records of issuing PPE’s to contract workers,
(e) Records of re-training to contract workers

(f) Records of affidavit cum declaration regarding no claim for employment with UCIL

by contract workers on non-judicial paper of Rs 20/- duly attested by Notary Public.

o All materials except those agreed to be supplied by the Owner shall be supplied by
the contractor at his own cost and the rates quoted by the Contractor should be
inclusive of all royalties, rents, taxes, duties, octroi, statutory levies, if any, etc. etc.

e The contractor shall make all arrangements at his own cost to transport the required
materials outside and inside the working places and leaving the premises in a neat

and tidy condition after completion of the job to the satisfaction of Owner.

6) AWARD OF CONTRACT:

The job will be awarded on overall L1 basis. The L1 bidder will be decided
considering the net quoted amount (Grand Total). The acceptance of a tender
and award of contract to one or more than one tenderer, if considered necessary,
rest with the Purchaser. It shall not be obligatory on part of the Purchaser to accept
the lowest tender. The Purchaser would be at liberty to accept any tender, lowest or
otherwise, in whole or in part and to reject any or all the tenders received, without
assigning any reasons, and no explanation can be demanded from him by any

Tenderer in respect thereof.
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GENERAL TERMS & CONDITIONS FOR SUBMITTING THE OFFER

ANNEXURE-Q
I.  Scope of work as per annexure-P as mentioned above.

Il. Special Instruction: - GA drawings bearing drawing Nos

CPL holding tank- 1 no. (Size: 9.0 meter dia. X 7.00 meter height)
as per drawing No.: UCIL/TMPL/SK-6 Rev-0
(total 01 no. drawing) is enclosed for guidance only. You shall verify the existing

Foundation, obstacles, working height etc. & then submit your offer.

[ll. PRE-QUALIFICATION CRITERIA:

The Tenderer who wish to participate in the Tender shall fulfill the following Qualifying Criteria.

A. Experience Criteria

The bidder should have experience of having successfully executed any one criteria of similar
works (a or b or c) of fabrication & erection job of thickener /tank/ pressure vessel of MOC: SS /
MSRL /MS during last five financial years ending on 31.03.2015 as below:
a) fabrication & erection job of at least one number thickener /tank/ pressure vessel of
267 m3 capacity
b) fabrication & erection job of at least two numbers thickeners /tanks/ pressure vessels
of at least 167 m3 capacity each
c) fabrication & erection job of at least three numbers thickeners /tanks/ pressure
vessels of at least 133 m?3 capacity each

Essential Condition : In addition to this party must have fabricated at least one number SS-316
thickener /tank/ pressure vessel of 67 m3 capacity or two numbers thickeners /tanks/ pressure
vessels of 34 m3 capacity each in a single order during last five financial years ending on
31.03.2015.

If submitted credentials against similar works (a or b or c) is of SS-316 than it has already
fulfilled essential condition.

B. Financial Criteria
Bidder must have achieved an average minimum financial turnover of Rs. 23 lakh or

more during last three financial years ending on 31.03.2015 (i.e., 2012-2013, 2013-2014,
2014-2015).
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STYLE OF QUOTATION - TWO PARTS TENDER:

Quotations are to be submitted in DUPLICATE and to be typewritten or printed on
vendor's letterhead. Any correction or overwriting should be authenticated.

The quotation should be in English language only.

The tender will be on two-part system.

Part-I: consisting of technical & commercial part (except price) &

Part-1l: consisting of price only.

After evaluation of the Techno-commercial offers the Price part of the suitable parties will be

opened.

1) PART-1: TECHNO COMMERCIAL BID (UNPRICED)
It shall contain:

a.
b.

C.

Tender’s covering letter

Tender document fee deposit details (without tender fee offer will be rejected)
Earnest money deposit document (without EMD offer will be rejected)

Acceptance of terms & conditions of NIT. (each page of NIT shall be signed &
stamped by competent person)

Details of similar work orders executed during last 7 years which should include the
details like name of the job, name of the client, period of ARC, value etc along with
documents in support of successful execution of the work from the client in support of
pre-qualification criteria.(Annexure-A)

List of ongoing present work orders which should include the details like Name of the
job, Name of the client, contract Period , Value etc.(Annexure-B)

Details of tools and tackles, transport, safety appliances and other equipments
available with Tenderer / company and proposed to be deployed at the site.
(Annexure -C)

Details of manpower to be deployed at site for execution of this jobs, which should
include name, father's name & address of person, age, qualification, and experience
in years, nature of experience etc. (Annexure-D)

Deviation, if any from tender scope and terms & conditions. (Annexure-E)

Details of company profile (Annexure-F) & Mandatory Declaration

Blank (Un-priced) Price bid proforma. (Annexure-G)

You shall submit detail planning for timely completion of the job like schedule of
fabrication & erection, painting etc.

. Commercial terms & conditions

Balance sheet, income tax clearance certificate copy for last three financial years, if
any and any other documents as deemed necessary (duly signed and stamped on
each page).
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2)

3)

PART-2: Price Bid envelope shall contain papers of duly signed and stamped price / rate
proposal in the prescribed formats only in Duplicate along with tenderer’s covering letter in
duplicate.

MODE OF SUBMISSION OF TENDER:

Tender / quotation / bid shall be submitted in a manner asked strictly in accordance with the
tender terms & conditions laid down in the Enquiry / Tender document giving full details
necessary for assessing their offer. Contractor shall sign and stamp on each pages of this
tender document. Canvassing in any form is strictly prohibited and disqualify the tenderer for
the tender submitted for. Tenders will be rejected, if sealed tender envelopes are not super
scribed on the top as per instructions given. Tenders will not be received after due date and
time. Tenders will not be accepted by Fax. Tenders submitted without earnest money
deposit will be summarily rejected. If any of the date under this contract is declared holiday,
the event scheduled on that day will be automatically shifted on the next working days.
Sealed tenders / quotations in duplicate should be submitted in two parts as given below (or
as mentioned in our enquiry letter) to the Competent Authority- UCIL. The above envelopes
shall be super scribed on the top as Techno Commercial Bid and E.M.D. and Price Bid
respectively with NIT / Enquiry No. & Date / full name of the work / Tender Opening Date /
Name & Address of the tenderer.

Finally both envelopes shall be inserted into a third cover. And this third envelop shall also
be sealed and properly super scribed as Name of the work on the top with Tender/Enquiry
Number & Date / Tender Opening Date/ Name and Address of the Tenderer, etc. The
tenders after receipt shall be opened on the stipulated date and time by the Chairman and
Managing Director or his representative in presence of the intending bidders. Both parts of
the offer should be sealed and super scribed with NIT reference no., due date, part no. i.e.
Part-1 for techno commercial bid and Part-II for price bid and bidder's name & address.
Incomplete offers sent by E-mail / fax are likely to be rejected / ignored.

Discrepancies: The tender should be quoted in English, both in figures as well as in words.
The rates and amounts tendered by the Tenderer in the Schedule of rates for each item and
in such a way that insertion is not possible. The total tendered amount should also be
indicated both in figures and words with the signature of tenderer. If some discrepancies are
found between the rates given in words and figures of the amount shown in the tender, the
following procedure shall be applied :

(&) When there is a difference between the rates in figures and words, the rate which
corresponds to the amount worked out by the tenderer shall be taken as correct.

(b) When the rate quoted by the tenderer in figures and words tallies but the amount is
incorrect, the rate quoted by the tenderer shall be taken as correct.

(c) When itis not possible to ascertain the correct rate in the manner prescribed above the
rate as quoted in words shall be adopted.

(d) In case of any error/discrepancy in the amount written in words and figures, the lower
amount between the two shall prevail.

All corrections and alterations in the entries of tender paper will be signed in full by the
Tenderer with date. No erasures or over writings are permissible.
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4)

5)

6)

7

The Tender submitted by a tenderer if found to be incomplete in any or all manners is liable
to be rejected. The decision of the Owner in this regard is final and binding.

PRICE:
Your quotation should clearly indicate price including service tax, excise duty, freight and
insurance if any as per the price format. All Taxes including service tax, royalties, duties, octroi
etc. and other taxes for execution the contract under the scope of work shall be borne by the
contractor and shall not be payable extra. Bidders quoted rate shall be inclusive of all such
charges.

STATUTORY LEVIES:
The Contractor accepts full and exclusive liability for the payment of any and all taxes, duties,
octroi, rates, cess, levies and statutory payments payable under all or any of the statutes etc.
Variations of taxes and duties arising out of the amendments to the Central / State enactments, in
respect of sale of goods / services covered under this bid shall be to UCIL's account, so long as:
e They relate to the period after the opening of the price bid, but before the
contracted completion period (excluding permitted extensions due to delay on
account of the contractors, if any) or the actual completion period, whichever is
earlier; and
e The vendor furnishes documentary evidence of incurrence of such variations, in
addition to the invoices/documents for claiming Cenvat /Input Tax credit,
wherever applicable.

E.M.D.:

Offer shall be accompanied by EMD for an amount of Rs 1, 00, 000/- (Rupees one lakh). EMD
shall be by way of a Demand Draft drawn in favour of “Uranium Corporation of India Limited”
payable at SBI Pulivendula Branch (Code No. 0989) . No cash or cheque in any form will be
accepted as earnest money. No interest will be paid on the earnest money deposit. Tenders
received without earnest money deposit will be summarily rejected.

Return of earnest money: The earnest money of successful Tenderer will be adjusted into
security deposit after signing of contract agreement. The earnest money of unsuccessful
Tenderers will be returned within 01 (one) month following execution of the contract agreement
and after getting written request thereof.

Note: Public sector enterprises and small scale units registered with National Small Scale
Industries are exempted from payment of tender document fee and Earnest Money Deposit.
Small scale units registered with National Small Scale Industries should enclose a photocopy of
their registration certificate with their quotation to make their quotation eligible for consideration.
The Registration Certificate should remain valid during the period of the contract that may be
entered into with such successful bidder. Such tenderers should ensure validity of the
Registration Certificate for the purpose. However, they will confirm acceptance for submission of
security deposit in case of award of contract to them.

SECURITY DEPOSIT:

The Amount of Security Deposit including the amount of Earnest Money shall be 10% of the
awarded value of work. Fifty percent of this amount shall have to be deposited as initial security
deposit at the time of execution of agreement including the amount deposited as Earnest Money.
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8)

9)

In addition to the above, further amount to the extent of the 5% of awarded value of the work will
be deducted from the running account bills by way of percentage deductions. Such percentage
deduction shall @10% of the running account bills till the full amount of security deposit is
realised / retained by the corporation.

Failure in carry out the awarded work shall entail forfeiture of the security deposit. Security
deposit will be refunded without any interest on written request in duplicate to the Engineer-In-
Charge after three months of satisfactory completion of the work order. This will be released after
successful completion of the work and taking over & on submission of PBG till defect liability
period.

BANK GUARANTEE:

Wherever stipulated should be as per our proforma & issued by an Indian Public Sector Bank
only. All bank charges to be borne by bidder. Bank Guarantee should be automatically extended
for validity period in the event of delay in execution of contract.

AGREED LIQUIDATED DAMAGE:

Time shall be the essence of the contract. If successful Tenderer fails to execute the order within
the agreed stipulated schedule, he shall be liable to pay agreed liquidated damages a sum @ %2
% of the order value per week or part thereof of delay subject to a maximum of 5%. In case of
delay beyond 10 weeks, UCIL reserves the right to cancel the order and get the balance
work/procurement done through any other agency at your risk and cost.

10) PERFORMANCE BANK GUARANTEE/DEFECT LIABILITY PERIOD:

Defect liability period for individual tank shall be twelve months from the date of handing over of
individual tank. In case of defects if any, the defects shall be rectified at free of cost on “free at
our site” basis within one month of information of the defect. In case of delay in attending the
defect as stipulated above, the defect liability period shall get automatically extended. This should
be backed up by a bank guarantee for 10% of the contract value valid for defect liability period as
per our proforma.

Date of Bank Guarantee shall be after completion of all jobs and handing over of tanks.

SD will be released after completion of full job & submission of BG for defect liability period.

11) ERECTION:

The tank & pipe line shall be erected and handed over as per the schedule mentioned in NIT.

12) PAYMENT TERMS:

Contractor shall be paid as per the following schedule duly certified by the Engineer-in-charge of
the contractor bill:

a. 80% of cost of fabrication & erection in form of e-payment and shall be released
within 30 days of after actual fabrication & erection of tank at site and certification by
engineer-in-charge.

b. 90% of the order value after adjustment of payment made against sl. no. (a) shall be
released within 30 days of successful completion of the job in all respect, Hydro &
dye penetration test of tanks and taking over of the tanks and pipe lines after
inspection of the system complete in all respect.

c. Balance 10% of contract value will be released within 3 months of taking over and on
submission of Performance Bank Guarantee of equal amount valid for defect liability
period from the date of taking over.
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Item wise payment on completion of each job (individual tank /structural work) in all respect
as per contract shall be released. The decision of Engineer-in-charge in this matter shall be
final. The contractor will comply by furnishing full particulars of Bank account (mandate) to
which the e-payments will be routed. Owner reserves the right to make payment in any
alternate mode also.

13) TEST REPORT/DOCUMANTATION:
The following documents shall be submitted along with the supply (3 sets)

o Material purchase certificate from manufacturer or authorized dealer.
e Inspection/test reports of bought out items

14) PERIOD OF WORK
The period of work shall be 3 (three) months as per schedule of work from the date of
actual commencement of work after successful site mobilization. Site mobilization shall
have to be done within 15 days on receipt of LOI indicating contract price of the work.
However, date of actual start of work shall be fixed by UCIL.

15) ALTERATIONS AND ADDITIONS TO SPECIFICATIONS, DESIGNS AND WORKS
The Engineer-in-Charge/Site-in-Charge shall have powers to make any alterations,

additions and/or substitutions to the schedule of quantities, the original specifications,
drawings, designs and instructions that may become necessary or advisable or during
the progress of the work and the Contractor shall be bound to carry out such
altered/extra/new items of work in accordance with instructions which may be given to
him in writing signed by the Engineer-in-Charge/Site- in-Charge. Such alterations,
omissions, additions or substitutions shall not invalidate the contract. The altered,
additional or substituted work which the Contractor may be directed to carryon in the
manner as part of the work shall be carried out by the Contractor on the same conditions
in all respects on which he has agreed to do the work. The time for completion of such
altered added and/or substituted work may be extended for that part of the particular job.
The rates for such additional altered or substituted work under this Clause shall, be
worked out in accordance with the following provisions:

o If the rates for the additional, altered or substituted work are specified in the
contract for similar class of work, the Contractor is bound to carry out the
additional, altered or substituted work at the same rates as are specified in the
contract.

o If the rates for the additional, altered or substituted work are not specifically
provided in the contract for the work, the rates will be derived from the rates for
similar class of work as are specified in the contract for the work. In the opinion of
the Engineer-in- Charge/Site-in-Charge as to whether or not the rates can be
reasonably so derived from the items in this contract, will be final and binding on
the Contractor.

e If the rates for the altered, additional or substituted work cannot be determined in
the manner specified above, then the Contractor shall, within seven days of the
date of receipt of order to carry out the work, inform the Engineer-in-Charge/ Site-
in-Charge of the rate at which he intends to charge for such class of work,
supported by analysis of the rate or rates claimed and the Engineer-In-Charge/
Site-in-Charge shall determine the rates on the basis of the prevailing market
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rates for both material and labour plus 10% to cover overhead and profit of labour
rates and pay the Contractor accordingly. The opinion of the Engineer-in-
Charge/Site-in- Charge as to current market rates of materials and the quantum
of labour involved per unit of measurement will be final and binding on the
contractor.

o The guantities indicated in the Tender are approximate. The approved schedule
of rates of the contract will be applicable for variations of up to +20% of the
estimated contract value. No revision of schedule of rates will be permitted for
such variations in the contract value, even for variations of individual quantities,
addition of new items, alterations, additions/deletions or substitutions of items, as
mentioned above.

e In case of any item of work for which there is no specification supplied by the
Owner and is mentioned in the tender documents, such work shall be carried out
in accordance with Indian Standard Specifications and if the Indian Standard
Specifications do not cover the same, the work should be carried out as per
standard Engineering Practice subject to the approval of the Engineer-in-Charge/
Site-in-Charge.

16) OWNER MAY DO PART OF WORK

Notwithstanding anything contained elsewhere in this contract, the owner upon failure of
the Contractor to comply with any instructions given in accordance with the provisions of
this contract, may instead of Contract and undertaking charge of entire work, place
additional labour force, tools, equipment and materials on such parts of the work, as the
Owner may decide or engage another Contractor to carry out the balance of work. In
such cases, the Owner shall have the right to deduct from the amounts payable to the
Contractor the difference in cost of such work and materials with ten percent overhead
added to cover all departmental charges. Should the total amount thereof exceed the
amount due to the contractor, the Contractor shall pay the difference to the Owner within
15 days of making demand for payment failing which the Contractor shall be liable to pay
interest at 24% p.a. on such amounts till the date of payment.
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GENERAL CONDITIONS OF CONTRACT

Nature of Tender:- Two Part

Working Hours: - From 8.00 AM to 5.00 PM on all working days (excluding Sunday &
Holidays). However, contractor shall be allowed to work beyond 5.00 PM depending upon
the urgency but only after obtaining permission from the Engineer-In-charge, UCIL. No extra
claims shall be entertained for working beyond duty hours in such urgency.

Commencement of work :- Work will commence within one week from the date of issue
of work order. Contractor will report to the Engineer In charge, UCIL immediately on receipt
of work order for further instructions for carrying out the job. A letter duly signed under
contractor’s official seal as a token of acceptance of all terms & conditions of work order
must reach in the office within two days of receipt of the order. The work order no. & date as
well as name of work must be quoted in all correspondences.

Payment Terms:- Bill (s) will be paid as mentioned in clause “payment terms” of the
Scope of Work or Special Conditions etc. of contract document.

Payment will be released after satisfactory completion of the work in all respect and
certification by the Engineer-in-charge, UCIL within 30 days of submission of clear bill in
triplicate along with tenderer's letter head. Contractor shall mention actual date of
commencement of the work in their bill (s). Final bill will be released only after
submission of Annual Return (Format to be obtained from Site Office - Mill) and work
completion letter in duplicate by the contractor.

Work Measurement & Inspection / Work Instructions :- It is to be done jointly as per
schedule of items & scope of work, etc. by the Engineer-Incharge, UCIL and the
Contractor. The measurement thus taken will be final and acceptable to both parties. Time to
time detailed work instructions will be given by the Engineer —in-charge, UCIL.

Jurisdiction / Dispute: - Any action / dispute arisen out of or from this work order shall be
subject to the jurisdiction of court of law at HYDERABAD only, irrespective of anything to the
contrary mentioned in the tender / quotation. Any statutory obligation has to be made by the
contractor. Tenderer will extend all help.

Penalty (Liguidated Damage): - If the progress of work is not found satisfactory or the
contractor fails to complete the works within the time frame of completion, the corporation
reserves the right to impose penalty / liquidated damage @ % % per week maximum
upto 5% on the awarded / contract value for each complete week between the time for
completion and actual date of completion. PENALTY CLAUSE: The work shall be executed
strictly as per the requirement of UCIL as detailed in the scope of work. The agency shall by
responsible for providing timely and uninterrupted services. Failure to complete the work as
per requirement shall attract deduction of a predetermined amount from the contractor as
given below from RA bill.

Force Majeure: - In case of closure / breakdown / strike / lockout or any other causes
beyond control of the corporation preventing normal operation, the corporation shall be at
liberty to extend the time for completion or cancel the order without any financial liability
whatsoever.

Safety Rules & Regulations for contractor’'s employees :- UCIL's Safety Rules &
Regulations for contractor's employees as given in the Annexure-R2 will be complied
strictly during the execution of various works at site. Contractor shall ensure the use of
safety appliances during the work at site. Contractor will take full safety measures and
arrange the necessary safety gadgets / appliances, tools & tackles, helmet, gumboot,
safety belt, shock proof shoe, safety suit / uniform, goggles, gloves, apron, ladders,
bamboos, rope, machineries, scaffolding, etc required for the work by their own so as to
ensure that no damage, loss or injury to corporation’s personnel, contractors’ personnel,
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10.

11.

12.

13.

14.

third party or equipment are caused due to the work being carried out by contractor. UCIL
shall not provide any safety appliances and tools & tackles under any circumstances.
Contractor has to follow the Safety Rules & Regulations as per Indian Electricity Rules to do
the electrical works. Contractor must report in writing (duplicate) to the Engineer-In-

charge or Safety Officer (Mill) - UCIL immediately on becoming aware of any accident
at their site.
Safe Transportation / Storage of Materials: - Contractor will have to make their own

arrangement for to and fro transportation of men, material and machine, etc. including
loading and unloading at their own expense under this contract. Contractor will also be
responsible for safe keeping of materials at their own cost issued by UCIL either free of cost
or chargeable basis. The contractor shall build suitable stores at his own cost for safe
keeping of materials as per instruction of the Engineer Incharge-UCIL, if required or UCIL
will provide the same subject to availability. In case contractor is allowed to construct any
structure, contractor shall have to demolish and clear the same before handing over the
completed work. On completion of work or during the course of work all materials issued to
the tenderer should be accounted for. A statement of material issued / consumed during the
month & record of job done during a day are to be submitted by the party to the Engineer -
Incharge, UCIL. For this contractor will provide and maintain a register and duplicate /
triplicate books also at his own cost as per direction. Tenderer will transport all material from
UCIL — Stores / Godown to contractor's work site in safe custody. Contractor shall have to
return / store all material including surplus / dismantled material from their work site to a
specified place in UCIL premises and cut the unused dismantled materials in small pieces as
per direction / instruction of the Engineer Incharge, UCIL and a material reconciliation
statement to be submitted along with the final bill. And work place should be kept clean and
all dismantled; left out material should be disposed properly every day as per instruction of
the Engineer Incharge, UCIL. Failing which company have the right to retain the final bill till
site clearance is completed.

Price Escalation:- No escalation on any account shall be payable and price quoted shall be
firm till completion of the work under this contract. Offers with price variation clause will
be out rightly rejected.

Muster Roll:- The contractor has to submit a copy of the muster roll every week to the
Engineer Incharge, UCIL after making minimum rate of wages payable to different
categories of workmen covered under Minimum Wages Act, 1948 in presence of the
representative of UCIL & contractor will also make arrears payment if any, under intimation
to the Engineer Incharge-UCIL.

Insurance:- The contractor shall ensure & maintain insurance against his liability for
accident or injury to workmen or machineries used for the work and shall submit two copies
of the policy & receipts of premiums paid or satisfactory evidence of insurance coverage at
their own cost valid for whole working / contract period at a time for all the persons to be
engaged to the Engineer Incharge, UCIL before the commencement of work. Contractor
shall also submit the proof of the renewal of the same policy at least two days before the
expiry date of the previous policy to the Engineer Incharge-UCIL. The contractor will not be
allowed to carry out any activity without necessary insurance coverage (mentioning working
height depend upon the job requirements and as per insurance rules) of their persons.
Insurance policy shall also indemnify UCIL against any claim raised by the injured / affected
workmen or his family,

Temporary work closure: - If the work site is required to be suspended for some days /
period because of any reason, contractor may close the site temporarily under written
intimation in triplicate to the Engineer—Incharge, UCIL. During the above period, the
contractor will be in touch with the Engineer Incharge- UCIL for  further instructions, if any.
No extra claim against any idling of contractor's site crew / staff & machineries, etc. will be
entertained.
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15.

16.

17.

18.

19.

20.

21.

22.

Material (s) Supply by UCIL and Contractor: - The Corporation will not provide any
accommodation, tools and tackles, men, material, machineries, transport, etc. for this work.
No facility / supply other  than mentioned in special conditions, scope of work and
schedule of items will be provided by UCIL as free or on chargeable basis. If Any
other materials / facilities that are not covered under this tender but are required to
complete the work, will have to be arranged by the contractor / party at their own
expense. No extra claim shall be entertained against the materials that are not
covered under this contract. But contractor shall submit free samples (materials) for
approval, if required and materials approved by the Engineer Incharge, UCIL shall only be
used. UCIL reserves the right to reject goods which are not as per specification and in case
of rejection contractor shall have to replace material free of cost. Any deviation from the
tender shall be clearly mentioned in the Part-I (Techno Commercial Bid & EMD) under
the heading “Deviation”.

Welfare and Health of Contract Labour :- The contractor shall have to provide the facilities
under the provision of “Contract Labour (Regulation and Abolition) Act, 1970 — Section —
16,17,18 and 19,Chapter -V , Welfare and Health of Contract Labour”.

Contract Agreement: - Contract Agreement should be executed in prescribed format on a
non-judicial stamped paper before commencement of work within one week from the date of
issue of work order /L.O.l. However, no payment will be made without execution of
contract agreement.

Visit of Site and Locality prior to quote rate (s) :- Before submission of tender, the
tenderers are advised to make themselves fully conversant with the SCHEDULE OF ITEMS,
SCOPE OF WORK, SPECIAL CONDITIONS, GENERAL CONDITIONS OF CONTRACT,
(LABOURERS) & (SAFETY OF CONTRACTOR'S EMPLOYEES), if any. They are also
advised to physically visit the site to understand the site working conditions, nature of jobs
prior to quote for the same. Also requested to inspect the site and equipments covered
under present tender etc.

Rate (s) in figures and words - The tenderer should mention their price / item rates in
figures as well as in words. In case of any dispute / ambiguity, the price / rate mentioned in
words shall be considered as final. Insertions, postscripts, additions and alterations shall not
be recognised unless confirmed by the tenderer’s signature. Tenderer shall be submitted
schedule of items(s) and rate(s) in triplicate duly signed and stamped on each page.

Tax & Duties: - The quoted rate should be inclusive of all taxes and duties including
service tax, if applicable. And imposition of any new taxes / duties by the State Govt. or
Central Govt. during the contract execution period will also be paid by the contractor. Hence,
no other taxes, duties and royalty, etc. would be paid extra.

Annual Labour Return;- Contractor shall have to submit a letter of work
commencement or completion IMMEDIATELY in duplicate in prescribed format and
annual return in format no.-XXV (Format to be obtained from Site Office - Mill) to the
Engineer Incharge, UCIL for onward transmission to the Competent Authority, Govt. of India,
Ministry of Labour, Andhra Pradesh.

Variation in_Quantity of items: - The quantity mentioned under the “schedule of item (s)”
of this tender is tentative. The actual quantity may vary from that indicated in the tender
document due to actual conditions of the site or due to other reasons. The contractor shall
carry out all additional work upto the total variation of £ 20 % of the awarded value. The
other terms & conditions and rates shall remain firm within this limit.
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24.

25.

26.

27.

28.

29.

30.

31.

Validity: - The offer should remain valid for a minimum period of three months from the date
of opening of the final price part. The Tenderers shall not be allowed to increase, amend or
withdraw his tender within this period and if he does so the earnest money deposit and
security deposit may be forfeited,

Training, etc.:- Contractor shall have to bring all their labourers for necessary training &
guidance in Mill Training Centre at their own cost before actual commencement of the work
at their own cost. The work shall be carried out with the help of experienced / skilled
persons or ITI with NCTVT certificate holders or equivalent, etc. And Supervisor having
Supervisory Certificate of Competency is to be engaged for supervision or as per direction of
the Engineer-In-charge. Persons holding H.T. Licence of relevant section as per I.S. will be
allowed to do the job of electrical works. Contractor shall have to submit a letter of
authorisation (in duplicate) in favour of his experience / qualified and responsible
representative as “Site Supervisor” to look after the work site and receive official letters
and instructions or to issue / receive materials from stores in absence of main contractor at
site.

Indemnity: - Contractor will fully indemnify the corporation against all responsibility and
whatsoever arising out of accident / injury to contractor's workmen, third party or to
corporations’ personnel and properties.

Documents not transferable: - Tender documents are not transferable. These tender
documents are the property of corporation. Contractor shall keep one copy of the documents
at the site in good order and same shall be available for inspection and use by the Engineer
Incharge, his representative or by other inspecting officer. None of these documents shall be
used by the contractor for any purpose other than that of this contract.

Award of Contract: - The Corporation reserves the right to accept or reject any or all
tender either in full or part or to split up the work, if necessary, without assigning any reasons
therefore.

Medical facilities: - The contractor shall be fully responsible for any first aid / emergency
treatment or serious medical treatment to his employees. UCIL will provide medical facilities
on chargeable basis to contractor’'s employees.

Security Rules & Regulations and Entry Passes: - The contractor will have to submit the
details of the persons to be employed for this work within two days of award of work. The
contractor will be allowed to start the work only after submission of the details in
prescribed verification forms (in duplicate) along with four nos. passport size
photograph for each labourer separately to the Competent Authority, UCIL. Contractor
will make necessary Entry Passes from concerned officials of SPF Unit, UCIL sufficiently in
advance. Contractor shall strictly abide by the prevailing security rules and regulations and
also to be enforced by UCIL time to time. Entry to the works premises is strictly restricted
and only bonafide pass (permission) holders are allowed.

Defects Liability Period: -

The defect liability period / guarantee period for this job shall be twelve months from the certified
date of handing over of job. The contractor shall rectify the defects, if any, detected / reported during
the guarantee period under this tender from the certified date of completion of work. The contractor
shall be responsible to make good and remedy at his own expense within such period, as may be
stipulated by the Engineer-In-charge before the expiry of the guarantee period.

Labour Acts & Rules :-

The contractor shall ( in respect of labourers employed by him) strictly comply with
provisions of the following Act & Rules made there under in regard to all matters provided
therein or any modifications thereof or any other law relating thereto from time to time.
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Workmen Compensation Act-1923,

Payment of wages Act-1936

Employees Liability Act,1938

Industrial Dispute Act,1947

Minimum Wages Act,1948

Employees State Insurance Act,1948

Mines Act, 1952

EPF & MP Act, 1952

Contract Labour (Regulations & Abolition) Act, 1970

All statutory provisions of Atomic Energy Regulatory Board

Labour Employment Conditions for executing work: - As given in clauses 1 to 13 in
Annexure-R1.

ANNEXURE — R1

LABOURERS

The contractor shall employ labour in sufficient number to maintain required rate of progress
and quality to ensure workmanship of the degree specified in the contract and to the
satisfaction of the Engineer — Incharge. The contractor shall not employ in connection with the
works any person who has not attained the age of fifteen years.

Contractors should employ only the persons with established identity.

Addl. Commandant , SPF will issue temporary identity cards to persons actually engaged in
the work and may exercise checks as considered necessary to ensure that strangers are not
permitted inside the work premises. Contractors are required to surrender the identity cards
on completion of job to Asst. Commandment, SPF.

SPF control room / Contractor will not allow any inter-state labourer as a contract labour in any
case.

The contractor shall furnish to the Engineer—in-charge, a distribution return of the number
description by trades of work people employed on the works. The contractor shall also submit
on the 4th and 19th of every month to the Engineer Incharge a true statement showing in
respect of second half of the preceding month and the first half of current month (i) the
accident that occurred during the said fortnight showing the circumstances under which they
happened and the extent of damage and injury caused by them and (ii ) the number of female
workers who have been allowed Maternity Benefit as provided in the Maternity Benefit Act
1961 or rules made there under and the amount paid to them.

The contractor shall pay to labourers employed by him wages not less than fair wages as
defined in the Contract Labour (Regulation & Abolition) Act 1970 and rules made there under.

The contractor shall in respect of labour employed by him comply with or cause to be

complied with the Contract Labour (Regulation & Abolition) Act 1970 and Rules made there
under in regard to all matters provided therein.
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10.

11.

12.

13.

(i)

(ii)

The contractor shall comply with the provisions of the payment of Wages Act 1936, Minimum
Wages Act 1948, Employees Liability Act 1938, Workmen’ s Compensation Act 1923,
Industrial Disputes Act 1947, Maternity Benefit Act 1961, and Mines Act 1952 or any
modifications thereof or any other law relating thereto and rules made there under from time to
time.

The contractor shall be liable to pay his contribution and the employee’s contribution to the
Employees State Insurance Scheme in respect of all labour employed by him for the execution
of the contract, in accordance with the provision “The Employees State Insurance Act 1948 as
amended from time to time and as applicable in this case. In case the contractor fails to submit
full details of his account of labour employed and the contribution payable, the Engineer
Incharge shall recover from the running bills of the contractor an amount of contribution as
assessed by him. The amount so recovered shall be adjusted against the actual contribution
payable under Employees State Insurance Scheme.

The Engineer In-charge shall on a report having been made by an inspection staff as defined
under the Contract Labour ( Regulation & Abolition ) Act 1970, and rules made there under
have the power to deduct from the money due to the contractor any sum required or estimated
to be required for making the good the loss suffered by a worker or workers by reason of non
- fulfilment of the conditions of the contract for the benefit of workers, non- payment of wages
or of deductions made from his or their wages which are not justified by the contract or non —
observance of the said Act.

The contractor shall indemnify the Corporation against any payment to be made under and for
observance of the Contract Labour (Regulation & Abolition) Act 1970, and the rules made
there under without prejudice to his right to claim indemnity from his sub-contractors.

In the event of the contractor committing a default or breach of any of the provisions of
aforesaid Act and Rules made there under / amended from time to time or furnishing any
information or submitting or filling any Forms / Register / Slip under the provisions of the law
which is materially incorrect, then on the report of the Inspecting Officer, the contractor shall
without prejudice pay to the Corporation a sum not exceeding liabilities for such defaults
including liquidated damages etc. For every default, breach or furnishing, making, submitting,
filling materially incorrect statement as may be fixed by the Labour Department and the
contractor should indemnify the Corporation against all such liabilities.

MODEL RULES FOR LABOUR WELFARE:-

The Contractor shall at his own expenses comply with or cause to be complied with Model
Rules for Labour Welfare as provided under the rules framed by the appropriate Government
from time to time for protection of health and making sanitary arrangements for workers
directly or indirectly on the works. In case the contractor fails to make arrangements as
aforesaid, the Engineer Incharge shall be entitled to do so and recover the cost thereof from
the Contractor.

Failure to comply with Model Rules for Labour Welfare, Safety Code or the provisions relating
to report on accidents and to grant Maternity Benefit to Female workers shall make the
contractor liable to the Corporation as liquidated damages an amount not exceeding Rs. 50.00
for each default or materially incorrect statement. The Decision of the Engineer Incharge in
such matters based on reports from the Inspecting Officers shall be final and binding and
deducting officers shall be final and binding and deductions for recovery of such liquidated
damages may be from any amount payable to the contractor.
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ANNEXURE — R2

SAFETY OF CONTRACTOR'S EMPLOYEES

The contractor shall at all times, take all reasonable precaution for the safety of employee,
including those of sub — contractors in the performance of his contract and shall comply with
all applicable provisions of both Central as well as the State Safety Laws. In addition to the
safety provisions, the contracting officer shall include the SAFETY requirements as
RECOMMENDED by the Health Physics Unit, Tummalapalle for a specified contract.

In the event that contractor fails to comply with these provisions, the contracting officer may,
without prejudice to any other legal or contractual rights , issue an order for stopping all or any
part of the work, thereafter a start order for resumption of work may be issued at the sole
discretion of the Contracting Officer. The contractor shall make no reason of orin connection
with such stoppage.

Contractor shall have a full time Safety Officer / Engineer when the contractor employ 500 or
more persons or when engaged specifically in hazardous work.. In the case of contractors
employing fewer than 500 persons, his safety representative shall be an employee in a high
supervisory capacity and his safety duties may be in addition to his other technical /
administrative duties.

Contractor shall have at least one person fully trained in First Aid to be present at the site of
work all time.

Contractor must report to the Safety Officer (Mill) — through their contracting officer every
accident involving

Their personnel
UCIL property or personnel.
Property or personnel of other contractors working at the site.

Contractor must report to the Safety Officer (Mill) immediately on becoming aware of any
accident of Type - A (see Appendix —1) giving the following information :-

Name of the informant
Nature and location of incident being reported

Name of Supervisor / Engineer — Incharge, location and telephone no. where he can be
reached.

4.1.1 Contractor shall submit their investigation reports , through their contracting officer , to the

Safety officer (Mill) immediately but not later than 3 (three) working days after the occurrence
of accident in the Form — A (see Appendix - 2)

4.1.2In the case of Type — B accidents ( see Appendix — 1) , Contractors shall submit their

investigating reports , through their contracting officer , to the Safety officer ( Mill) immediately
but not later than 3 (three) working days after the occurrence of accident in the Form— A .
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4.3 Monthly summary of accidents and cases of fire shall be prepared by each contractor in
Form — B ( see Appendix — 3) and be sent to the Safety officer ( Mill) by the 7" of the next
month.

4.3.1 Prime contractor reports shall include the man days lost and occurrence of accident under the
jurisdiction of the Sub Contractors.
4.3.2 Contractors shall submit a narrative on safety activities and fire incidents for each month along

with Form — B. The review should contain such items as Personnel and programme chance,
major project started and major problem.
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APPENDIX -1

CLASSIFICATION OF ACCIDENTS

TYPE-A
1. Fatal injury.
2. Serious injuries such as fracture, dislocation, severe burns etc. necessitating

hospitalisation.

3. Any injury to five or more persons.
4, Accidents resulting in damage by fire, Explosion etc.
TYPE-B

1. Minor injuries which results in laceration, abrasion, contusion etc.

2. Disabling injuries but not requiring hospitalisation.
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APPENDIX — 2
(FORM - A)

ACCIDENT INVESTIGATION REPORTS

Name of contractor and project
Nature of contract

Name of Engineer Incharge
Name of injured person

Age

Address

Date and Time of accident
Place where accident occurred
Nature of job

What was injured person doing
at the time of accident

Description of accident ( in detail)
Nature of injuries

What was defective or in wrong
Condition that was responsible

for the accident

What was wrong with working
methods / instructions

What steps should be taken
to prevent reoccurrence of
such accidents

Name of witness : 1.

Safety representative’'s remarks
with signature and date
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(FORM -B)

SUMMARY OF ACCIDENT FOR THE MONTH OF .......

Name of the contractor
Name of project
Name of the sub — contractor:

Name of safety representative
of the project:

Total nos. of persons Male
Working in the project.

Engineers
Supervisors
Labours

Total nos. of accidents
(including Type A & B)

Disabling injuries

Non — disabling injuries

cc. Engineer — Incharge
cc. Safety officer, UCIL (MILL)
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(Signature & stamp of Contractor)



Annexure-R3
GENERAL SAFETY GUIDE LINES:

Suitable scaffolds should be provided for workmen for all works that cannot safely be
done from the ground, or from solid construction except such short period work as can
be done safely from ladders. When a ladder is used an extra mazdoor shall be engaged
for holding the ladder and if the ladder is used for carrying materials as well, suitable
footholds and handholds shall be provided on the ladder and the ladder shall be given
an inclination not steeper than ¥ to 1 (1/4 horizontal and 1 vertical).

Every opening in the floor of a building or in a working platform be provided with suitable
means to prevent the fall of persons or materials by providing suitable fencing or railing

whose minimum height shall be 90 cm. (3 feet).

3. Adequate precautions shall be taken to prevent danger from electrical equipment.

No materials on any of the sites of work shall be so stacked or placed as to cause
danger or inconvenience to any person or the public.
Dismantling : Before any dismantling work is commenced and also during the process
of the work:—
i) All roads and open areas adjacent to the work site shall either be closed or
suitably protected.
i) No electric cable or apparatus which is liable to be a source of danger over a
cable or apparatus used by the operator shall remain electrically charged
iii) All practical steps shall be taken to prevent danger to persons employed
from risk of fire or explosion. No floor, roof or other part of the building shall
be so overloaded with scrap or materials as to render it unsafe.
. All necessary personal safety equipment as considered adequate by the Engineer-in-
Charge should be kept available for the use of the person employed on the site and
maintained in a condition suitable for immediate use, and the contractor should take
adequate steps to ensure proper use of equipment by those concerned.
When the work is done near any place where there is risk of drowning, all necessary
equipments should be provided and kept ready for use and all necessary steps taken for
prompt rescue of any person in danger and adequate provision should be made for
prompt first-aid treatment of all injuries likely to be obtained during the course of the
work.
Use of hoisting machines and tackle including their attachments, anchorage and
supports shall conform to the following standards or conditions:
i) These shall be of good mechanical construction, sound material and
adequate strength and free from patent defects and shall be kept in good

repair and in good working order.
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i) Every rope used in hoisting or lowering materials or as a means of
suspension shall be of durable quality and adequate strength, and free from
patent defects.

iii) Thorough inspection and load testing of lifting machines and tackles shall be
done by a third party, at least once in every 12 months and the records of
such inspection and testing shall be maintained and a copy shall be
submitted by the contractor to the departmental representative at site.
Motors, transmission, couplings, belts, chain drives and other moving parts
of hoisting appliances shall be provided with adequate safeguards. Hoisting
appliances shall be provided with such means as it shall minimize the risk of
any part of a suspended load becoming accidentally displaced or lowered.

iv) The contractor shall maintain a Register of Periodical Tests for Examination
of Lifting Appliances at site. This register shall be kept available at site
always for examination of the department.

V) Chain pulley block, D-shackles and wire ropes (lifting appliances) shall be of
rated capacity at least 2.0 times more than the maximum desired load to be
lifted.

9. Personal Protective Equipment: All necessary personal protective equipment (PPE)
shall be provided by the contractor at his own cost, for his workers, supervisors, staffs
and visitor/visiting staffs. All PPEs shall conform to relevant IS code / ASTM / BS or any
other international code of practice as given under. The contractor shall make available
all type of personal protective equipment for use of workers, supervisors and visitors at
site as considered necessary by the Engineer-in-charge and they shall be maintained in
a condition suitable for immediate use. Also the contractor shall take adequate steps to
ensure proper use of equipment by those concerned.

Safety Helmet: IS: 2925-1984 (Reaffirmed 2000)
Safety Goggles: IS: 5983-1980 (Reaffirmed 2002) or EN 166:2001
Full body harness safety belt: IS: 3521-1999
Ear Muff / Ear Plug: IS: 6996-1973 (Reaffirmed 1998) or EN 352-1:2002 and EN
352-2:2002 or
Face shield: IS: 8521 (Part 1) — 1977 (Reaffirmed 2002) IS: 8521 (Part 1) -1994
(Reaffirmed 2002) or EN 175F
Fall arrestor: EN 353-2:2002
Respirators: IS: 15321 — 2003, IS: 15322 — 2003
Safety shoes: IS: 15298 — 2002
Hand gloves: IS: 4770 — 1991 (Reaffirmed 2001)
10. All persons employed or supervising at and / or visiting the construction site shall use

safety helmets. The colour coding of helmets may be adopted by the contractor as per
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11.

12.

13.

14.

15.

16.

17.

18.

site requirement. The contractor shall provide safety shoes for all his workers,
supervisors, staffs and visitor/visiting staffs.

Persons engaged in welding and gas cutting works shall use appropriate welding face
shields, leather hand gloves and protective clothes. The persons who assist the welders
shall use appropriate goggles.

Persons working at height above ground level or floor and exposed to risk of falling
down shall use full harness safety belts, kinetic shock absorbers, fall arrestor, life lines,
and grab ropes. The working platform and access shall be protected by cages, guard
railings, etc. The area beneath shall be protected by safety net of adequate strength (as
per IS: 11057 — 1984) fastened to substantial supports.

When structural repairs, modification or painting works are to be undertaken,
appropriate measures shall be taken for the protection of persons whose work may
bring them into the proximity of live equipment/circuit.

All portable appliances shall be provided with three core cables and three pin plugs. The
third pin of the plug shall invariably be earthed. It shall be ensured that the metal part of
the equipment shall be effectively earthed.

All connections to portable equipment or machines from the panel/distribution
board/extension board shall be taken using 3 core double insulated PVC flexible copper
wire in one length. No joints shall be allowed in this flexible wire. In case, single length
of wire is not sufficient for a particular location then the supply can be tapped by
providing another extension board comprising of switch and socket. Isolation switch
shall be made available as close as possible to the equipment.

After the completion of the work, the contractor shall have removed from the work
premises all scaffoldings, surplus materials, scrap, rubbish and all temporary structures,
used/installed for his workmen at site. The contractor shall stack all undesirable
materials and debris to the designated area at his own cost, as directed by
Engineer-in-charge. The Engineer-in-charge has the right to stop work if the Contractor
fails to improve upon the housekeeping after having been notified.

The contractor shall instruct workmen to keep all accesses clear from any obstruction
and unwanted material for free and safe movement of the workers and staffs including
departmental staffs. He shall provide tool box and safe means for carrying tools (for
working at height) to all his workers so that tools and tackles are kept in proper place.

All the workers, supervisors and engineers of the contractor, who will work at height,
shall have valid height passes issued as per Annexure R4 by the Safety Officer /
Medical Attendant in consultation with the Authority of the Safety Unit, UCIL. Each such
individual shall be medically examined by a Medical Practitioner, for blood pressure,
vision, hearing, and efficient movement of limbs, epilepsy, vertigo or any other

persistent diseases that make him/her medically unfit for working at height. The fit
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19.

20.

21.

persons shall be issued height passes, which shall be valid for maximum 6 (Six)
months, for working at height. After every 6 (Six) months, these persons shall be
medically examined in order to find out their fithness for working at height. List of unfit
workers shall be submitted to the departmental representative and such persons may
be allowed to work at ground level and in no case shall be engaged by the contractor to
work at height. The records of medical checkups / fitness tests certified by the Medical
Practitioner shall be maintained at the office of the contractor and shall be produced to
the departmental representative as and when asked.

The contractor shall train and build up a general awareness in safety among the
workers and staffs as a continuous effort throughout the contract duration. He shall
develop and nurture a good safety culture among the staff and workers for an incident
free completion of the work order.

Safety Induction Training:

The contractor shall ensure that each and every new worker attends initial safety
induction training before reporting at respective place of work. The workers shall report
to the safety officer first for receiving safety induction training and after successful
completion of such training they shall report to respective site engineer. The safety
officer shall intimate the workers about the probable hazards related to the work and
shall explain and demonstrate the importance and use of PPEs to them.

Pep talk, Tool box training:

Subsequent to the initial safety induction training, the contractor site supervisor shall
also conduct safety pep talks and tool box training for various teams of workers in
regular interval at site. He shall arrange pep talks / tool box training on work related
topics like use of various PPEs and tools, housekeeping, hot job, electrical works, etc.
He shall solicit active participation of workers in such tool box training by asking them to

share their experience with their fellow workers.
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Annexure-R4

Job Description

Part O A
Application for Height Pass

Group/Section

Work Order No

Contractor

. Applicant’'s Name:

. Departmental Address:

. Residential Address:

Age:

Sex:

. Height:

. Gate Pass No. :

© N o UA W NP

. Name of contractor/Agency with whom engaged at present:

9. Height pass requirement for work at mtr. height.

10. Description of present job:

11. Previous experience of working at height:

SI.No | Name of the Employer Duration of Work Experience
Employment

1.

2.
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12. Is the applicant suffering from any of the following ailments (If yes details to be given):

Blood Pressure

Seizure disorder (Fits / Epilepsy Convulsion)
Flat Foot

Frequent attacks of headache or reeling sensation

Mental depression

Limping gait
Acrophobia (Fear of height)

Declaration:

I hereby declare that the above information furnished by me is true and correct. | shall always
wear the safety belt and tie the life-line whenever working at unguarded heights of 3 mtrs and
above. | shall not misuse the height pass issued to me or transfer it to any other person. | shall

never come to duty or work at height/depth under the influence of alcohol/drugs.

Date: Name: Sign:

(Applicants Name & Signature or Left Thumb Impression (LTI) in case he cannot sign. Incase of
LTI; an authorized person shall explain each point/item to the individual and certify on his behalf
below the LTI).

| certify that | am satisfied with the above certification of the individual for the application of

Height Pass and request for issue of height pass to him.

Name: Sign:

(Agency Concerned)
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Part - B
MEDICAL FITNESS CERTIFICATE

Certified that I, Dr. have
examined Shri. aged on
(date) of M/s. who has signed

below in my presence. General & Physical examinations of

Shri. do not reveal any abnormality. He does not

suffer from any acute/chronic skin disease or any contagious or infectious disease. His eyesight

is normal with/without glasses. In my opinion,

Shri is physically and mentally fit for working at
height.

Details of examinations:

1. Age:

2. General & Systemic Examination:

2.1 | Pulse 2.10 | Depth of Vision Norma | Abnormal
2.2 | B.P. 2.11 | Nystagmus Present | Absent

2.3 | Weight 2.12 | Rhomberg Sign Positive | Negative
2.4 | Height 2.13 | Hearing Normal | Abnormal
2.5 | Pallor Yes No 2.14 | Muscular Normal | Abnormal

Coordination

2.6 | Flat foot Present | Absent 2.15 | Cardio Vascular Normal | Abnormal
System

2.7 | Gait Normal | Abnormal 2.16 | Respiratory Normal | Abnormal
System

2.8 | Vision Normal | Abnormal 2.17 | Central Nervous Normal | Abnormal
System

2.9 | Colour Normal | Abnormal

Vision
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3. Previous History of:

3.1 | Seizure disorders (Epilepsy) Yes | No
3.2 | Frequent headache or reeling sensation Yes | No
3.3 | Mental depression Yes | No
3.4 | Acrophobia Yes | No

4. Investigation:

4.1 | Urine

Albumin

Sugar:

4.2 | Blood
CBC

Random blood sugar (if age is >35 years.)

5. X-ray:

Required / not required:

If required — details of report:

(Signature of workman) (Signature & Rubber stamp)

of Medical Practitioner with Reg. No.

(Note: Above format is liable to change any time as per AERB guide lines. Modified

format may be obtained from Safety officer Mill before examination by Medical officer.)
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Part — C
Height Pass Certificate
(Considering the above medical certificate; the applicant has appeared on the following

practical tests conducted by UCIL and the results are given below (strike off whichever

in-applicable)
a) Walking freely over a horizontal structure bar at 1 ft. height : Pass / Fall
b) Wearing a safety belt and tying the rope knot : Pass / Fall

¢) Walking over a horizontal structure at 10 ft. height wearing a belt: Pass / Fail

The above applicant’s performance in the above tests has been satisfactory/ unsatisfactory.

| certify issue of this height pass to Shri of

M/s. with Registration No. in the

height pass register. This is valid for one year from the date of issue i.e. up to

Date :

Signature :

Name :

(Safety Supervisor)

Signature :

Name :

(Safety Officer)
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Annexure-R5

(Form to be filled in NON-Judicial paper of Rs 20/- & attested by Notary public and to be
submitted at the time of joining the company, i.e. issuing the gate pass etc. by the persons who
are serving the company through any contactor. Without submission of declaration, police
verification and medical fithess certificate gate pass will not be issued in favour of individual

concerned.)

Affidavit cum declaration

l, - Slo of village --------------------- P.O. -
P.S. - Town ----------=---m-momn District --------------------- Andhra Pradesh, by faith -----
By occupation --------------------- , do hereby solemnly affirm and declare as follows:-
1. That | am working with M/S -----------mnmnm-- who has been awarded work order no. -----
Dated ---------- from UCIL, Tummalapalle.

2. That I am fully aware that | am Contractor worker of the aforesaid Contractor and, as
such, I or my successor shall not have any claim of employment with UCII at any time,
in case of fatal accident or termination / completion of period of work order. | shall not

place a demand for employment with UCIL in future also.

Identified by Sri---------
Advocate at Jamshedpur
Verification
The Statement made above are true to the best
of my knowledge , belief and information and

| sign on at

Deponent
The deponent is known to me & has signed in

my presence.

Advocate
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Annexure-R6
FORMAT

To, Date:
The DGM (Mill) / DGM (Mech.)
UCIL, Tummalapalle

Sub :- Information regarding commencement of work of
“( Name of the work in detailed )

Ref :- Work Order No. Date:

Dear Sir,

| would like to inform you that the above referred subject work awarded to me
and work already started. | am furnishing herewith the following particulars against the work for
your information and necessary action :-

1. Work commenced on:

2. Period of contract:

3. Maximum nos. of labourers likely to be engaged:

4, Name of proprietor / Partner etc. of contractor:

5. Labour Insurance policy No. and date and valid upto :
Thanking you

Yours faithfully,
For M/s------

(Signature with rubber stamp)
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STYLE OF ANNEXURES FOR SUBMISSION OF OFFER (Please use separate sheet for each annexure)

Details of work orders in support of prequalification criteria for previous seven years experience ending on 31.03.2015

Annexure-A

SI.No Name of concern/ Brief Description of work | Work order No. Value of Contract Actual date of | SI.No of
client with full postal & date contract in Period: completion prequalification
address, email , Rupees From-To criteria against
name of contact which
person with phone document
number submitted

1.

2.

3.

To be enclosed:

1. Self certified copies of above work orders (all pages of work orders). In complete work orders will

be rejected without further correspondence

2. Work completion certificate from the organisation or certified copies of R.A. bills for executed

value of the work.

3. Declaration: | do hereby confirm that the information furnished above is true to the best of my

knowledge and belief. If any declaration, statement or information given by me/us is at any time

found to be false or untrue, our tender / contract is liable to be terminated forthwith without any

notice or compensation in lieu thereof.
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Statement of present ongoing jobs:

Annexure-B

SI.No | Name of concern/ Brief Description of work Work order No. & | Value of Contract Period: | Expected date | Value of
client with full postal date contract in From-To of completion | executed work
address, email , name Rupees
of contact person with
phone number
1.
2.
3.

To be enclosed:

1. Self certified copies of above work orders (all pages of work orders). In complete work orders will be rejected without further

correspo ndence

Declaration: | do hereby confirm that the information furnished above is true to the best of my knowledge and belief. If any

declaration, statement or information given by me/us is at any time found to be false or untrue, our tender / contract is liable

to be terminated forthwith without any notice or compensation in lieu thereof.
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List of tools & tackles, transports and other equipments to be deployed for this job

Annexure-C

SI.No

Details of tools & tackles and other equipments

Quantity: Available with bidder

Quantity: To be deployed for this job

(Attach extra sheets, if required)
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Details of technical personnel to be deployed for this job:

Annexure-D

SI.No

Name of Person and father's name

Address

Age

Quialification

Years of experience

Nature of experience

Enclose extra sheets
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TECHNO-COMMERCIAL DEVIATION SCHEDULE:
Bidder should agree to all the Techno-commercial terms and conditions of the Nit document.
However, deviation, if any, should be stated as per the following schedule and to be submitted
along with the techno-commercial bid failing which it will be presumed that all terms and conditions
are acceptable to them. The owner reserves the right to reject the offer on account of such
deviations if the bidder, on advice of owner, does not with draw the deviations.

Following are the deviations proposed by us relating to Techno-commercial terms and conditions:-

Annexure-E

SI.No.

Page
No.

Clause
no.

Clause

Deviation

Signature of bidder with stamp

Note: If there are no deviations, this deviation schedule shall be submitted along with
Techno-commercial bid duly sighed and stamped after stating “NIL DEVIATIONS”.
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Details of company profile.

Details of company profile have to be provided as below:

A) Company profile

Annexure-F

Sl. No. | Description Details (please attach Xerox copies)

1 Name & Address of the firm

2. Name of owner /partners

3. Telephone nos. office & Residence &
mobile no.

4, Email address

5. Year of establishment

6. Annual turnover of last three years

7. Areas of operation /nature of jobs
carried out

8. Permanent account number

9. Service tax registration no.

10. P.F. code no

11. E.S.I. code no

12. Labour license no

13. No. of employees on permanent roll

o Degree/Diploma engineers
o Skilled manpower
e Semiskilled manpower

e Unskilled manpower

B) Organization structure

C) Constitution and legal status along with attested copies of Deeds/Articles and Memorandum of

Association etc. as applicable.

D) Information on litigation history, liqguidated damages, disqualification etc.

By submitting the application the Applicant authorizes UCIL to seek verification on the information

supplied and related matters.

Signature of bidder with stamp
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MANDATORY DECLARATION ON BIDDER'S LETTER HEAD

We M/s hereby Declare / clarify

that we have not been banned by any Government or quasi Government agencies or Public

sector Undertakings.
NOTE: If a bidder has been banned by any Government or Quasi Government Agencies or
Public Sector Undertakings, the fact must be clearly stated with details. If this declaration is not

given, the tender will be rejected as non-responsive

Date:

Place:

Signature of bidder with stampl
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JOB 1: FABRICATION, ERECTION, TESTING AND COMMISSIONING OF CPL HOLDING TANK

SCHEDULE OF ITEM(S)
PRICE SCHEDULE

(Size: 9.0 meter dia. X 7.00 meter height- quantity-1 No.)
as per drawing No.: UCIL/TMPL/SK-6 Rev-0 and as per the direction of Engineer-in-charge of UCIL

COST OF FABRICATION, ERECTION, TESTING & COMMISSIONING OF CPL HOLDING TANK

ANNEXURE-G

Cost of fabrication, erection, testing and commissioning of tanks including structural work with supplied material by UCIL as per scope of work

& as per drawing complete with manholes, manhole cover, in/out flanges, nipples, drain & over flow nipples, hand railing, ladders, pipe line etc.

Only Argon Arc process shall be used for SS welding & arc welding for MS structural items. Supply of all consumables is in bidder's scope.

S.No Item Description Quantity Unit Rate Taxes & Sub total Total Amount
in words & figures duties
(a) (b) (c) (d)= (b+c) (e) = (axd)

1. Fabrication ,Erection, Testing of SS-316 | 30.0 MT

items
2. Fabrication ,Erection of MS-Structural 3.0MT

items
3. Painting of MS Structural items 3.0 MT

Total Amount of fabrication and Erection as per scope of work in figures, ]

Total Amount in words , [
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CHECK LIST FOR DOCUMENTS TO BE SUBMITTED

1) Part-lI (Techno Commercial Bid and E.M.D.)

2) Par

prescribed price format (Annexure- G) only

SI.No Required documents Enclosed:
Yes/No

1. Acceptance regarding tank shall be fabricated at UCIL site only.

2. Whether cost of tender document submitted

3. Whether DD for Earnest money deposit submitted

4, In case of NSIC registered unit, whether valid NSIC registration
submitted

5. Whether Tenderer's covering letter (in duplicate) mentioning the
acceptance of all terms & conditions of tender document for executing
the subject submitted

6. Whether Tender document in original (scope of work, special
conditions, general conditions of contract, UCIL’s labour and safety
rules) duly signed and stamped on each page by bidder submitted

7. NSIC registered party may be exempted from submission of tender
fee & EMD but shall confirm acceptance of security deposit, ALD,
PBG etc. clauses.

8. Whether copies of work orders against pre qualification criteria along
with successful completion certificates enclosed (Annexure-A)

9. Whether statement of present ongoing jobs mentioning the value of
work in detail submitted(Annexure-B)

10. | Whether list of tools & tackles, transports and other equipments to be
deployed for this job submitted(Annexure-C)

11. | Whether details of technical personnel enclosed i.e, engineer /
supervisor (diploma holder) / staff to be deployed (Annexure-D)

12. | Any deviation from the tender shall be clearly mentioned, if any,
under the heading “Deviation”. In case of no deviation it is to be
confirmed.(Annexure-E)

13. | Whether details of company profile submitted. (Annexure-F)

14. | Whether blank Un-priced price format enclosed & confirm that price
part submitted in the prescribed price format only.(Annexure-G)

15. Whether copy of VAT registration, PF, ESIC, Service Tax, PAN card
submitted

16. Whether copies of balance sheet, income tax clearance certificate for
last three financial years (2010-11,2011-12,2012-13) submitted

17. | Whether constitution and legal status along with attested copies of
Deeds/Articles and Memorandum of Association etc. as applicable
enclosed

18. | Confirmation for submission of test reports / documentation as per
NIT

19. | Whether detail planning for timely completion of the job like schedule
of fabrication & erection, painting etc. Submitted.

20. | Whether Commercial terms & conditions for execution of contract
submitted

21. | Whether confirmed acceptance of part order on L1 basis job wise.

22. | Any other documents as deemed necessary

t-1l (Price Bid)
1. Tenderer's covering letter in duplicate
2. Duly signed and stamped price / rate proposal in triplicate in the
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PLEASE SUBMIT

ALL DOCUMENTS

PROPERLY FILED

IN

A

FOLDER
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