
Bid Details/ बडबड  ववरणववरण

Bid End Date/Time/ बडबड  बंदबंद  होनेहोने  कक   तार खतार ख//समयसमय 13-04-2024 17:00:00

Bid Opening Date/Time/ बडबड  खुलनेखुलने  कक   तार खतार ख//समयसमय 13-04-2024 17:30:00

Bid Offer Validity (From End Date)/ बडबड  पेशकशपेशकश
वैधतावैधता ( (बंदबंद  होनेहोने  कक   तार खतार ख  सेसे)) 180 (Days)

Ministry/State Name/मं ालयमं ालय//रा यरा य  काका  नामनाम Pmo

Department Name/ वभागवभाग  काका  नामनाम Department Of Atomic Energy

Organisation Name/संगठनसंगठन  काका  नामनाम Uranium Corporation Of India Limited

Office Name/कायालयकायालय  काका  नामनाम Jaduguda

Item Category/मदमद  केटेगरकेटेगर

Annual Maintenance Service - Desktops, Laptops and
Peripherals - UPS (Offline 600-650 VA); Multibrand , Annual
Maintenance Service - Desktops, Laptops and Peripherals -
Desktop PC; Multibrand , Annual Maintenance Service -
Desktops, Laptops and Peripherals - UPS (Online 2 KVA);
Multibrand , Annual Maintenance Service - Desktops, Laptops
and Peripherals - Printer (Monochrome , Laser , Composite
Cartridge ); hp , Annual Maintenance Service - Desktops,
Laptops and Peripherals - OFC Joining and Termination;
Multibrand , Annual Maintenance Service - Desktops, Laptops
and Peripherals - Multi-function Printer (Colour , Laser ,
Composite Cartridge, Lower range); Multibrand , Annual
Maintenance Service - Desktops, Laptops and Peripherals -
Multifunction Inkjet Deskjet Laserjet A4 Printers; Multibrand ,
Annual Maintenance Service - Desktops, Laptops and
Peripherals - Laptop; Multibrand , Annual Maintenance Service -
Desktops, Laptops and Peripherals - Dot Matrix Printer Mid
Range Speed; Multibrand

Contract Period/अनुबंधअनुबंध  अविधअविध  2 Year(s)

MSE Exemption for Years Of Experience/अनुभवअनुभव
केके  वषवष   सेसे  एमएसईएमएसई  छूटछूट//  and  Turnover//टनओवरटनओवर  केके  िलएिलए
एमएसईएमएसई  कोको  छूटछूट  ाा   हैहै

Yes

Startup Exemption for Years Of
Experience/अनुभवअनुभव  केके  वषवष   सेसे  टाटअपटाटअप  छूटछूट//  and
Turnover/ / टनओवरटनओवर  केके  िलएिलए  टाटअपटाटअप  कोको  छूटछूट  ाा   हैहै

Yes

Document required from seller/ व े ताव े ता  सेसे  मांगेमांगे  गएगए
द तावेज़द तावेज़

Experience Criteria,Bidder Turnover
*In case any bidder is seeking exemption from Experience /
Turnover Criteria, the supporting documents to prove his
eligibility for exemption must be uploaded for evaluation by the
buyer

 

Bid Number/बोली मांक ( बड सं या): GEM/2024/B/4672597
Dated/ दनांक : 30-03-2024

Bid Document/  बडबड  द तावेज़द तावेज़
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Bid to RA enabled/ बडबड  सेसे  रवसरवस  नीलामीनीलामी  स यस य  कयाकया No

Type of Bid/ बडबड  काका  कारकार Two Packet Bid

Time allowed for Technical Clarifications
during technical evaluation/तकनीकतकनीक   मू यांकनमू यांकन  केके
दौरानदौरान  तकनीकतकनीक   प ीकरणप ीकरण  हेतुहेतु  अनुमतअनुमत  समयसमय

2 Days

Estimated Bid Value/अनुमािनतअनुमािनत  बडबड  मू यमू य 1100000.96

Evaluation Method/मू यांकनमू यांकन  प ितप ित Total value wise evaluation

Bid Details/ बडबड  ववरणववरण

EMD Detail/ईएमडईएमड   ववरणववरण

Advisory Bank/एडवाईजर  बक State Bank of India

EMD Amount/ईएमड  रािश 15000

ePBG Detail/ईपीबीजीईपीबीजी  ववरणववरण

Advisory Bank/एडवाइजर  बक State Bank of India

ePBG Percentage(%)/ईपीबीजी ितशत (%) 5.00

Duration of ePBG required (Months)/ईपीबीजी क
अपे त अविध (मह ने). 30

(a). EMD EXEMPTION: The bidder seeking EMD exemption, must submit the valid supporting document for the relevant
category as per GeM GTC with the bid. Under MSE category, only manufacturers for goods and Service Providers for
Services are eligible for exemption from EMD. Traders are excluded from the purview of this Policy./जेम क  शत  के अनुसार
ईएमड  छूट के इ छुक बडर को संबंिधत केटेगर  के िलए बड के साथ वैध समिथत द तावेज़ तुत करने है। एमएसई केटेगर  के अतंगत केवल व तुओं के
िलए विनमाता तथा सेवाओं के िलए सेवा दाता ईएमड  से छूट के पा  ह। यापा रय  को इस नीित के दायरे से बाहर रखा गया है।

(b). EMD & Performance security should be in favour of Beneficiary, wherever it is applicable./ईएमड  और संपादन जमानत
रािश, जहां यह लागू होती है, लाभाथ  के प  म होनी चा हए। 

Beneficiary/लाभाथलाभाथ   : 
WORKS ACCOUNTS SECTION
URANIUM CORPORATION OF INDIA LIMITED, JADUGUDA
(Chief Manager Accounts)

Splitting/ वभाजनवभाजन

Bid splitting not applied/बोली वभाजन लागू नह ं कया गया.

MII Compliance/एमआईआईएमआईआई  अनुपालनअनुपालन

MII Compliance/एमआईआई अनुपालन Yes
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MSE Purchase Preference/एमएसईएमएसई  खर दखर द  वर यतावर यता

MSE Purchase Preference/एमएसई खर द वर यता Yes

1. If the bidder is a Micro or Small Enterprise as per latest definitions under MSME rules, the bidder shall be exempted
from the requirement of "Bidder Turnover" criteria and "Experience Criteria" subject to meeting of quality and technical
specifications. If the bidder is OEM of the offered products, it would be exempted from the "OEM Average Turnover"
criteria also subject to meeting of quality and technical specifications. In case any bidder is seeking exemption from
Turnover / Experience Criteria, the supporting documents to prove his eligibility for exemption must be uploaded for
evaluation by the buyer.
2. If the bidder is a Startup, the bidder shall be exempted from the requirement of "Bidder Turnover" criteria and
"Experience Criteria" subject to their meeting of quality and technical specifications. If the bidder is OEM of the offered
products, it would be exempted from the "OEM Average Turnover" criteria also subject to meeting of quality and
technical specifications. In case any bidder is seeking exemption from Turnover / Experience Criteria, the supporting
documents to prove his eligibility for exemption must be uploaded for evaluation by the buyer. 
3. Purchase preference to Micro and Small Enterprises (MSEs): Purchase preference will be given to MSEs as defined in
Public Procurement Policy for Micro and Small Enterprises (MSEs) Order, 2012 dated 23.03.2012 issued by Ministry of
Micro, Small and Medium Enterprises and its subsequent Orders/Notifications issued by concerned Ministry. If the bidder
wants to avail the Purchase preference for services, the bidder must be the Service provider of the offered Service.
Relevant documentary evidence in this regard shall be uploaded along with the bid in respect of the offered service. If
L-1 is not an MSE and MSE Service Provider (s) has/have quoted price within L-1+ 15% of margin of purchase preference
/price band defined in relevant policy, then 100% order quantity will be awarded to such MSE bidder subject to
acceptance of L1 bid price. OM_No.1_4_2021_PPD_dated_18.05.2023 for compliance of Concurrent application of Public
Procurement Policy for Micro and Small Enterprises Order, 2012 and Public Procurement (Preference to Make in India)
Order, 2017. 
4. Estimated Bid Value indicated above is being declared solely for the purpose of guidance on EMD amount and for
determining the Eligibility Criteria related to Turn Over, Past Performance and Project / Past Experience etc. This has no
relevance or bearing on the price to be quoted by the bidders and is also not going to have any impact on bid
participation. Also this is not going to be used as a criteria in determining reasonableness of quoted prices which would
be determined by the buyer based on its own assessment of reasonableness and based on competitive prices received
in Bid / RA process. 

Additional Qualification/Data Required/अित रअित र   यो यतायो यता / /आव यकआव यक  डेटाडेटा

Annual Maintenance Service - Desktops, Laptops And Peripherals - UPS (Offline 600-650
VA); Multibrand ( 7 )

Technical Specifications/तकनीकतकनीक   विश याँविश याँ  

Specification Values

Core

Type of Asset UPS (Offline 600-650 VA)

Make/Brand of Assets Multibrand

Status of Annual Maintenance Service Provider Neither OEM nor ASP

Periodicity of Preventive Maintenance Services Quarterly

Onsite Service Engineers Requirement As Indicated in Bid
Document.

Basic Maintenance of OS, Office Suite, Drivers Update and Patch update on client
compute machines Inclusive

Addon(s)/एडऑनएडऑन
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Requirement of Resident Engineer Yes

Requirement of Technicians No

Specification Values

Additional Specification Documents/अित रअित र   विशविश   द तावेज़द तावेज़

Consignees/Reporting Officer/परे षतीपरे षती// रपो टगरपो टग  अिधकारअिधकार   

S.No./ .सं.सं
..

Consignee
Reporting/Officer/पप
रे षतीरे षती// रपो टगरपो टग  अिधकारअिधकार

Address/पतापता
Number of
each Asset

for AMC

Additional
Requirement/अित रअित र

आव यकताआव यकता

1 Aparna Pandey
832102,AT/PO-JADUGUDA MINES
MAIN BUILDING URANIUM
CORPORATION OF INDIA LTD

7

Number of month for
resident engineers :
24
Number of Resident
engineers : 1
Number of
technicians : 0

Annual Maintenance Service - Desktops, Laptops And Peripherals - Desktop PC; Multibrand
( 149 )

Technical Specifications/तकनीकतकनीक   विश याँविश याँ  

Specification Values

Core

Type of Asset Desktop PC

Make/Brand of Assets Multibrand

Status of Annual Maintenance Service Provider Neither OEM nor ASP

Periodicity of Preventive Maintenance Services Quarterly

Onsite Service Engineers Requirement As Indicated in Bid
Document.

Basic Maintenance of OS, Office Suite, Drivers Update and Patch update on client
compute machines Inclusive

Addon(s)/एडऑनएडऑन

Requirement of Resident Engineer Yes

Requirement of Technicians No

Additional Specification Documents/अित रअित र   विशविश   द तावेज़द तावेज़
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Consignees/Reporting Officer/परे षतीपरे षती// रपो टगरपो टग  अिधकारअिधकार   

S.No./ .सं.सं
..

Consignee
Reporting/Officer/पप
रे षतीरे षती// रपो टगरपो टग  अिधकारअिधकार

Address/पतापता
Number of
each Asset

for AMC

Additional
Requirement/अित रअित र

आव यकताआव यकता

1 Aparna Pandey
832102,AT/PO-JADUGUDA MINES
MAIN BUILDING URANIUM
CORPORATION OF INDIA LTD

149

Number of month for
resident engineers :
24
Number of Resident
engineers : 1
Number of
technicians : 0

Annual Maintenance Service - Desktops, Laptops And Peripherals - UPS (Online 2 KVA);
Multibrand ( 16 )

Technical Specifications/तकनीकतकनीक   विश याँविश याँ  

Specification Values

Core

Type of Asset UPS (Online 2 KVA)

Make/Brand of Assets Multibrand

Status of Annual Maintenance Service Provider Neither OEM nor ASP

Periodicity of Preventive Maintenance Services Quarterly

Onsite Service Engineers Requirement As Indicated in Bid
Document.

Basic Maintenance of OS, Office Suite, Drivers Update and Patch update on client
compute machines Inclusive

Addon(s)/एडऑनएडऑन

Requirement of Resident Engineer Yes

Requirement of Technicians No

Additional Specification Documents/अित रअित र   विशविश   द तावेज़द तावेज़

Consignees/Reporting Officer/परे षतीपरे षती// रपो टगरपो टग  अिधकारअिधकार   
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S.No./ .सं.सं
..

Consignee
Reporting/Officer/पप
रे षतीरे षती// रपो टगरपो टग  अिधकारअिधकार

Address/पतापता
Number of
each Asset

for AMC

Additional
Requirement/अित रअित र

आव यकताआव यकता

1 Aparna Pandey
832102,AT/PO-JADUGUDA MINES
MAIN BUILDING URANIUM
CORPORATION OF INDIA LTD

16

Number of month for
resident engineers :
24
Number of Resident
engineers : 1
Number of
technicians : 0

Annual Maintenance Service - Desktops, Laptops And Peripherals - Printer (Monochrome ,
Laser , Composite Cartridge ); Hp ( 36 )

Technical Specifications/तकनीकतकनीक   विश याँविश याँ  

Specification Values

Core

Type of Asset Printer (Monochrome , Laser ,
Composite Cartridge )

Make/Brand of Assets hp

Status of Annual Maintenance Service Provider Neither OEM nor ASP

Periodicity of Preventive Maintenance Services Quarterly

Onsite Service Engineers Requirement As Indicated in Bid Document.

Basic Maintenance of OS, Office Suite, Drivers Update and Patch update on
client compute machines Inclusive

Addon(s)/एडऑनएडऑन

Requirement of Resident Engineer Yes

Requirement of Technicians No

Additional Specification Documents/अित रअित र   विशविश   द तावेज़द तावेज़

Consignees/Reporting Officer/परे षतीपरे षती// रपो टगरपो टग  अिधकारअिधकार   

S.No./ .सं.सं
..

Consignee
Reporting/Officer/पप
रे षतीरे षती// रपो टगरपो टग  अिधकारअिधकार

Address/पतापता
Number of
each Asset

for AMC

Additional
Requirement/अित रअित र

आव यकताआव यकता
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1 Aparna Pandey
832102,AT/PO-JADUGUDA MINES
MAIN BUILDING URANIUM
CORPORATION OF INDIA LTD

36

Number of month for
resident engineers :
24
Number of Resident
engineers : 1
Number of
technicians : 0

S.No./ .सं.सं
..

Consignee
Reporting/Officer/पप
रे षतीरे षती// रपो टगरपो टग  अिधकारअिधकार

Address/पतापता
Number of
each Asset

for AMC

Additional
Requirement/अित रअित र

आव यकताआव यकता

Annual Maintenance Service - Desktops, Laptops And Peripherals - OFC Joining And
Termination; Multibrand ( 40 )

Technical Specifications/तकनीकतकनीक   विश याँविश याँ  

Specification Values

Core

Type of Asset OFC Joining and
Termination

Make/Brand of Assets Multibrand

Status of Annual Maintenance Service Provider Neither OEM nor ASP

Periodicity of Preventive Maintenance Services Quarterly

Onsite Service Engineers Requirement As Indicated in Bid
Document.

Basic Maintenance of OS, Office Suite, Drivers Update and Patch update on client
compute machines Inclusive

Addon(s)/एडऑनएडऑन

Requirement of Resident Engineer Yes

Requirement of Technicians No

Additional Specification Documents/अित रअित र   विशविश   द तावेज़द तावेज़

Consignees/Reporting Officer/परे षतीपरे षती// रपो टगरपो टग  अिधकारअिधकार   

S.No./ .सं.सं
..

Consignee
Reporting/Officer/पप
रे षतीरे षती// रपो टगरपो टग  अिधकारअिधकार

Address/पतापता
Number of
each Asset

for AMC

Additional
Requirement/अित रअित र

आव यकताआव यकता
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1 Aparna Pandey
832102,AT/PO-JADUGUDA MINES
MAIN BUILDING URANIUM
CORPORATION OF INDIA LTD

40

Number of month for
resident engineers :
24
Number of Resident
engineers : 1
Number of
technicians : 0

S.No./ .सं.सं
..

Consignee
Reporting/Officer/पप
रे षतीरे षती// रपो टगरपो टग  अिधकारअिधकार

Address/पतापता
Number of
each Asset

for AMC

Additional
Requirement/अित रअित र

आव यकताआव यकता

Annual Maintenance Service - Desktops, Laptops And Peripherals - Multi-function Printer
(Colour , Laser , Composite Cartridge, Lower Range); Multibrand ( 5 )

Technical Specifications/तकनीकतकनीक   विश याँविश याँ  

Specification Values

Core

Type of Asset Multi-function Printer (Colour , Laser , Composite
Cartridge, Lower range)

Make/Brand of Assets Multibrand

Status of Annual Maintenance Service Provider Neither OEM nor ASP

Periodicity of Preventive Maintenance Services Quarterly

Onsite Service Engineers Requirement As Indicated in Bid Document.

Basic Maintenance of OS, Office Suite, Drivers Update and Patch
update on client compute machines Inclusive

Addon(s)/एडऑनएडऑन

Requirement of Resident Engineer Yes

Requirement of Technicians No

Additional Specification Documents/अित रअित र   विशविश   द तावेज़द तावेज़

Consignees/Reporting Officer/परे षतीपरे षती// रपो टगरपो टग  अिधकारअिधकार   

S.No./ .सं.सं
..

Consignee
Reporting/Officer/पप
रे षतीरे षती// रपो टगरपो टग  अिधकारअिधकार

Address/पतापता
Number of
each Asset

for AMC

Additional
Requirement/अित रअित र

आव यकताआव यकता
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1 Aparna Pandey
832102,AT/PO-JADUGUDA MINES
MAIN BUILDING URANIUM
CORPORATION OF INDIA LTD

5

Number of month for
resident engineers :
24
Number of Resident
engineers : 1
Number of
technicians : 0

S.No./ .सं.सं
..

Consignee
Reporting/Officer/पप
रे षतीरे षती// रपो टगरपो टग  अिधकारअिधकार

Address/पतापता
Number of
each Asset

for AMC

Additional
Requirement/अित रअित र

आव यकताआव यकता

Annual Maintenance Service - Desktops, Laptops And Peripherals - Multifunction Inkjet
Deskjet Laserjet A4 Printers; Multibrand ( 52 )

Technical Specifications/तकनीकतकनीक   विश याँविश याँ  

Specification Values

Core

Type of Asset Multifunction Inkjet Deskjet Laserjet
A4 Printers

Make/Brand of Assets Multibrand

Status of Annual Maintenance Service Provider Neither OEM nor ASP

Periodicity of Preventive Maintenance Services Quarterly

Onsite Service Engineers Requirement As Indicated in Bid Document.

Basic Maintenance of OS, Office Suite, Drivers Update and Patch update on
client compute machines Inclusive

Addon(s)/एडऑनएडऑन

Requirement of Resident Engineer Yes

Requirement of Technicians No

Additional Specification Documents/अित रअित र   विशविश   द तावेज़द तावेज़

Consignees/Reporting Officer/परे षतीपरे षती// रपो टगरपो टग  अिधकारअिधकार   

S.No./ .सं.सं
..

Consignee
Reporting/Officer/पप
रे षतीरे षती// रपो टगरपो टग  अिधकारअिधकार

Address/पतापता
Number of
each Asset

for AMC

Additional
Requirement/अित रअित र

आव यकताआव यकता
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1 Aparna Pandey
832102,AT/PO-JADUGUDA MINES
MAIN BUILDING URANIUM
CORPORATION OF INDIA LTD

52

Number of month for
resident engineers :
24
Number of Resident
engineers : 1
Number of
technicians : 0

S.No./ .सं.सं
..

Consignee
Reporting/Officer/पप
रे षतीरे षती// रपो टगरपो टग  अिधकारअिधकार

Address/पतापता
Number of
each Asset

for AMC

Additional
Requirement/अित रअित र

आव यकताआव यकता

Annual Maintenance Service - Desktops, Laptops And Peripherals - Laptop; Multibrand ( 10
)

Technical Specifications/तकनीकतकनीक   विश याँविश याँ  

Specification Values

Core

Type of Asset Laptop

Make/Brand of Assets Multibrand

Status of Annual Maintenance Service Provider Neither OEM nor ASP

Periodicity of Preventive Maintenance Services Quarterly

Onsite Service Engineers Requirement As Indicated in Bid
Document.

Basic Maintenance of OS, Office Suite, Drivers Update and Patch update on client
compute machines Inclusive

Addon(s)/एडऑनएडऑन

Requirement of Resident Engineer Yes

Requirement of Technicians No

Additional Specification Documents/अित रअित र   विशविश   द तावेज़द तावेज़

Consignees/Reporting Officer/परे षतीपरे षती// रपो टगरपो टग  अिधकारअिधकार   

S.No./ .सं.सं
..

Consignee
Reporting/Officer/पप
रे षतीरे षती// रपो टगरपो टग  अिधकारअिधकार

Address/पतापता
Number of
each Asset

for AMC

Additional
Requirement/अित रअित र

आव यकताआव यकता
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1 Aparna Pandey
832102,AT/PO-JADUGUDA MINES
MAIN BUILDING URANIUM
CORPORATION OF INDIA LTD

10

Number of month for
resident engineers :
24
Number of Resident
engineers : 1
Number of
technicians : 0

S.No./ .सं.सं
..

Consignee
Reporting/Officer/पप
रे षतीरे षती// रपो टगरपो टग  अिधकारअिधकार

Address/पतापता
Number of
each Asset

for AMC

Additional
Requirement/अित रअित र

आव यकताआव यकता

Annual Maintenance Service - Desktops, Laptops And Peripherals - Dot Matrix Printer Mid
Range Speed; Multibrand ( 25 )

Technical Specifications/तकनीकतकनीक   विश याँविश याँ  

Specification Values

Core

Type of Asset Dot Matrix Printer Mid Range
Speed

Make/Brand of Assets Multibrand

Status of Annual Maintenance Service Provider Neither OEM nor ASP

Periodicity of Preventive Maintenance Services Quarterly

Onsite Service Engineers Requirement As Indicated in Bid Document.

Basic Maintenance of OS, Office Suite, Drivers Update and Patch update on client
compute machines Inclusive

Addon(s)/एडऑनएडऑन

Requirement of Resident Engineer Yes

Requirement of Technicians No

Additional Specification Documents/अित रअित र   विशविश   द तावेज़द तावेज़

Consignees/Reporting Officer/परे षतीपरे षती// रपो टगरपो टग  अिधकारअिधकार   

S.No./ .सं.सं
..

Consignee
Reporting/Officer/पप
रे षतीरे षती// रपो टगरपो टग  अिधकारअिधकार

Address/पतापता
Number of
each Asset

for AMC

Additional
Requirement/अित रअित र

आव यकताआव यकता
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1 Aparna Pandey
832102,AT/PO-JADUGUDA MINES
MAIN BUILDING URANIUM
CORPORATION OF INDIA LTD

25

Number of month for
resident engineers :
24
Number of Resident
engineers : 1
Number of
technicians : 0

S.No./ .सं.सं
..

Consignee
Reporting/Officer/पप
रे षतीरे षती// रपो टगरपो टग  अिधकारअिधकार

Address/पतापता
Number of
each Asset

for AMC

Additional
Requirement/अित रअित र

आव यकताआव यकता

Buyer Added Bid Specific Terms and Conditions/ े ताे ता  ाराारा  जोड़जोड़   गईगई  बडबड  कक   वशेषवशेष  शतशत

1. Generic

OPTION CLAUSE: The buyer can increase or decrease the contract quantity or contract duration up to 25 percent
at the time of issue of the contract. However, once the contract is issued, contract quantity or contract duration
can only be increased up to 25 percent. Bidders are bound to accept the revised quantity or duration

2. Generic

Buyer Organization specific Integrity Pact shall have to be complied by all bidders. Bidders shall have to upload
scanned copy of signed integrity pact as per Buyer organizations policy along with bid. Click here to view the file

3. Forms of EMD and PBG

Bidders can also submit the EMD with Account Payee Demand Draft in favour of

Uranium Corporation of India Limited
payable at
Jaduguda
.
Bidder has to upload scanned copy / proof of the DD along with bid and has to ensure delivery of hardcopy to the
Buyer within 5 days of Bid End date / Bid Opening date.

4. Forms of EMD and PBG

Successful Bidder can submit the Performance Security in the form of Account Payee Demand Draft also (besides
PBG which is allowed as per GeM GTC). DD should be made in favour of

Uranium Corporation Of India Limited
payable at
Jaduguda
. After award of contract, Successful Bidder can upload scanned copy of the DD in place of PBG and has to ensure
delivery of hard copy to the original DD to the Buyer within 15 days of award of contract.

5. Buyer Added Bid Specific ATC

Buyer Added text based ATC clauses

URANIUM CORPORATION OF INDIA LIMITED

(A Government of India Enterprise)

P.O.: Jaduguda Mines, Dist: East Singhbhum

Jharkhand-832102
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Ref: UCIL/Mill/AMC-COMP-/2024                                                                                                 22nd Feb 2
024

 
NOTICE INVITING TENDER

 
Tenders are invited for the execution of following work through E-tendering:

1. Name of the work AMC of Computers & Peripherals

2. Estimated value including all taxes & duties etc. (
Rs.)

Rs. 11,00,000/-

3. Cost of Tender Document(SBI Challan) NIL

4. Earnest Money Deposit (EMD)(DD/BC) Rs.15,000/-

5. Completion Time 24 (Twenty Four) months

6. Bid Document Download Start Date  

7. Bid document download  End date  

8. Bid submission Start date  

9. Bid submission End date  

10. Last date and time of submission of original
Demand draft against EMD, (If the bidder clai
ms exemption from the tender fee & EMD, releva
nt certificate MSME, NSIC, etc. to be submitted) (

 

11. Bid opening date (Techno-commercial Part –
I)

 

 

Pre-qualification criteria:

 

1. The bidder should have experience of having successfully completed similar works during last 7 years
ending on 31.01.2024 as at (a) or (b) or (c) below:

a) One similar completed work costing not less than the amount of Rs. 8.8 lakh or

b) Two similar completed works costing not less than the amount of Rs. 5.5 lakh each or

c) Three similar completed works costing not less than the amount of Rs. 4.4 Lakh each.

 
2. The average annual financial turnover during the last three (03) years, ending 31st March of the prev
ious      financial year, i.e., 2020-2021, 2021-2022 & 2022-2023 should be at least 3.3 Lakh.
 

(“Similar work” – Work contract which includes AMC of Computers & Peripherals)
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Documentary evidence in the form of completed works order copies specifying the work and amount of 
contract should be uploaded. Bidders have to upload documentary proof of PAN No., GST registration an
d EPF A/C. No. and duly signed unconditional acceptance letter (Covering Letter) of UCIL’s tender conditi
ons or Authorization letter/Undertaking letter.

Tender can be downloaded from GeM Website.

Tenderer shall upload a scanned copy of Bank demand draft for Earnest Money Deposit (EMD) on portal 
and enclose the original EMD in an envelope mentioning NIT No. and name of the work in the super scrib
ed and send (postal /physical) into the Consignee address as mentioned in the bid document which shou
ld reach on or within one week of due date of bid.

Offers will be opened on due date as mentioned above by the Corporation’s authorized representative(s)
in the presence of Tenderers who are present at EPROC cell.

 

The successful tenderer shall have to comply with provisions of contract labour (Regulation & Abolition) 
Act, 1970 and EPF & MP Act, 1952 and rules framed there under. 

The Corporation reserves the right to accept or reject any or all the tenders in full or part and the tender
ers shall be bound to perform the same at his quoted rates.

For Uranium Corporation of India Limited

( Aparna Pandey)                
Supdt.(Inst.)

 

                                               

URANIUM CORPORATION OF INDIA LIMITED
(A GOVERNMENT OF INDIA ENTERPRISES)

PO- JADUGUDA MINES, DIST.-SINGHBHUM (EAST)
JHARKHAND – 832102.

 
(I N D E X)
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II
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GENERAL CONDITIONS OF CONTRACT
 

A)        INTERPRETATIONS AND DEFINITIONS

1.         Singular and Plural

            Where the context so requires, words importing the singular only also include the plural and vice versa.

2.         Heading and Marginal Notes to conditions:

            Heading and marginal notes to these General Conditions shall not be deemed to form part thereof or be t
aken into consideration in the interpretation or construction thereof or of the Contract.

3.            Definitions:

a)     Corporation' shall mean Uranium Corporation of India Limited having it's registered office at PO Jadugud
a, Distt - East Singhbhum, Jharkhand -831012 and includes a duly authorized representative of the Co
rporation or any other person empowered in this behalf by the Corporation to discharge all or any of i
t's functions.

b)       The `Accepting Authority' shall mean the authority approved by Competent Authority.

c)       The `Contract' shall mean the notice inviting the tender, the tender, and acceptance thereof and the fo
rmal agreement, if any, executed between the Corporation and the Contractor together with the docu
ments referred to therein including these conditions, Designs, Drawings, Schedule of Quantities with ra
tes and amounts and Schedule of Rates.  All these documents taken together shall be deemed to form 
one Contract and shall be complementary to one another.

d)       The `Contractor' shall mean the individual or firm or company whether incorporated or not, undertakin
g the works and shall include legal representatives of such individual or persons composing such firm 
or unincorporated company, or successors of such firm or company as the case may be and permitted 
assigns or such individual or firm or company.

e)       The `Contract Sum' shall mean:

i)   In the case of Lump Sum Contracts the sum for which the tender is accepted.

ii)  In the case of percentage Rate Contracts the estimated value of the works as mentioned in the tend
er adjusted by the Contractor's percentage.

iii) In the case of Item Rate Contracts the cost of the works arrived at after multiplying of the quantities
shown in Schedule of Quantities by the item rates quoted by the Tenderer or as finally accepted for the
various items.

f)       A `Day' shall mean a day of 24 hours from midnight to midnight irrespective of the number of hours wo
rked in that day.

g)       `Engineer-in-charge' shall mean the Engineering Officer appointed by the Corporation or his duly autho
rized representative who shall direct, supervise and be in-charge of the works for purpose of this Contr
act.

h)       `Excepted Risks' are risks due to riots (otherwise than among Contractors' Employees) and civil commo
tion (in so far as both these are uninsurable), war (whether declared or not), invasion, act of foreign en
emies, hostilities, civil war, rebellion, revolution, insurrection, damage from aircraft, acts of god such a
s earth quake, lightning and unprecedented floods and other causes over which the Contractor has no 
control and accepted as such by the Accepting authority.

i)        `Market Rate' shall be the rate as decided by the Engineer-in-charge on the basis of the cost of materia
ls and labour at the site where the work is to be executed, plus the percentage to cover all overheads 
and profit.

j)        Schedule(s) referred to in these conditions shall mean the relevant Schedule(s) annexed to the tender 
papers issued by the Corporation or the standard Schedule of Rates prescribed by the Corporation and
the amendments thereto issued from time to time.

k)       The `Site' shall mean the lands and/or other places on, under, in or through which the work is to be ex
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ecuted under the Contract including any other lands or places which may be allotted by the Corporatio
n or used for the purposes of the Contract.

l)        `Temporary Works' shall mean all temporary works of every kind required in or about the execution, c
ompletion, maintenance of the works.

m)      `Urgent Works' shall mean any urgent measures, which, in the opinion of Engineer-in-Charge, become 
necessary during the progress of the works, obviate any risk of accident or failure of which become ne
cessary for security.

n)       A `Week' shall mean seven days without regard to the number of hours worked any day in that week.

o)       The `Works' shall mean the works to be executed in accordance with the Contract or part(s) thereof as 
the case may be and shall include all extra or additional, altered or substituted works or temporary an
d urgent works as required for performance of the Contract.

 

B)        SCOPE AND PERFORMANCE

4.         Contract Documents:

            The Contractor shall be furnished, free of charge, one original and two photocopies of the Contract docum
ents (Price Part) and one set of Technical Part. He shall keep one copy of the Documents on the site in go
od order and the same shall at all reasonable times be available for inspection and use by the Engineer-i
n-Charge, his representative or other Inspecting Officer.

4.1       None of these documents shall be used by the Contractor for any purpose other than that of this Contract
.

4.2       The Contractor shall take necessary steps to ensure that all persons employed on any work in connection
with Contract have noticed that the Indian official Secret Act 1923(XIX of 1923) applied to them and shall 
continue so to apply even after the execution of such works under the Contract.

5.         Works to be carried out:

            The work to be carried out under the Contract shall except as otherwise provided in these conditions, incl
ude all labour, materials, tools, equipment and transport which may be required in preparation of and for
and in the full and entire execution and completion of the works.  The descriptions given in the Schedule 
of Quantities shall, unless otherwise stated, be held to include waste on materials, carriage and cartage c
arrying in return of empties, hoisting, setting, fitting and fixing in position and all other labourers necessa
ry in and for the full and entire execution and completion as aforesaid in accordance with good practice a
nd recognized principles.

6.         Inspection of site:

            The Contractor shall inspect and examine the site and its surrounding and shall satisfy himself before sub
mitting his tender as to the nature of the ground and sub-soils (so far as is practicable), the form and natu
re of the site, the quantities and nature of work and materials necessary for the completion of the works a
nd the means of access to the site, the accommodation he may require, availability of labour, water, elect
ric power.  In general he shall himself obtain all necessary information as to risks, contingencies and othe
r circumstances which may influence or affect his tender.  No extra charges consequent on any misunder
standing or otherwise shall be allowed.

7.         Sufficiency of Tender:

            Description of item in the Schedule of quantities is brief and therefore, shall be read in conjunction with th
e relevant specifications and the Contractor's rate shall be deemed to be for such complete work unless 
otherwise specified by the Contractor while tendering.  No claim, whatsoever, shall be entertained by the
Corporation on account of insufficiency of any rate as quoted in the Schedule of Quantities and rates.  Th
e Contractor shall be deemed to have satisfied himself before tendering as to the correctness and
sufficiency of his tender of

the works and of the rates and prices quoted in the Schedule of Quantities, in which rates and prices shall
, except as otherwise provided, cover all his obligations under the Contract and all matters and things ne
cessary for the proper completion, maintenance of works and shall also cover the cost of necessary prote
ction, including labour, materials and equipment to ensure safety and protection against all risks, acciden
ts compensation for injury to life and damage to property if any caused by the Contractor's operations co
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nnected with the work.  The rates shall be firm and shall not be subject to change due to variation during 
the entire period of execution of the work in cost of materials, labour conditions or any other conditions w
hatsoever.  The rates quoted by the Tenderer shall be inclusive of all taxes, duties and other statutory lev
ies.

8.         Discrepancies and Adjustment of Errors:

            The several documents forming the Contract are to be taken as mutually explanatory of one another and 
the special conditions in preference to General Conditions.

8.1       If there are varying or conflicting provisions made in any one document forming part of the Contract, the 
Accepting Authority shall be the deciding authority with regard to the intention of the document.

8.2       Any error in description, quantity or rate in Schedule of Quantities or any omission there from shall not vit
iate the Contract or release the Contractor from the execution of the whole or any part of the works comp
rised there in according to specifications or from any of his obligations under the Contract.

8.3       If on check there are found to be difference between the rates given by the Contractor in words and figur
es or in the amount worked out by him in the Schedule of Quantities and general summary the same shall
be adjusted in accordance with the following rules:

a)       The item description should be clear and unambiguous.

b)       In case of item rate tender, only quoted rate shall be considered.

c)       Rate quoted by the contractor in item rate tender in figure and words shall be accurately filled in si
that there is no discrepancy in the rates written in figures and words. However, if a discrepancy is f
ound, the rates which correspond with the amount worked out by the contractor shall unless other
wise proved be taken as correct. If the amount of an item is not worked out by the contractor or it 
does not correspond with the rates written either in figure or in words then the rates quoted by the
contractor in words shall be taken as correct.

d)       where the rates quoted by the contractor in figure and in words tally but the amount is not worked 
out correctly, the rates quoted by the contractor will unless otherwise proved be taken as correct a
nd not the amount. In event no rates has been quoted for any item(s) then rate for such item(s) wil
l be considered as zero.

e)       In case of lump sum Contracts (based on bills of quantities/ quantity not shown as provisional), sho
uld any error in quantities or any omissions of items be discovered, the cumulative effects of whic
h varies Rs. 20,000/- whichever is less, then the errors shall be rectified and the rectifications dealt
with as for deviations/variations under conditions 10 and 11 hereof, and the value thereof shall be 
added or deducted from the Contract sum, as the case may be, provided that there shall be no rec
tification of any errors, omissions or wrong estimates in the prices inserted by the Contractor in th
e Bills of quantities.

9.    Security Deposit:

            Total amount of Security deposit shall be limited to 10% of the awarded value of work.  Fifty percent of thi
s amount shall have to be deposited as initial security deposit at the time of execution of agreement incl
uding the amount deposited as Earnest Money. 

      (a)        Acceptable mode of payment of Initial Security Deposit/ Earnest Money:

i)    For deposit upto Rs. 5,000/- :  Demand Draft payable at SBI, Jaduguda/Hartopa.

ii)   For deposit beyond Rs. 5,000/- and up to Rs. 1.00 Lakh.:  DAC/TDR/FDR etc. from any  Schedule 
Banks duly pledged in favour of UCIL.  But in case of Earnest Money of amount more than Rs. 50
,000/-, the Tenderer should submit Bank Guarantee issued by Nationalized bank as mentioned i
n Para 9(a)(iii).

iii) For deposit beyond Rs. 1.00 Lakhs:  Bank Guarantee issued by Scheduled bank of jointly, severall
y bound with the Contractor to the purchaser for the amount same above.  The terms of the said
guarantee shall be such as shall be approved by the purchaser and the obtaining of such guara
ntee and the cost of guarantee to be so entered shall be at the expenses, in all respects, of the 
Contractor.  The said guarantee shall be valid till the expiry of the defect liability period and issu
e of the final certificate by the Engineer, and with a claim period of Six months beyond it's requir
ed validity. 
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In addition to the above, further amount to the extent of the 5% of awarded value of the work wi
ll be deducted from the Running Account bills by way of percentage deductions.  Such percenta
ge deduction shall be @ 10% of the running account bills till the full amount of security deposit i
s realized/retained by the Corporation.

 (b)     All compensation or other sums of money payable by the Contractor under the terms of this contact or
any other contact or any other account whatsoever may be deducted from or paid by sale of a sufficie
nt part of his security deposit or from the interest arising there from or from any sums which may be d
ue or become due to the Contractor by the Corporation or any account whatsoever and in the event of
his security deposit be reduced by reason of any such deduction or sale as aforesaid, the Contractor s
hall within fourteen days of receipt of notice of demand from the Engineer-in-charge make good the de
ficit.

 (c)     Refund of Security Deposit: 

          Initial Security Deposit shall be refunded to the Contractor on the Engineer-in-charge certifying in writi
ng that the work has been completed as per condition 31 hereof etc.

 (d)     On expiry of the Defects liability period (referred to in condition 33 hereof) or after payment of the Fina
l bill payable whichever is later, the Engineer-in-charge shall on request from the Contractor refund to 
him the remaining portion of the security deposit provided the Engineer-in-charge is satisfied that ther
e is no demand outstanding against the Contractor.

10.       Deviation/Variation Extent & Pricing: 

            The Engineer-in-charge shall have power (i) to make alteration in, omissions from, additions to, or substit
ution for the original specification, drawings design  and instructions that may appear to him to be necess
ary or advisable during the progress of the work and (ii) to omit a part of the works in case of non avail‐
ability of a portion of the site or for any other reasons and the Contractor shall be bound to carry out the 
works in accordance with any instructions given to him in writing signed by the Engineer-in-charge and s
uch alterations, omissions additions or substitutions shall form part of the Contract as if originally provide
d therein and any altered, additional or substituted work which the Contractor may be directed to do in t
he manner above specified as part of the works, shall be carried out by the Contractor on the same condi
tions in all respects including price on which agreed to do the main work except as hereinafter provided. 
No work which radically changes the original nature of the Contract shall be ordered by the Engineer-in-c
harge as a deviation and in the event of any deviation being ordered which in the opinion of the Contract
or changes the original nature of the Contract, he shall nevertheless carry it out and the disagreement as 
to the nature of the work and the rate to be paid therefore shall be resolved in accordance with condition 
52.

10.1     The time for completion of the works shall, in the event of any deviations resulting in additional cost over 
the Contract sum being ordered, be extended as follows if requested by the Contractor.

a)         In the proportion which the additional cost of the altered additional or substituted work, bears to t
he original Contract sum plus

b)         25% of the time calculated in (a) above or such further additional time as may be considered
reasonable by the Engineer-in-charge.

10.b.1 Rate for such additional altered or substituted work shall be determined by the Engineer-in-charge as follo
ws: -

i)          If the rate for additional, altered or substituted items of works is specified in the Schedule of Quan
tities, the Contractor shall carry out the additional, altered or substituted item at the same rate.  I
n the case of composite tenders, where two or more Schedules of Quantities may form part of the
Contract, the applicable rate shall be taken from the Schedule of Quantities of that particular part
in which the deviation is involved, failing that, at the lowest applicable rate for the same item of 
work in the other Schedule of Quantities.

ii)         If rate for any altered, additional or substituted item of work is not specified in the Schedule of Qu
antities, the rate for that item shall be derived from the rate for the nearest similar item specified
therein.  In case of composite Tenders, where two or more Schedule of Quantities form part of the
Contract, the rate shall be derived from the nearest similar item in the Bills of Quantities of the pa
rticular part of works in which the deviation is involved, failing that, from the lowest of the neares
t similar item in other Schedule of Quantities.

iii)        If the rate for any additional, altered or substituted item of work cannot be determined in the man
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ner specified in sub-paras (i) and (ii) above, then such item of the work shall be carried out at the
rate entered in the C.P.W.D. Schedule of Rates (current) then plus/minus the percentage by whic
h the tendered amount of the work actually awarded is higher or lower than the estimated amoun
t of the works actually awarded.  (Applicable to measurement Contract is based on item rates or l
ump sum Contracts based on Bills of Quantities or percentage rate Contracts).

iv)        If the rate for any altered, additional or substituted item of work cannot be determined in the man
ner specified in sub-Para (i) to (iii) above, the Contractor shall within 14 days of the date of receip
t of the order to carry out the said work, inform the Engineer-in-charge of the rate which he propo
sed to claim for such item of work, supported by analysis of the rate claimed, and the Engineer-in
-charge shall within three months thereafter, after giving due consideration to the rate claimed b
y the Contractor determine the rate on the basis of market rate(s).  In the event of the Contractor
failing to inform the Engineer-in-charge within the stipulated period of time, the rate, which he pr
oposes to claim, the rate for such item shall be determined by the Engineer-in-charge on the basi
s of market rate(s).  for this purpose the purchase voucher etc. shall be produced by the Contract
or to the Engineer-in-charge.

 

 

 

11.       Suspension of works:

            The Contractor shall on receipt of the order in writing of the Engineer-in-charge suspend the process of th
e works or any part thereof for such time and in such manner, as the Engineer-in-charge may consider ne
cessary for and of the following reasons.

   i)       On account of any default on part of the Contractor or

   ii)      For proper execution of the works or part thereof for reasons other than the default of the Contrac
tor; or

   iii)     For safety of the works or part thereof.

12.       TIME AND EXTENSION FOR DELAY:

            The time allowed for execution of the works as specified in the Schedule - 'F' or the extended time, in acc
ordance with these conditions shall be of the essence of the Contract.  The execution of the work shall co
mmence within 15 days after the date on which the Engineer-in-charge issues written orders to commenc
e the work or from the date of handing over the site whichever is earlier. If the Contractor commits defaul
t in commencing the execution of the work as aforesaid, Corporation shall without prejudice to any other 
right or remedy be at liberty to forfeit the Earnest Money/Security Deposit absolutely.

13.1     As soon as possible, after the Contract is concluded, the Engineer-in-charge and the Contractor shall agre
e upon a Time and Progress Chart.  The Chart shall be prepared in direct relation to the time stated in th
e Contract Documents for completion of items of the work.  It shall indicate the force of the dates of com
mencement and completion of various trades or sections of the work and may be amended as necessary 
by agreement between the Engineer-in-charge and the Contractor within the limitation of time imposed i
n the Contract documents, and further to ensure good progress during the execution of the work, the Con
tractor shall minimum in all cases in which the time allowed for any work exceed one month (save for sp
ecial jobs) complete 1/8th of the whole of the work before 1/4th of the whole time allowed in the Contract 
has elapsed 3/8th before 3/4th of such time has elapsed.

13.2     If the works be delayed by

 (a)       Force major, or

 (b)       Abnormally bad weather, or

 (c)       Serious loss or damage by fire, or

 (d)       Civil commotion, local combination of workmen, strike or engaged by Corporation in executing w
ork not forming part of the Contract, or

 (e)       Delay on the part of other Contractor or tradesman engaged by Corporation in executing work on
to forming part of the Contract, or
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 (f)       Non-availability of stores which are the responsibility of Corporation to supply, or

 (g)       Non-availability or break-down of Tools and Plant to be supplied or supplied by Corporation or

 (h)       Any other cause, which, in the absolute discretion of the Corporation, is beyond the Contractor's c
ontrol.

            Then upon the happening of any such event causing delays, the Contractor shall immediately giv
e notice thereof in writing to the Engineer-in-charge but shall nevertheless use constantly his bes
t endeavors to prevent or make good the delay and shall do all that may be reasonably required 
to the satisfaction of the Engineer-in-charge to proceed with the work.

13.3     Request for extension of time to be eligible for consideration shall be made by the Contractor in writing w
ithin fourteen days of the happening of the event causing delays. The Contractor may also, if practicable i
ndicate, in such request, the period for which extension is desired.

13.4     In any such case, the Corporation may give a fair and reasonable extension of time for completion of the 
work.  Such extension shall be communicated to the Contractor by the Engineer-in-charge in writing withi
n 3 months of the date of receipt of such requests by the Engineer-in-charge.

14.1     If the Contractor required any item of T & P on hire from the Corporation, the Corporation will, if such item
is available and the same can be spared, hire it to the Contractor at a rate to be fixed by the Engineer-in-
charge.

14.2     The period of hire will be reckoned from the commencement of the day of issue up to the end of the day o
f return (including all recognized holidays) irrespective of the actual hour of issue and return.  The Contra
ctor will be exempt from levy of any charges for the number of days he is called upon in writing by the E
ngineer-in-charge to suspend execution of the work, provided Corporation's T & P in question has, in fact,
remained idle with the Contractor because of the suspension, provided the Contractor, in case the period 
of suspension, exceeds 11 days returns Corporation's T & P to the place from where the same was issued.

14.3     The Contractor shall be responsible for care and custody of Corporation's T & P (including employment of 
chowkider's) during the period Corporation's T & P remain with him and any damage (fair wear and tear e
xcepted) to any of the equipment shall be made good at the Contractor's expense to the satisfaction of t
he Engineer-in-charge, unless, such damage is caused because of negligence of crew provided by the Co
rporation.

14.4     The Corporation give no guarantee in respect of output of his T & P hired to the Contractor and no reducti
on in rates or any compensation shall be allowed on the ground that outturn or performance of Corporati
on's T & P was not to the Contractor's expectations.

14.5     Corporation's T & P hired to the Contractor shall be returned at the place of issue (unless otherwise direct
ed) by the Contractor to the Engineer-in-charge on completion of the work or section of the work or earlie
r on termination of the hire by the Corporation as hereinafter provided on a written notice by the Enginee
r-in-charge.  The Corporation shall be entitled to terminate the hire on two days notice without assigning 
any reason whatsoever on account of termination of hire of Corporation's T & P by the Corporation.  In su
ch an event however, a reasonable extension of time shall be given by the Engineer-in-charge.

14.6     A Log Book for recording hours during which every item of Corporation's T & P issued to the Contractor ha
s worked each day, shall be maintained by the member of the crew-in-charge thereof or any representati
ve of the Engineer-in-charge appointed in that behalf and shall be daily attested by the Contractor or his 
authorized agent.  In case the Contractor contest correctness of any entry and/or fails to sign the Log Boo
k, the decision of the Engineer-in-charge shall be final and binding on him.  Hire charges shall be calculat
ed in accordance with the Log Book recorded time or as per term-hiring as the case be.

15.0     MATERIALS:

15(a)    The Contractor shall, at his own expense, provide all materials required for the works other than those, w
hich are to be supplied by the Corporation.

15(a) 1. All materials to be provided by the Contractor shall be, in conformity with the specification laid down in t
he relevant Indian Standard and the Contractor shall, if required by the Engineer-in-charge, furnish proof,
to the satisfaction of the Engineer-in-charge, that the material so comply with the specifications.

15(a) 2 The Contractor shall at his own expense and without delay supply to the Engineer-in-charge samples of 
materials proposed to be used in the works.  The Engineer-in-charge shall, within seven days of supply of 
samples or within such further period as he may require, intimate to the Contractor in writing, whether sa
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mples are approved by him or not.  If samples are not approved, the Contractor shall forthwith arrange to
supply to the Engineer-in-charge, for his approval, fresh samples complying with the specifications laid do
wn in the Contract.

15(a)3. The Engineer-in-charge shall have powers to require removal of all of the materials brought at site by the 
Contractor which are not in accordance with the Contract specifications or do not conform in character or 
quality to samples approved by him.  In case of default on the part of the Contractor in removing rejected
materials, the Engineer-in-Charge shall have full powers to procure other proper materials to be substitut
ed for rejected materials and in the event of the Contractor refusing to comply; he may cause the same t
o be supplied by other.  All costs, which may accrue upon such removal and/or substitution, shall be born
e by the Contractor.

 

15(a) 4. The Contractor shall indemnify the Corporation servant or employee of the Corporation against any actio
n, claim or proceeding relating to infringement or use of any patent or design or any other charges which
may be payable in respect of or any article or materials or part thereof included in the Contract.  In the e
vent of any claim being made or action being made or action being brought against the Corporation in re
spect of any such matters as aforesaid, the Contractor shall furnish indemnity immediately, provided that
such indemnity shall not apply when such infringement has taken place in complying with the specific dir
ections/issued by the Corporation.  But the Contractor shall pay any royalties or other charges payable in
respect of any such use, the amount so being reimbursed to the Contractor only if the use was the result 
of any drawing and/or specification issued after submission of the Tender.

15(a)5. All charges on account of Octroi, Terminal or Sales Tax and other duties and taxes or materials obtained 
for the works from any source (excluding materials supplied by the Corporation) shall be borne by the Co
ntractor.

15(a)6. The Engineer-in-charge shall be entitled to have tests carried out for any materials supplied by the Contr
actor other than those for which satisfactory proof has already been furnished, at the cost of the Contract
or and the Contractor shall provide at his expense all facilities, which the Engineer-in-charge may require 
for the purpose.

15(b) Materials to be supplied by the Corporation:

            Materials to be supplied by the Corporation are shown in Schedule - B which also stipulates quantum, pla
ce of issue and rate(s) to be charged in respect thereof.

15(b)1. If after acceptance of the tender, the Contractor desires the Corporation to supply any other materials, su
ch materials may be supplied by the Corporation, if available, at rates to be fixed by the Engineer-in-Char
ge and all on payment before the materials are issued to the Contractor.

15(b)2. For the materials listed in Schedule-B, which the Corporation has agreed to supply the Contractor, he shal
l give reasonable notice in writing about his requirements to the Engineer-in-charge in accordance with th
e agreed phases of programme.  Such materials shall be supplied for the purpose of the Contract of afore
said Schedule, shall be set off or deducted, as and when materials are consumed in item of work for whic
h payment is being made to the Contractor, or from any sums then due or which may after become due t
o the Contractor from/under the Contract.  At the time of submission of bills the Contractor shall properly 
account for the materials issued to him to the satisfaction of the Engineer-in-charge and certify that balan
ce of materials supplied is available at site. 

15(b)3. The Contractor shall bear the cost of loading, transporting to site, unloading, storing under cover as requi
red, assembling and joining the several parts together as necessary, incorporating of fixing materials in t
he works including all preparatory work of whatever   description as may be required.

15(b)4. All materials issued to the Contractor by the Corporation for fixing in the works (including preparatory wo
rk), and being surplus on completion or on foreclosure of the work be returned by the Contractor at his ex
pense, at wear and tear and/or waste.  If the Contractor is required to deliver such materials at a place ot
her than the place of issue, he shall do so and the transportation charges from the site to such place, less
the transportation charges which would have been incurred by the Contractor had such materials been d
elivered at the place of issue, shall be borne by the Corporation.

15(b)5. Surplus materials returned by the Contractor shall be credited to him by the Engineer-in-charge at rates 
not exceeding those at which these were originally issued to him after taking into consideration any dete
rmination or damage which may have been caused to the said materials whilst in the custody of the Cont
ractor.
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15(b)6. If on completion of works the Contractor fails to return surplus materials out of these supplied by the Cor
poration, then in addition to any other liability which the Contractor would incur, the Engineer-in-charge 
may, by a written notice to the Contractor require him pay within a fortnight of receipt of the notice, for s
uch unreturned surplus materials at double the issue rates.

15(b)7. Delay in obtaining materials by the Corporation:

            Owing to difficulty in obtaining certain controlled and other materials in the market, the Corporation has 
undertaken to supply them as specified in Schedule - B,  there may be delay in obtaining these materials
by the Corporation and the Contractor is therefore, required to keep himself in touch with the day to day 
position regarding the supply of materials from the Engineer-in-charge and to so adjust the progress of th
e work that their labour may not remain idle nor may there by any other claim due to or arising from dela
y in obtaining the materials.  It should be clearly understood that no claim whatsoever shall be entertain
ed by the Corporation on account of delay in supplying materials.

15(c)   GENERAL

            Materials required for the works, whether brought by the Contractor or supplied by the Corporation, shall 
be stored by the Contractor only at places approved by the Engineer-in-charge.  Storage and safe custod
y of materials shall be the responsibility of the Contractor.

15(c)1. Corporation official concerned with the Contract shall be at liberty any time to inspect and examine any 
materials intended to the use in or on the works, either on the site or at factory or workshop or other plac
e(s), where such materials are assembled, fabricated, manufactured or any place(s) where these are lyin
g or from which these are being obtained and the Contractor shall give such facilities as may be required
for such inspection and examination.

15(c) 2. Materials supplied by the Corporation and brought to the site by the Contractor shall not be removed off 
the site without the prior written approval of the Engineer-in-Charge.  But whenever the works are finally 
completed, the Contractor shall at his own expense forthwith return to the all-surplus materials originally 
supplied to him as per stipulation in the Contracts.

16.     L A B O U R

            The Contractor shall employ labour in sufficient numbers to maintain the required rate of progress and of 
quality to ensure workmanship of the degree specified in the Contract and to the satisfaction of the Engin
eer-in-Charge.  The Contractor shall not employ in connection with the works any person who has not co
mpleted his eighteen years of age.

16.1    The Contractor shall furnish to the Engineer-in-Charge at the intervals as decided by E.I.C., a distribution r
eturn of the number and description by trades of the work, people employed on the works.  The Contract
or shall also submit on the 4th and 19th of every month to the Engineer-in-Charge a true statement show
ing in respect of the second half of the preceding month and the first half of the current month    (i) the a
ccident that occurred during the said fortnight showing the circumstances under which they happened an
d the extent of damages and injury caused by them and (ii) the number of female workers who have bee
n allowed Maternity Benefit as provided in the Maternity Benefit Act 1961 or Rules made there under and
the amount paid to them.

16.2   The Contractor shall pay to labour employed by him wages not less than fair wages as defined in the Contr
act Labour (Regulation & Abolition) Act, 1970 and Rules made there under.

16.3   The Contractor shall in respect of labour employed by him comply with or cause to be complied with the
Contract Labour (Regulation & Abolition) Act, 1970 and Rules made there under in regard to all matters p
rovided therein.

16.4   The Contractor shall comply with the provision of the payment of Wages Act, 1936, Minimum Wages Act, 1
948, Employees Liability Act, 1938, Workmen's Compensation Act, 1923, Industrial Dispute Act, 1947, Ma
ternity Benefit Act, 1961 and Mines Act, 1952 or any modifications thereof or any other Law relating ther
eto and rules made there under from time to time.

16.4(a) The Contractor shall be liable to pay his contribution and the Employees Contribution to the Employees St
ate Insurance scheme in respect of all labour employed by him for the execution of the Contract, in accor
dance with provision of `The Employees State Insurance Act, 1948' as amended from time to time and as
applicable in this case.  In case the Contractor fails to submit full details of his account of labour employe
d and the contribution payable, the Engineer- in-Charge shall recover from the running bills of Contractor 
an amount of Contribution as assessed by him.  The amount so recovered shall be adjusted against the a
ctual contribution payable under Employees State Insurance scheme.
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16.5    The Engineer-in-charge shall on a report having been made by an Inspecting staff as defined under the Co
ntract Labour (Regulation) Act, 1970 and rules made there under have the power to deduct the money, d
ue to the Contractor, any sum required estimated to be required for making good the loss suffered by a 
worker or workers by reason of no fulfillment of the conditions of the Contract for the benefit of workers, n
onpayment of wages or of deduction made from his or their wages which are not justified by the terms of
the Contract or non-observance of the said act.

16.6    The Contractor shall indemnify the Corporation against any payment to be made under and for observanc
e of the Contract Labour (Regulation & Abolition) Act, 1970 and Rules made there under without prejudic
e to his right to claim indemnity from his Sub-Contractors.

16.7    In the event of the Contractor committing a default or breach of any of the provisions of aforesaid Act and 
rules made amended/amended from time to time, or furnishing any information or submitting or filling an
y Form/Register/Slip under the provisions of the Law which is materially incorrect, then on the report of th
e Inspecting Officer, the Contractor shall without prejudice pay to the Corporation a sum not exceeding li
abilities for such defaults including liquidated damages etc. for every default, breach or furnishing, makin
g, submitting, filling materially incorrect statement, as may be fixed by the Labour Department and the C
ontractor should indemnify the Corporation against all such liabilities.

16.7.1 Model Rules for Labour Welfare:

            The Contractor shall at his own expense comply with or cause to be complied with Model Rules for Labour
Welfare as provided under the Rules framed by the appropriate government from time to time for the pro
tection of health and for making sanitary arrangements for workers employed directly or indirectly on the
works.  In case the Contractor fails to make arrangements as aforesaid, the Engineer-in-charge shall be e
ntitled to do so and recover the cost thereof from the Contractor.

            Failure to comply with Model Rules for Labour Welfare, Safety code or the provisions relating to report on 
accidents and to grant Maternity Benefits to female workers shall make the Contractor liable to pay to th
e Corporation as liquidated damages an amount not exceeding Rs. 50.00 for each default on materially in
correct statement or reports from the Engineer-in-charge in such matters, based on reports from the Insp
ecting officers shall be final and binding and deductions for recovery of such liquidated damages may be 
made from the any amount payable to the Contractor.

17.       The Contractor shall not be permitted to enter on (other than for inspection purpose) or take possession o
f the site until instructed to do so by the Engineer-in-charge in writing.  The portion of the site to be occup
ied by the Contractor shall be defined and/or marked on the site plan, failing which these shall be indicat
ed by the Engineer-in-charge at site and the Contractor shall on no account be allowed to extend his ope
rations beyond these areas.

            In respect of any land allotted to the Contractor for purpose of or in connection with the Contract, the Con
tractor shall be a licensee subject to the following and such other terms and the licenser may impose con
ditions as:

i)          That he shall pay a nominal license fee of Rs. 1 per year or part of a year for use and occupation, 
in respect of each and every separate area of land allotted to him

ii)         That such use or occupation shall not confer any right of tenancy of the land to the Contractor

iii)        That the Contractor shall be liable to vacate the land on demand by the Engineer-in-charge.

iv)        That the Contractor shall have no right to any construction over this land without the written per
mission of the Engineer-in-charge.  In case he is allowed to construct any structure he shall have 
to demolish and clear the same before handing over the completed work unless agreed to the Cor
poration.

17.1     The Contractor shall provide, if necessary or if required on the site all temporary access there to and shall
alter, adopt and maintain same as required from time to time and shall take up and clear them away as a
nd when no longer required and as and when ordered by the Engineer-in-charge and make good all dama
ge done to the site.

18.       SETTING OF THE WORKS:

            The Engineer-in-Charge shall submit the information necessary to enable the Contractor to set out the wo
rk.  The Contractor shall provide all labour and setting out appliances required and set out the work and b
e responsible for the accuracy of the same.  He shall amend at his own cost and to the satisfaction of the 
Engineer-in-charge any error found at any stage which may arise through inaccurate setting out unless s
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uch error is based on incorrect data furnished in writing by the Engineer-in-charge, in which case cost of r
ectification shall be borne by the Corporation.  The Contractor shall protect and preserve all benchmarks 
used in setting out the works till end of the Defect Liability Period unless the Engineer-in-Charge directs t
heir earlier removal.

19.       SIDE DRAINAGE:

            All water, which may accumulate on the site during the progress of works or in trenches and excavations, 
shall be removed from the site to the satisfaction of the Engineer-in-charge and at the Contractor expens
es.

20.       NUISANCE:

            The Contractor shall not at any time do, cause or permit any nuisance on the site or do anything which sh
all cause unnecessary disturbance, inconvenience to owners, tenants or occupiers of other properties ne
ar the site and to the public generally.

21.       MATERIALS OBTAINED FROM EXCAVATION:

            Materials of any kind obtained from excavation on the site shall remain the property of the Corporation an
d shall be disposed of as the Engineer-in-charge may direct.

22.       TREASURE TROVE, FOSSILS ETC.:

            All fossils, coins, articles of value or antiquity and structures and other remains or things of geological or 
archaeological interest discovered on the site shall be the absolute property of the Corporation and the C
ontractor shall take reasonable precautions to prevent his workmen or any other person from removing o
r damaging any such articles or thing and shall immediately open discovery thereof and before removal, 
acquaint the Engineer-in-charge and obtain his directions as to the disposal of the same at the expense of
the Corporation.

23.       PROTECTION OF TREES:

            Tree designated by the Engineer-in-charge shall be protected from damage during the course of the work
s and earth level within 1.0 Mtr. of each such tree shall not be changed.  Where necessary, such trees sh
all be protected by providing temporary fencing.

24.       WATCHING AND LIGHTING:

            The Contractor shall provide and maintain at his own expense all lights, guards, fencing and watching wh
en and where necessary or required by the Engineer-in-charge for the protection of the works or for the s
afety and convenience of those employed on the works or the public.

25.       CONTRACTOR'S SUPERVISION - SUPERVISORY STAFF:

            The Contractor shall engage and keep at site, qualified technical staff/engineer with necessary supporting
supervisory staff of sufficient experience of all types of works covered by this Contract and they should h
ave all necessary authority to receive materials from the Corporation, issue valid receipt for the same, en
gage labour etc. and proceed with the work as required for speedy execution of the work.

26.       INSPECTION AND APPROVAL:

            All works embracing more than one process shall be subject to examination and approval at each stage t
hereof and the Contractor shall given due notice to the Engineer-in-Charge or his authorized representati
ve when each stage is ready.  In default of such notice the Engineer-in-Charge shall be entitled to apprais
e the quality and extent thereof.

26.1     No work shall be covered up or put out of view without the approval of the Engineer-in-charge or his autho
rized representative and the Contractor shall afford full opportunity for examination and measurement of
any work which is about to be covered up or put out of view and for examination foundations before per
manent work is placed thereon.  The Contractor shall give the notice to the Engineer-in-Charge or his aut
horized representative whenever any such work or foundation is ready for examination and the Engineer-
in-charge or his representative shall without unreasonable delay, unless he considers it unnecessary and 
advises the Contractor accordingly; attend for the purpose of examining and measuring such work or of e
xamining such foundation.  In the event of the failure of the Contractor, such work shall be uncovered at t
he Contractor's expense for examination by the Engineer-in-Charge.

26.2     Corporation officers concerned with the Contract shall have powers at any time to inspect and examine a
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ny part of the works and the Contractor shall give such facilities as may be required for such inspection a
nd examination.

27.       DUTIES AND POWERS OF ENGINEER-IN-CHARGE'S REPRESENTATIVE:

            The duties of the Representative of the Engineer-in-Charge are to watch and supervise the works and to t
est and examine any materials to be used or workmanship employed in connection with the works.  He s
hall have no authority to order any work involving any extra payment by the Corporation nor to make an
y variation in the works.

27.1     The Engineer-in-charge may from time to time in writing delegate to his Representative any of the power
s and authorities vested in the Engineer-in-charge and shall furnish to the Contractors a copy of all such 
written delegation of powers and authorities.  Any written instruction or written approval given by the Re
presentative of the Engineer-in-Charge to the Contractor within the terms of such delegation shall bind th
e Contractor and the Corporation as though it had been given by the Engineer-in-charge.

27.2     Failure of the Representative of the Engineer-in-Charge to disapprove any work or materials shall not prej
udice the power of the Engineer-in-Charge thereafter to disapprove such work or materials and to order p
ulling down, removal or breaking up thereof.

27.3     If the Contractor shall be dissatisfied with any decision of the Representative of the Engineer-in-Charge, h
e shall be entitled to refer matter to the Engineer-in-Charge who shall thereupon confirm, reverse vary s
uch decision.

28.       REMOVAL OF WORKMEN:

            The Contractor shall employ in and about the execution of the works such persons as are skilled and expe
rienced in their several trades and Engineer-in-Charge shall be at liberty to object to and require the Con
tractor or to remove from the works any person employed by the Contractor in or about the execution of 
the works who in the opinion of the Engineer-in-Charge misconducts himself or is incompetent or neglige
nt in the proper performance of his duties and such person shall not be again employed upon the works 
without permission of the Engineer-in-charge.

29.       UNCOVERING AND MAKING GOOD:

            The Contractor shall uncover any part of the works and/or make opening in or through the same as the En
gineer-in-charge may from time to time direct for his verification and shall re-instate and make good such
part to the satisfaction of the Engineer-in-charge.  If any such part has been covered up or put out of vie
w after being approved by the Engineer-in-Charge and subsequently found on uncovering to be executed
in accordance with the Contract, the expenses of uncovering and/or making opening or through reinstatin
g and making good the same shall be borne by the Contractor.

30.       WORKING DURING NIGHT OR ON SUNDAYS AND HOLIDAYS

            Subject to any provisions to the contrary contained in the Contract none of the permanent works shall be 
carried out during night or on Sundays or on authorized holidays without the permission in writing of the 
Engineer-in-Charge except when the work is unavoidable or absolutely necessary for the safety of life, pr
operty or works in which case the Contractor shall immediately advise the Engineer-in-charge accordingl
y.

31.1     COMPLETION CERTIFICATE:

            As soon as the work is complete, the Contractor shall give notice of such completion to the Engineer-in-ch
arge and within ten days of receipt of such notice the Engineer-in-charge shall inspect the work and shall 
furnish the Contractor with a certificate of completion indicating (a) the date of completion, (b) defects to
be rectified by the Contractor and/or (c) items for which payment shall be made at reduced rates.  When 
separate periods of completion have been specified for items or groups of item the Engineer-in-Charge sh
all issue separate completion certificates for such items or group of items.  No certificate of completion s
hall be issued, nor shall the work be considered to be complete till the Contractor shall have removed fro
m the premises on which the work has been executed all scaffolding, sheds and surplus materials, excep
t such as are required for rectification of defects, rubbish and all huts and sanitary arrangements require
d for his workmen on the site in connection with the execution of the work, as shall have been erected by
the Contractor, the workmen and cleaned all dirt from all parts of building(s), in upon or about which the 
work has been executed or of which the work has been executed or of which he may have had possessio
n for the purpose of the execution thereof and cleaned floors, gutters and drains, eased doors and sashes
oiled locks and fastenings labeled keys clearly and handed them over to the Engineer-in-Charge or his re
presentative and made the whole premises fit for immediate occupation or use to the satisfaction of the E
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ngineer-in-charge.  If the Contractor shall fail to comply with any of the requirements of this conditions as
aforesaid, on or before the date of completion of the works, the Engineer-in-charge may at the expense o
f the Contractor fulfill such requirements and dispose of the scaffoldings, surplus materials, and rubbish e
tc. as he thinks fit and the Contractor shall have no claim in respect of any such scaffolding or surplus ma
terials except for any sum actually realized by the sale thereof less the cost of fulfilling the requirements 
and any other amount that may be due from the Contractor, if the expense of fulfilling such requirements
is more than the amount realized on such disposal as aforesaid the Contractor shall forthwith on demand
pay such excess.

31.2     If at any time before completion of the work, items or groups of items for which separate periods of compl
etion have been specified, have been completed the Engineer-in-charge with the consent of the Contracto
r takes possession of any part of the same (any such parts being hereinafter in this conditions referred to
as the relevant part) then not withstanding anything expressed or implied elsewhere in this Contract.

31.2 (a)    Within ten days of the date of completion of such items or group of items or of possession of the releva
nt part the Engineer-in-charge shall issue completion certificate for the relevant part as in conditions 3
1(1) as above provided the Contractor fulfils his obligations under that condition for the relevant part.

    (b)    The Defects Liability Period in respect of such items and the relevant part shall be deemed to have co
mmenced from the certified date of completion of such items or the relevant part as the case may be.

    (c)    The Contractor may reduce the value insured to extent of full value of the completed items or relevant 
part as estimated by the Engineer-in-charge for this purpose.  This estimate shall be applicable for this
purpose only and for no other.

    (d)    For the purpose of ascertaining compensation for delay in completion of the work relevant part will be 
deemed to form a separate item or group, with date of completion as given in the Contract or as exten
ded under the relevant condition and actual date of completion as certified by the Engineer-in-charge 
under this condition.

32.       COMPENSATION FOR DELAY

        a)    Liquidated Damages (LD) shall be levied where reasons are attributable to suppli
er / contractors for delays in execution of purchase order/ contract. LD shall be levied @0
.5% per week or part thereof on the value of unfinished supply/work order for each week 
of delay subject to a maximum of 5% of the total value of contract ( excluding taxes and 
duties)

      b)   Wherever the supply/work is on turnkey or having a bearing in commissioning an
d performance of the system in total, LD is to be imposed on total value, in such cases.

     c ) If separate period of completion is specified for certain item of work or group of ite
ms of work, at the time of issuing the order, the LD can be levied on the total value of ite
m of work or group of items of work which are completed beyond the agreed contract per
iod. This aspect should be brought out in the tender document.

      d)   If it is equally applicable to import orders then suitable provision to this effect has
to be made in the order and L.C.

       e) All the proposals for waiver of LD shall be vetted by concerned SPC/WTC.

       f)  The Unit heads are authorized to waive LD arising out of POs/WOs issued under th
eir delegated powers.

      g)   In all other cases approval for waiver of LD shall be accorded by CMD and propos
al need to be sent through D (T)/D (F).

 
            PENALTY/ BONUS

 
(A) Penalty/ bonus clause may be incorporated in cases deemed necessary and not
as a matter of routine, so as to develop a feeling of urgency in the supplier/contrac
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tor for earlier completion of the supply/work. CMD’s approval is required for incorp
orating bonus clause in the tender document.

 
33.       DEFECTS LIABILITY PERIOD

            The Contractor shall be responsible to make good and remedy at his own expense within such period as 
may be stipulated by the Engineer-in-charge, any defect which may develop or may be noticed before th
e expiry of the period hereto from the certified date of completion and intimation of which has been sent 
to the Contractor within seven days of the expiry of the said period by a letter sent by hand delivery or b
y registered post.

34.       From commencement to completion of the works, the Contractor shall take full responsibility for the care 
thereof and for taking precautions to prevent loss or damage and to minimize loss or damage to the grea
test extent possible and shall be liable for any damage or loss that may occur to the works or any part th
ereof and all Government T & P from any cause whatsoever (save and except the Excepted Risks) and sh
all at his own cost repair and make good the same so that at completion of the work, Corporation’s T & P 
shall be in good order and condition and in conformity in every respect with the requirements of the Cont
ract and instruction of the Engineer-in-charge.

  34.1  Provided always that the Contractor shall not be entitled to payment unless the Contractor shall insure the
works (from commencement to completion), the Corporation's T & P hired by the Contractor and all mate
rials at site to their full value (as to Corporation's T & P according to the value indicated in Schedule-C), a
gainst the risk or damage from whatever cause arising other than the Excepted Risks.  The said insuranc
e shall be in joint name of the Corporation and the Contractor, The Contractor shall deposit with the Engi
neer-in-charge the said policy or policies. All money payable by the insurers under such policy or policies 
shall be recovered by the Corporation and shall be paid to the Contractor in installments by the Engineer
-in-charge for the purpose of re-building or replacement or repairs of the works and/or goods destroyed or
damaged as the case may be.  Provided however if the amount payable by the insurers in respect of any 
claim under such a policy is not in excess of the amount mentioned .Same may be recovered by the Cont
ractor directly from the insurers and shall be utilized by him for the purpose of re-building or replacement
or repairs of the works and/or goods destroyed or damaged as the case may be.

  34.2  If the Contractor has blanket insurance policy for all his works and the policy covers all the items to be ins
ured under this condition, the said policy shall be assigned by the Contractor in favour of the Corporation,
provided however, if any amount is payable under the policy by the insurers in respect of works other tha
n the work under this Contract, the same may be recovered by the Contractor directly from the insurers.

34.3     Where the Corporation building or a part thereof is rented by the Contractor he shall insure the entire buil
ding if the building or any part thereof is used by him for the purpose of storing or using materials of com
bustible nature, as to which the decision of the Engineer-in-Charge shall be final and binding.

34.4     The Contractor shall indemnify and keep indemnified the Corporation against all losses and claims for inju
ries or damage to any person or any property whatsoever which may arise out of or in consequence of th
e construction and maintenance of works and against all Claims, demands, proceedings, damages, cost o
f charge and expenses whatsoever in respect of or in relation thereto provided always that nothing herei
n contained shall be deemed to render the Contractor liable for or in respect of or to indemnify the Corpo
ration against any compensation or damage caused by the Excepted Risks.

34.5     The Contractor shall at all times Indemnify the Corporation against all claims, damages, or compensation 
under the provisions of payment of wages Act - 1936, Minimum Wages Act - 1948, Employer's Liability act
- 1938, The workmen's Compensation Act - 1923, Industrial Disputes Act - 1947, and Maternity Benefit Ac
t - 1961 or any modifications thereof or any other law relating thereto and rules made there under from ti
me to time or as consequence of any accident or injury to any workmen or other persons in or about the 
works, whether in the employment of the Contractor or not, (save and except where such accident or inju
ry has resulted from any act of the Corporation, it's agents or servants) and against all cost, charges and 
expenses of any suit action or proceedings arising out of such accident or injury and against all sum or su
ms which may with the consent of the Contractor be paid to compromise or compound any such claim,  
without limiting his obligations and liabilities as above provided.  The Contractor shall insure against all cl
aims, damages or compensation payable under the Workmen's Compensation Act - 1923 or any modifica
tion thereof or any other Law relating thereto.

34.6     The aforesaid insurance policy/policies shall provide that they shall not be cancelled till the Engineer-in-c
harge has agreed to there

34.7     The Contractor shall prove to the Engineer-in-charge from time to time that he has taken out all the insur
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ance policies referred to above and has paid the necessary premiums for keeping the policies alive till ex
piry of the Defect Liability Period, if any.

34.8     The Contractor shall ensure that similar insurance policies are taken out by his Sub-Contractors (if any) a
nd shall be responsible for any claims or losses to the Corporation resulting from their failure to obtain a
dequate insurance protection in connection thereof.  The Contractor shall produce or cause to be produc
ed by his Sub-Contractors (if any) as the case may be, the relevant policy or policies and premium receip
ts as and when required by the Engineer-in-charge.

34.9     If the Contractor and/or his Sub-Contractor (if any) shall fail to effect and keep in force the insurance refer
red to above or any other insurance which he/they may be required to effect under the terms of the Cont
ract, then and in any such case the Corporation may, without being bound to, effect and keep in force an
y such insurance and pay such premium or premiums as may be necessary for that purpose and from tim
e to time deduct the amount so paid by the Corporation from any money due or which may become due t
o the Contractor or recover the same as debt due from the Contractor.

35.       FACILITIES TO OTHER CONTRACTORS:

            The Contractor shall, in accordance with requirement of the Engineer-in-charge, afford all reasonable facili
ties to other Contractors engaged contemporaneously on separate Contracts in connection with the work
s and for departmental labour and labour of any other properly authorized authority or statutory body whi
ch may be employed at the site on execution on any work not included in the Contract or of any Contract 
which the Corporation may enter into the connection with or ancillary to the works.

36.       NOTICES TO LOCAL BODIES

            The Contractor shall comply with and give all notices required under any governmental authority, interme
nt, rule or order made under any act of parliament, state laws or any regulation or bye-laws of any local a
uthorities relating to the works.  He shall before making any variation from the Contract, drawings necess
itated by such compliance give to the Engineer-in-charge a written notice giving reasons for the proposed
variation and obtain the Engineer-in-charge's instructions thereon.

36.1     The Contractor shall pay and indemnify the Corporation against any liability in respect of any fees or char
ges payable under any Act of parliament, state laws or any Government instrument, rule or order and an
y regulations or by-laws of any local authority in respect of the works.

37.       SUB CONTRACTS

            The Contractor shall not sublet any portion of the Contract without the prior written approval of the Accep
ting authority.

38.       INSTRUCTIONS AND NOTICES

            Subject as otherwise provided in this Contract, all notices to be given on behalf of the Corporation and all
other actions to be taken on its behalf may be given or taken by Engineer-in-charge or any officer for the
time being entrusted with the functions, duties and powers of the Engineer-in-charge.

38.1     All instructions, notices and communications etc. under the Contract shall be given in writing and if sent b
y registered post to the last known place of above or business of the Contractor shall be deemed to have 
been served on the date when in the ordinary course of post these would have been delivered to him.

38.2     The Contractor or his agent shall be in attendance at the site/ sites during all working hours and shall sup
erintend the execution of the works with such additional assistance in each trade as the Engineer-in-char
ge may consider necessary.  Orders given to the Contractor's agent shall be considered to have the same
force as if they had been given to him.

38.3     The Engineer-in-charge shall communicate or confirm his instructions to the Contractor in respect of the e
xecution of work in a "Work site order Book" maintained in the office of the Engineer-in-charge and the
Contractor or his authorized representative shall confirm receipt of such instruction by the Contractor, he
shall be furnished a certified true copy of such instructions.

39.       FORE CLOSURE OF CONTRACT IN FULL OR IN PART DUE TO ABANDONMENT OR   REDUCTION I
N SCOPE OF WORK:

            If at any time after acceptance of the tender, the Corporation shall decide to abandon or reduce the scop
e of the works for any reason, whatsoever hence not require the whole or any part of the work to be carri
ed out, the Engineer-in-Charge shall give notice in writing to that effect to the Contractor and the Contrac
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tor shall have no claim to any payment of compensation or otherwise whatsoever, on account of any prof
it or advantage or which he might have derived from the execution of the works in full, which he did not d
erive in consequence of the fore closure of the whole or part of the works.

 

39.1     The Contractor shall be paid at Contract rates full amount for works executed at site, and in addition, a re
asonable amount as certified by the Engineer-in-charge for the items hereunder mentioned which could n
ot be utilized on the work to the full extent because of the foreclosure.

(a)        Any expenditure incurred on preliminary site work e.g. temporary access roads, temporary labour
huts, staff quarters and site office, storage, accommodation and water storage tanks.

(b) i)    The Corporation shall have the option to take over Contractor's Materials or any part thereof eithe
r brought to site or of which the Contractor is legally bound to accept delivery from suppliers (for 
incorporation in or incidental to the work), provided however, the Corporation shall be bound to t
ake over the materials or such portions thereof as the Contractor does not desire to retain.  For 
materials taken over or to be taken over by the Corporation, cost of such materials shall, howeve
r, take into account purchase price, cost of transportation and deterioration or damage which ma
y have been caused to materials whilst in the custody of the Contractor.

      ii)   For Contractor's materials not retained by the Corporation, reasonable cost of transportation of su
ch materials from site to Contractor's permanent stores or to his other works, whichever is less.  I
f materials are not transported to either of the said places, no cost of transportation shall be paya
ble.

(c)        If any materials supplied by the Corporation are rendered surplus, the same except normal wasta
ge shall be returned by the Contractor to the Corporation at rates not exceeding those at which t
hese were originally issued less allowance for any deterioration or damage which may have been
caused whilst the materials were in the custody of the Contractor.  In addition, cost of transportin
g such materials from site to the Corporation stores if so required by the Corporation.

(d)        Reasonable compensation for transfer of T & P from site to Contractor's permanent stores or to hi
s other works, whichever is less.  If T & P are not transported to either of the said places, no cost 
of transportation shall be payable.

The Contractor shall if required by the Engineer-in-charge furnish to him books of account, wage 
books, time sheets and other relevant documents as may be necessary to enable him to certify t
he reasonable amount payable under this condition.

40.       TERMINATION OF CONTRACT FOR DEATH:

            If the Contractor is an individual or a proprietary concern and the individual or the proprietary dies and if t
he Contractor is a partnership in concern and one of the partners dies, then unless the Accepting Authorit
y is satisfied that the legal representative of the individual Contractor or of the proprietor of the proprieta
ry concern and in the case of partnership, the surviving partners, are capable of carrying out and complet
e the Contract, the Accepting Authority shall be entitled to cancel the Contract as to its incomplete part w
ithout the Corporation being in any way liable to payment of any compensation to the estate  of the dece
ased Contractor and/or to the surviving partners of the Contractors firm on account of the cancellation of 
the Contract.  The decision of the Accepting authority that the legal representatives of the deceased Cont
ractor or the surviving partners of the Contractor's firm cannot carry out and complete the Contract shall 
be final and binding on the partners.  In the event of such cancellation the Corporation shall not hold the 
estate of the deceased Contractor and/or the surviving partners of the Contractor's firm liable in damage
s for not completing the Contract.

41.       CANCELLATION OF CONTRACT IN FULL OR IN PART:

      If the Contractor:

a)         At any time makes default in proceeding with the works with due diligence and continued to do s
o after a notice in writing of 7 days from the Engineer-in-charge or

b)         Commits default the works or items of work with individual dates of completion, and does not com
plete them within the period specified in notice given in writing in that behalf by the Engineer-in-
charge.

c)         Fail to complete the works or items of work with individual dates of completion, and does not com
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plete them within the period specified in notice given in writing in that behalf by the Engineer-in-
charge.

d)         Shall offer or give or agree to give to any person in Corporation's service or to any other person o
n his behalf consideration, any gift or of any kinds as an inducements or reward for doing or forb
earing to or for having done or forborne to do any act in relation to the obtaining or execution of t
his or any other Contract for the Corporation.

e)         Shall enter into a Contract with the Corporation in connection with which commission has been p
aid or agreed to be paid by him or to his knowledge, unless the particulars of any such
commission and terms of payment thereof have previously been disclosed in writing to the Accep
ting Engineer-in-charge.

f)         Shall obtain a Contract with the Corporation as a reward offering tendering or by other non - bonaf
ied methods of competitive tendering or

g)         Being an individual, or if a firm any partner thereof, shall at any time be adjusted insolvent or hav
e a receivers order for administration of his estate, made against him or shall take any proceedin
g, liquidation or composition (other than a voluntary liquidation for the purpose of amalgamation 
or reconstruction) under any Insolvency Act for the time being in force or make any conveyance o
r assignment of his effects or composition or arrangement for the benefit of his creditors or purpo
se so to do, or if any application be made under any Insolvency Act for the time being in force for
sequestration of his estate or if a trust deed be executed by him for benefit of his creditor, shall b
e given to the Contractor for value of the work executed by him up to the time of cancellation, th
e value of Contractor's materials taken over and incorporated in the work, and use of tackle and 
machinery belonging the Contractor work or

h)                  Being a Corporation, shall pass a resolution or the Court shall make an order for the liquidation
of its affairs, or a Receiver or Manager on behalf of the debenture holders shall be appointed or a 
circumstance shall arise which entitle the court or debenture holders to appoint a Receiver or Ma
nager  or

 

i)          Shall suffer an execution being levied on his goods and allow to be contained for a period of 21 d
ays or

j)          Assigns, transfers, sublets (engagement of labour on a piece basis or of labour with materials not 
to be incorporated in the work, shall not be deemed to be subletting) or attempts to transfer or s
ublet the entire works or any portion thereof, without the prior written approval of the Accepting 
Authority.

            The Accepting Authority may, without prejudice to any other right to remedy, which shall have ac
crued or shall accrue thereafter, the Corporation by written notice cancel the Contract as a whole
or only such items of work on default from the Contract.

41.1     The Accepting authority shall on such cancellation have power to

 (a)       Take possession of the site and any materials, constructional plant, implements, stores etc. there
on, and/or

 (b)       Carryout the incomplete work by any means at the risk and cost of the Contractor.

41.2     On cancellation of the Contract in full or in part, the Engineer-in-Charge shall determine what amount, if a
ny, is recoverable from the Contractor for completion of the works or part of the works or in case the work
s or part of the works is not to be completed, the loss or damage suffered by the Corporation.  In determi
ning the amount, credit shall be given to the Contractor for the value of the work executed by the Contra
ctor up to the time of cancellation, the value of Contractor's materials taken over and incorporated in the 
work, and use of tackle and machinery belonging to the Contractor.

41.3     Any excess expenditure incurred or to be incurred by the Corporation in completing the works or part of t
he works or the excess loss or damages suffered or may be suffered by the Corporation as aforesaid after
allowing such credit shall be recovered from any moneys due to the Contractor on any account, and if su
ch moneys are not sufficient the Contractor shall be called upon in writing to pay same within 30 days.

If the Contractor shall fail to pay the required sum within the aforesaid period of 30 days, the Engineer-in-
charge shall have the right to sell any or all of the Contractor's unused materials, Unused materials, const
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ructional plant, Implements, temporary building etc. and apply the proceeds of sale thereof, towards the 
satisfaction of any sums due from the Contractor under the Contract and if thereafter there be any balan
ce outstanding from the Contractor, it shall be recovered in accordance with the provisions of the Contrac
t.

 

41.4   Any sums in excess of the amounts due to the Corporation and unsold materials, constructional plant etc. s
hall returned to the Contractor, provided always that if cost or anticipated cost of completion by the Corp
oration of the works is less than the amount which the Contractor would have been paid had he complete
d the works or part of the works, such benefit shall not accrue to the Contractor.

42.       LIABILITY FOR DAMAGE/DEFECTS OR IMPERFECTIONS AND RECTIFICATION THEREOF:

If the Contractor or his workmen or employees shall injure or destroy any part of the building in which the
y may be working or any building, road, fence etc. contiguous to the premises on which the work or any 
part of it is being executed or if any damage shall happen to the work while in that progress, the Contract
or shall upon receipt of a notice in writing in that behalf make the same good at his own expense. If it sh
all appear to the Engineer-in-charge or his representative at any time during construction or reconstructi
on or prior to the expiration of the Defects Liability Period, that any works has been executed with unsou
nd, imperfect or unskillful workmanship or that any materials are of a inferior quality to that Contract for, 
or otherwise not in accordance with the Contract, or that any defect, shrinkage or other fault have appea
red in the work arising out of defective or improper materials or workmanship, the Contractor shall, upon 
receipt of a notice in writing in that behalf from the Engineer-in-Charge, forthwith rectify or remove and r
econstruct the work so specified in whole or in part, as the case may require or as the case may be and/o
r remove the materials or articles at his own expense not withstanding that the same may have been to d
o so within the period to be specified by the Engineer-in-charge, may rectify or remove and re-execute th
e work and or remove and replace with other materials or articles complained of, as the case may be, by 
other means at the risk and expense of the Contractor.

42.1     In case of repairs and maintenance works, splashes and droppings from white washing, painting, etc. shal
l be removed and surface cleaned simultaneously with completion of these items of work in individual roo
ms, quarters or premises etc. where the work is done, without waiting for completion of all other items of
work in the Contract. In case the Contractor fails to comply with the requirements of this condition, the En
gineer-in-charge shall have the right to get the work done by other means at the cost of the Contractor. B
efore taking such action, however, the Engineer-in-charge shall give three days notice in writing to Contr
actor.

43.       URGENT WORKS:

If any urgent work (in respect whereof the decision of the Engineer-in-Charge shall be final and binding) b
ecomes necessary and the Contractor unable or unwilling at once to carry it out, the Engineer-in-Charge 
may by his own or other work people carry it out as he may consider necessary. If the urgent work were 
such as the Contractor is liable under the Contract to carry out at his expense, all expenses incurred on it
by the Corporation shall be recoverable from the Contractor and be adjusted or set off against any sum p
ayable to him.

 

44.       CHANGE IN CONSTITUTION:

            Where the Contractor is a partnership firm, prior approval in writing of the accepting authority shall be ob
tained before any change is made to the constitution of the firm. Where the Contractor is an individual or
a Hindu Undivided Family-business concern, such approval as aforesaid shall likewise be obtained before
the Contractor enters into any partnership agreement where under the partnership, firm would have the 
right to carry out the work hereby undertaken by the Contractor.  If prior approval as aforesaid is not obt
ained, the

Contract shall be deemed to have been assigned in contravention of condition 41(j) hereof and the same 
action may be taken and the same consequences shall ensure as provided for in the said condition 41.

45.       TRAINING OF APPRENTICES

            The Contractor shall during the currency of the Contract, when called upon by the Engineer-in-charge eng
age and also ensure engagement by Sub-Contractors and others employed by the Contractor in connecti
on with the works, such number of apprentices in the categories as directed by E.I.C. and for such period
s as may be required by the Engineer-in-charge.  The Contractor shall train them as required under the A

32 / 80



pprentices Act, 1961 and shall be responsible for all obligations, the employer under the Act including the
liability to make payment of apprentices as required under the act.

46.       VALUATIONS AND PAYMENT:

            RECORDS AND MEASUREMENT:

            The Engineer-in-charge, shall except as otherwise stated ascertain and determine the value of the works 
done in accordance with the measurement recorded and the Contract rates for each such items of work.

46.1          All items having a financial value shall be entered in Measurement Book, Level Book etc. prescribed by t
he Corporation so that a complete record is obtained of all work performed under the Contract.
 

46.2     Measurements shall be taken jointly by the Engineer-in-charge or his authorized representative and by th
e Contractor or his authorized representative.

46.3     Before taking measurements of any work, the Engineer-in-charge or the persons deputed by him for the p
urpose shall give a reasonable notice to the Contractor.  If the Contractors fails to attend or send an auth
orized representative for measurement after such a notice or fails to countersign or to record the objectio
n within a week from the date of measurement, then in any such event, measurements taken by the Engi
neer-in-charge or by person deputed by him shall be taken to be correct measurements of the work.

46.4     The Contractor shall, without extra charge, provide assistance with every appliance, labour and other thin
gs necessary for measurement.

46.5     Measurement shall be signed and dated by both parties each day on the site on completion of measurem
ent.  If the Contractor objects to any of the measurements recorded on behalf of the Corporation, a note t
o that effect shall be made in the Measurement Book against the item objected to and such note shall be
signed and dated by both parties engaged in taking measurements.

46.6     Where mode of measurement is not otherwise specified, the measurement shall be taken at site as per th
e latest I.S. Code of practice at the time of tendering.

47.       METHOD OF MEASUREMENTS:

            Except where any general or detailed description of the work in quantities expressly shows to the contrar
y, Schedule of Quantities shall be deemed to have been prepared and measurements shall be taken in a
ccordance with the procedure set forth in the Schedule of Rates/Specifications not withstanding any provi
sion in the relevant standard Method of Measurement or any general or local custom.  In the case of item
s, which are not covered by the Schedule of Rates/Specifications, measurements shall be taken in accord
ance with the relevant Standard Method of Measurement issued by the Indian Standard Institution.

48.       PAYMENT ON ACCOUNT:

            Interim bills shall be submitted by the Contractors at intervals mentioned  on or before the date fixed by 
the Engineer-in-charge for the work executed.  The Engineer-in-charge shall then arrange to have the bill 
verified by taking or causing to be taken, where necessary, the requisite measurements of the work.

48.1     Payment on account for amount admissible shall be made on the Engineer-in-charge certifying the sum t
o which the Contractor is considered entitled by way of interim payment for all work executed after dedu
cting there from the accounts already paid, the security deposit and such other amounts as may be dedu
ctible or recoverable in terms of the Contract.

48.2     Any interim certificate given relating to work done or materials supplied may be modified or corrected by
any subsequent interim certificate or by the final certificate.  No certificate of the Engineer-in-charge sup
porting an interim payment shall of itself be conclusive evidence that any work or materials to which it re
lates is/are in accordance with the Contract.

48.3          Pending consideration of extension of date of completion, interim payments shall continue to be made a
s herein provided.
 

49.       TIME LIMIT FOR PAYMENT OF FINAL BILL

            The Contractor shall submit the Final Bill within three months of physical completion of the works.  The Co
ntractor shall make no further claims after submission of the bill (final) and these shall be deemed to hav
e been waived and extinguished.  Payment of those items of the bill in respect of which there is no disput
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e and of items in dispute, for quantities and at rates as approved by Engineer-in-charge, shall be made wi
thin the period specified hereunder, the period being reckoned from the date of receipt of the bill by the E
ngineer-in-charge.

a)  Contract amount not exceeding Rs. 5 Lakhs..... two months

b)  Contract amount exceeding Rs. 5 Lakhs .........  three months

50.       After payment of the amount of the final bill payable as aforesaid has been made, the Contractor may, if 
he so desires, reconsider his position in respect of the disputed portion of the final bill and if he fails to do
so within 90 days his disputed claim shall be deals with as provided in the Contract, provided however, n
o reimbursement or refund shall be made if the increase/decrease is not more than + 10% of the said pric
e, and if so the reimbursement or refund shall be made only on the excess over + 10% provided that any
increase will not be payable if such increase has become operative after the Contract extended date of c
ompletion of the works or items of work in question.

51.       OVER PAYMENTS AND UNDER PAYMENTS

            Whenever any claim for the payment of a sum of money to the Corporation arises out of or under this Con
tract against the Contractor, the same may be deducted by the Corporation from any sum then due or wh
ich at any time thereafter may become due to the Contractor under this Contract and failing that, under 
any other Contract with the Corporation (which may be available with the Corporation) or from his securit
y deposits or he shall pay the claim on demand.

51.1     The Corporation reserves the right to carry out post payment audit and technical examination of the final 
bill including all supporting vouchers, abstracts, etc.  The Corporation further reserves the right to enforc
e recovery of any over payment when detected, notwithstanding the fact that amount of the final bill ma
y be included by one of the parties as an item of dispute before an arbitrator appointed under condition 5
2 of this Contract and notwithstanding the fact that the amount of the final bill figures the arbitration awa
rd.

51.2     If as a result of such audit and technical examination any over payment discovered in respect of any work
done by the Contractor or alleged to have been done by him under the Contract, it shall be recovered by 
the Corporation from the Contractor by any or all of the methods prescribed above or if any under payme
nt is discovered, the amount shall be duly paid to the Contractor by the Corporation.

51.3     Provided that the aforesaid right of the Corporation to adjust over payment against amounts due to the C
ontractor under any other Contract with the Corporation shall not extend beyond the period of two years 
from the date of payment of the final bill or in case the final bill is a Minus bill, from the date the amount p
ayable by the Contractor under the minus final bill is communicated to the Contractor.

51.4     Any amount due to the Contractor under this Contract for under payment may be adjusted against any a
mount then due or which may at any time thereafter become due before payment is made to the Contrac
tor, from him to the Corporation on any other Contract or amount whatsoever.

ARBITRATION AND LAW

52.1     ARBITRATION:

            Except where otherwise provided for in the Contract, all questions and disputes relating to the meaning o
f the specifications, designs, drawings and instructions herein before mentioned and as to the quality of w
orkmanship or materials used on the work or as to any other question, claim, right, matter or thing whats
oever in any way arising out of or relating to the Contract, designs, drawings, specifications, estimates, in
structions, orders or these conditions or otherwise concerning the works, or the execution or failure to ex
ecute the same, whether arising during the progress  of the work or after the completion or abandonment
thereof, shall be referred to the sole arbitration of the Chairman & Managing Director of Uranium Corpora
tion of India Limited, Jaduguda and if the Chairman and Managing Director is unable or unwilling to act to 
the sole arbitration, of some other person appointed by the Chairman & Managing Director, willing to act 
as such arbitrator.  There will be no objection if the arbitrator so appointed is an employee of Uranium Co
rporation of India Limited, Jaduguda and that he had to deal with the matters to which the Contract relate
s and that in the course of his duties as such he had expressed views on all or any of the matters in dispu
te or difference.  The arbitrator to whom the matter is originally referred being transferred or vacating his
office or being unable to act for any reasons, such Chairman & Managing Director as aforesaid at the tran
sfer, vacation of the office of inability to act, shall appoint another person to act as arbitrator in accordan
ce with the terms of the Contract. Such person shall be entitled to proceed with the reference from the st
age at which his predecessor left it.  It is also a terms of this Contract that no person other than a person 
appointed by such Chairman & Managing Director, as aforesaid should act as arbitrator and if for any rea
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son, that is not possible, the matter is not to be referred to arbitration at all.  In all cases where the amou
nt of the claim in dispute is Rs. 50,000/-(Rupees Fifty Thousand) and above, the arbitrator shall give reaso
ns for the award.

            Subject as aforesaid, the provisions of the Arbitration Act, 1940 or any statutory modification or re-enactm
ent thereof and the rules made there under and for the time being in force, shall apply the arbitration pro
ceeding under this clause.  It is a term of the Contract that the party invoking arbitration shall specify the 
dispute or disputes to be referred to arbitration under the clause together with the amount for amounts cl
aimed in respect of each such dispute. 

            It is also a term of the Contract that if the Contractor does not make any demand for arbitration in respect
of any claim(s) in writing within 90 days of receiving the intimation from the Corporation that the bill is re
ady for acceptance of the Contractor, the claim of the Contractor will be deemed to have been waived an
d absolutely barred and the company shall be discharged and released of all liabilities under the Contract
in respect of these claims.

            The arbitrator(s) may from time to time with consent of the parties enlarge the time, for making and publi
shing the award.

The decision of the Engineer-in-charge regarding the quantum of reduction as well as justification thereof 
in respect of rates for substandard work, which may be decided to be accepted, will be final and would n
ot be open to arbitration. The arbitrator shall be deemed to have entered on the reference on the date h
e issues notice to both the parties fixing the date of the first hearing.

            The venue of Arbitration shall be such place as may be fixed by the Arbitrator, in his sole discretion.  The 
award of the Arbitrator shall be final, conclusive and binding all the parties to this Contract.

52.2     COST OF ARBITRATION

            Upon every or any such reference, the costs of and incidental to the reference and award respectively sh
all be in the discretion of the arbitrator, who may determine the amount thereof, or direct the same to be
taxed as between solicitor and client, or as between party and party and shall direct by whom and to who
m and in what manner the same shall be borne and paid.

52.3     WORK TO CONTINUE

            Work under the Contract shall be continued by the Contractor during the arbitration proceedings, unless o
therwise directed in writing by the Corporation or the Engineer-in-charge or unless the matter is such that
the works cannot possibly be continued until the decision of the arbitrator is obtained and except as thos
e which are otherwise expressly provided in the Contract, no payment due or payable by the Corporation
shall be withheld on account of such arbitration proceeding unless it is the subject matter or one of the s
ubject matters of the arbitration.

53.       LAWS GOVERNING THE CONTRACT:

This Contract shall be governed by the Indian Laws for the time being in force and it shall be           deem
ed to have been executed at Jaduguda, District Singhbhum (East), Jharkhand within the     ordinary Civil J
urisdiction of the competent courts in the district of Singhbhum (East).

 

54.       The eligibility be decided strictly based on documents submitted at the time of receipt of
     tenders. No additional documents be allowed to be submitted after receipt of tenders but
     there is no bar to seek clarification or authentication of submitted documents. However in case
     of poor response, with a view to increase the competition, admission of additional
     documents to meet the PQ-Criteria may be allowed subject to the condition that
     a] “Poor response” implies when less than three bids are found suitable on the
     basis of submitted eligible documents as per NIT.
b] The additional documents should not be issued subsequent to last date of receipt
of tender as mentioned in the NIT.
c] The bidder submitting additional documents has submitted EMD and tender cost
as prescribed in NIT.
 

55. Registered MSME shall get benefits of relaxation in eligibility criteria [prior experience –
prior turnover] mentioned in PQC as per Government guidelines.

35 / 80



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

36 / 80



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
II
 
 

SPECIAL CONDITIONS OF CONTRACT
 

1.    Working Hours:- As the requirement is for round the clock operatio
n. Service engineer will be deputed as per instruction of Engineer-i
n-charge. No extra claims shall be entertained for working beyond 
duty hours in such urgency.

2.    RESOURCE DEPLOYMENT: Contractor shall have to provide full ti
me (7AM to 5PM) Computer maintenance technician having suita
ble qualification. Necessary documents regarding their qualificati
ons and experience should be submitted along with acceptance l
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etter of work order. Rate of the deployed maintenance Technician
shall not be mentioned separately).

3.    Penalty (Liquidated Damage): - Following penalties shall be appl
icable in above Job.

 
1.    Non deployment of Computer Technician: If the contracto

r failed to depute Service engineer, a penalty shall be levi
ed as per formula below:

Non deployment of Comput
er technician upto 3 day pe
r month

 
No penalty

Non deployment of Compu
ter technician more than 3 
days per month

 

1.5 X (Total cost of AMC for on
e year) X (No. of days of absen
teeism)/365

 

2.    Other penalties as per GeM contract
 

4.    Records: The contractor shall maintain proper record of his employ
ee’s attendance and payment made to them for inspection. Docum
ents related to Maintenance record, Damages, spare register and c
hange record, attendance, Wages, PF & other relevant document s
hall also be maintained.

5.    Safety Rules & Regulations for contractor’s employees:- UCIL’s Saf
ety Rules & Regulations for contractor’s employees as given in the 
Annexure-B will be complied strictly during the execution of
various works at site. Contractor shall ensure the use of safety appl
iances during the work at site. Contractor will take full safety meas
ures and arrange the necessary safety gadgets / appliances, tools 
& tackles, helmet, gumboot, safety belt, safety suit / uniform, glove
s, machineries, etc required for the work by their own so as to ensu
re that no damage, loss or injury to corporation’s personnel, contra
ctors’ personnel, third party or equipment are caused due to the w
ork being carried out by contractor. UCIL shall not provide any 
safety appliances and tools & tackles under any circumstan
ces. Contractor has to follow the Safety Rules & Regulations as per
Indian Electricity Rules to do the electrical works. Contractor must r
eport in writing (duplicate) to the Engineer-In- charge or Safety Offi
cer (Mill) - UCIL immediately on becoming aware of any accident at
their site.

6.    Safe Transportation / Storage of Materials: - Contractor will have to
make their own arrangement for to and fro transportation of men, 
material and machine, etc. Contractor will also be responsible for s
afe keeping of materials at their own cost issued by UCIL either fre
e of cost or chargeable basis.

7.    Price Escalation:- No escalation on any account shall be payable an
d price quoted shall be firm till completion of the work under this c
ontract. Offers with price variation clause will be out rightly 
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rejected.
8.    Fair Wages: The wage paid to the workmen shall not be less than f

air/minimum wages fixed by the Govt. from time to time as for Skill
ed Category. The tenderer is deemed to have taken this aspect in h
is unit rates estimation for various items of work covered under thi
s contract. The tenderer shall record a certificate on every bill that 
minimum wages as applicable have been paid to all workmen. All G
overnment / Departmental notification procedures issued in this re
gard shall be applicable to this contract.

9.    EPF, ESIC, Bonus: The bidder shall ensure the payment of EPF, ESIC
& Bonus to the engaged person. Payment of EPF, ESIC & Bonus
shall be made as per prevailing act/laws.

10. Insurance:- The contactor shall take insurance under workmen com
pensation act for his workmen to be deployed for the work.

11. The contractor shall ensure & maintain insurance against his
liability for accident or injury to workmen or machineries used for t
he work and shall submit two copies of the policy & receipts of pre
miums paid or satisfactory evidence of insurance coverage at their 
own cost valid for whole working / contract period at a time for all t
he persons to be engaged to the Engineer Incharge, UCIL before th
e commencement of work. Contractor shall also submit the proof of
the renewal of the same policy at least two days before the expiry 
date of the previous policy to the Engineer Incharge-UCIL. The cont
ractor will not be allowed to carry out any activity without necessar
y insurance coverage of their persons. Insurance policy shall also in
demnify UCIL against any claim raised by the injured / affected wor
kmen or his family.

11.    Visit of Site and Locality prior to quote rate (s):- Before submission
of tender, the tenderers are advised to make themselves fully conv
ersant with the SCHEDULE OF ITEMS, SCOPE OF WORK, SPECI
AL CONDITIONS, GENERAL CONDITIONS OF CONTRACT & W
ORKFORCE. They are also advised to physically visit the site to un
derstand the site working conditions, nature of jobs prior to quote f
or the same. Bidders are also requested to inspect the site and equ
ipments covered under present tender etc.

12.    Reimbursement for variation in Taxes:- The Contractor will b
e paid at actual against production of documentary evidence for a
ny variation in statutory taxes, duties etc. or any imposition of ne
w Governmental taxes /duties during the Contract execution etc. 
period. For this purpose, the bidder should indicate clearly in his p
rice bid the details of taxes and duties considered for all those ma
jor items for which he intends to claim for such reimbursement.

13.    Award of Contract:- The Corporation reserves the right to accept
or reject any or all tender either in full or part or to split up the work
, if necessary, without assigning any reasons therefore.

14.    Contract Agreement: - Contract Agreement should be execute
d in prescribed format on a non-judicial stamped paper of Rs.20/- 
(2 Nos.) along with ePBG before commencement of work within on
e week from the date of issue of work order / L.O.I. However, no p
ayment will be made without execution of contract agreement.

15.    Sub-contract: The tenderer shall not sub-contract the whole or any
art of the work
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16.    Indemnity:- Contractor will fully indemnify the corporation against
all responsibility and whatsoever arising out of accident / injury to c
ontractor’s workmen, third party or to corporations’ personnel and 
properties.

17.    Medical facilities:- The contractor shall be fully responsible
for any first aid / emergency treatment or serious medical tre
atment to his employees. UCIL will provide medical facilities 
on chargeable basis to contractor’s employees.

18.    Security Rules & Regulations and Entry Passes:- The contra
ctor will have to submit the details of the persons to be employed f
or this work within two days of award of work. The contractor wi
ll be allowed to start the work only after submission of the
details in prescribed verification forms (in duplicate) along
with four nos. passport size photograph for each labourer 
separately to the Competent Authority, UCIL. Contractor will
make necessary Entry Passes from concerned officials of CISF Unit
, UCIL sufficiently in advance. Contractor shall strictly abide by the
prevailing security rules and regulations and also to be enforced b
y UCIL time to time. Entry to the works premises is strictly restrict
ed and only bonafide pass (permission) holders are allowed.

 

 

---0 ---

 
III

(ANNEXURE – A)

 

CONTRACT LABOURER EMPLOYMENT ACT & RULES

 

 

1.         The contractor shall employ labourer in sufficient number to maintain required rate of progress and qualit
y to ensure workmanship of the degree specified in the contract and to the satisfaction of the Engineer-In
-charge. The contractor shall not employ in connection with the works any person who has not attained t
he age of fifteen years.

 

2.            Contractors should employ only the persons with established identity.

 

3.         Dy. Commandant, CISF,UCIL will issue temporary identity cards  to  persons  actually    engaged in the wo
rk and may exercise  checks as considered necessary to ensure that strangers are not  permitted inside t
he work premises. Contractors are required to surrender the identity cards on completion of job to Dy. Co
mmandment, CISF, and UCIL.
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4.         CISF control room / Contractor will not allow any inter-state labourer as a contract labour in any case.

 

5.         The contractor shall furnish to the Engineer–In-charge, a distribution return of the number description by t
rades of work people employed on the works. The contractor  shall also submit on the 4th and 19th of  ev
ery month to the Engineer- In-charge a true statement showing in respect of second half of the preceding
month and the first half of current month (i) the accident that occurred during the said fortnight showing t
he circumstances under which they happened and the extent of damage and injury caused by them and 
(ii ) the number of female workers who have been allowed Maternity Benefit as provided in the Maternity 
Benefit Act 1961 or rules made thereunder and the amount paid to them.

 

6.         The contractor shall pay to labourers employed by him wages not less than fair wages as defined in the C
ontract Labour (Regulation & Abolition) Act 1970 and rules made there under.

 

7.       The contractor shall in respect of labour employed by him comply with or cause to be    complied with the 
Contract Labour (Regulation & Abolition) Act 1970 and Rules made   there under in regard to all matters 
provided therein.

 

8.         The contractor shall comply with the provisions of the payment of Wages Act 1936, Minimum Wages Act 1
948, Employees Liability Act 1938, Workmen’s Compensation Act 1923, Industrial Disputes Act 1947, Mat
ernity Benefit Act 1961, and Mines Act 1952 or any modifications thereof or any other law relating theret
o and rules made there under from   time to time.

 

9.         The contractor shall be liable to pay his contribution and the employee’s contribution to the Employees St
ate Insurance Scheme in respect of all labour employed by him for the execution of the contract, in accor
dance with the provision “The Employees State Insurance Act, 1948 as amended from time to time and a
s applicable in this case. In case the contractor fails to submit full details of his account of labour
employed and the contribution payable, the Engineer In-charge shall recover from the running bills of the 
contractor an amount of contribution as assessed by him. The amount so recovered shall be adjusted aga
inst the actual contribution payable under Employees State Insurance Scheme.

 

10.       The Engineer In-charge shall on a report having been made by an inspection staff as defined under the C
ontract Labour ( Regulation & Abolition ) Act 1970, and rules made there under have the power to deduct 
from the money due to the contractor any sum required or estimated to be required for making the good 
the loss suffered by a worker or workers by reason of non - fulfilment of the conditions of the contract for 
the benefit of workers, non- payment of wages or of deductions made from his or their wages which are n
ot justified by the contract or non -observance of the said Act.

 

11.       The contractor shall indemnify the Corporation against any payment to be made under and for observanc
e of the Contract Labour (Regulation & Abolition) Act 1970, and the rules made there under without preju
dice to his right to claim indemnity from his sub-contractors.

 

12.       In the event of the contractor committing a default or breach of any of the provisions of aforesaid Act and 
Rules made there under / amended from time to time or furnishing any information or submitting or fillin
g any Forms / Register / Slip under the provisions of the law which is materially incorrect, then on the rep
ort of the Inspecting Officer, the contractor shall without prejudice pay to the Corporation a sum not exce
eding liabilities for such defaults including liquidated damages etc. For every default, breach or furnishin
g, making, submitting, filling materially incorrect statement as may be fixed by the Labour Department a
nd the contractor should indemnify the Corporation against all such liabilities.

 

13.       MODEL RULES FOR LABOUR WELFARE:-
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(i)The Contractor shall at his own expenses comply with or cause to be complied with Model Rules for La
bour Welfare as provided under the rules framed by the appropriate Government from time to time for pr
otection of health and making sanitary arrangements for workers directly or indirectly on the works. In ca
se the contractor fails to make arrangements as aforesaid, the Engineer Incharge shall be entitled to do s
o and recover the cost thereof from the Contractor.

 

(ii)          Failure to comply with Model Rules for Labour Welfare, Safety Code or the provisions relating to re
port on accidents and to grant Maternity Benefit to Female workers shall make the contractor liable to th
e Corporation as liquidated damages an amount not exceeding Rs. 50.00 for each default or materially in
correct statement. The decision of the Engineer Incharge in such matters based on reports from the Inspe
cting Officers shall be final and binding and deducting officers shall be final and binding and deductions f
or recovery of such liquidated damages may be from any amount payable to the contractor.

 

V

(ANNEXURE – B)  

 

SAFETY   OF   CONTACTORS’   EMPLOYEES

 

 

 

1.    The contractor shall at all times, take all reasonable precaution for the safety of e
mployee, including those of sub – contractors in the performance of his          cont
ract and shall comply with all applicable provisions of both Central as well as the S
tate Safety Laws. In addition to the safety provisions, the contracting officer          
shall include the safety requirements as recommended by the Health Physics Unit
, Jaduguda for a specified contract.

 
In the event that contractor fails to comply with these provisions, the contracting 
       officer may, without prejudice to any other legal or contractual rights, issue a
n         order for stopping all or any part of the work, thereafter a start order for    
resumption of work may be issued at the sole discretion of the Contracting          
Officer. The contractor shall make no reason of or in connection with such stoppa
ge.

2.    Contractor shall have a full time Safety Officer / Engineer when the contractor em
ploys 500 or more persons or when engaged specifically in hazardous work. In      
the case of contractors employing fewer than 500 persons, his safety    represent
ative shall be an employee in a high supervisory capacity and his             safety d
uties may be in addition to his or her technical / administrative duties.

 
3.    Contractor shall have at least one person fully trained in First Aid to be present at

    the site of work all time.
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4.    Contractor must report to the Safety Officer (Mill) – through their contracting    off

icer every accident involving:-
 

§          Their personnel
 
§          UCIL property or personnel.
 
§          Property or personnel of other contractors working at the site.
 
4.1 Contractor must report to the Safety Officer (Mill) immediately  on becoming awa
re of any accident of  Type  - A  (see Appendix –1) giving the following information  :-

           - Name of the informant
           - Nature and location of incident being reported

- Name of Supervisor / Engineer – In-charge, location and telephone no. where he    c
an be reached.

4.1.1   Contractor shall submit their investigation reports, through their contracting o
fficer, to the Safety officer (Mill) immediately but not later than 3 (three)     working d
ays after the occurrence of accident in the Form – A (see Appendix - 2)
4.1.2   In the case of Type – B accidents (see Appendix – 1), Contractors shall submit 
`   their investigating reports, through their contracting officer, to the Safety officer (
Mill) immediately but not later than 3 (three) working days after the occurrence of ac
cident in the Form – A.
4.2       Monthly summary of accidents and cases of fire shall be prepared by each co
ntractor in Form – B (see Appendix – 3) and be sent to the Safety officer (Mill) by the 
7th of the next month.
4.2.1   Prime contractor reports shall include the man days lost and occurrence of accident under the jurisdiction 
of the Sub -Contractors.

 

4.2.2   Contractors shall submit a narrative on safety activities and fire incidents for each month along with Form 
– B. The review should contain such items as personnel and programme chance, major project started and major 
    problem.
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(APPENDIX – 1)

 

 

CLASSIFICATION   OF   ACCIDENTS

 

 

 

TYPE – A

 

 

 

 

1.            Fatal injury.

 

 

2.         Serious injuries such as fracture, dislocation, severe burns etc. necessitating hospitalisation.

 

 

3.         Any injury to five or more persons.

 

 

4.         Accidents resulting in damage by fire, explosion etc.

 

 

 

 

 

TYPE – B

 

 

 

 

1.    Minor injuries which results in laceration, abrasion, contusion etc.
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2.  Disabling injuries but not requiring hospitalisation.

 

 

    (APPENDIX – 2)

                                                                           (FORM – A)                                             

 

ACCIDENT   INVESTIGATION   REPORTS

 

 

Name of contractor and project                 :

Nature of contract                            :

Name of Engineer In-charge                     :

Name of injured person                              :

Age                                                                 :

Address                                                         :

 

Date and Time of accident                         :

Place where accident occurred                 :

Nature of job                                                 :

 

What was injured person doing                :

at the time of accident                                

 

Description of accident (in detail)             :

 

Nature of injuries                                         :

 

What was defective or in wrong                :

Condition that was responsible

for the accident                                           
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What was wrong with working                  :

Methods / instructions                                

 

What steps should be taken                      :

to prevent reoccurrence of

such accidents                                            

 

 

Name of witness                                          :           1.

 

                                                                                    2.

 

 

Safety representative’s remarks

with signature and date     

 

 

(APPENDIX – 3)

 

(FORM –B)

 

 

SUMMARY  OF  ACCIDENT  FOR  THE  MONTH  OF ………….…..

 

 

 

Name of the contractor                   :                      
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Name of project                                :

 

Name of the sub – contractor        :                                 

 

Name of safety representative

of the  project                                    :

 

Total nos. of persons                                   Male                           Female

working in the project                      .:

                       

Engineers                                         :                      

                                                                       

Supervisors                                       :

 

Labours                                             :

 

Total nos. of accidents

(including Type A & B)                    :

 

Disabling injuries                             :                                              

 

Non – disabling injuries                 :

 

 

 

                                                             (Signature & stamp of Contractor)

 

 

 

cc:  Engineer – In-charge

cc:  Safety officer, Jaduguda Mill
 

 

47 / 80



VI

SPECIAL CONDITIONS FOR SAFETY

Important Instructions to Contractors
1.      After getting work order, contractor will have to submit their Site In-charge contact number to the follo

wing officials of UCIL for better co-ordination.
a)      Respective Section-In-charge,
b)      Safety officer (Mill),
c)      Respective Site In-charge and
d)      Mill In-charge.

2.      The contractors will have also to collect contact numbers of all above mentioned personnel for proper 
co-ordination during execution of any job.

3.      Before starting up any work against work order issued by UCIL to the contractor, contractor will have t
o submit medical fitness certificate of their workmen to the Safety Officer (Mill) along with X-ray r
eport with film, Blood test report with blood group & Audiometry test report countersigned
by authorized medical officer of UCIL Hospital. (If contract period shall be more than 3 months).

4.      After receiving medical fitness certificate, Safety officer shall sign the request letter for preparation of 
gate pass of their workers.

5.      The Party is required to submit the Affidavit as per the format before starting the job.
6.      All workers of contractor shall report to the Mill Training Centre for their safety induction training.
7.      Only after safety induction training, they shall be engaged for any job.
8.      The contractor shall inform in writing to UCIL’s Site-In-charge & a copy to Safety Officer (M

ill) in one day advance about the work taken up next day & safety precautions taken up dur
ing execution of work and PPE’s to be provided to their workmen.

9.      Before starting any job, a safety pep-talk shall be given by their experienced supervisor/site in-charg
e.

10.  Before starting critical jobs, contractor shall have to fill Job Hazard Analysis form as per the format atta
ched as Annexure ‘X’. They shall have to prepare Specific Safety Job Procedure before starting an
y critical jobs such as dismantling & erection jobs at height etc. Also a checklist (as Annexure ‘Y’) for t
he same shall be prepared and implemented. Height Pass System shall be followed as per attach
ed format. ( Annex-VIII).

11.        For critical jobs they shall be given Safety Work Permit.
12.         After issue of safety work permit, safety personnel shall check all the safety related aspect as per the 

checklist prepared by the contractor and then only allow them to carry out the work.
13.        During execution of critical job, site in-charge / safety personnel of the contractor and site in-charge of 

UCIL shall be present.
14.        For bigger contract, contractor will have to engage Qualified Safety Personnel (having qualification

diploma in industrial safety) for assessment of safety related issues.
15.        After completion of job safety permit shall be handed over to the respective section-in-charge.
16.   Gate pass to the Contractor labour shall be issued only after production of PPE’s by them.  Safety shoe 

& helmet are mandatory for issuing gate pass.  No contract workmen shall be allowed without PPE.
17.   Washing of clothing of contract worker is mandatory.  Their clothing shall be washed in our washing facil

ity at Mill Division, Jaduguda on chargeable basis @ Rs. 0.5 per cloth washing charges shall be deducted
from Contractor’s bill.

 
Annexure ‘X’

JOB HAZARD ANALYSIS, UCIL, MILL DIVISION, JADUGUDA
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Date: ……………………………………                  SWP No. &Date ……………………..
 

Job description in brief:
 
 

Estimated time for co
mpleting the job :    
 
 

Agency responsible for safe
execution of the job :
 
 

 

S.No Sub-activity in sequential or
der

Hazards & Associ
ated Risks

Control Measures/ Saf
ety Precautions

  
 

  

  
 

  

  
 

  

  
 

  

  
 

  

  
 

  

 
 

Prepared by: Permitee                                                    Reviewed & Approved by: Sec
tion Head

(2)                                                           Annexur
e ‘Y’

Check List for erection and dismantling job at height

(Put a √ mark)
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Sl.No. Particular  

1. Job Hazard Analysis Done Yes :

No   :

2. Safety training given to workmen Yes :

No   :

3. All engineering aspect such as load assessment, s
upport requirement, safety etc, done.

Yes :

No   :

4. Safe Operating Procedure made Yes :

No   :

5. PPE has been provided to all workmen Yes :

No   :

6. Safety work permit issued. Yes :

No   :

7. Height pass is available with the workmen who wi
ll work at height.

Yes :

No   :

8. Safety net is used if work is carried out above 15
m.

Yes :

No   :

9. Medically fitness certificate has submitted by all
workmen.

Yes :

No   :

10. Engagement of qualified safety personnel. Yes :

No   :

11. Engagement of site supervisor Yes :

No   :

12. Double sling is available in case of use of hydra cr
ane.

Yes :

No   :

13. Handover of permit after job is over. Yes :

No   :

(Signature of Site In-charge / Supervis
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or)

VII
MEDICAL EXAMINATION OF CONTRACT WORKER

FORM 1
CANDIDATE’S STATEMENT AND DECLARATION

The candidate must make the required statement below prior to his medical and mu
st sign the declaration appended thereto. His attention is specially directed to the wa
rning contained in it:
1. State your name in full (in block letters)          : __________________________
 
2. State your age, date of birth and place of birth: __________________________              
                               
3. (a)Have you ever had chickenpox, small        : __________________________

pox, intermittent or any other fever,
enlargement or suppuration of
glands, spitting of blood, asthma,
heart disease, lung disease, fainting
attacks, rheumatism, and
appendicitis?

OR
(b) Any other disease or accident requi-              : __________________________

ring confinement to bed and medical
or surgical treatment ?

4. Details of Vaccination/ Immunization              : __________________________
 
5. Have you or any of your near relations           : __________________________

been afflicted with tuberculosis, asthma,
fits, epilepsy, insanity or birth
defects?

6. Have you suffered from any form of                   : _________________________
nervousness due to overwork or any
other cause ?                                                       

7. Have you been examined and declared         : __________________________
unfit for Government Service by a Medical
Officer/Medical Board, within the
last three years ?

8. Furnish the following particulars concerning your family:
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Father’s age if livi
ng and state of he
alth

Father’s age at de
ath and cause of d
eath

No. of brothers
living, their ages and
state of health

No. of brothers de
ad, their ages at d
eath
And cause of death

 
 
 

   

Mothers age if livi
ng and state of he
alth

Mother’s age at d
eath and cause of 
death

No. of sisters living, t
heir ages and state o
f health

No. of sisters dead,
their ages at death
and cause of death

 
 
 

   

9. Past Occupation:
Give details of Name of the Company and Job Hazards if any.
_____________________________________________________________
10. Personal History:

Diet: ______________________________
Smoking: ___________________________
Other Habits: _______________________

11. Marital Status:
Married /Unmarried: _________ No. of Children: ________

I declare all the above answers to be, to the best of my belief, true and correct.

I also solemnly affirm that I have not received disability certificate/pension on accou
nt of any disease or other condition.

 

Candidate’s signature: _______________ signed in my presence: _____________
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Signature of Medical Officer: __________________

Note: The candidate shall be held responsible for the accuracy of the above stateme
nt. By
willfully suppressing any information, he will incur the risk of losing the appointment 
or
forfeiting all claims to superannuation allowance / gratuity, if appointed.

 

FORM 2

EXAMINING PHYSICIAN’S REPORT

1. Personal Details:

Name       : _________________________        Sex: Male/ Female

Date of Birth: _________________________   Marital Status:  Married/ Unmarried

Designation: _________________________    Division & Section: ______________

Nature of job: _____________________________________________________

                        _____________________________________________________

General          _____________________________________________________

Appearance:             _____________________________________________________

Present posting:

Type of job     _______________ (occupational hazard, if any)____________

Marks of Identification:

I. _____________________________________________

II. _____________________________________________

Signature of                                                            Signature of

Medical Officer: ____________________          Candidate: ___________________

2. History:

a) Personal: ________________________________________________

b) Family: ________________________________________________
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c) Past History: Major Illness/Operations/Injuries with date

______________________________________________________

______________________________________________________

d)         Occupational: Previous________________ Duration with year_________

Type of work done_____________________________________

(Details of past exposure to any significant occupational hazards)

e)         Female Candidate:

Menstrual History: i) Age at menarche: _________ ii) LMP: __________

iii) History of miscarriages/abortions/ still births/ congenital malformation

Etc.     _________________________________________________________

_________________________________________________________

3.         General Examination:

a) Temperature: __________ °C               b) Pulse: ________ /min

c) Height: __________ cm.                        d) Weight: _________ kg.

e) Blood Pressure: _____________

f) Acuity of Vision:

 Without glas
ses

With glass
es

Strength of glasses

Sph Cyl Axis

Distant Visi
on

RE      

 LE      

Near Vision RE      

 LE      

 

Note: Detailed visual acuity test to be performed specifically for personnel to be pos
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ted as

Drivers, Crane operators, Fork-lift operators, Locomotive operators, Firemen, S
ecurity

Personnel)

 

· Night Blindness: ________________________________________

· Colour Vision:                    _________________________________________

· Depth of Vision:                 _________________________________________

· Fundus Examination:       __________________________________________

g)         Skin condition:         Normal/Abnormal Comment if any__________________

h)        Teeth:                         Normal/Abnormal Comment if any _________________

i)          Lymph nodes:           Normal/Abnormal Comment if any__________________

j)          ENT:                           Normal/Abnormal Comment if any__________________

k)         Special Investigation

i) Varicose Veins:     _______________________________________

ii) Deformities:          ______________________________________

iii) Hernia:                  _______________________________________

iv) Hydrocele:            _______________________________________

v) Haemorrhoids:     ________________________ ______________

vi) Lymph nodes:     _______________________________________

vii) Oedema:              _______________________________________

viii) Fistula:                _______________________________________

ix) Thyroid:                _______________________________________

l)          Others:                       ______________________________________

4.         Systemic Examination:          

a)         Respiratory system:             _____________________________________

b)         Cardiovascular system:      _____________________________________
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c)         Gastro-intestinal system:   _____________________________________

d)         Locomotor system:            _____________________________________

e)         Central Nervous system:   _____________________________________

f)          Genito-Urinary system:      _____________________________________

g)         Others:                                 _____________________________________

5.         Laboratory Investigation: (Routine)

a)         WBC:              TLC: _____ /cmm

DLC: _____

b)         Urine:

Sp. Gravity: ___________; Sugar: _________;

Reaction: ___________; Albumin: __________;

Microscopic Examination: _________________

c)         Chest X-ray Report: ____________________________________

_____________________________________________________

d)         Bio-Chemistry:

6.         Job Specific Test (if any) (Audiometry, Spirometry, etc.)

_______________________________________________________

_______________________________________________________

_______________________________________________________

7.         Remarks:

_________________________________________________________

_________________________________________________________

_________________________________________________________

Signature of
Medical Officer: _______________

 

 

FORM 3
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MEDICAL CERTIFICATE OF FITNESS FOR EMPLOYMENT

I hereby certify that I have examined Shri/ Smt. / Kum._______________________,

a candidate for employment in the ___________________________ Department

and found him/ her medically

i)          Fit

ii)         Unfit on account of ___________________________________________

iii)        Temporarily Unfit on account of __________________________________

his / her marks of identification

1. ______________________________________________

2. ______________________________________________

and Blood Group is ________________________________

Medical Officer’s

Signature:     _________________

Name:            _________________

                                                            Designation:             __
_______________

 
 

 

 

 

 

 
VIII

APPLICATION FOR ISSUE OF HEIGHT PASS (Contractor’s employees)
Part-1

(Valid only for 6 months from issue unless cancelled /withdrawn earlier by the iss
uing authority .It can be revalidated free of cost on due application to In-charge S
afety Section-UCIL. In case of loss, applicant must apply and appear for the practi
cal test again)
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1.         Full name of applicant (Block letters)                   :

2.         Present address                                                       :

 

3.         Permanent address                                                 :

 

4.         Age                                                                             :

5.         Sex                                                                             :

6.         Height                                                                                    :

7.         Gate pass No                                                                        :

8.         Date of issue Gate Pass                                         :

9.         Name of Contractor with whom engaged at present     :

10.       Contract work order No                                           :

11.       Description of present job                                      :

12.       Previous experience of working at height           :

Name of the employer Duration  of  Empl
oyment

Work experience

 

 

 

 

  

 

13.       Do you suffer from any of these ailments: (Write YES/NO against each)

a) Blood pressure                :

b) Flat foot                             :

c) Epilepsy                            :

d) Mental Depression          :
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e) Frequent Headache or reeling sensation:

f) Limping Gait                      :

 

Declaration:

I hereby declare that the above information furnished by me is true & correct .
I shall always wear the safety belt & tie the life line when ever working at heig
ht above 10.ft or in depth .I shall not misuse the height pass issued to me or tr
ansfer it to any other person .I shall never come to duty or work at height /dept
h under influence of alcohol.

 

 

Date:                                                                          Name of the applicant:

                                                                                    Signature                  :

                                   
                                                                                   
Signature of Engineer In charge                            Signature of Safety officer

      (Concerned contractor)                                   (Concerned contractor)

 

To
Engineer in charge UCIL

MEDICAL EXAMINATION FOR ISSUE OF HEIGHT PASS

Part-2

a) Blood pressure                :

b) Flat foot                             :

c) Epilepsy                            :

d) Mental Depression          :

e) Frequent Headache or reeling sensation:

f) Limping Gait                      :
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            I,Dr…………………………………………………………………….., have examined Shri
…………………….........................................................................................................
and found that he is suffering / not suffering  from any height related illness.
 
I certify him fit / not fit to work at height.
 

 

Date of medical test: -------------------

 

 

 
Signature of Doctor Registration No & Seal: -----------------------------
 
 
 
 
 
 
PHYSICAL TEST FOR ISSUE OF HEIGHT PASS

Part-3

Date of physical test:

(The above applicants has appeared at the following practical tests conducted by 
In-charge Safety of UCIL and the results are given below)

a) Walking freely over a horizontal bar at 01 ft .height                          PASS / FAIL

b) Wearing a safety belt & tying the nut                                                   PASS / FAI
L

c) Walking freely over a horizontal structure at 10ft .height                 PASS / FAIL

d) General physique                                                                                   PASS / FA
IL

The above applicant performance in the above test has been satisfactory

60 / 80



/unsatisfactory .He has been issued a height pass bearing Sl.No. _____________

(If found unsatisfactory, mention reason)

 

 

 

Date of issue:                                                                                     Seal:

 

 

 

Signature of Engineer in-charge                                      Signature of Issuing autho
rity

            (UCIL)                                                                                    Name:

                                                                                                Designation

 

 

 

Annexure – II(B)
URANIUM CORPORATION OF INDIA LIMITED

GatePass Size Photo

MILL DIVISON, JADUGUDA

 

HEIGHT PASS (for contractor’s employees)

H.P. No.______________________________  Date______________________________

Name Sri _______________________________________________________________
Gate Pass No._________________Agency_____________________________________

Age_____________________________ Blood Group______________________

Training imparted on_______________________________________________________
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UNDER TAKING

I __________________________________ understand safety precaution to work at heigh
t through safety training with the demonstration of use of helmet, full body harnes
s, fall arrestor, safety net, working platform and life line.

Signature: ……………………….

Date of issue: __________________________valid upto______________________

Revalidation up to ____________________________________________________

Authorized to work at height.

 

               Recommended by                                                                        Issued by  c
ontractor’s Safety officer                                    UCIL Safety Officer            

 

 

 

 

IX

 

(Form to be filled in Non-Judicial paper of Rs. 20/- & submitted by the Contractor workers) attested by No
tary Public.

Affidavit cum Declaration

I,……………………………….S/o……………………………… of village…………...................... P.O……………………
………… P.S…………………………….Town …………………………… District…………………..Jharkhand, by faith
…………………..by occupation…………………… ………………………,do hereby solemnly affirm and declare a
s follows:-

(1)        That I am working with M/s…………………………………..who has been awarded work       order no
………………………………….......... dated………...........from UCIL Jaduguda.

 

(2)        That I am fully aware that I am Contractor worker of the aforesaid Contractor and, as such, I or 
my successor shall not have any claim of employment with UCIL at any time, in case of fatal accident or 
termination/completion of period of work order.  I shall     not place a demand for employment with UCIL
in future also.

                                                                                                Verification

 

Indentified by Sri………………….                       The Statement made above is    Advocate at Jamsh
edpur                                                           true to the best of my knowledge, beliefand informati

on and I Sign on
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………………………..……………

                                                                                               
At……………                                                                                        

                                                                                                Deponent

 

                                                                                                The deponent is known to me & has             
                                                                                          signed in my presence.

 

                                                                                                                       

                                                                                                           

                                                                                                Advocate

 

 

FORMS

List of forms

1.     UNDERTAKING NOT TO GIVE ANY GIFT /INDUCEMENT IN CONNECTION WITH SECURING ANY FAVO
UR IN DEALING WITH UCIL

2.     PRE CONTRACT INTEGRITY PACT

3.     SECRECY / CONFIDENTIALITY AGREEMENT

4.     PROFORMA FOR BANK GUARANTEE AGAINST PERFORMANCE GUARANTEE

5.     PROFORMA FOR BANK GUARANTEE AGAINST EARNEST MONEY DEPOSITE

6.     PROFORMA FOR BANK GUARANTEE AGAINST ADVANCE PAYMENT

7.     PROFORMA FOR BANK GUARANTEE AGAINST SECURITY PAYMENT

8.     CHALLAN –SBI COLLECT -UCIL

1.     UNDERTAKING NOT TO GIVE ANY GIFT /INDUCEMENT IN CONNECTION WITH SECURIN
G ANY FAVOUR IN DEALING WITH UCIL

 

Date:

To,

 M/s. Uranium Corporation of India Ltd

PO Jaduguda Mines, 

Distt -East Singhbhum

Jharkhand - 831 012
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I / We …................................................................................... am / are a Vendor / Customer of Urani
um Corporation of India Ltd (now onwards to be referred as Company).

I / We agree and undertake:

Not to provide any gift and / or inducement to any employee of the Company in connection with sec
uring / being granted favour (s) in my / our dealings with the Corporate office of the company and / 
or its any field units.

 

To immediately report any gift and / or inducement sought by any employee of the Company granti
ng favour(s) to me / us in my / our dealings with the Company and / or its field units. 

 

Signature……………………………………………………………………………… …..

 

Name…………………………………………………………..……………………… …..

 

Title…………………………………………………………………………………… …..

 

Name of the Company and Address (with Seal)…………………………………………..  
2. PRE CONTRACT INTEGRITY PACT

General

This pre-bid pre-contract Agreement (hereinafter the Integrity Pact) is made on ………… day of the 
month of ………… year …….. between M/s Uranium Corporation of Indian Ltd (hereinafter called the 
“BUYER” which expression shall mean and include, unless the context otherwise requires, his succe
ssors in office and assigns) of the First Part and M/s. ……………………… ………………………. (Hereinaft
er called the “BIDDER / Seller” which expression shall mean and include, unless the context otherwi
se requires, his successors and permitted assigns) of the Second Part.

WHEREAS the BUYER proposes to procure (Name of the Stores / Equipment / Item) and the BIDDER/
Seller is will to offer / has offered the stores and

WHEREAS the BIDDER is a private company / public company / Government undertaking / partnersh
ip / registered export agency, constituted in accordance with the relevant law in the matter and the 
BUYER is a PSU.

NOW, THEREFORE,

To avoid all forms of corruption by following a system that is fair, transparent and free from any infl
uence / prejudiced dealings prior to, during and subsequent to the currency of the contract to be en
tered into with a view to:-

Enabling the BUYER to obtain the desired said stores/equipment at a competitive price in conformit
y with the defined specifications by avoiding the high cost and the distortionary Impact  of corruptio
n on public procurement, and

Enabling BIDDERS to abstain from bribing or indulging in any corrupt practice in order to secure the
contract by providing assurance to them that their competitors will also abstain from bribing and ot
her corrupt practices and the BUYER will commit to prevent corruption, in any form, by its officials b
y following transparent procedures.

The parties hereto hereby agree to enter into this Integrity Pact and agree as follows:

Commitments of the BUYER
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1.1          The BUYER undertakes that no official of the BUYER, connected directly or indirectly with the co
ntract, will demand, take a promise for or accept, directly or through intermediaries, any bribe, 
consideration, gift, reward, favour or any material or immediate benefit or any other advantage 
from the BIDDER, either for themselves or for any person, organization or third party to the cont
ract in exchange for an advantage in the bidding process, bid evaluation, contracting or implem
entation process related to the contract.

1.2          The BUYER will, during the pre-contract stage, treat all BIDDERS alike, and will provide to all BID
DERS the same information and will not ;provide any such information to any particular BIDDER 
which could afford an advantage to that particular BIDDER in comparison to other BIDDERS

1.3          All the officials of the BUYER will report to the appropriate Government office any attempted or 
completed breaches of the above commitments as well as any substantial suspicion of such a b
reach.

2.    In case any such preceding misconduct on the part of such official(s) is reported by the BIDDER to t
he BUYER will full and verifiable facts and the same is prima facie found to be correct by the BUYER
, necessary disciplinary proceedings, or any other action as deemed fit, including criminal proceedi
ngs may be initiated by the BUYER and such a person shall be debarred from further dealings relat
ed to the contract process. In such a case while an enquiry is being conducted by the BUYER the pr
oceedings under the contract would not be stalled.

Commitments of BIDDERS

3.    The BIDDER commit itself to take all measures necessary to prevent corrupt practices, unfair means
and illegal activities during any stage of its bid or during any pre-contract or post-contract stage in 
order to secure the contract or in furtherance to secure it and in particular commit itself to the follo
wings:-

3.1.      The BIDDER will not offer, directly or through intermediaries, any bribe, gift, consideration, rewa
rd, favour, any material or immaterial benefit or other advantage, commission, fees, brokerage 
or inducement to any official of the BUYER, connected directly or indirectly with the bidding pro
cess, or to any person, organization or third party related to the contract in exchange for any ad
vantage in the bidding, evaluation, contracting and implementation of the contract.

3.2       The BIDDER further undertakes that it has not given, offered or promised to give, directly or indi
rectly any bribe, gift, consideration, reward, favour, any material or immaterial benefit or other 
advantage, commission, fees, brokerage or inducement to any official of the BUYER or otherwis
e in procuring the Contract or forbearing to do or having done any act in relation to the obtainin
g or execution of the contract or any other contract for showing or forbearing to show favour or 
disfavor to any person in relation to the contract or any other contract.

3.3       The BIDDER further confirms and declares to the BUYER that the BIDDER has not engaged any i
ndividual or firm or company whether Indian or foreign to intercede, facilitate or in any way to r
ecommend to the BUYER or any of its functionaries, whether officially or unofficially to the awar
d of the contract to the BIDDER, nor has any amount been paid, promised or intended to be pai
d to any such individual, firm or company in respect of any such intercession, facilitation or rec
ommendation.

3.4       The BIDDER, either while presenting the bid or during pre-contract negotiations or before signin
g the contract, shall disclose any payments he has made, is committed to or intends to make to
officials of the BUYER or their family members, agents, brokers or any other intermediaries in c
onnection with the contract and the details of services agreed upon for such payments.

3.5       The BIDDER will not collude with other parties interested in the contract to impair the transpare
ncy, fairness and progress of the bidding process, bid evaluation, contracting and implementati
on of the contract.

3.6       The BIDDER will not accept any advantage in exchange for any corrupt practice, unfair means a
nd illegal activities.

3.7       The BIDDER shall not use improperly, for purposes of competition or personal gain, or pass on to
others, any information provided by the BUYER as part of the business relationship, regarding pl
ans, technical proposals and business details, including information contained in any electronic 
data carrier. The BIDDER also undertakes to exercise due and adequate care lest any such infor
mation is divulged.

3.8       The BIDDER commits to refrain from giving any complaint directly or through any other manner 
without supporting it with full and verifiable facts.
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3.9       The BIDDER shall not instigate or cause to instigate any third person to commit any of the actio
ns mentioned above.

3.10     If the BIDDER or any employee of the BIDDER or any person acting on behalf of the BIDDER, eith
er directly or indirectly, is a relative of any of the officers of the BUYER, or alternatively, if any re
lative of an officer of the BUYER has financial interest/stake in the BIDDER’s firm, the same shall
be disclosed by the BIDDER at the time of fill of tender.

            The term ‘relative’ for this purpose would be as defined in Section 6 of the Companies Act 1956

3.11     The BIDDER shall not lend to or borrow any money from or enter into any monetary dealings or 
transactions, directly or indirectly, with any employee of the BUYER.

4.    Previous Transgression:

 

4.1  The BIDDER declares that no previous transgression occurred in the last three years immediatel
y before signing of this Integrity Pact, with any other company in any country in respect of any 
corrupt practices envisaged hereunder or with any Public Sector Enterprise in India or any Gove
rnment Department in India that could justify BIDDER’s exclusion from the tender process.

4.2  The BIDDER agrees that if it makes incorrect statement on this subject, BIDDER can be disqualif
ied from the tender process or the contract, if already awarded, can be terminated for such reas
on.

 

5.    Earnest Money (Security Deposit)
 

5.1  While submitting commercial bid, the BIDDER shall deposit an amount ___________ (to be specifi
ed in RFP) as Earnest Money / Security Deposit, with the BUYER through any of the following ins
truments:

(i)            Bank Draft or a Pay order in favour of _____________
(ii)           A confirmed guarantee by an Indian Nationalized Bank, promising payment of the guaranteed s

um to the BUYER on demand within three working days without any demur whatsoever and with
out seeking any reasons whatsoever. The demand for payment by the BUYER shall be treated a
s conclusive proof of payment.

(iii)          Any other mode or through any other instrument (to be specified by the RFP).
5.2  The Earnest Money / Security Deposit shall be valid upto complete conclusion of the contractual

obligations to the complete satisfaction of both the BIDDER and the BUYER.
5.3  In case of the successful BIDDER a clause would also be incorporated in the Article pertaining to

Performance Bond in the Purchase Contract that the provisions of Sanctions for Violation shall b
e applicable for forfeiture of Performance Bond in case of a decision by the BUYER to forfeit the 
same without assigning any reason for imposing sanction for violation of this Pact.

5.4  No interest shall be payable by the BUYER to the BIDDER on Earnest Money / Security Deposit f
or the period of its currency.

 

6.    Sanctions for Violations
 

6.1  Any breach of the aforesaid provisions by the BIDDER or any one employed by it or acting on its
behalf (whether with or without the knowledge of the BIDDER) shall entitle the BUYER to take all
or any one of the followings actions, wherever required:-

(i)            To immediately call off the pre contract negotiations without assigning any reason or giving any
compensation to the BIDDER. However, the proceedings with the other BIDDER(s) would contin
ue.

(ii)           The Earnest Money Deposit (in pre-contract stage) and/or Security Deposit / Performance Bond 
(after the contract is signed) shall stand forfeited either fully or partially, as decided by the BUY
ER and the BUYER shall not be required to assign any reason therefore.

(iii)          To immediately cancel the contract, if already signed, without giving any compensation to the B
IDDER.

(iv)         To recover all sums already paid by the BUYER, and in case of an Indian BIDDER with interest th
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ereon at 2% higher than the prevailing Prime Lending Rate of State Bank of India, while in case 
of BIDDER from a country other than India with interest thereon at 2% higher the LIBOR. If any 
outstanding payment is due to the BIDDER from the BUYER in connection with any other contra
ct for any other stores, such outstanding payment could also be utilized to recover the aforesaid
sum and interest.

(v)          To encash the advance bank guarantee and performance bond / warranty bond, if furnished by t
he BIDDER, in order to recover the payments, already made by the BUYER, along with interest.

(vi)         To cancel all or any other Contracts with BIDDER. The BIDDER shall be liable to pay compensati
on for any loss or damage to the BUYER resulting from such cancellation / rescission and the BU
YER shall be entitled to deduct the amount so payable from the money(s) due to the BIDDER.

(vii)        To debar the BIDDER from participating in future bidding processes of Indian Rare Earths Limite
d for a minimum period of five years, which may be further extended at the discretion of the UC
IL.

(viii)       To recover all sums paid in violation of this Pact by BIDDER(s) to any middleman or agent or bro
ker with a view to securing the contract.

(ix)         In cases where irrevocable Letters of Credit have been received in respect of any contract signe
d by the BUYER with the BIDDER, the same shall not be opened.

(x)          Forfeiture of Performance Bond in case of a decision by the BUYER to forfeit the same without as
signing any reason for imposing sanction for violation of this Pact. 

6.2  The BUYER will be entitled to take all or any of the actions mentioned at Para 7.1 (i) to (x) of thi
s Pact also on the Commission by the BIDDER or any one employed by it or acting on its behalf (
whether with or without the knowledge of the BIDDER), of an offence as defined in Chapter IX of
the Indian Penal code, 1860 or Prevention of Corruption Act, 1988 or any other statute enacted 
for prevention of corruption.

6.3  The decision of the BUYER to the effect that a breach of the provisions of this Pact has been co
mmitted by the BIDDER shall be final and conclusive on the BIDDER. However, the BIDDER can 
approach the Independent Monitor(s) appointed for the purposes of this Pact.

 

7.    Independent Monitors
7.1  The BUYER has appointed Independent Monitors (hereinafter referred to as Monitors) for this Pa

ct in consultation with the Central Vigilance Commission (Names and Addresses of the Monitors 
to be given).

7.2  The task of the Monitors shall be to review independently and objectively, whether and to what 
extent the parties comply with the obligations under this Pact.

7.3  The Monitors shall not be subject to instructions by the representatives of the parties and perfor
m their functions neutrally and independently.

7.4  Both the parties accept that the Monitors have the right to access all the documents relating to 
the project/procurement, including minutes of meetings.

7.5  As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he will so infor
m the Authority designated by the BUYER.

7.6  The BIDDER(s) accepts that the Monitor has the right to access without restriction to all Project 
documentation of the BUYER including that provided by the BIDDER. The BIDDER will also grant 
the Monitor upon his request and demonstration of a valid interest, unrestricted and unconditio
nal access to his project documentation. The same is applicable to Subcontractors. The Monitor 
shall be under contractual obligation to treat the information and documents of the BIDDER/Sub
contractor(s) with confidentiality.

7.7  The BUYER will provide to the Monitor sufficient information about all meetings among the parti
es related to the Project provided such meetings could have an impact on the contractual relati
ons between the parties. The parties will offer to the Monitor the option to participate in such m
eetings.

7.8  The Monitor will submit a written report to the designated Authority of BUYER with 8 to 10 week
s from the date of reference or intimation to him by the BUYER/BIDDER and, should the occasio
n arise, submit proposals for correcting problematic situations. 

8.    Facilitation of Investigation
In case of any allegation of violation of any provision of this Pact or payment of commission, the
BUYER or its agencies shall be entitled to examine all the documents including the Books of Acc
ounts of the BIDDER and the BIDDER shall provide necessary information and documents in Eng
lish and shall extend all possible help for the purpose of such examination.

9.    Law and Place of Jurisdiction
This pact is subject to Indian Law. The place of performance and jurisdiction is the seat of the B
UYER.

10.  Other Legal Actions
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The actions stipulated in this Integrity Pact are without prejudice to any other legal action that 
may follow in accordance with the provisions of the extant law in force relating to any civil or cri
minal proceedings.

11.  Validity
11.1               The validity of this Integrity Pact shall be from date of its signing and up to the complete

execution of the contract to the satisfaction of both the BUYER and the BIDDER/Seller, including 
warranty period, whichever is later. In case BIDDER is unsuccessful, this Integrity Pact shall expi
re after six months from the date of signing of the contract.

11.2               Should one or several provisions of this Pact turn out to be invalid, the remainder of this
Pact shall remain valid. In this case, the parties will strive to come to an agreement to their orig
inal intensions.

12.  The Parties hereby sign this Integrity Pact at ________________ on___________.

 

BUYER

 

BIDDER

 

Signature

Name of the Officer

Designation

 

  

  

Witness Witness

  

1 1

_______________________________

 

____________________________

2 2
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3.SECRECY / CONFIDENTIALITY AGREEMENT

 

THIS AGREEMENT, made and entered into this ____ th day of ___________, 20- -  by an
d between URANIUM CORPORATION OF INDIA LTD,  a company incorporated under
Indian Companies Act having its registered office P.O Jaduguda Mines, Distt Singhb
hum ( East), Jharkhand - 832102  (hereinafter called “UCIL”) on one part and ______
_____________, a company duly incorporated under .........................., with its registe
red office ................................... (Hereinafter called _____) includes its successors a
nd permitted assigns, on the other part.

 

WITNESSETH:

 

 

WHEREAS:

A.            UCIL intends to purchase _______ from __________ (Name of the company).

B.            _________ (Name of the company) intends to produce ___________ at their project in __________ (N
ame of the place) and intend to sell the same to UCIL.

C.           The parties, therefore, intend to enter into an MoU and subsequently an agreement for the sale 
and purchase of ___________.

 

 

NOW, THEREFORE, in consideration of the premises and the mutual covenants herein contained, the p
arties hereto agree as follows:

1.            The term “Confidential Information” means:
(1)          All details supplied by UCIL/ (Name of the company) on technical, commercial and other informa
tion and data on the Process.
(2)          All details supplied by UCIL/ (Name of the company) on technical, commercial and other informa
tion and data relating to the products.
 

2.            Each party hereto shall keep secret and confidential any and all confidential information it receiv
es from any other party or parties hereto under this Agreement, and shall not use such Confidential Info
rmation for any purposes except for the said tender purpose hereunder. The obligations under this Artic
le shall not apply to any information or data that :
(i)    at the time of its disclosure hereunder is in the public domain,
(ii)   after disclosure hereunder becomes part of the public domain by publication or otherwise through n
o fault of the party to whom such information or data is disclosed hereunder (“Receiving party”) (but onl
y after it is published or otherwise becomes part of the public domain),
(iii)  the Receiving Party can show in its possession at the time of disclosure hereunder and which the Re
ceiving party, without breach or any obligation is free to disclose to others, or
(iv) was received by the Receiving Party after the time of disclosure by a party hereto (“Disclosing Party
”) hereunder from a third party who did not acquire it, directly or indirectly, from the Disclosing Party u
nder an obligation of confidence and which the Receiving party, without breach of any obligation, is free
to disclose to others.
 

For the purpose of this Article 2, information or data which is specific, e.g., those on operating condition
s or equipment shall not be deemed to be within the foregoing exceptions merely because it is embrace
d by general information or data in the public domain or in the possession of Receiving Party.   In additi
on, any combination of features shall not be deemed to be within the foregoing exceptions merely beca
use individual features are in the public domain or in the possession of the Receiving Party, but only if t
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he combination itself and its principle of operation are in the public domain or in the possession of the R
eceiving Party.

3.            The Receiving Party shall limit the access to the Confidential Information received hereunder to i
ts directors, officers and employees, who (i) need to have access with such Confidential Information, (ii)
have been informed of the confidential nature thereof and (iii) have agreed to undertake the obligations
of non-disclosure and non-use of such Confidential Information.
 

4.            Upon request of UCIL… (Name of the party) shall, free of charge, promptly return to UCIL all the 
confidential information received from UCIL hereunder.

 

5.            Each party hereto shall not, without the other party’s prior express written consents, disclose or 
allow the disclosure of the existence of this Agreement.

 

6.            It is mutually understood and agreed that no license or other rights are granted to any party her
eto under this Agreement, by implication or otherwise, for any of the patents or patents applications of 
any other party hereto or as to any information and data disclosed by any other party or parties hereto 
under this Agreement.

 

7.            None of the parties may assign its rights or obligations hereunder without the prior written conse
nt of the other parties.

 

8.            The obligation of non-disclosure and non-use of the Confidential information under this Agreeme
nt shall remain in effect for five (5) years after the date hereof  and shall terminate upon lapse of said fi
ve (5) years.

 

9.            This Agreement shall be governed by and construed in accordance with Indian laws.

 

10.          Each party hereto acknowledges and agrees that monetary damages for any breach or threat of
breach of this Agreement are inadequate. Each party hereto shall, therefore, be entitled to seek and obt
ain temporary and injunctive relief for any breach or threat of breach of this Agreement relating to its C
onfidential Information, in addition to any other remedy.
 

 

 

 

IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be executed in duplicate b
y their duly authorized representatives on the day and year first above written. The original shall remai
n with UCIL and the duplicate with …… (Name of the party).

 

 

 

1.         for _________________________     Witness:

(Name)                                                            1.

Designation                                                     (Name)
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                                                                                    Designation

2.

                                                                                    (Name)

                                                                                     Designation   

 

2.   for Uranium Corporation of India Ltd.             Witness:

(Name)

Designation    

                                                                                    1.

                                                                                                                                                        
                                                    (Name)                                                                                        
                               Designation    

           

2.   

(Name)

                                                                                    Designation

 

4.PROFORMA FOR BANK GUARANTEE AGAINST PERFORMANCE GUARANTEE

 

WHEREAS on or about the _______________ day of __________________M/s ________ (Te
nderer’s name & address), having its registered office situated at _________(Postal 
address) (herein after referred to as ‘The Tenderer’) entered into a contract bearin
g reference no. __________________ dated ____________ with ______ M/s Uranium Corp
oration of Indian Ltd,  a company incorporated under Indian Companies Act, having
its registered office at P.O Jaduguda Mines, Distt: East  Singhbhum, Jharkhand - 83
1102 , India (herein after referred to as UCIL), for _______________ (details of order) 
(herein after referred to as ‘The Contract’).
 

AND WHEREAS the Agreement provides that the tenderer shall furnish a Bank Guarantee for Rs.________
(Rupees ________________________ only) being ____% (______percent) of the total agreement value as Guar
antee for the due fulfillment by the tenderer of the terms and conditions contained in the Agreement, th
e guarantee remaining valid till the completion of the guarantee period.

We _________________ Bank do hereby undertake to pay the amounts due and payable under this Guaran
tee without any demur, merely on a demand from UCIL stating that the amount claimed is due by way o
f loss or damage caused to or that would be caused to or suffered by UCIL by reason of breach by the s
aid tenderer of any of the terms or conditions contained in the said Agreement or by reason of the Bidd
er’s failure to perform the said agreement. Any such demand made on the bank shall be conclusive as r
egards the amount due and payable by the Bank under this Guarantee. However, our liability under this
Guarantee shall be restricted to an amount not exceeding Rs. __________ (Rupees ____________ only).

We undertake to pay to UCIL any money so demanded notwithstanding any dispute or disputes raised b
y the tenderer in any suit or proceeding pending before any court or tribunal relating thereto, our
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liability under these  present being absolute and unequivocal.

The payment so made by us under this guarantees shall be valid discharge of our liability for payment t
hereunder and the tenderer shall have no claim against us for making such payment.

We ____________________ Bank further agree that the Guarantee herein contained shall remain in full forc
e and effect during the period that would be taken for the performance of the said Agreement and that i
t shall continue to be enforceable till all the dues of UCIL under or by virtue of the said Agreement have
been fully paid and its claims satisfied or discharged or till UCIL certifies that the terms and conditions o
f the said Agreement have been fully and properly carried out by the said bidder and accordingly discha
rges this Guarantee.

 

We also agree that interest at the rate of 12% (twelve percent) per annum will be paid by us  to the UCI
L from the date of demand  for payment till the actual date of payment  made by us.

Our Guarantee shall remain in force until and unless a demand or claim under this guarantee is made o
n us in writing within six months from the expiry of the Guarantee period, we shall be discharged from a
ll liability under this Guarantee thereafter.

We _____________________ Bank, further agree that UCIL shall have the fullest liberty without our consent 
and without affecting in any manner our obligations hereunder to vary any of the terms and conditions 
of the said Agreement or to extent time of performance by the said tenderer from time to time or to po
stpone for any time or from time to time any of the distributions exercisable by UCIL against the said te
nderer and to forbear or enforce any of the terms and conditions relating to the said Agreement and we 
shall not be relived from our liability by reason of any such variation, or extension being granted to the 
said tenderer or for any forbearance, act or omission on the part of UCIL or any indulgence by UCIL to th
e said tenderer or by any such matter or thing whatsoever which under the law relating to sureties wou
ld but for this provision, have effect of so relieving us.

This guarantee will not be discharged due to the change in the constitution of the Bank or the bidder.

We____________________ Bank lastly undertakes not to revoke this guarantee during its currency except 
with the previous consent of UCIL in writing.

 

 

 

Dated the __________ day of __________ 201_____

 

________________Bank

(Signature with name in Block letters with designation,

Attorney as per distribution of Attorney No. _____dt. _____)

72 / 80



 Bank’s Common seal

 

5.PROFORMA FOR BANK GUARANTEE AGAINST ADVANCE PAYMENT

 

WHEREAS on or about the _______________ day of __________________M/s ________ (Te
nderer’s name & address), having its registered office situated at _________(Postal 
address) (herein after referred to as ‘The Tenderer’) entered into a contract bearin
g reference no. __________________ dated ____________ with ______ M/s Uranium Corp
oration of Indian Ltd,  a company incorporated under Indian Companies Act, having
its registered office at P.O Jaduguda Mines, Distt: East  Singhbhum, Jharkhand - 83
1102 ,(herein after referred to as UCIL), for _______________ (details of order) (herei
n after referred to as ‘The Contract’).
 
 
AND WHEREAS under the terms & conditions of the contract advance payment of R
s._____________ (Rupees_______________) is to be made by UCIL to the tenderer, whic
h the tenderer is to repay to ‘UCIL’, and whereas ‘UCIL’ has agreed in pursuance of
the said terms and conditions of the contract to make advance payment of Rs._____
__________ (Rupees _____________) to the tenderer furnishing a bank guarantee in th
e manner herein contained.
 
 

We _______________ Bank, in consideration of the UCIL having agreed to pay to the tenderer an advance 
payment of Rs. _________ (Rupees ______________only) hereby agree and undertake to indemnify the UCIL
and to keep the UCIL indemnified to the extent of a sum not exceeding the said sum of Rs. __________ (R
upees _____________only) against any damage of loss caused to or suffered by or that would be caused t
o or suffered by the UCIL by reason of any breach or non-fulfillment by the tenderer of any of the terms 
and conditions contained in the said Work order/Contract.

 

We further agree that interest at the rate of 12% per annum will be paid by us to the Contractee from t
he date of demand for payment till the actual date of payment made by us.

 

AND WE ______________________ Bank, do hereby undertake to pay on demand and without any demur to
the UCIL any sum not exceeding the said sum of Rs. __________ (Rupees __________________ only) as may 
be ascertained by the UCIL as the damage or loss that the UCIL may have suffered by reason of breach 
or non-fulfillment of any of the terms and conditions of the said Work Order/Contract by the tenderer.

 

AND WE __________________ Bank hereby further agree that the decision of the UCIL as to whether the te
nderer has committed breach of any such terms and conditions of the said Work Order/Contract or not a
nd as to the amount of damage or loss assessed by the UCIL on account of such breach, would be final 
and binding on us.
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This guarantee shall come into force simultaneously with your making the said advance payment to the
tenderer and shall not be revoked by us whether before its coming into force or any time during its curr
ency without your previous consent in writing.

 

 

The payment so made by us under this Guarantee shall be valid discharge of our liability for payment th
ereunder and the tenderer shall have no claim against us for making such payment.

Our guarantee shall remain in force until ________ (date) or such further date up to which this bank guar
antee is renewed or extended and unless a claim under the guarantee is lodged with us within 6 (six) m
onths from such date, all rights of UCIL under the guarantee shall be forfeited and we shall be relieved 
and discharge from all liabilities thereunder.

 

WE ____________________ Bank undertake not to revoke this guarantee during its currency except with th
e previous consent of the UCIL in writing.

 

Dated the  __________ day of  __________ 2011

________________Bank

(Signature with name in Block letters with designation,

Attorney as per power of Attorney No._____dt. _____)

 Bank’s Common seal

 

6. BANK GUARANTEE FOR EARNEST MONEY DEPOSIT

 

(To be issued by approved Scheduled Banks)
 
In accordance with Notice Inviting Tender (NIT) No.__________ Dated ________ for th
e work of ___________ (herein after referred to as “the said Works”) for Rs.__________
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_____ (Rupees___________ only), of M/s Uranium Corporation of Indian Ltd,  a compa
ny incorporated under Indian Companies Act, having its registered office at P.O Jad
uguda Mines, Distt: East  Singhbhum, Jharkhand - 831102 (herein after referred to 
as UCIL), M/s _________________ Address ________________________ [Herein after referr
ed to as Contractor (s)] wish /wishes to participate in the said tender and a Bank G
uarantee for the sum of Rs.______________ (in words)  valid for a period of _________ 
days (in words) is required to be submitted by the Bidder towards the Bid Security.
 
 
We the ______________________________Bank (hereinafter called the said Bank) do her
eby undertake to pay to UCIL, the sum of Rs. ____________ (Rupees ________________
only) by reason of the said tenderer’s failure to enter into an agreement of contract
on intimation of acceptance of his tender and/or to commence the contract works 
and/or failure to deposit the security deposit within the stipulated period as per the
terms and conditions relating to and/or governing the contract and/or specified in t
he Notice Inviting Tender (NIT). We also agree that any such demand made on the 
Bank shall be conclusive as regards the amount due and payable by the Bank und
er this Guarantee.  We also agree that notwithstanding any dispute or difference or
any litigation in respect of or arising from the said contract and/or the acceptance 
of the tender of the tenderer afore stated by UCIL including the question as to the t
enability of the claim of the UCIL for forfeiting the Earnest Money being the Bank G
uarantee herein, we shall forthwith pay the said amount to UCIL on demand being 
made as aforesaid.
 
 
We ________________ Bank further agree that the guarantee herein contained shall r
emain in full force and effect during the period that would be taken for entering int
o an Agreement of contract and that it shall continue to be enforceable till all the d
ues of the UCIL under the terms and conditions of the NIT for the work have been f
ully paid and its claims satisfied or discharged or till UCIL certifies, that the terms a
nd conditions of the NIT have been fully and properly carried out by the said tender
er and accordingly discharges the guarantee.
 
 
We _____________________ Bank further agree with the UCIL that the UCIL shall have 
the fullest liberty without our consent and without affecting in any manner our obli
gations hereunder to vary any of the terms and conditions of the NIT and/or terms 
and conditions governing the contract or to extend the time of validity of the offer f
rom the said tenderer from time to time or to postpone for any time or from time t
o time any of the powers exercisable by the UCIL against the said tenderer and to f
orbear or enforce any of the terms and conditions of the NIT and we shall not be rel
ieved from our liability hereunder by reason of any such variation, or extension bei
ng granted to the said tenderer or for any forbearance, act or omission on the part 
of the UCIL or any indulgence by the UCIL to the said tenderer or by any such matt
er or thing whatsoever which under the law relating to surety/guarantee would but 
for this provision have effect of so relieving us.
 
 
 
We _______________________Bank do hereby further agree that any change in the Co
nstitution of the said tenderer or the Bank will not affect the validity of this guarant
ee.
 
 
We ______________________ Bank lastly undertake not to revoke this guarantee durin
g its currency except with the previous consent of the UCIL in writing.
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Dated the  __________ day of  __________ 201__

________________Bank

(Signature with name in Block letters with designation,
Attorney as per power of Attorney No._____dt. _____)

 Bank’s Common seal

 

 

7.PROFORMA FOR BANK GUARANTEE FOR SECURITY DEPOSIT

 

WHEREAS on or about the _______________ day of __________________M/s ________ (Te
nderer’s name & address), having its registered office situated at _________ (Postal 
address) (herein after referred to as ‘The Tenderer’) entered into a contract bearin
g reference no. __________________ dtd. ____________ with ______ M/s Uranium Corpor
ation of Indian Ltd,  a company incorporated under Indian Companies Act, having it
s registered office at P.O Jaduguda Mines, Distt: East  Singhbhum, Jharkhand - 831
102, India (herein after referred to as UCIL), for _______________ (details of order) (h
erein after referred to as ‘The Contract’).
 

AND WHEREAS under the terms and conditions of the contract the tenderer is required to keep with UCI
L a security deposit of Rs. ________________ (Rupees_______________ only) or submit a Bank Guarantee in l
ieu of cash deposit for the fulfillment of the terms and conditions of the contract, and whereas the suppli
er has chosen to submit a Bank Guarantee.

 

We ________________________ Bank do hereby undertake to pay the amounts due and payable under this 
Guarantee without any demur, merely on a demand from UCIL stating that the amount claimed is due b
y way of loss or damage caused to or that would be caused to or suffered by UCIL by reason of breach o
f any of the terms and conditions of the said contract.  Any such demand made on the bank shall be con
clusive as regards the amount due and payable by the Bank under this Guarantee.  However, our liabilit
y under this Guarantee shall be restricted to an amount not exceeding Rs.________ plus interest @ 12% 
per annum from the date of demand for payment till the actual date of payment made by us.

 

We undertake to pay to UCIL any money so demanded notwithstanding any dispute or disputes raised b
y the tenderer in any suit or proceeding pending before any court or tribunal relating thereto, our
liability under these  present being absolute and unequivocal.

The payment so made by us under this guarantees shall be valid discharge of our liability for payment t
hereunder and the tenderer shall have no claim against us for making such payment.

 

We ____________________ Bank further agree that the Guarantee herein contained shall remain in full forc
e and effect during the period that would be taken for the performance of the said Agreement and that i
t shall continue to be enforceable till all the dues of UCIL under or by virtue of the said Agreement have
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been fully paid and its claims satisfied or discharged or till UCIL certifies that the terms and conditions o
f the said Agreement have been fully and properly carried out by the said tenderer and accordingly disc
harges this Guarantee.  Our Guarantee shall remain in force until ____________ and unless a demand or c
laim under this guarantee is made on us in writing within six months from the expiry of the Guarantee p
eriod, we shall be discharged from all liability under this Guarantee thereafter.

 

We _____________________ Bank, further agree that UCIL shall have the fullest liberty without our consent 
and without affecting in any manner our obligations hereunder to vary any of the terms and conditions o
f the said Agreement or to extent time of performance by the said tenderer from time to time or to post
pone for any time or from time to time any of the powers exercisable by UCIL against the said tenderer 
and to forbear or enforce any of the terms and conditions relating to the said Agreement and we shall n
ot be relived from our liability by reason of any such variation, or extension being granted to the said co
ntract or for any forbearance, act or omission on the part of UCIL or any indulgence by UCIL to the said t
enderer or by any such matter or thing whatsoever which under the law relating to sureties would but fo
r this provision, have effect of so relieving us.

This guarantee will not be discharged due to the change in the constitution of the Bank or the Consultan
t.

 

We____________________ Bank lastly undertakes not to revoke this guarantee during its currency except 
with the previous consent of UCIL in writing.

 

Dated the __________ day of  __________ 2011

________________Bank

(Signature with name in Block letters with designation,

Attorney as per power of Attorney No._____dt. _____)

 Bank’s Common seal

 

 

8.    Challan- SBI Collect- UCIL
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Uranium Corporation of India
Ltd                 

 Uranium Corporation of India
Ltd                 

 Uranium Corporation of India Ltd
        

Branch Copy

 

 
Contractor/Candidate/Supplier Co

py

 

 
UCIL Copy

 

Advt. No/ NIT No._____________________
_

 Advt. No/ NIT No._____________________
_

 Advt. No/ NIT

 No. ______________________

SBI Branch Name JADUGODA(00227)  SBI Branch Name JADUGODA(00227
)

 SBI Branch Name JADUGODA(00227)

A/C No. 35769323064  A/C No. 35769323064  A/C No. 35769323064

Contractor/Candidate/Supplier:

 

Name_____________________________

 Contractor/Candidate/Supplier:

 

Name____________________________

 Contractor/Candidate/Supplier:

 

Name_____________________________

Amount           

Rs.___________________

 Amount            Rs.___________________  Amount           

Rs.___________________

Bank Charges 

Rs. __________________

 Bank Charges 

Rs. __________________

 Bank Charges 

Rs. ___________________

Total Amount : _____________________  Total Amount : _____________________  Total Amount : _____________________

Amount in Words : ___________________
____________

 Amount in Words : ___________________
____________

 Amount in Words : ____________________
___________

 

Journal No.______________________

  

Journal No._______________________

  

Journal No.______________________

 

 

 

Contractor/Candidate/Supplier Sig
nature

  

 

 

Contractor/Candidate/Supplier Si
gnature

  

 

 

Contractor/Candidate/Supplier 
nature
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Authorised Official Signature

 
 

 

 

Authorised Official Signature

 
 

 

 

Authorised Official Signature

 

Important instructions

1. Candidate should deposit the fees a
t any SBI branch.

2. Advertisement No./ NIT No. should b
e fed into CBS screen under Registrati
on/Ref No..

3. Bank charges of Rs 50/- to be taken 
separately and deposit to their commi
ssion account.

  

Important instructions

1. Candidate should deposit the fees 
at any SBI branch.

2. Advertisement No./ NIT No. should 
be fed into CBS screen under Registra
tion/Ref No..

3. Bank charges of Rs 50/- to be take
n separately and deposit to their com
mission account

  

Important instructions

1. Candidate should deposit the fees at
any SBI branch.

2. Advertisement No./ NIT No. should b
e fed into CBS screen under Registrati
on/Ref No..

3. Bank charges of Rs 50/- to be taken 
separately and deposit to their commi
ssion account

 
 

 
.

Disclaimer/अ वीकरणअ वीकरण

The additional terms and conditions have been incorporated by the Buyer after approval of the Competent Authority in
Buyer Organization, whereby Buyer organization is solely responsible for the impact of these clauses on the bidding
process, its outcome, and consequences thereof including any eccentricity / restriction arising in the bidding process
due to these ATCs and due to modification of technical specifications and / or terms and conditions governing the bid.
Any clause(s) incorporated by the Buyer regarding following shall be treated as null and void and would not be
considered as part of bid:-

1. Definition of Class I and Class II suppliers in the bid not in line with the extant Order / Office Memorandum issued
by DPIIT in this regard.

2. Seeking EMD submission from bidder(s), including via Additional Terms & Conditions, in contravention to
exemption provided to such sellers under GeM GTC.

3. Publishing Custom / BOQ bids for items for which regular GeM categories are available without any Category
item bunched with it.

4. Creating BoQ bid for single item.
5. Mentioning specific Brand or Make or Model or Manufacturer or Dealer name.
6. Mandating submission of documents in physical form as a pre-requisite to qualify bidders.
7. Floating / creation of work contracts as Custom Bids in Services.
8. Seeking sample with bid or approval of samples during bid evaluation process.
9. Mandating foreign / international certifications even in case of existence of Indian Standards without specifying

equivalent Indian Certification / standards.
10. Seeking experience from specific organization / department / institute only or from foreign / export experience.
11. Creating bid for items from irrelevant categories.
12. Incorporating any clause against the MSME policy and Preference to Make in India Policy.
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13. Reference of conditions published on any external site or reference to external documents/clauses.
14. Asking for any Tender fee / Bid Participation fee / Auction fee in case of Bids / Forward Auction, as the case may

be.

Further, if any seller has any objection/grievance against these additional clauses or otherwise on any aspect of this
bid, they can raise their representation against the same by using the Representation window provided in the bid
details field in Seller dashboard after logging in as a seller within 4 days of bid publication on GeM. Buyer is duty bound
to reply to all such representations and would not be allowed to open bids if he fails to reply to such representations.

This Bid is governed by the General Terms and Conditions/सामा य िनयम और शत, conditons stipulated in Bid and
Service Level Agreement specific to this Service as provided in the Marketplace. However in case if any condition
specified in General Terms and Conditions/सामा य िनयम और शत is contradicted by the conditions stipulated in Service
Level Agreement, then it will over ride the conditions in the General Terms and Conditions.
In terms of GeM GTC clause 26 regarding Restrictions on procurement from a bidder of a country which shares a land border with India, any bidder from a country which shares a
land border with India will be eligible to bid in this tender only if the bidder is registered with the Competent Authority. While participating in bid, Bidder has to undertake
compliance of this and any false declaration and non-compliance of this would be a ground for immediate termination of the contract and further legal action in accordance with

the laws./जेम क  सामा य शत  के खंड 26 के संदभ म भारत के साथ भूिम सीमा साझा करने वाले देश के बडर से खर द पर ितबंध के संबंध म
भारत के साथ भूिम सीमा साझा करने वाले देश का कोई भी बडर इस िन वदा म बड देने के िलए तभी पा  होगा जब वह बड देने वाला स म
ािधकार  के पास पंजीकृत हो। बड म भाग लेते समय बडर को इसका अनुपालन करना होगा और कोई भी गलत घोषणा कए जाने व इसका

अनुपालन न करने पर अनुबंध को त काल समा  करने और कानून के अनुसार आगे क  कानूनी कारवाई का आधार होगा।

---Thank You/ध यवादध यवाद---
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