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TENDER DOCUMENT 

 
OF 

N.I.T.No.JAD/CIV-280 

(e-Tender) 

PART – I 

(TECHNO COMMERCIAL PART) 

 

 
“Installation of Aluminum /Glass partition of EDP and D(F) 

office at Jaduguda(Inclusive of all materials & GST ).” 
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N.I.T. No.JAD/CIV-280 
 

(e-Tender) 
 

 

I T E M R A T E   T E N D E R 
 
 

F O R 

 

 
“Installation of Aluminum /Glass partition of EDP and D(F) office at Jaduguda (Inclusive 

of all materials & GST).” 
 
 
 
 
 
 

•  Tenders (Technical Part & Price Part) to be accepted https://etenders.gov.in From 15/12/2021 to 

11/01/2022 upto 3.00 PM. 

 

Last Date of Submission of Document in Hard Copy like EMD/ Bid Security Declaration, PQC, Cost of 

Tender document (SBI challan/D.D.) is upto 11/01/2022 at 3:00 PM. 

 

 

• Tenders (Technical Part) shall be opened on 12/01/2022 . 

 

 

Note: - Without filling the credential sheets in tender with copies of work order & completion 

certificate and last three years profit & loss statement and balance sheets, tender will be 

disqualified in Techno Commercial bid without any prejudice. 
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C O N T E N T S 

 

PART –I (TECHNO COMMERCIAL PART) 
 

 
 

S.L. Contents 

1. Notice Inviting Tender. 

2. 
Format of SBI Bank Challan for depositing the cost of the tender document 

(Annexure – 1) 

3. General Information 

4. Scope of Work 

5. Technical Specification 

6. Conditions of Tendering 

7. Credential/Information Sheet 

8. Declaration Form 

9. Contract Agreement Form 

10. Proforma for Bank Guarantee Against Performance Guarantee 

11. Proforma for Bank Guarantee For Security Deposit 

12. Proforma for Bank Guarantee for Earnest Money Deposit 

13. Pre Contract Integrity Pact 

14. General Conditions of Contract 

15. Special Conditions of Contract 

16. Documents to be provided by contractor 

17. Safety Rules 

18. Schedule B, D, F 
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Ref:- UCIL/CE(M)/2021/ 168 Date : 14/12/2021 
N.I.T. No.JAD/CIV-280 

Open tenders in One part (Part-I Techno-Commercial Part & Part-II Price Part) in prescribed format are invited from contractors 
having experience in similar nature of works in last seven years ending last day of month previous to the one in which 
applications are invited should be either of the following:- 

1. PQC:-The contractor must have completed 
One similar nature of work not less than Rs. 02.09   lakh i.e.80 % of the estimated value of the work or One similar nature of 
work not less than Rs. 01.31 lakh each i.e.50 % of the estimated value of the work or Three similar nature of work not less than 
Rs.01.04 lakh each i.e. 40 % of the estimated value of the work. 
2. Minimum average turnover of Rs. 0.78 lakh i.e. 30 % of the estimated value of the work for last 3(three) financial years and 

submission of duly audited Profit &loss account and balance sheet of financial years 2017-18, 2018-19 & 2019-20. 

 
1. 

 
Name of Work:- 

Installation of Aluminum /Glass partition of 

EDP and D(F) office at Jaduguda (Inclusive 

of all materials & GST). 
2. Cost of tender documents NIL 

3. Estimated value of work Rs. 2,62,110.00 (Including GST) 

4. Completion Time 03 (Three) months 

 
5. 

 
EMD / Bid Security Declaration 

 

“Bid Security Declaration” to be submitted on the Bidder’s 

Letter Head along with the Tender Fee as per format Specified 
in Tender Documents. 

6 Date of Commencement of Uploading of 
Tender Documents from: 

15/12/2021 

7. 
Last date of uploading & submission of filled 
tender document (Tech. + Price) Part 

11/01/2022 Up to 3:00 PM 

 
8. 

Last Date of Submission of Uploaded 
Documents in Hard Copy like EMD/ Bid 
Security Declaration, PQC, Cost of Tender 
document 
(SBI challan /D.D). 

 
11/01/2022 Up to 3:00 PM 

9. Opening of Techno-Commercial bid Part-I 12/01/2022  

Similar nature of work means:- “Civil Work /Civil Maintenance Work” 

The tender can be downloaded from UCIL e-proc site https://etenders.gov.in , The cost of tender fee shall be paid through 
SBI Challan or Demand Draft payable at SBI Jaduguda in favour of UCIL. The copy of cost of tender documents in SBI 
Challan/Demand Draft shall be uploaded in UCIL e-proc site. 

 

The original DD/SBI Collect Challan (UCIL Copy), Hard copy of NSIC/MSME, and EMD shall be submitted on or before the due 
date and time in the O/o. G. M. (Instrumentation / Pers & IRs/ CP). If valid EMD is not received on or before due date and time 
of opening of tender, the tender offer shall be summarily rejected.In case of NSIC/MSME units, proper and valid documentary 

proof shall be uploaded at UCIL e-proc site https://etenders.gov.in for exemption from submitting Cost of tender fees / 
E.M.D. 

The tenders are to be uploaded at UCIL e-proc site https://etenders.gov.in in all respect on or before the stipulated date 
mentioned above. Physical offers shall not be accepted by the corporation at any case. 

http://www.tenderwizard.com/UCILEPROC%2C%20The
http://www.tenderwizard.com/UCILEPROC
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The tender shall be opened by the Corporation’s authorised representative(s) in the presence of tenderers, who may 
like to be present, at Jaduguda at scheduled time and date of opening of the tender. The price parts of only the 
qualified tenderers who qualify on the Techno Commercial part shall be opened. 

 
 
 
 

FOR URANIUM CORPORATION OF INDIA LIMITED 
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BANK CHALLAN FORMAT Annexure - 1 
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GENERAL INFORMATION 
 

 

1. Project : Uranium Mining Project 

 

2. Executing Agency : Uranium Corporation of India Ltd. 
(A Govt. of India Enterprises) 

Jaduguda Mines, East Singhbhum 

Dist. – Jharkhand, PIN 832 102 

 

3. Site : Jaduguda Colony. 

 

                                    Location : Jaduguda Mine. The Uranium Corporation of India Ltd., 

Jaduguda is connected by both rail and road links and is situated on the Howrah-Mumbai 

Line of S.E.Railway at a distance of 232 KM from Howrah and 27 KM from Tatanagar. The 

name of the Railway Station is Rakha Mines. Jaduguda is at a distance of about 35 KM from 

Tatanagar by road on Tata-Mosaboni Road. The main plant is located at about 5 KM from 

the Rakha Mines Railway Station 
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SCOPE OF WORK 
 

The scope of this tender will be generally as per specification schedule of quantities and general / special 

conditions of contract and as directed by Engineer in charge , on behalf of Corporation. However major 

construction work covered complete in all respect including finishing under this contract are as follows: 

 

1) Providing and fixing aluminium work for doors, windows, ventilators and partitions with extruded built. 

 

2) Cleaning of Site, Shifting of Furnitures, Loading/Unloading of materials. 

 

3) Providing and fixing aluminium tubular handle bar, aluminium round shape handle etc. 

 

4) Providing and fixing double action hydraulic floor spring of approved brand, machine moulded aluminium covering 

of approved pattern & design. 

 

5) The scope of work also includes the following for which no extra payment will be made. 

Therefore, contractor may consider this while quoting their rate of other items as mentioned 

under bill of quantities for various items of work. 

 

Note:-Contractors are advised to see the area get acquainted with the actual features of the 

land where work is to be executed and get other related information before quoting 

their rates for carrying out the work successfully. 
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CONDITIONS OF TENDERING 

 PREPARATION OF TENDERS 

 

 TENDERERS TO STUDY 

 Before submission of the tender, the Tenderers are advised to make themselves fully conversant with the 

conditions of tendering, General Conditions, Special conditions, Site conditions, specifications, schedules, 

Drawings and all other relevant information so that no ambiguity may arise in these respects subsequent to the 

submission of the tender. 

 The Tenderer shall be deemed to have read all documents. 

 
 The tenderer shall submit his tender strictly in accordance with the tender specified and terms and conditions 

laid down in the tender document. 

Should there be any discrepancy, in or any doubt, or obscurity to the meaning of any of the clauses of 

the tender document, or as to anything to be done or not to be done by the accepted tenderer or as to 

these instructions observed by the intending tenderer or as to these instructions observed by the 

intending tenderer, the tenderer must set forth in writing such discrepancy doubt or obscurity, and 

submit the same in duplicate to the Corporation 

(Attn:     )as soon as possible but not later than date of 

closing of uploading of tender for such purpose. The elucidation given by the Corporation shall be 

final and binding on the Tenderers. 

Tenderers are advised to inspect and examine the site and its surroundings and satisfy 

themselves before submitting their Tenders as to the nature of the ground and sub soil as far as 

is practicable, the form and nature of the site, the means of access to the site, the 

accommodation they may require and generally tenderer shall themselves obtain all necessary 

information as to risks, contingencies and circumstances which may influence of effect their 

Tender. A Tenderer shall be deemed to have full knowledge of the site whether he inspect it or 

not and no extra changes consequent on any misunderstanding or otherwise shall be allowed. 

 

 By submitting a tender for the work, tenderer will be deemed to have satisfied himself by actual 

inspection of the site and locality of the work, if so required and that the rates quoted by him in the 

tender will be adequate to complete the work in all respects according to the specifications and other 

conditions and that he has taken into account all conditions and difficulties that may be encountered 

during its progress whether or not expressly provided in the tender document but necessary for the 

completion and maintenance of this work to the entire satisfaction of the Engineer. Site will be handed 

over to the contractor as it is. 
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 The tender shall be neatly arranged, plain and intelligible with numbered pages. They should not contain any 

terms and conditions, which are not applicable to the tender. 

 Insertions, postscripts, additions and alternation shall not be recognized unless confirmed by the tenderer‟s 

signature. 

 

 The tenders shall contain prices in prescribed format for the work. Bidder shall quote in the Schedule of 

Quantities. Bidder shall quote prices in Indian Rupees only. 

 Tenders (Techno commercial Part-I as well as Price part Part-II) shall be submitted in a manner asked for. In 

present case, the bids are invited under e-tendering system; bidders are requested to refer Instructions for 

participating in E-Tendering as per UCIL e-proc site only. 

 

Bids submitted manually shall be rejected. 

 

 Language 

English shall be the ruling language. All tenders, drawings, technical data document and/or 

correspondences shall be in English. 

 Canvassing prohibited 

Canvassing in any form is strictly prohibited and any tenderer found to have resorted to canvassing 

shall be liable to have his tender rejected summarily. 

 MISINFORMATION 

If the tenderer deliberately gives wrong information in his tender to create circumstances for the 

acceptance of his tender, the purchaser reserve the right to reject such tender. 

DOCUMENTS NOT TRANSFERABLE 

Tender documents are not transferable. 

 NOT MORE THAN ONE TENDER 

 

A Firm/Bidder shall submit only 'one [01] Bid' in the same Bidding Process. A Bidder who submits 

more than 'one [01] Bid' will cause all his bids to be disqualified. 

 TENDER DOCUMENT PROPERTY OF THE PURCHASER 

 

Tender documents in which tender is submitted by a tenderer shall become the property of the 

purchaser and the purchaser shall have no obligation to return the same to the tenderer. 

 TENDERER TO BEAR EXPENSES 

 

The purchaser shall not be liable for any expenses whatsoever incurred by the Tenderer in the 

preparation of the tender whether his tender is accepted or not even if the purchaser calls for complete 

withdrawal of invitation of tender. 
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 The bids should be submitted by Sole bidder only. Consortium bidding is not allowed for this 

package. 

 UPLOADING/SUBMISSION OF TENDER 

 

 Tenders to be in One parts. 

 
 Unless otherwise instructed to the contrary all tenders shall be submitted in One parts i.e; Part-I: Techno- 

Commercial and Part-II: Price Part. Tenders are to be uploaded as per prescribed format, supported by 

relevant papers asked for. 

 
 First of all, only Techno-commercial part (Part I) of the offer will be opened and Price part (Part II) of only 

those tenderers, who qualify Techno- Commercially, will be opened at later date. Date of opening of Price 

part will be intimated to Techno-commercially qualified tenderers later on. 

 
LIST OF DOCUMENTS TO BE UPLOADING/SUBMITTED IN PART-I 

(a) Tenderer‟s covering letter. 

(b) Cost of tender document 

(c) Document showing deposit of earnest money, as asked for, in the NIT 

(d) Filled in proposal exhibit sheets. 

(e) List of jobs(Work order copy along with BOQ) executed during last 05(Seven) years with following 

information‟s :- 

(i) Name of purchaser and name of work. 

(ii) Scheduled completion time with name and nature of jobs with awarded value& completed value. 

(iii) Actual completion time of the work. 

(f) PAN, GSTIN, PF No. & Other document as may be required to be submitted along with the tender in 

accordance with Technical specifications, Special conditions and General conditions of NIT Tender 

Document. 

(g) Financial status, Balance sheet, Profit and Loss Account for last three years, Chartered accountant 

certificate as per Financial Qualifying Criteria 

(h) Integrity Pact duly signed & stamped. 

 
LIST OF DOCUMENTS TO BE SUBMITTED IN PART-II (PRICE BID) 

a)      Filled in Schedule of quantities (mentioned under price proposal in NIT tender document) which 

included the list of items of work quantities of each items, rate quoted and amount computed for all 

items and total value of work. 

 

 DOCUMENTS COMPRISING THE BID - 

The tenders are to be uploaded at UCIL e-proc site https://etenders.gov.in on or before due date & 

time fixed for submission of the bid. Physical submission of tender shall not be accepted. 

http://www.tenderwizard.com/UCILEPROC
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In present case, the bids are invited under e-tendering system; bidders are requested to refer 

Instructions for participating in E-Tendering on UCIL e-proc site only. 

 AUTHORISATION 

In the event of the tender being submitted by a partnership firm, it must be signed by each partner 

thereof, and in the event of the absence of any partner, it shall be signed on his behalf by a person 

holding a power of attorney authorizing him to do so, certified (scan) copy of which shall be uploaded. 

Tender submitted on behalf of complete registered under the Indian Companies Act, for the time being 

force, shall be signed by persons duly authorized to submit the tender on behalf of the company and 

shall be accompanied by certified copies of the resolution, extracts of articles of association, special or 

general power of attorney and other information to show clearly the title authority and designation of 

persons signing the tender on behalf of the company. 

 DELIVERY OF TENDER 

 

2.4.1 The completed tender with all enclosures shall be uploaded at UCIL e-proc site. 

3.0 VALIDITY OF TENDER 

The tender submitted shall be deemed to constitute an agreement between the tenderer and the 

Corporation whereby such tender shall remain open for acceptance by the Corporation for a period of 

06(Six months) from the date of opening of techno-commercial part (Part I), during which period the 

tenderer shall not withdraw his offer or amend, impair or derogate there from. In case of extension of 

date of downloading/ submission, tenderers who have submitted the offer, can resubmit their offer 

after permission of Purchaser. Every tenderer is requested to furnish all the relevant information to 

make the tender complete so as to avoid undue delay in finalization of offers. 

Every tenderer shall be deemed to have agreed as aforesaid in consideration of the tender being 

considered by the purchaser in terms here of, provided the same has been duly submitted and found to 

be in order. If the tenderer be notified in writing at the address given in the tender within the said 

period of six months that has been accepted, he shall be bound by the terms of agreement constituted 

by his tender and such acceptance thereof by the purchaser until a written contract has been executed 

in place of such agreement. 

The tenderer whose tender has been accepted and so notified shall become the “Successful 

Tenderer”. 

The Purchaser may solicit the Tenderers‟ consent to an extension of the bid validity period. The 

request and responses thereto shall be made in writing. If a Tenderer accepts to extend the period of 

validity, the EMD/Bid Security shall also be extended by the Tenderer accordingly. A Tenderer 

accepting such request, shall not modify its bid on its own. 

4.0 EARNEST MONEY 

EMD/Bid Security Declaration to be furnished by the bidder as per format mentioned in the Tender 

documents and to be submitted along with the submission of the Hard Copy of Uploaded Documents. 
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EMD EXEMPTION.: 

Tenderers registered with National Small Industries Corporation/ Small Scale Industries/ Micro, 

Small scale Industry (MSE) or DGS&D for the tendered work will be exempted from submission of 

EMD & Cost of Tender. The tenderer should enclose an authenticated/ notarized copy of their valid 

registration certificate (latest) with NSIC, MSME, SSI, DGS&D for grant of exemption. 

PSUs, State Government Undertakings are exempted from payment of EMD with the prior approval 

of competent authority of UCIL. 

 SECURITY DEPOSIT 

Total amount of Security deposit will be 3% of the awarded value of work i.e. Contract price, shall have to be 

deposited as initial security deposit at the time of execution of agreement including the amount deposited as 

Earnest Money. 

(a) Acceptable mode of payment of Initial Security Deposit/ Earnest Money: 
 

i) For deposit upto Rs. 5,000/- : Demand Draft payable at SBI, Jaduguda/Hartopa. 
 

ii) For deposit beyond Rs. 5,000/- and up to Rs. 1.00 Lakh.: DAC/TDR/FDR etc. from any Schedule 

Banks duly pledged in favour of UCIL. But in case of Earnest Money of amount more than Rs. 50,000/-, 

the Tenderer should submit Bank Guarantee issued by Nationalized bank . 

iii) For deposit beyond Rs. 1.00 Lakhs: Bank Guarantee issued by Scheduled bank of jointly, severally bound 

with the Contractor to the purchaser for the amount same above. The terms of the said guarantee shall be such 

as shall be approved by the purchaser and the obtaining of such guarantee and the cost of guarantee to be so 

entered shall be at the expenses, in all respects, of the Contractor. The said guarantee shall be valid till the 

expiry of the defect liability period and issue of the final certificate by the Engineer, and with a claim period 

of Six months beyond it's required validity. 

(b) All compensation or other sums of money payable by the Contractor under the terms of this contact or any 

other contact or any other account whatsoever may be deducted from or paid by sale of a sufficient part of his 

security deposit or from the interest arising there from or from any sums which may be due or become due to the 

Contractor by the Corporation or any account whatsoever and in the event of his security deposit be reduced by 

reason of any such deduction or sale as aforesaid, the Contractor shall within fourteen days of receipt of notice of 

demand from the Engineer-in-charge make good the deficit. 

(c) Refund of Security Deposit: 
 

Initial Security Deposit shall be refunded to the Contractor on the Engineer-in-charge certifying in writing 

that the work has been completed as per condition 31 hereof etc. 

(d) On expiry of the Defects liability period (referred to in condition 33 hereof) or after payment of the Final bill 

payable whichever is later, the Engineer-in-charge shall on request from the Contractor refund to him the 
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remaining portion of the security deposit provided the Engineer-in-charge is satisfied that there is no demand 

outstanding against the Contractor. 

6.0 AWARD OF CONTRACT 

The acceptance of a tender and award of contract to one or more than one Tenderer, if considered necessary, 

rests with the Corporation (UCIL). Corporation has the right to regroup the packages under the Tender. It 

shall not be obligatory on the part of the UCIL to accept the lowest tender. The Purchaser would be at 

liberty to accept any tender, lowest or otherwise, in whole or in part and to reject any or all the tenders 

received, without assigning any reason, and no explanation and compensation can be demanded from him 

by any Tenderer in respect thereto. 

L1 bidder will be decided based on lowest total quoted rates, rebates if any of package + GST 

(@18%) for the entire work as given in price part format which will be added automatically over 

quoted total rates after rebates if any. 

Base date shall be schedule date of opening of the (Part-I) Techno-Commercial Bid. 

7.0 Corporation‟s equipment 

UCIL shall not provide any equipment against this job on hire basis or free of charge. 

8.0 FOREIGN EXCHANGE 

Not Applicable. 

9.0 TIME OF COMPLETION 

Time of completion for the complete package work shall be 03 (Three) months. The time of completion shall 

be reckoned 15 days from date of issue of work order/LOI whichever is earlier. However, the tenderer shall 

indicate the earliest possible time for completion of the works. The work shall be considered finished only if 

the Engineer-in-charge has issued a certificate to that effect. 

10.0 0 OPENING OF TENDERS 

Tenders will be opened at the place notified on the scheduled date and time. 

11.0.0 DRAWINGS : 

Tender drawings(If Required) are enclosed separately for general idea of works and reference. All drawings 

forwarded as part of the Tender whether so required by any reference in the specifications or not shall remain 

the property of the Purchaser. All the drawings are to be signed and returned. 

12.0 SECRECY 

The Tenderer (whether his Tender is accepted or not) shall treat the details of the Tender Specifications and 

other documents attached thereto, as private and confidential. The Tenderer shall take necessary steps to 

ensure that all persons employed in any work in connection with his tender have noticed that the Indian 

Official Secret Act 1923 (XIX of 1923) and Indian Atomic Energy Act 1962 (274III of 1962) amended 

thereafter applied to them and shall continue so to apply even after award of the Contract (Whether his Tender 

is accepted or not). 

13. The eligibility to be decided strictly based on document submitted at the time of receipt of tenders. No 
additional documents we allowed to be submitted after receipt of tenders but there is no bar to seek clarification on 
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authentication of submitted documents. However in case of poor response , with a view to increase the competition , 

admission of additional documents to meet the PQC may be allowed subject to the condition that 

(a) “Poor response “ implies when less than three bids are found suitable on the basis of submitted eligible 

documents as per NIT . 

(b) The additional documents should not be issued subsequent to last date of receipt of tender as mentioned in the 

NIT. 

(c) The bidder submitting additional documents has submitted EMD and tender cost as prescribed in NIT. 

The opportunity of submission of additional documents be given to all the bidders . 

 

 

 
DETAILS OF CREDENTIALS/INFORMATION SHEET ABOUT THE TENDERER/CONTRACTOR 

( To be filled-in by the tenderer/contractor ) 

 
1. Name of the Firm/Company of the : 

Tenderer 
 

 

2. Name & address of the Chief Executive/ : ------------------------------------------ 

Chairman and Managing Director of the ------------------------------------------ 
 

Firm with Telephone no. . ------------------------------------------ 
 

3. Registered Office and address of the firm : ------------------------------------------- 

With Telephone and Fax no. ------------------------------------------ 
 

 

4. Address for Correspondence/all : ---------------------------- 
 

communications with the firm ---------------------------- 
 
 

 

5. Name, designation, address of the : ---------------------------- 
 

personauthorised to deal with this ---------------------------- 
 

tender/work ---------------------------- 
 

6. Nature of the registration of the firm : Limited Co./Private Ltd./ 
 

Partnership Co./Proprietor shipfirm 
 

7. Registration No. with date and : ------ ------------------- 

Registering Authority ---------------------------- 
 

8.Name of Directors/Partners Occupation Address 
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9. Address of the office/work site of the : --------------------------------------- 

 
tenderer, nearest to the place of the --------------------------------------- 

 
work being tendered ------------------------------------------ 

 

10. Particulars about the professional persons employed by the firm : 

Name of the 

professional persons 

& Address 

Qualification Experience in no. of 

years 

Nature of experience Date of 

joining 

     

     

     

     

     

 

11. Details of the work experience of the firm : 
 

 
 

Name & Address 

of the client 

Name f the work & 

Contract No. 

Value Completion time 

Scheduled Actual 
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12. Financial Particulars: 
 

(a) Authorized capital : 
 

(b) Paid up capital : 

 

 
(c) Working capital-limit in cash/credit for, bill : 

Purchase/discount-forms etc. from the bank 

Branch : --------------------------- 

Value of Rs……………....... 

 
(d) Loans and Advance taken : 

 

 
(e) Loan and advances outstanding : 

 

 

f) Value of work/turn over done during preceding three years (2018-19, 2019-20 & 2020-21) : 

 
Financial year Value of work Income Tax deposited 

   

   

   

   

g) Audited balance sheet and profit and loss Account for the last 3 years 2018-19, 2019-20 & 2020-21. 
 

13. Furnish copy of Income Tax Return for the last three years 2018-19, 2019-20 & 2020-21. 
14. Income Tax/PAN/GIR No. : 

 

15. GSTIN : 
 

16. Contract Labour Regulation & Abolition Act, Regd. No. : 
 

17. Any other relevant Regn. No. if any : 
 

18. Details of ownership of various construction equipments furnished as enclosed : 

 

 

Name and signature of Authorised Representative of Tenderer/Contractor 
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LIST OF SIMILAR JOBS ONLY EXECUTED DURIGN LAST 7 YEARS (STARTING FROM MOST RECENT JOB) 
 

 
Year 

 

2014- 

2015 

 

2015- 

2016 

 

2016- 

2017 

 

2017- 

2018 

 

2018- 

2019 

 

2019- 

2020 

 

2020- 

2021 

 

Name of the Work 

       

 

Name & Address of 

client with contact phone 

no. 

       

Contract value        

Completion period        

Date of commencement        

Date of completion        

Reasons for delay, if any        

Completion cost 

including all materials 

       

Completion certificate 

enclosed (Yes/No) 

       

Dispute , if any 

(Yes/No) 

       

 

Note: Extra sheets can be enclosed, if the above space is not sufficient 
 

Sign of Tenderer 
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DECLARATION FORMS 

To 

 

 
 

Tender Notice No. Date: 

 

Name of work : 

Dear Sir, 

I/We, the undersigned, having examined the Tender documents as above hereby submit this tender amounting 

to the sum as per the enclosed filled in price proposal in Part-2 and should the same be accepted, hereby 

undertake to execute the complete works as set forth in the scope of work, Technical specification and Tender 

drawings in accordance with the conditions of tendering, Special conditions of contract, General conditions of 

contract or in default thereof to forfeit and pay to Uranium Corporation of India Limited, the sum of money 

mentioned in the relevant portion of tender document. 

I/We, agree to abide by this Tender for the period of six (6) months from the date fixed for opening of the 

Techno- commercial part (Part I) and in default agree that the amount of Earnest Money deposited along with 

this tender may be forfeited. 

I/We, undertake to complete the whole works covered under this tender within a period of ...................... from 

the date of letter of acceptance. 

The Earnest Money for a value of Rs… ....................... as required in Notice Inviting Tenders in the form of 

……………….. is being enclosed duly endorsed in favour of Uranium Corporation of India Limited. 

If this tender is accepted, I/We shall deposit the sum to constitute the security deposit required by the relevant 

terms of contract. 

We also undertake, as required, to enter into a contract with Uranium Corporation of India Limited, by 

executing an Agreement in the prescribed contract Agreement Format enclosed alongwith this tender 

document and till such time the agreement be not executed, we shall be bound by the terms and conditions of 

the tender document and subsequent letter, minutes of discussions and letter of acceptance. 

Signature of Tenderer 

 

 
Dated…………………… day of………………….. 
Witness 

Name 

Address 

Name 

Address 
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Bid Security Declaration Form 
 

 

 

Date : ………………………………… Tender No. …………………………………………….. 

 
To (insert complete name and address of the purchaser ) 

I/We the undersigned , declare that : 

 
I/We understand that , according to your conditions , bids must be supported by a Bid Securing Declaration . 

 

I/We accept that I/We may be disqualified from bidding for any contract with you for a period of one year from the 

date of notification if I am / we are in a breach of any obligation under the bid conditions , because I/We . 

a)  have withdrawn/modified / amended, impairs or derogates from the tender , my / our Bid during the period of 

bid validity specified in the form of Bid ; or 

b)  having been notified of the acceptance of our Bid by the purchaser during the period of bid validity (i) fail or 

refuse to execute the contract, if required, or (ii) fail or refuse to furnish the performance Security , in 

accordance with the Instructions to Bidders. 

I/We understand this Bid Securing Declaration shall cease to be valid if I am/we are not the successful Bidder, upon 

the earlier of (i) the receipt of your notification of the name of the successful Bidder; or (ii) thirty days after the 

expiration of the validity of my/ our Bid. 

 

 

 

 
Signed: ( insert signature of person whose name and capacity are shown ) 

 

In the capacity of ( insert legal capacity of person signing the Bid Securing Declaration ) 

Name: ( insert complete name of person signing he bid securing Declaration ) 

Duly authorized to sign the bid for an on behalf of (insert complete name of Bidder ) 

 

 

Date on …………………………………….. day of ....................................................................................... (insert date 

of signing ) Corporate seal (where appropriate ) 
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FORMAT OF DECLARATION IN  LIEU OF EMD/ BID SECURITY 

( To be submitted on the Bidder‟s Letter Head ) 
 
 

I/We......................................... ( Insert Name and Address of Bidders ) am/ are submitting this declaration in lieu of 

Bid Security / Earnest Money   Deposit for the Tender for  ………………… ( insert  Title of the Tender ) (Tender No. 

…………………………………………………………… ) , thereby fully accepting that I /We will be suspended and 

shall not be eligible to participate in the Tenders invited by URANIUM CORPORATION OF INDIA LIMITED   , 

for a period of two years from the date of such Suspension Orders , under the following circumstances :- 

 

 

a) If after the opening of Tender , I/We withdraw or modify my/our Tender during the period of validity 

specified in the Bid Documents ( including extended validity , if any ) or do not accept the correction of the 

Tender Price pursuant to any arithmetical errors . 

 

 

b) If after the award of work , I/We fail to furnish the required performance Security or sign the   Contract, 

within the time limits specified in the Departmental Tender Document. 

 

 

 

 

 

 
Signature of the Tenderer with seal 
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CONTRACT AGREEMENT FORM 

ARTICLES OF AGREEMENT made and entered into this… .....................................................at Jaduguda, Jharkhand 

between URANIUM CORPORATION OF INDIA LIMITED (A Government of India Enterprise) having its 

Registered Office at Jaduguda Mines, Dist: Singhbhum, Jharkhand – 832 102. (hereinafter referred to as the 

Corporation) which expression shall unless repugnant to the context include its successors and/or assigns of one part 

and Messers ………………………………………………………………… 

having their registered office at ………………………………………………………..(hereinafter referred to as 

Contractor), which expression shall unless repugnant to the context include its successors and/or assigns of the other 

part. 

WHEREAS the Corporation desired to entrust this particular type of work upon an experienced bonafied, reliable and 

resourceful agency and so invited tenders from pre-qualified bidders for the “Installation of Aluminum /Glass 

partition of EDP and D(F) office at Jaduguda (Inclusive of all materials & GST).” as laid down in Annexure 

A hereinafter. 

AND WHEREAS in pursuance of such invitation for Tender, the Contractor submitted a tender and also the 

subsequent clarifications, modifications, correspondence, minutes of meetings jointly signed by both the parties as laid 

down in Annexure “A” hereinafter. 

AND WHEREAS after consideration of all above documents, the Corporation accepted the total offer along with all 

clarifications, modifications, correspondences and minutes of meetings for the supply, installation, testing and 

commissioning of all equipment will all accessories complete in all respect as submitted by the Contractor. 

AND issued a letter of Intent No………………………………………. dated ………………………. 

the contractor fully accepted the same vide…………………………… dated ....................................... And as listed in 

Annexure-D. 

WHEREAS one of the conditions embodied in the Tender submitted by the Contractor and accepted by the 

Corporation was that the Contractor upon acceptance of his offer shall enter into an Agreement with the Corporation 

and       furnish       (i)       Security       Deposit,       in       the       form       of       a        Bank       Guarantee       for 

Rs… .......................................................................................................................................................... according to the 

format acceptable to the Corporation and duly endorsed in favour of the Corporation for the due observance, 

fulfillment and performance by the Contractor of the terms, conditions and convents as the part of the Contract, (ii) 

Deta 

AND WHEREAS the Corporation has called upon the Contractor to execute the presents. 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 

1. In this Agreement words and expression shall have the same meanings as are respectively assigned to them in 

the General conditions and special conditions of Contract hereinafter referred to. 
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2. The Corporation‟s letter of Intent No…………………………………. dated………………… and the 

Contractor‟s full acceptance of the same vide .................................................................................. Dated 

…………………….. along with the following documents shall be deemed to form and be read and 

constructed as part of this Agreement, as though fully written out and set forth herein. 

 
ANNEXURE – A : 

 

The Tender document for “Installation of Aluminum /Glass partition of EDP and D(F) office at Jaduguda 
(Inclusive of  all materials & GST).” 

as specified in Tender Specification N.I.T No.JAD/CIV-280 Dtd. 14.12.2021. 

(b) ANNEXURE – B :  Bank Guarantee for Security deposit and Bank Guarantee for advance 

payment. 

(c ) ANNEXURE – C : Detailed PERT/CPM chart for all individual activities till completion. 

 

 
(d ) ANNEXURE – D : Various correspondences and Minutes of Meeting to be read with 

Annexures as listed in the Enclosure-1 to this agreement. 

In the event of discrepancy or ambiguity between this Agreement and any of the documents described above, this 

Agreement shall govern. In the event of discrepancy or ambiguity between or caused by the provisions in the 

documents (A) to (D) inclusive, the priority of these documents shall be settled in accordance with the order (D) to (A) 

i.e, the document executed on a later date prevailing over the document executed earlier. 

3. Time is the most important feature of the contract. The Contractor hereby convenants with the Corporation to 

construct, complete and maintain the works under the above Letters of Intent in conformity in all respects with 

the provisions of this one Agreement and as specified in the above documents (a) to (d) inclusive. 
 

The Contract Price shall be Rs. /- (Rupees only) including taxes 

and duties or such other some as may be determined in accordance with the terms and conditions of the 

contract. Final contract price shall be arrived at considering the firm unit rates indicated at Schedule of 

Quantities. 

This being a Rate Contract, the contract price is estimated only and is subject to variation based on quantities 

of work as per final Schedule of quantities & construction drawings issued by Purchaser and as duly certified 

by Purchaser‟s site Engineer. 

The unit‟s rates/quoted rates for Work is inclusive of cost of Bitumen, Sand, aggregate and all other 

construction materials, as may be required to complete the work. 

 

The unit rates indicated at Schedule of quantities for the Work shall remain firm and binding till execution of 

Contract 

1. All notices called for by the terms of the Agreement shall be effective only at the time of receipt thereof and 

only when received by the parties to whom they are addressed at the following addresses:- 

(a) URANIUM CORPORATION OF INDIA LIMITED 

(A GOVERNMENT OF INDIA ENTERPRISE) 
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P.O. JADUGUDA MINES 

DIST: EAST SINGHBHUM, 

JHARKHAND – 832 102. 

 

2. The Corporation and the Contractor agree that this Agreement including annexed documents (A) to (D) 

inclusive expresses all of the Agreement and covenants of the parties, and that it integrates, combines and 

supersedes all prior and contemporaneous negotiations, and Agreements whether written or oral and that no 

modification or alternation of this Agreement shall be valid or binding on either party, unless expressed in 

writing and executed with the same formality as this Agreement except as may otherwise be specifically 

provided in this Agreement. 

 

3. Both parties shall make best endeavor to emendable amend themselves and dispute that may arise on any 

matter arising out of or in connection with this Agreement. In the unlikely case that the parties are not able to 

come to a mutual settlement, either of them shall seek arbitration. Then it is expressly agreed between the 

parties that any such dispute or difference arising out of or in connection with the contract shall be governed 

by the relevant clause of the Agreement. All disputes, arising out of or if any way connected with this 

Agreement shall be deemed to have arisen at Jaduguda and only competent court at Jamshedpur (Jharkhand) 

shall have jurisdiction to determine the case. 

 
4. All disputes arising out of or in any way connected with this Agreement shall be deemed to have arisen in 

Jaduguda and only in competent courts in the district of Singhbhum (East) shall have exclusive jurisdiction to 

determine the case. 

 
5. This Contract Agreement is made in all good faith and executed in One identical counterparts, one for the 

Corporation and the other for the Contractor. 

 

 
IN WITNESS WHEREOF, the Corporation and the Contractor have executed this Contract Agreement the 

day and year first above written. 

 
 

In the presence of : SIGNED & DELIVERED for and on 

On behalf of URANIUM CORPORATION OF INDIA LTD. 

 

 
SIGNED & DELIVERED BY THE Contractor 

 

 

 

 

 

 

 



Page 25 of 82 

 

 

 

URANIUM CORPORATION OF INDIA LIMITED 

(A Government of India Enterprise) 

(CIN:U 12000 JH 1967 GOI 000806) 
Po:-Jaduguda Mines 

 

N.I.T. No.JAD/CIV-280 

Dt.14/12/2021 
 Dist:-Singhbhum (East) Jharkhand -832102  

ISO 9001:2008 TELEPHONE No: 0657-2730122,2730222,2730353 FAX No :0657-  

ISO14001:2004 

IS 18001:2007 
2730322  

  

 

 

 

 

 

 

 

 
 

 

PROFORMA FOR BANK GUARANTEE AGAINST PERFORMANCE GUARANTEE 
 

WHEREAS on or about the day of  M/s (Tenderer‟s 

name & address), having its registered office situated at (Postal address) (herein after 

referred to as „The Tenderer‟) entered into a contract bearing reference no.   dtd. 

  with Uranium Corporation of India Ltd, a company incorporated under Indian 

Companies Act having its registered office at PO Jaduguda, Distt- East Singhbhum, Jharkhand 

832102, India (herein after referred to as UCIL), for (details of order) (herein after 

referred to as „The Contract‟). 

AND WHEREAS the Agreement provides that the tenderer shall furnish a Bank Guarantee for Rs.   

(Rupees only) being         % ( percent ) of the total agreement value as 

Guarantee for the due fulfillment by the tenderer of the terms and conditions contained in the Agreement, the 

guarantee remaining valid till the completion of the guarantee period. 

We Bank do hereby undertake to pay the amounts due and payable under this 

Guarantee without any demur, merely on a demand from UCIL stating that the amount claimed is due by way 

of loss or damage caused to or that would be caused to or suffered by UCIL by reason of breach by the said 

tenderer of any of the terms or conditions contained in the said Agreement or by reason of the Bidder‟s 

failure to perform the said agreement. Any such demand made on the bank shall be conclusive as regards the 

amount due and payable by the Bank under this Guarantee. However, our liability under this Guarantee shall 

be restricted to an amount not exceeding Rs. (Rupees only). 

We undertake to pay to UCIL any money so demanded notwithstanding any dispute or disputes raised by the 

tenderer in any suit or proceeding pending before any court or tribunal relating thereto, our liability under 

these present being absolute and unequivocal. 

The payment so made by us under this guarantees shall be valid discharge of our liability for payment 

thereunder and the tenderer shall have no claim against us for making such payment. 

We Bank further agree that the Guarantee herein contained shall remain in full force 

and effect during the period that would be taken for the performance of the said Agreement and that it shall 

continue to be enforceable till all the dues of UCIL under or by virtue of the said Agreement have been fully 

paid and its claims satisfied or discharged or till UCIL certifies that the terms and conditions of the said 

Agreement have been fully and properly carried out by the said bidder and accordingly discharges this 

Guarantee. 
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We also agree that interest at the rate of 12% (twelve percent) per annum will be paid by us   to the UCIL 

from the date of demand for payment till the actual date of payment made by us. 

Our Guarantee shall remain in force until and unless a demand or claim under this guarantee is made on us in 

writing within six months from the expiry of the Guarantee period, we shall be discharged from all liability 

under this Guarantee thereafter. 

 

 

We Bank, further agree that UCIL shall have the fullest liberty without our consent 

and without affecting in any manner our obligations hereunder to vary any of the terms and conditions of the 

said Agreement or to extent time of performance by the said tenderer from time to time or to postpone for any 

time or from time to time any of the distributions exercisable by UCIL against the said tenderer and to forbear 

or enforce any of the terms and conditions relating to the said Agreement and we shall not be relived from our 

liability by reason of any such variation, or extension being granted to the said tenderer or for any 

forbearance, act or omission on the part of UCIL or any indulgence by UCIL to the said tenderer or by any 

such matter or thing whatsoever which under the law relating to sureties would but for this provision, have 

effect of so relieving us. 

 

 

This guarantee will not be discharged due to the change in the constitution of the Bank or the bidder. 

 

 

We Bank lastly undertakes not to revoke this guarantee during its currency except 

with the previous consent of UCIL in writing. 

 

 

 

 
Dated the day of 20   

 

 

  Bank 

 

 

 

(Signature with name in Block letters with designation, 

Attorney as per distribution of Attorney No. dt. ) 

 
Bank‟s Common seal 
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PROFORMA FOR BANK GUARANTEE FOR SECURITY DEPOSIT 
 

WHEREAS on or about the day of  M/s (Tenderer‟s 

name & address), having its registered office situated at (Postal address) (herein after 

referred to as „The Tenderer‟) entered into a contract bearing reference no.   dtd. 

  with Uranium Corporation of India Ltd, a company incorporated under Indian 

Companies Act, having its registered office at PO Jaduguda Mines Distt - East Singhbhum, Jharkhand- 

832102 , India (herein after referred to as UCIL), for (details of order) (herein after 

referred to as „The Contract‟). 

AND WHEREAS under the terms and conditions of the contract the tenderer is required to keep with UCIL a 

security deposit of Rs. (Rupees only) or submit a Bank Guarantee in 

lieu of cash deposit for the fulfillment of the terms and conditions of the contract, and whereas the supplier 

has chosen to submit a Bank Guarantee. 

We Bank do hereby undertake to pay the amounts due and payable under this 

Guarantee without any demur, merely on a demand from UCIL stating that the amount claimed is due by way 

of loss or damage caused to or that would be caused to or suffered by UCIL by reason of breach of any of the 

terms and conditions of the said contract. Any such demand made on the bank shall be conclusive as regards 

the amount due and payable by the Bank under this Guarantee. However, our liability under this Guarantee 

shall be restricted to an amount not exceeding Rs. plus interest @ 12% per annum from the date of 

demand for payment till the actual date of payment made by us. 

We undertake to pay to UCIL any money so demanded notwithstanding any dispute or disputes raised by the 

tenderer in any suit or proceeding pending before any court or tribunal relating thereto, our liability under 

these present being absolute and unequivocal. 

The payment so made by us under this guarantees shall be valid discharge of our liability for payment 

thereunder and the tenderer shall have no claim against us for making such payment. 

We Bank further agree that the Guarantee herein contained shall remain in full force 

and effect during the period that would be taken for the performance of the said Agreement and that it shall 

continue to be enforceable till all the dues of UCIL under or by virtue of the said Agreement have been fully 

paid and its claims satisfied or discharged or till UCIL certifies that the terms and conditions of the said 

Agreement have been fully and properly carried out by the said tenderer and accordingly discharges this 

Guarantee. Our Guarantee shall remain in force until and unless a demand or claim under this 

guarantee is made on us in writing within six months from the expiry of the Guarantee period, we shall be 

discharged from all liability under this Guarantee thereafter. 
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We Bank, further agree that UCIL shall have the fullest liberty without our consent 

and without affecting in any manner our obligations hereunder to vary any of the terms and conditions of the 

said Agreement or to extent time of performance by the said tenderer from time to time or to postpone for any 

time or from time to time any of the powers exercisable by UCIL against the said tenderer and to forbear or 

enforce any of the terms and conditions relating to the said Agreement and we shall not be relived from our 

liability by reason of any such variation, or extension being granted to the said contract or for any 

forbearance, act or omission on the part of UCIL or any indulgence by UCIL to the said tenderer or by any 

such matter or thing whatsoever which under the law relating to sureties would but for this provision, have 

effect of so relieving us. 

This guarantee will not be discharged due to the change in the constitution of the Bank or the Consultant. 

 

 

We Bank lastly undertakes not to revoke this guarantee during its currency except 

with the previous consent of UCIL in writing. 

 

 

 

 

 

 

 

 
Dated the day of 20   

 

 

  Bank 

 

 

 

 

 
(Signature with name in Block letters with designation, 

Attorney as per power of Attorney No. dt. ) 

 
Bank‟s Common seal 
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PROFORMA FOR BANK GUARANTEE FOR EARNEST MONEY DEPOSIT 
 

(To be issued by approved Scheduled Banks) 

 

In accordance with Notice Inviting Tender (NIT) No. Dated for the work of 
  (herein after referred to as “the said Works”) for Rs.  (Rupees   

only), under  Uranium Corporation of India Ltd, a company incorporated under Indian Companies 

Act, having its registered office at PO Jaduguda Mines Distt - East Singhbhum, Jharkhand- 832102 , India 

(herein after referred to as UCIL), M/s Address   [Herein 

after referred to as Contractor (s)] wish /wishes to participate in the said tender and a Bank Guarantee for the 

sum of Rs.   (in words) valid for a period of days (in words) is required to be 

submitted by the Bidder towards the Bid Security. 

 

We the Bank (hereinafter called the said Bank) do hereby 

undertake to pay to UCIL, the sum of Rs.  (Rupees only) by reason of 

the said tenderer‟s failure to enter into an agreement of contract on intimation of acceptance of his 

tender and/or to commence the contract works and/or failure to deposit the security deposit within the 

stipulated period as per the terms and conditions relating to and/or governing the contract and/or 

specified in the Notice Inviting Tender (NIT). We also agree that any such demand made on the Bank 

shall be conclusive as regards the amount due and payable by the Bank under this Guarantee. We also 

agree that notwithstanding any dispute or difference or any litigation in respect of or arising from the 

said contract and/or the acceptance of the tender of the tenderer afore stated by UCIL including the 

question as to the tenability of the claim of the UCIL for forfeiting the Earnest Money being the Bank 

Guarantee herein, we shall forthwith pay the said amount to UCIL on demand being made as 

aforesaid. 

We Bank further agree that the guarantee herein contained shall remain in full 

force and effect during the period that would be taken for entering into an Agreement of contract and 

that it shall continue to be enforceable till all the dues of the UCIL under the terms and conditions of 

the NIT for the work have been fully paid and its claims satisfied or discharged or till UCIL certifies, 

that the terms and conditions of the NIT have been fully and properly carried out by the said tenderer 

and accordingly discharges the guarantee. 

We Bank further agree with the UCIL that the UCIL shall have the fullest 

liberty without our consent and without affecting in any manner ourobligations hereunder to vary any 

of the terms and conditions of the NIT and/or terms and conditions governing the contract or to extend 

the time of validity of the offer from the said tenderer from time to time or to postpone for any time or 

from time to time any of the powers exercisable by the UCIL against the said tenderer and to forbear 

or enforce any of the terms and conditions of the NIT and we shall not be relieved from our liability 

hereunder by reason of any such variation, or extension being granted to the said tenderer or for any 
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forbearance, act or omission on the part of the UCIL or any indulgence by the UCIL to the said 

tenderer or by any such matter or thing whatsoever which under the law relating to surety/guarantee 

would but for this provision have effect of so relieving us. 

We Bank do hereby further agree that any change in the Constitution of the 

said tenderer or the Bank will not affect the validity of this guarantee. 

 
 

We Bank lastly undertake not to revoke this guarantee during its currency 

except with the previous consent of the UCIL in writing. 

 
 

Dated the day of 20.. 
 

 

  Bank 

 

 
(Signature with name in Block letters with designation, 

Attorney as per power of Attorney No. dt. ) 

 
Bank‟s Common seal 
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PRE CONTRACT INTEGRITY PACT 
 

General 
 

This pre-bid pre-contract Agreement (hereinafter the Integrity Pact) is made on .................. day of the month of 

………… year …….. between Uranium Corporation of India Ltd (hereinafter called the “BUYER” which 

expression shall mean and include, unless the context otherwise requires, his successors in office and assigns) of 

the First Part and M/s. ............................................................................ (hereinafter called the “BIDDER / Seller” 

which expression shall mean and include, unless the context otherwise requires, his successors and permitted 

assigns) of the Second Part. 

WHEREAS the BUYER proposes to procure (Name of the Stores / Equipment / Item) and the BIDDER/Seller 

is will to offer / has offered the stores and 

WHEREAS the BIDDER is a private company / public company / Government undertaking / partnership / 

registered export agency, constituted in accordance with the relevant law in the matter and the BUYER is a 

PSU. 

NOW, THEREFORE, 
 

To avoid all forms of corruption by following a system that is fair, transparent and free from any influence / 

prejudiced dealings prior to, during and subsequent to the currency of the contract to be entered into with a view 

to:- 

Enabling the BUYER to obtain the desired said stores/equipment at a competitive price in conformity with the 

defined specifications by avoiding the high cost and the distortionary Impact of corruption on public 

procurement, and 

Enabling BIDDERS to abstain from bribing or indulging in any corrupt practice in order to secure the contract 

by providing assurance to them that their competitors will also abstain from bribing and other corrupt practices 

and the BUYER will commit to prevent corruption, in any form, by its officials by following transparent 

procedures. 

The parties hereto hereby agree to enter into this Integrity Pact and agree as follows: 

Commitments of the BUYER 

 
 The BUYER undertakes that no official of the BUYER, connected directly or indirectly with the 

contract, will demand, take a promise for or accept, directly or through intermediaries, any bribe, 

consideration, gift, reward, favour or any material or immediate benefit or any other advantage from the 

BIDDER, either for themselves or for any person, organization or third party to the contract in exchange for 

an advantage in the bidding process, bid evaluation, contracting or implementation process related to the 

contract. 
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 The BUYER will, during the pre-contract stage, treat all BIDDERS alike, and will provide to all 

BIDDERS the same information and will not ;provide any such information to any particular BIDDER which 

could afford an advantage to that particular BIDDER in comparison to other BIDDERS 

 All the officials of the BUYER will report to the appropriate Government office any attempted or 

completed breaches of the above commitments as well as any substantial suspicion of such a breach. 

 

2    In case any such preceding misconduct on the part of such official(s) is reported by the BIDDER to the 

BUYER will full and verifiable facts and the same is prima facie found to be correct by the BUYER, 

necessary disciplinary proceedings, or any other action as deemed fit, including criminal proceedings may 

be initiated by the BUYER and such a person shall be debarred from further dealings related to the 

contract process. In such a case while an enquiry is being conducted by the BUYER the proceedings 

under the contract would not be stalled. 

 
Commitments of BIDDERS 

 

3 The BIDDER commit itself to take all measures necessary to prevent corrupt practices, unfair means and 

illegal activities during any stage of its bid or during any pre-contract or post-contract stage in order to 

secure the contract or in furtherance to secure it and in particular commit itself to the followings:- 

 The BIDDER will not offer, directly or through intermediaries, any bribe, gift, consideration, reward, favour, 

any material or immaterial benefit or other advantage, commission, fees, brokerage or inducement to any 

official of the BUYER, connected directly or indirectly with the bidding process, or to any person, 

organization or third party related to the contract in exchange for any advantage in the bidding, evaluation, 

contracting and implementation of the contract. 

 The BIDDER further undertakes that it has not given, offered or promised to give, directly or indirectly any 

bribe, gift, consideration, reward, favour, any material or immaterial benefit or other advantage, commission, 

fees, brokerage or inducement to any official of the BUYER or otherwise in procuring the Contract or 

forbearing to do or having done any act in relation to the obtaining or execution of the contract or any other 

contract for showing or forbearing to show favour or disfavor to any person in relation to the contract or any 

other contract. 

 The BIDDER further confirms and declares to the BUYER that the BIDDER has not engaged any individual 

or firm or company whether Indian or foreign to intercede, facilitate or in any way to recommend to the 

BUYER or any of its functionaries, whether officially or unofficially to the award of the contract to the 

BIDDER, nor has any amount been paid, promised or intended to be paid to any such individual, firm or 

company in respect of any such intercession, facilitation or recommendation. 

 The BIDDER, either while presenting the bid or during pre-contract negotiations or before signing the 

contract, shall disclose any payments he has made, is committed to or intends to make to officials of the 

BUYER or their family members, agents, brokers or any other intermediaries in connection with the contract 

and the details of services agreed upon for such payments. 

 The BIDDER will not collude with other parties interested in the contract to impair the transparency, fairness 

and progress of the bidding process, bid evaluation, contracting and implementation of the contract. 
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 The BIDDER will not accept any advantage in exchange for any corrupt practice, unfair means and illegal 

activities. 

 The BIDDER shall not use improperly, for purposes of competition or personal gain, or pass on to others, any 

information provided by the BUYER as part of the business relationship, regarding plans, technical proposals 

and business details, including information contained in any electronic data carrier. The BIDDER also 

undertakes to exercise due and adequate care lest any such information is divulged. 

 The BIDDER commits to refrain from giving any complaint directly or through any other manner without 

supporting it with full and verifiable facts. 

 The BIDDER shall not instigate or cause to instigate any third person to commit any of the actions mentioned 

above. 

 If the BIDDER or any employee of the BIDDER or any person acting on behalf of the BIDDER, either 

directly or indirectly, is a relative of any of the officers of the BUYER, or alternatively, if any relative of an 

officer of the BUYER has financial interest/stake in the BIDDER‟s firm, the same shall be disclosed by the 

BIDDER at the time of fill of tender. 

The term „relative‟ for this purpose would be as defined in Section 6 of the Companies Act 1956 
 

 The BIDDER shall not lend to or borrow any money from or enter into any monetary dealings or transactions, 

directly or indirectly, with any employee of the BUYER. 

4 Previous Transgression: 

 
 The BIDDER declares that no previous transgression occurred in the last three years immediately before 

signing of this Integrity Pact, with any other company in any country in respect of any corrupt practices 

envisaged hereunder or with any Public Sector Enterprise in India or any Government Department in India 

that could justify BIDDER‟s exclusion from the tender process. 

 The BIDDER agrees that if it makes incorrect statement on this subject, BIDDER can be disqualified from the 

tender process or the contract, if already awarded, can be terminated for such reason. 

 
5 Earnest Money (Security Deposit) 

 

 While submitting commercial bid, the BIDDER shall deposit an amount (to be 

specified in RFP) as Earnest Money / Security Deposit, with the BUYER through any of the following 

instruments: 

(i) Bank Draft or a Pay order in favour of    
(ii) A confirmed bank guarantee by an Indian Nationalized Bank, promising payment of the guaranteed 

sum to the BUYER on demand within three working days without any demur whatsoever and without 

seeking any reasons whatsoever. The demand for payment by the BUYER shall be treated as 

conclusive proof of payment. 

(iii) Any other mode or through any other instrument (to be specified by the RFP). 
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 The Earnest Money / Security Deposit shall be valid upto complete conclusion of the contractual obligations 

to the complete satisfaction of both the BIDDER and the BUYER. 

 In case of the successful BIDDER a clause would also be incorporated in the Article pertaining to 

Performance Bond in the Purchase Contract that the provisions of Sanctions for Violation shall be applicable 

for forfeiture of Performance Bond in case of a decision by the BUYER to forfeit the same without assigning 

any reason for imposing sanction for violation of this Pact. 

 No interest shall be payable by the BUYER to the BIDDER on Earnest Money / Security Deposit for the 

period of its currency. 

 
 

6 Sanctions for Violations 
 

 Any breach of the aforesaid provisions by the BIDDER or any one employed by it or acting on its behalf 

(whether with or without the knowledge of the BIDDER) shall entitle the BUYER to take all or any one of the 

followings actions, wherever required:- 

(i) To immediately call off the pre contract negotiations without assigning any reason or giving any 

compensation to the BIDDER. However, the proceedings with the other BIDDER(s) would continue. 

(ii) The Earnest Money Deposit (in pre-contract stage) and/or Security Deposit / Performance Bond (after 

the contract is signed) shall stand forfeited either fully or partially, as decided by the BUYER and the 

BUYER shall not be required to assign any reason therefore. 

(iii) To immediately cancel the contract, if already signed, without giving any compensation to the 

BIDDER. 

(iv) To recover all sums already paid by the BUYER, and in case of an Indian BIDDER with interest 

thereon at 2% higher than the prevailing Prime Lending Rate of State Bank of India, while in case of 

BIDDER from a country other than India with interest thereon at 2% higher the LIBOR. If any 

outstanding payment is due to the BIDDER from the BUYER in connection with any other contract 

for any other stores, such outstanding payment could also be utilized to recover the aforesaid sum and 

interest. 

(v) To encash the advance bank guarantee and performance bond / warranty bond, if furnished by the 

BIDDER, in order to recover the payments, already made by the BUYER, along with interest. 

(vi) To cancel all or any other Contracts with BIDDER. The BIDDER shall be liable to pay compensation 

for any loss or damage to the BUYER resulting from such cancellation / rescission and the BUYER 

shall be entitled to deduct the amount so payable from the money(s) due to the BIDDER. 

(vii) To debar the BIDDER from participating in future bidding processes of Indian Rare Earths Limited 

for a minimum period of five years, which may be further extended at the discretion of the UCIL. 

(viii) To recover all sums paid in violation of this Pact by BIDDER(s) to any middleman or agent or broker 

with a view to securing the contract. 

(ix) In cases where irrevocable Letters of Credit have been received in respect of any contract signed by 

the BUYER with the BIDDER, the same shall not be opened. 

(x) Forfeiture of Performance Bond in case of a decision by the BUYER to forfeit the same without 

assigning any reason for imposing sanction for violation of this Pact. 

 The BUYER will be entitled to take all or any of the actions mentioned at Para 6.1 (i) to (x) of this Pact also 

on the Commission by the BIDDER or any one employed by it or acting on its behalf (whether with or 

without the knowledge of the BIDDER), of an offence as defined in Chapter IX of the Indian Penal code, 

1860 or Prevention of Corruption Act, 1988 or any other statute enacted for prevention of corruption. 
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 The decision of the BUYER to the effect that a breach of the provisions of this Pact has been committed by 

the BIDDER shall be final and conclusive on the BIDDER. However, the BIDDER can approach the 

Independent Monitor(s) appointed for the purposes of this Pact. 

 

7 Independent Monitors 

At present UCIL have not independent monitor. 

8 Facilitation of Investigation 
 

In case of any allegation of violation of any provision of this Pact or payment of commission, the 

BUYER or its agencies shall be entitled to examine all the documents including the Books of 

Accounts of the BIDDER and the BIDDER shall provide necessary information and documents in 

English and shall extend all possible help for the purpose of such examination. 

9 Law and Place of Jurisdiction 
 

This pact is subject to Indian Law. The place of performance and jurisdiction is the seat of the BUYER. 
 

10 Other Legal Actions 
 

The actions stipulated in this Integrity Pact are without prejudice to any other legal action that may follow in 

accordance with the provisions of the extant law in force relating to any civil or criminal proceedings. 

11 Validity 

 The validity of this Integrity Pact shall be from date of its signing and up to the complete execution of the 

contract to the satisfaction of both the BUYER and the BIDDER/Seller, including warranty period, whichever 

is later. In case BIDDER is unsuccessful, this Integrity Pact shall expire after six months from the date of 

signing of the contract. 

 Should one or several provisions of this Pact turn out to be invalid, the remainder of this Pact shall remain 

valid. In this case, the parties will strive to come to an agreement to their original intensions. 

12 The Parties hereby sign this Integrity Pact at on . 

 

 

 
BUYER 

BIDDER 

Signature 

Name of the Officer 

Designation 
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Witness Witness 

  

1 1 

 
 

 
 

 

 
 

 
 

 

2 2 
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GENERAL CONDITIONS OF CONTRACT 
 

A) INTERPRETATIONS AND DEFINITIONS 
 

1. Singular and Plural 
 

Where the context so requires, words importing the singular only also include the plural and vice versa. 
 

2. Heading and Marginal Notes to conditions: 
 

Heading and marginal notes to these General Conditions shall not be deemed to form part thereof or be taken 

into consideration in the interpretation or construction thereof or of the Contract. 

3. Definitions: 
 

a) `Corporation‟ / Purchaser shall mean Uranium Corporation of India Limited having it‟s registered office at 

Jaduguda Mines, Post office and Town Jaduguda Mines – 832 102, in the state of Jharkhand and includes a 

duly authorized representative of the Corporation or any other person empowered in this behalf by the 

Corporation to discharge all or any of it‟s functions. 

b) The `Accepting Authority‟ shall mean the authority mentioned in Schedule – F. 
 

c) The `Contract‟ shall mean the notice inviting the tender, the tender, and acceptance thereof and the formal 

agreement, if any, executed between the Corporation and the Contractor together with the documents 

referred to therein including these conditions, Designs, Drawings, Schedule of Quantities with rates and 

amounts and Schedule of Rates. All these documents taken together shall be deemed to form one Contract 

and shall be complementary to one another. 

d) The `Contractor‟ shall mean the individual or firm or company whether incorporated or not, undertaking 

the works and shall include legal representatives of such individual or persons composing such firm or 

unincorporated company, or successors of such firm or company as the case may be and permitted assigns 

or such individual or firm or company. 

e) The ̀ Contract Sum‟ shall mean: 
 

i) In the case of Lump Sum Contracts the sum for which the tender is accepted. 

 
ii) In the case of percentage Rate Contracts the estimated value of the works as mentioned in the tender 

adjusted by the Contractor‟s percentage. 

iii) In the case of Item Rate Contracts the cost of the works arrived at after multiplying of the quantities 

shown in Schedule of Quantities by the item rates quoted by the Tenderer or as finally accepted for the 

various items. 
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f) A `Day‟ shall mean a day of 24 hours from midnight to midnight irrespective of the number of hours 

worked in that day. 

g) `Engineer-in-charge‟ shall mean the Engineering Officer appointed by the Corporation or his duly 

authorized representative who shall direct, supervise and be in-charge of the works for purpose of this 

Contract. 

h) `Excepted Risks‟ are risks due to riots (otherwise than among Contractors‟ Employees) and civil 

commotion (in so far as both these are uninsurable), war (whether declared or not), invasion, act of foreign 

enemies, hostilities, civil war, rebellion, revolution, insurrection, damage from aircraft, acts of god such as 

earth quake, lightning and unprecedented floods and other causes over which the Contractor has no control 

and accepted as such by the Accepting authority. 

i) `Market Rate‟ shall be the rate as decided by the Engineer-in-charge on the basis of the cost of materials 

and labour at the site where the work is to be executed, plus the percentage mentioned in Schedule – F to 

cover all overheads and profit. 

j) Schedule(s) referred to in these conditions shall mean the relevant Schedule(s) annexed to the tender papers 

issued by the Corporation or the standard Schedule of Rates prescribed by the Corporation and the 

amendments thereto issued from time to time. 

k) The `Site‟ shall mean the lands and/or other places on, under, in or through which the work is to be 

executed under the Contract including any other lands or places which may be allotted by the Corporation 

or used for the purposes of the Contract. 

l) `Temporary Works‟ shall mean all temporary works of every kind required in or about the execution, 

completion, and maintenance of the works. 

m) `Urgent Works‟ shall mean any urgent measures which, in the opinion of Engineer-in-Charge, become 

necessary during the progress of the works, obviate any risk of accident or failure of which become 

necessary for security. 

n) A `Week‟ shall mean seven days without regard to the number of hours worked any day in that week. 
 

o) The `Works‟ shall mean the works to be executed in accordance with the Contract or part(s) thereof as the 

case may be and shall include all extra or additional, altered or substituted works or temporary and urgent 

works as required for performance of the Contract. 

B) SCOPE AND PERFORMANCE 
 

4. Contract Documents: 
 

The Contractor shall be furnished, free of charge, One certified true copies of the Contract documents except 

standard specification, the Schedule of Rate and of all further drawings, which may be issued during the 

progress of the works. He shall keep one copy of the Documents on the site in good order and the same shall 
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at all reasonable times be available for inspection and use by the Engineer-in-Charge, his representative or 

other Inspecting Officer. 

 None of these documents shall be used by the Contractor for any purpose other than that of this Contract. 
 

 The Contractor shall take necessary steps to ensure that all persons employed on any work in connection with 

Contract have noticed that the Indian official secret act 1923(XIX of 1923) applied to them and shall continue 

so to apply even after the execution of such works under the Contract. 

5. Works to be carried out: 
 

The work to be carried out under the Contract shall except as otherwise provided in these conditions, include 

all labour, materials, tools, equipment and transport which may be required in preparation of and for and in the 

full and entire execution and completion of the works. The descriptions given in the Schedule of Quantities 

shall, unless otherwise stated, be held to include waste on materials, carriage and cartage carrying in return of 

empties, hoisting, setting, fitting and fixing in position and all other labourers necessary in and for the full and 

entire execution and completion as aforesaid in accordance with good practice and _authorized principles. 

6. Inspection of site: 
 

The Contractor shall inspect and examine the site and its surrounding and shall satisfy himself before 

submitting his tender as to the nature of the ground and sub-soils(so far as is practicable), the form and nature 

of the site, the quantities and nature of work and materials necessary for the completion of the works and the 

means of access to the site, the accommodation he may require, availability of‟ labour, water, electric power. 

In general he shall himself obtain all necessary information as to risks, contingencies and other circumstances 

which may influence or affect his tender. No extra charges consequent on any misunderstanding or otherwise 

shall be allowed. 

 

7. Sufficiency of Tender: 
 

Description of item in the Schedule of quantities is brief and therefore, shall be read in conjunction with the 

relevant drawings and specifications and the Contractor‟s rate shall be deemed to be for such complete work 

unless otherwise specified by the Contractor while tendering. No claim, whatsoever, shall be entertained by 

the Corporation on account of insufficiency of any rate as quoted in the Schedule of Quantities and rates. The 

Contractor shall be deemed to have satisfied himself before tendering as to the correctness and sufficiency of 

his tender of the works and of the rates and prices quoted in the Schedule of Quantities, in which rates and 

prices shall, except as otherwise provided, cover all his obligations under the Contract and all matters and 

things necessary for the proper completion, maintenance of works and shall also cover the cost of necessary 

protection, including labour, materials and equipment to ensure safety and protection against all risks, 

accidents compensation for injury to life and damage to property if any caused by the Contractor‟s operations 

connected with the work. The rates shall be firm and shall not be subject to change due to variation during the 

entire period of execution of the work in cost of materials, labour conditions or any other conditions 

whatsoever. 
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8. Discrepancies and Adjustment of Errors: 
 

The several documents forming the Contract are to be taken as mutually explanatory of one another, detailed 

drawing being followed preference to small scale drawings and the figured dimensions in preference to 

drawing measured scale and the special conditions in preference to General Conditions. 

8.1 In event no rate has been quoted for any item(s) then rate for such item(s) will be considered as zero. 

 

9 Security Deposit: 
 

Total amount of Security deposit will be 3% of the awarded value of work i.e. Contract price, shall 

have to be deposited as initial security deposit at the time of execution of agreement including the amount 

deposited as Earnest Money. 

(a) Acceptable mode of payment of Initial Security Deposit: 

 

Bank Guarantee issued by SBI, Jaduguda/ Hartopa or Punjab National Bank, Jamshedpur or from Bank 

Guarantee obtained from any Indian nationalized bank of schedule banks to be jointly, severally bound with 

the Contractor to the purchaser for the amount same above. The terms of the said guarantee shall be such as 

shall be approved by the Corporation and the obtaining of such guarantee and the cost of guarantee to be so 

entered shall be at the expenses, in all respects, of the Contractor. The said guarantee shall be valid till the 

completion period of work / extended period if any, with a claim period of Six months beyond its required 

validity. 

(b) All compensation or other sums of money payable by the Contractor under the terms of this contact or any 

other contact or any other account whatsoever may be deducted from or paid by sale of a sufficient part of 

his security deposit or from the interest arising there from or from any sums which may be due or become 

due to the Contractor by the Corporation or any account whatsoever and in the event of his security deposit 

be reduced by reason of any such deduction or sale as aforesaid, the Contractor shall within fourteen days 

of receipt of notice of demand from the Engineer-in-charge make good the deficit. 

(c) Refund of Security Deposit: 
 

Initial Security Deposit shall be refunded to the Contractor on the Engineer-in-charge certifying in writing 

that the work has been completed as per condition 31 hereof etc. 

(d) On expiry of the Defects liability period (referred to in condition 33 hereof) or after payment of the Final 

bill payable whichever is later, the Engineer-in-charge shall on request from the Contractor refund to him 

the remaining portion of the security deposit provided the Engineer-in-charge is satisfied that there is no 

demand outstanding against the Contractor. 

 

10. Deviation / Variation Extent & Pricing: 
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The Engineer-in-charge shall have power (i) to make alteration in, omissions from, additions to, or 

substitution for the original specification, drawings design and instructions that may appear to him to be 

necessary or advisable during the progress of the work and (ii) to omit a part of the works in case of non avail- 

ability of a portion of the site or for any other reasons and the Contractor shall be bound to carry out the works 

in accordance with any instructions given to him in writing signed by the Engineer-in-charge and such 

alterations, omissions additions or substitutions shall form part of the Contract as if originally provided therein 

and any altered, additional or substituted work which the Contractor may be directed to do in the manner 

above specified as part of the works, shall be carried out by the Contractor on the same conditions in all 

respects including price on which agreed to do the main work except as hereinafter provided. No work which 

radically changes the original nature of the Contract shall be ordered by the Engineer-in-charge as a deviation 

and in the event of any deviation being ordered which in the opinion of the Contractor changes the original 

nature of the Contract, he shall nevertheless carry it out and the disagreement as to the nature of the work and 

the rate to be paid therefore shall be resolved in accordance with condition 52. 

 The time for completion of the works shall, in the event of any deviations resulting in additional cost over the 

Contract sum being ordered, be extended as follows if requested by the Contractor. 

a) In the proportion which the additional cost of the altered additional or substituted work, bears to the 

original Contract sum plus 

b) 25% of the time calculated in (a) above or such further additional time as may be considered 

reasonable by the Engineer-in-charge. 

 Rate for such additional altered or substituted work shall be determined by the Engineer-in-charge as 

follows:- 

i) If the rate for additional, altered or substituted items of works is specified in the Schedule of Quantities, 

the Contractor shall carry out the additional, altered or substituted item at the same rate. In the case of 

composite tenders, where One or more Schedules of Quantities may form part of the Contract, the 

applicable rate shall be taken from the Schedule of Quantities of that particular part in which the 

deviation is involved, failing that, at the lowest applicable rate for the same item of work in the other 

Schedule of Quantities. 

ii)  If rate for any altered, additional or substituted item of work is not specified in the Schedule of 

Quantities, the rate for that item shall be derived from the rate for the nearest similar item specified 

therein. In case of composite Tenders, where One or more Schedule of Quantities form part of the 

Contract, the rate shall be derived from the nearest similar item in the Bills of Quantities of the 

particular part of works in which the deviation is involved, failing that, from the lowest of the nearest 

similar item in other Schedule of Quantities. 

iii) If the rate for any additional, altered or substituted item of work can not be determined in the manner 

specified in sub-paras (i) and (ii) above, then such item of the work shall be carried out at the rate 

entered in theJ.S.R./C.P.W.D. Schedule of Rates(current) then plus/minus the percentage by which the 
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tendered amount of the work actually awarded is higher or lower than the estimated amount of the 

works actually awarded. (Applicable to measurement Contract is based on item rates or lump sum 

Contracts based on Bills of Quantities or percentage rate Contracts). 

iv) If the rate for any altered, additional or substituted item of work can not be determined in the manner 

specified in sub-Para (i) to (iii) above, the Contractor shall within 14 days of the date of receipt of the 

order to carry out the said work, inform the Engineer-in-charge of the rate which he proposed to claim 

for such item of work, supported by analysis of the rate claimed, and the Engineer-in-charge shall 

within three months thereafter, after giving due consideration to the rate claimed by the Contractor 

determine the rate on the basis of market rate(s). In the event of the Contractor failing to inform the 

Engineer-in-charge within the stipulated period of time, the rate, which he proposes to claim, the rate 

for such item shall be determined by the Engineer-in-charge on the basis of market rate(s). For this 

purpose the purchase voucher etc. shall be produced by the Contractor to the Engineer-in-charge. 

11. Suspension of works: 
 

The Contractor shall on receipt of the order in writing of the Engineer-in-charge suspend the process of the 

works or any part thereof for such time and in such manner as the Engineer-in-charge may consider necessary 

for and of the following reasons. 

i) On account of any default on part of the Contractor or 
 

ii) For proper execution of the works or part thereof for reasons other than the default of the Contractor; or 
 

iii) For safety of the works or part thereof. 
 

12. TIME AND EXTENSION FOR DELAY: 
 

The time allowed for execution of the works as specified in the Schedule – „F‟ or the extended time, in 

accordance with these conditions shall be of the essence of the Contract. The execution of the work shall 

commence from the date of 15
th
 day after the date on which the Engineer-in-charge issues written orders to 

commence the work or from the date of handing over the site whichever is later. If the Contractor commits 

default in commencing the execution of the work as aforesaid, Corporation shall without prejudice to any 

other right or remedy be at liberty to forfeit the Earnest Money/Security Deposit absolutely. 

 As soon as possible, after the Contract is concluded, the Engineer-in-charge and the Contractor shall agree 

upon a Time and Progress Chart. The Chart shall be prepared in direct relation to the time stated in the 

Contract Documents for completion of items of the work. It shall indicate the force of the dates of 

commencement and completion of various trades or sections of the work and may be amended as necessary by 

agreement between the Engineer-in-charge and the Contractor within the limitation of time imposed in the 

Contract documents, and further to ensure good progress during the execution of the work, the Contractor 

shall minimum in all cases in which the time allowed for any work exceed one month(save for special jobs) 

complete 1/8
th
 of the whole of the work before 1/4

th
 of the whole time allowed in the Contract has elapsed 

3/8
th
 before 3/4

th
 of such time has elapsed. 
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 If the works be delayed by 
 

(a) Force major, or 
 

(b) Abnormally bad weather, or 
 

(c) Serious loss or damage by fire, or 
 

(d) Civil commotion, local combination of workmen, strike or engaged by Corporation in executing work 

not forming part of the Contract, or 

(e) Delay on the part of other Contractor or tradesman engaged by Corporation in executing work on to 

forming part of the Contract, or 

(f) Non-availability of stores which are the responsibility of Corporation to supply, or(Not applicable in 

this contract) 

(g) Non-availability or break-down of Tools and Plant to be supplied or supplied by Corporation orNot 

applicable in this contract) 

h) Any other cause, which, in the absolute discretion of the Corporation, is beyond the Contractor‟s 

control. 

 
Then upon the happening of any such event causing delays, the Contract shall immediately give 

notice thereof in writing to the Engineer-in-charge but shall nevertheless use constantly his best 

endeavours to prevent or make good the delay and shall do all that may be reasonably required to the 

satisfaction of the Engineer-in-charge to proceed with the work. 

 Request for extension of time to be eligible for consideration shall be made by the Contractor in writing 

within fourteen days of the happening of the event causing delays. The Contractor may also, if practicable 

indicate, in such request, the period for which extension is desired. 

 In any such case, the Corporation may give a fair and reasonable extension of time for completion of the 

work. Such extension shall be communicated to the Contractor by the Engineer-in-charge in writing within 3 

months of the date of receipt of such requests by the Engineer-in-charge. 

14. The Contractor shall arrange at his own expenses all tools, plant and equipment (hereinafter refer to as T & P) 

required for execution of the work. 

15 MATERIALS: 
 

15(a) The Contractor shall, at his own expense, provide all materials required for the works other than those, which 

are to be supplied by the Corporation. 
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15(a) 1. All materials to be provided by the Contractor shall be, in conformity with the specification laid down in the 

relevant Indian Standard and the Contractor shall, if required by the Engineer-in-charge, furnish proof, to the 

satisfaction of the Engineer-in-charge, that the material so comply with the specifications. 

15(a)2 The Contractor shall at his own expense and without delay supply to the Engineer-in-charge samples of 

materials proposed to be used in the works. The Engineer-in-charge shall, within seven days of supply of 

samples or within such further period as he may require, intimate to the Contractor in writing, whether 

samples are approved by him or not. If samples are not approved, the Contractor shall forthwith arrange to 

supply to the Engineer-in-charge, for his approval, fresh samples complying with the specifications laid down 

in the Contract. 

15(a)3.The Engineer-in-charge shall have powers to require removal of all of the materials brought at site by the 

Contractor which are not in accordance with the Contract specifications or do not conform in character or 

quality to samples approved by him. In case of default on the part of the Contractor in removing rejected 

materials, the Engineer-in-Charge shall have full powers to procure other proper materials to be substituted 

for rejected materials and in the event of the Contractor refusing to comply, he may cause the same to be 

supplied by other. All costs, which may accrue upon such removal and/or substitution, shall be borne by the 

Contractor. 

 
 

15(a)4. The Contractor shall indemnify the Corporation servant or employee of the Corporation against any action, 

claim or proceeding relating to infringement or use of any patent or design or any other charges which may be 

payable in respect of or any article or materials or part thereof included in the Contract. In the event of any 

claim being made or action being made or action being brought against the Corporation in respect of any such 

matters as aforesaid, the Contractor shall furnish indemnity immediately, provided that such indemnity shall 

not apply when such infringement has taken place in complying with the specific directions/issued by the 

Corporation. But the Contractor shall pay any royalties or other charges payable in respect of any such use, 

the amount so being reimbursed to the Contractor only if the use was the result of any drawing and/or 

specification issued after submission of the Tender. 

15(a)5. All charges on account of GST and other duties on materials obtained for the works from any source 

(excluding materials supplied by the Corporation) shall be borne by the Contractor. 

15(a)6. The Engineer-in-charge shall be entitled to have tests carried out for any materials supplied by the Contractor 

other than those for which satisfactory proof has already been furnished, at the cost of the Contractor and the 

Contractor shall provide at his expense all facilities, which the Engineer-in-charge may require for the 

purpose. 

15(b) Materials to be supplied by the Corporation: As per Schedule B. 
 

GENERAL 
 

Materials required for the works, whether brought by the Contractor or supplied by the Corporation, shall be 

stored by the Contractor only at places approved by the Engineer-in-charge. Storage and safe custody of 

materials shall be the responsibility of the Contractor. 
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 Corporation official concerned with the Contract shall be at liberty any time to inspect and examine any 

materials intended to the use in or on the works, either on the site or at factory or workshop or other 

place(s), where such materials are assembled, fabricated, manufactured or any place(s) where these are 

lying or from which these are being obtained and the Contractor shall give such facilities as may be 

required for such inspection and examination. 

 Materials supplied by the Corporation and brought to the site by the Contractor shall not be removed off the 

site without the prior written approval of the Engineer-in-Charge. But whenever the works are finally 

completed, the Contractor shall at his own expense forthwith return to the all surplus materials originally 

supplied to him as per stipulation in the Contracts. 

16. L A B O U R 
 

The Contractor shall employ labour in sufficient numbers to maintain the required rate of progress and of 

quality to ensure workmanship of the degree specified in the Contract and to the satisfaction of the 

Engineer-in-Charge. The Contractor shall not employ in connection with the works any person who has 

not completed his eighteen years of age. 

 The Contractor shall furnish to the Engineer-in-Charge at the intervals as decided by E.I.C., a distribution 

return of the number and description by trades of the work, people employed on the works. The 

Contractor shall also submit on the 4th and 19th of every month to the Engineer-in-Charge a true statement 

showing in respect of the second half of the preceding month and the first half of the current month   (i) 

the accident that occurred during the said fortnight showing the circumstances under which they 

happened and the extent of damages and injury caused by them and (ii) the number of female workers 

who have been allowed Maternity Benefit as provided in the Maternity Benefit Act 1961 or Rules made 

there under and the amount paid to them. 

 The Contractor shall pay to labour employed by him wages not less than fair wages as defined in the 

Contract Labour (Regulation & Abolition) Act, 1970 and Rules made there under. 

 The Contractor shall in respect of labour employed by him comply with or cause to be complied with the 

Contract Labour (Regulation & Abolition) Act, 1970 and Rules made there under in regard to all matters 

provided therein. 

 A The Contractor shall comply with the provisions of EPF & MP Act 1952 for the purpose of provident fund 

to their contract labourers 

 The Contractor shall comply with the provision of the payment of Wages Act, 1936, Minimum Wages 

Act, 1948, Employees Liability Act, 1938, Workmen‟s Compensation Act, 1923, Industrial Dispute Act, 

1947, Maternity Benefit Act, 1961 and Mines Act, 1952 or any modifications thereof or any other Law 

relating thereto and rules made there under from time to time. 
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16.4(a) The Contractor shall be liable to pay his contribution and the Employees Contribution to the Employees State 

Insurance scheme in respect of all labour employed by him for the execution of the Contract, in accordance 

with provision of `The Employees State Insurance Act, 1948‟ as amended from time to time and as applicable 

in this case. In case the Contractor fails to submit full details of his account of labour employed and the 

contribution payable, the Engineer- in-Charge shall recover from the running bills of Contractor an amount of 

Contribution as assessed by him. The amount so recovered shall be adjusted against the actual contribution 

payable under Employees State Insurance scheme. 

 The Engineer-in-charge shall on a report having been made by an Inspecting staff as defined under the Contract 

Labour (Regulation) Act, 1970 and rules made there under have the power to deduct the money, due to the 

Contractor, any sum required estimated to be required for making good the loss suffered by a worker or 

workers by reason of non-fulfillment of the conditions of the Contract for the benefit of workers, non payment 

of wages or of deduction made from his or their wages which are not justified by the terms of the Contract or 

non-observance of the said act. 

 The Contractor shall indemnify the Corporation against any payment to be made under and for observance of 

the Contract Labour (Regulation & Abolition) Act, 1970 and Rules made there under without prejudice to his 

right to claim indemnity from his Sub-Contractors. 

 In the event of the Contractor committing a default or breach of any of the provisions of aforesaid Act and rules 

made amended/amended from time to time, or furnishing any information or submitting or filling any 

Form/Register/Slip under the provisions of the Law which is materially incorrect, then on the report of the 

Inspecting Officer, the Contractor shall without prejudice pay to the Corporation a sum not exceeding 

liabilities for such defaults including liquidated damages etc. for every default, breach or furnishing, making, 

submitting, filling materially incorrect statement, as may be fixed by the Labour Department and the 

Contractor should indemnify the Corporation against all such liabilities. 

 Model Rules for Labour Welfare: 
 

The Contractor shall at his own expense comply with or cause to be complied with Model Rules for Labour 

Welfare as provided under the Rules framed by the appropriate government from time to time for the 

protection of health and for making sanitary arrangements for workers employed directly or indirectly on the 

works. In case the Contractor fails to make arrangements as aforesaid, the Engineer-in-charge shall be 

entitled to do so and recover the cost thereof from the Contractor. 

Failure to comply with Model Rules for Labour Welfare, Safety code or the provisions relating to report on 

accidents and to grant Maternity Benefits to female workers shall make the Contractor liable to pay to the 

Corporation as liquidated damages an amount not exceeding Rs. 50.00 for each default on materially incorrect 

statement or reports from the Engineer-in-charge in such matters, based on reports from the Inspecting 

officers shall be final and binding and deductions for recovery of such liquidated damages may be made from 

the any amount payable to the Contractor. 
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 Double Insurance : 
 

The Contractor should obtain necessary double workmen insurance coverage for total number of 

workmen deployed in this work at his own cost for the whole period of the contract and shall be 

furnished to the corporation before commencement of the work without which contractor will not be 

allowed to start the work . [“Double Workmen insurance coverage” means two insurance policies 

i.e. one Group insurance and one Term Insurance has to be obtained]. 
 

A contractual worker, who dies during the course and arising out of employment, shall also be provided 

with additional amount of financial assistance in the form of ex-gratia equivalent to the amount of 

compensation payable under the Employees Compensation Act, 1923. However, this additional amount 

of compensation shall be paid by the respective contractor through a suitable insurance policy. 

 

 
17. The Contractor shall not be permitted to enter on (other than for inspection purpose) or take possession of the 

site until instructed to do so by the Engineer-in-charge in writing.   The portion of the site to be occupied by 

the Contractor shall be defined and/or marked on the site plan, failing which these shall be indicated by the 

Engineer-in-charge at site and the Contractor shall on no account be allowed to extend his operations beyond 

these areas. 

In respect of any land allotted to the Contractor for purpose of or in connection with the Contract, the 

Contractor shall be a licensee subject to the following and such other terms and the licenser may impose 

conditions as: 

i) That he shall pay a nominal license fee of Rs. 1 per year or part of a year for use and occupation, in respect 

of each and every separate area of land allotted to him 

ii) That such use or occupation shall not confer any right of tenancy of the land to the Contractor 

iii)That the Contractor shall be liable to vacate the land on demand by the Engineer-in-charge. 

iv) That the Contractor shall have no right to any construction over this land without the written permission of 

the Engineer-in-charge. In case he is allowed to construct any structure he shall have to demolish and 

clear the same before handing over the completed work unless agreed to the Corporation. 

 The Contractor shall provide, if necessary or if required on the site all temporary access there to and shall 

alter, adopt and maintain same as required from time to time and shall take up and clear them away as and 

when no longer required and as and when ordered by the Engineer-in-charge and make good all damage done 

to the site. 

18. SETTING OF THE WORKS: 
 

The Engineer-in-Charge shall supply dimensioned drawings, levels and other information necessary to enable 

the Contractor to set out the work. The Contractor shall provide all labour and setting out appliances required 
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and set out the work and be responsible for the accuracy of the same. He shall amend at his own cost and to 

the satisfaction of the Engineer-in-charge any error found at any stage which may arise through inaccurate 

setting out unless such error is based on incorrect data furnished in writing by the Engineer-in-charge, in 

which case cost of rectification shall be borne by the Corporation. The Contractor shall protect and preserve 

all benchmarks used in setting out the works till end of the Defect Liability Period unless the Engineer-in- 

Charge directs their earlier removal. 

19. SIDE DRAINAGE: 
 

All water, which may accumulate on the site during the progress of works or in trenches and excavations, 

shall be removed from the site to the satisfaction of the Engineer-in-charge and at the Contractor expenses. 

20. NUISANCE: 
 

The Contractor shall not at any time do, cause or permit any nuisance on the site or do anything which shall 

cause unnecessary disturbance, inconvenience to owners, tenants or occupiers of other properties near the site 

and to the public generally. 

21. MATERIALS OBTAINED FROM EXCAVATION: 
 

Materials of any kind obtained from excavation on the site shall remain the property of the Corporation and 

shall be disposed of as the Engineer-in-charge may direct. 

22. TREASURE TROVE, FOSSILS ETC.: 
 

All fossils, coins, articles of value or antiquity and structures and other remains or things of geological or 

archaeological interest discovered on the site shall be the absolute property of the Corporation and the 

Contractor shall take reasonable precautions to prevent his workmen or any other person from removing or 

damaging any such articles or thing and shall immediately open discovery thereof and before removal, 

acquaint the Engineer-in-charge and obtain his directions as to the disposal of the same at the expense of the 

Corporation. 

23. PROTECTION OF TREES: 
 

Tree designated by the Engineer-in-charge shall be protected from damage during the course of the works and 

earth level within 1.0 Mtr. Of each such tree shall not be changed. Where necessary, such trees shall be 

protected by providing temporary fencing. 

24. WATCHING AND LIGHTING: 
 

The Contractor shall provide and maintain at his own expense all lights, guards, fencing and watching when 

and where necessary or required by the Engineer-in-charge for the protection of the works or for the safety 

and convenience of those employed on the works or the public. 
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25. CONTRACTOR‟S SUPERVISION – SUPERVISORY STAFF: 
 

The Contractor shall engage and keep at site, qualified technical staff/engineer with necessary supporting 

supervisory staff of sufficient experience of all types of works covered by this Contract and they should have 

all necessary authority to receive materials from the Corporation, issue valid receipt for the same, engage 

labour etc. and proceed with the work as required for speedy execution of the work. 

26. INSPECTION AND APPROVAL: 
 

All works embracing more than one process shall be subject to examination and approval at each stage thereof 

and the Contractor shall given due notice to the Engineer-in-Charge or his authorized representative when 

each stage is ready. In default of such notice the Engineer-in-Charge shall be entitled to appraise the quality 

and extent thereof. 

 No work shall be covered up or put out of view without the approval of the Engineer-in-charge or his 

authorized representative and the Contractor shall afford full opportunity for examination and measurement of 

any work which is about to be covered up or put out of view and for examination foundations before 

permanent work is placed thereon. The Contractor shall give the notice to the Engineer-in-Charge or his 

authorized representative whenever any such work or foundation is ready for examination and the Engineer- 

in-charge or his representative shall without unreasonable delay, unless he considers it unnecessary and 

advises the Contractor accordingly, attend for the purpose of examining and measuring such work or of 

examining such foundation. In the event of the failure of the Contractor, such work shall be uncovered at the 

Contractor‟s expense for examination by the Engineer-in-Charge. 

 Corporation officers concerned with the Contract shall have powers at any time to inspect and examine any 

part of the works and the Contractor shall give such facilities as may be required for such inspection and 

examination. 

27. DUTIES AND POWERS OF ENGINEER-IN-CHARGE‟S REPRESENTATIVE: 
 

The duties of the Representative of the Engineer-in-Charge are to watch and supervise the works and to test 

and examine any materials to be used or workmanship employed in connection with the works. He shall have 

no authority to order any work involving any extra payment by the Corporation nor to make any variation in 

the works. 

 The Engineer-in-charge may from time to time in writing delegate to his Representative any of the powers and 

authorities vested in the Engineer-in-charge and shall furnish to the Contractors a copy of all such written 

delegation of powers and authorities. Any written instruction or written approval given by the Representative 

of the Engineer-in-Charge to the Contractor within the terms of such delegation shall bind the Contractor and 

the Corporation as though it had been given by the Engineer-in-charge. 

 Failure of the Representative of the Engineer-in-Charge to disapprove any work or materials shall not 

prejudice the power of the Engineer-in-Charge thereafter to disapprove such work or materials and to order 

pulling down, removal or breaking up thereof. 
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 If the Contractor shall be dissatisfied with any decision of the Representative of the Engineer-in-Charge, he 

shall be entitled to refer matter to the Engineer-in-Charge who shall thereupon confirm, reverse vary such 

decision. 

28. REMOVAL OF WORKMEN: 
 

The Contractor shall employ in and about the execution of the works such persons as are skilled and 

experienced in their several trades and Engineer-in-Charge shall be at liberty to object to and require the 

Contractor or to remove from the works any person employed by the Contractor in or about the execution of 

the works who in the opinion of the Engineer-in-Charge misconducts himself or is incompetent or negligent in 

the proper performance of his duties and such person shall not be again employed upon the works without 

permission of the Engineer-in-charge. 

29. UNCOVERING AND MAKING GOOD: 
 

The Contractor shall uncover any part of the works and/or make opening in or through the same as the 

Engineer-in-charge may from time to time direct for his verification and shall re-instate and make good such 

part to the satisfaction of the Engineer-in-charge. If any such part has been covered up or put out of view after 

being approved by the Engineer-in-Charge and subsequently found on uncovering to be executed in 

accordance with the Contract, the expenses of uncovering and/or making opening or through reinstating and 

making good the same shall be borne by the Contractor. 

30. WORKING DURING NIGHT OR ON SUNDAYS AND HOLIDAYS 
 

Subject to any provisions to the contrary contained in the Contract none of the permanent works shall be 

carried out during night or on Sundays or on authorized holidays without the permission in writing of the 

Engineer-in-Charge except when the work is unavoidable or absolutely necessary for the safety of life, 

property or works in which case the Contractor shall immediately advise the Engineer-in-charge accordingly. 

 COMPLETION CERTIFICATE: 
 

As soon as the work is complete, the Contractor shall give notice of such completion to the Engineer-in- 

charge and within ten days of receipt of such notice the Engineer-in-charge shall inspect the work and shall 

furnish the Contractor with a certificate of completion indicating (a) the date of completion, (b) defects to be 

rectified by the Contractor and/or (c) items for which payment shall be made at reduced rates. When separate 

periods of completion have been specified for items or groups of item the Engineer-in-Charge shall issue 

separate completion certificates for such items or group of items. No certificate of completion shall be issued, 

nor shall the work be considered to be complete till the Contractor shall have removed from the premises on 

which the work has been executed all scaffolding, sheds and surplus materials, except such as are required for 

rectification of defects, rubbish and all huts and sanitary arrangements required for his workmen on the site in 

connection with the execution of the work, as shall have been erected by the Contractor, the workmen and 

cleaned all dirt from all parts of building(s), in upon or about which the work has been executed or of which 

the work has been executed or of which he may have had possession for the purpose of the execution thereof 

and cleaned floors, gutters and drains, eased doors and sashes oiled locks and fastenings labeled keys clearly 
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and handed them over to the Engineer-in-Charge or his representative and made the whole premises fit for 

immediate occupation or use to the satisfaction of the Engineer-in-charge. If the Contractor shall fail to 

comply with any of the requirements of this conditions as aforesaid, on or before the date of completion of the 

works, the Engineer-in-charge may at the expense of the Contractor fulfill such requirements and dispose of 

the scaffoldings, surplus materials, and rubbish etc. as he thinks fit and the Contractor shall have no claim in 

respect of any such scaffolding or surplus materials except for any sum actually authorize by the sale thereof 

less the cost of fulfilling the requirements and any other amount that may be due from the Contractor, if the 

expense of fulfilling such requirements is more than the amount authorized on such disposal as aforesaid the 

Contractor shall forthwith on demand pay such excess. 

 If at any time before completion of the work, items or groups of items for which separate periods of 

completion have been specified, have been completed the Engineer-in-charge with the consent of the 

Contractor takes possession of any part of the same (any such parts being hereinafter in this conditions 

referred to as the relevant part) then not withstanding anything expressed or implied elsewhere in this 

Contract. 

31.2 (a)    Within ten days of the date of completion of such items or group of items or of possession of the relevant 

part the Engineer-in-charge shall issue completion certificate for the relevant part as in conditions 31(1) as 

above provided the Contractor fulfils his obligations under that condition for the relevant part. 

(b) The Defects Liability Period in respect of such items and the relevant part shall be deemed to have 

commenced from the certified date of completion of such items or the relevant part as the case may be. 

The Contractor may reduce the value insured to extent of full value of the completed items or relevant part 

as estimated by the Engineer-in-charge for this purpose. This estimate shall be applicable for this purpose 

only and for no other. 

(d) For the purpose of ascertaining compensation for delay in completion of the work relevant part will be 

deemed to form a separate item or group, with date of completion as given in the Contract or as extended 

under the relevant condition and actual date of completion as certified by the Engineer-in-charge under this 

condition. 

32 COMPENSATION FOR DELAY 
 

The amount of compensation may be adjusted or set off against any sum payable to the Contractor under this 

or any other Contract with the Corporation. (See details Special Condition of contract) 

 

 

33. DEFECTS LIABILITY PERIOD 
 

The Contractor shall be responsible to make good and remedy at his own expense within such period as may 

be stipulated by the Engineer-in-charge, any defect which may develop or may be noticed before the expiry of 

the period mentioned in Schedule – F hereto from the certified date of completion and intimation of which has 
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been sent to the Contractor within seven days of the expiry of the said period by a letter sent by hand delivery 

or by registered post. 

34. From commencement to completion of the works, the Contractor shall take full responsibility for the care 

thereof and for taking precautions to prevent loss or damage and to minimize loss or damage to the greatest 

extent possible and shall be liable for any damage or loss that may occur to the works or any part thereof and 

all Government T & P from any cause whatsoever (save and except the Excepted Risks) and shall at his own 

cost repair and make good the same so that at completion of the work, Corporation‟s T & P shall be in good 

order and condition and in conformity in every respect with the requirements of the Contract and instruction 

of the Engineer-in-charge. 

 Provided always that the Contractor shall not be entitled to payment unless the Contractor shall insure the works 

(from commencement to completion), the Corporation‟s T & P hired by the Contractor and all materials at site 

to their full value (as to Corporation‟s T & P according to the value indicated in Schedule-C), against the risk 

or damage from whatever cause arising other than the Excepted Risks. The said insurance shall be in joint 

name of the Corporation and the Contractor, The Contractor shall deposit with the Engineer-in-charge the said 

policy or policies. All money payable by the insurers under such policy or policies shall be recovered by the 

Corporation and shall be paid to the Contractor in installments by the Engineer-in-charge for the purpose of 

re-building or replacement or repairs of the works and/or goods destroyed or damaged as the case may be. 

Provided however if the amount payable by the insurers in respect of any claim under such a policy is not in 

excess of the amount mentioned in Schedule – F the same may be recovered by the Contractor directly from 

the insurers and shall be authorized by him for the purpose of re-building or replacement or repairs of the 

works and/or goods destroyed or damaged as the case may be. 

 If the Contractor has blanket insurance policy for all his works and the policy covers all the items to be insured 

under this condition, the said policy shall be assigned by the Contractor in favour of the Corporation, provided 

however, if any amount is payable under the policy by the insurers in respect of works other than the work 

under this Contract, the same may be recovered by the Contractor directly from the insurers. 

 Where the Corporation building or a part thereof is rented by the Contractor he shall insure the entire building 

if the building or any part thereof is used by him for the purpose of storing or using materials of combustible 

nature, as to which the decision of the Engineer-in-Charge shall be final and binding. 

 The Contractor shall indemnify and keep indemnified the Corporation against all losses and claims for injuries 

or damage to any person or any property whatsoever which may arise out of or in consequence of the 

construction and maintenance of works and against all Claims, demands, proceedings, damages, cost of 

charge and expenses whatsoever in respect of or in relation thereto provided always that nothing herein 

contained shall be deemed to render the Contractor liable for or in respect of or to indemnify the Corporation 

against any compensation or damage caused by the Excepted Risks. 

 The Contractor shall at all times Indemnify the Corporation against all claims, damages, or compensation 

under the provisions of payment of wages Act – 1936, Minimum Wages Act – 1948, Purchaser‟s Liability act 

– 1938, The workmen‟s Compensation Act – 1923, Industrial Disputes Act – 1947, and Maternity Benefit Act 
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– 1961 or any modifications thereof or any other law relating thereto and rules made there under from time to 

time or as consequence of any accident or injury to any workmen or other persons in or about the works, 

whether in the employment of the Contractor or not, (save and except where such accident or injury has 

resulted from any act of the Corporation, it‟s agents or servants) and against all cost, charges and expenses of 

any suit action or proceedings arising out of such accident or injury and against all sum or sums which may 

with the consent of the Contractor be paid to compromise or compound any such claim, without limiting his 

obligations and liabilities as above provided. The Contractor shall insure against all claims, damages or 

compensation payable under the Workmen‟s Compensation Act – 1923 or any modification thereof or any 

other Law relating thereto. 

 The aforesaid insurance policy/policies shall provide that they shall not be cancelled till the Engineer-in- 

charge has agreed to there 

 The Contractor shall prove to the Engineer-in-charge from time to time that he has taken out all the insurance 

policies referred to above and has paid the necessary premiums for keeping the policies alive till expiry of the 

Defect Liability Period, if any. 

 The Contractor shall ensure that similar insurance policies are taken out by his Sub-Contractors (if any) and 

shall be responsible for any claims or losses to the Corporation resulting from their failure to obtain adequate 

insurance protection in connection thereof. The Contractor shall produce or cause to be produced by his Sub- 

Contractors (if any) as the case may be, the relevant policy or policies and premium receipts as and when 

required by the Engineer-in-charge. 

 If the Contractor and/or his Sub-Contractor (if any) shall fail to effect and keep in force the insurance referred 

to above or any other insurance which he/they may be required to effect under the terms of the Contract, then 

and in any such case the Corporation may, without being bound to, effect and keep in force any such 

insurance and pay such premium or premiums as may be necessary for that purpose and from time to time 

deduct the amount so paid by the Corporation from any money due or which may become due to the 

Contractor or recover the same as debt due from the Contractor. 

35. FACILITIES TO OTHER CONTRACTORS: 
 

The Contractor shall, in accordance with requirement of the Engineer-in-charge, afford all reasonable facilities 

to other Contractors engaged contemporaneously on separate Contracts in connection with the works and for 

departmental labour and labour of any other properly authorized authority or statutory body which may be 

employed at the site on execution on any work not included in the Contract or of any Contract which the 

Corporation may enter into the connection with or ancillary to the works. 

36. NOTICES TO LOCAL BODIES 
 

The Contractor shall comply with and give all notices required under any governmental authority, interment, 

rule or order made under any act of parliament, state laws or any regulation or bye-laws of any local 

authorities relating to the works. He shall before making any variation from the Contract, drawings 
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necessitated by such compliance give to the Engineer-in-charge a written notice giving reasons for the 

proposed variation and obtain the Engineer-in-charge‟s instructions thereon. 

 The Contractor shall pay and indemnify the Corporation against any liability in respect of any fees or charges 

payable under any Act of parliament, state laws or any Government instrument, rule or order and any 

regulations or by-laws of any local authority in respect of the works. 

37. SUB CONTRACTS 
 

The Contractor shall not sublet any portion of the Contract without the prior written approval of the Accepting 

authority. 

38. INSTRUCTIONS AND NOTICES 
 

Subject as otherwise provided in this Contract, all notices to be given on behalf of the Corporation and all 

other actions to be taken on its behalf may be given or taken by Engineer-in-charge or any officer for the time 

being entrusted with the functions, duties and powers of the Engineer-in-charge. 

 All instructions, notices and communications etc. under the Contract shall be given in writing and if sent by 

registered post to the last known place of above or business of the Contractor shall be deemed to have been 

served on the date when in the ordinary course of post these would have been delivered to him. 

 The Contractor or his agent shall be in attendance at the site/ sites during all working hours and shall 

superintend the execution of the works with such additional assistance in each trade as the Engineer-in-charge 

may consider necessary. Orders given to the Contractor‟s agent shall be considered to have the same force as 

if they had been given to himself. 

 The Engineer-in-charge shall communicate or confirm his instructions to the Contractor in respect of the 

execution of work in a “Work site order Book” maintained in the office of the Engineer-in-charge and the 

Contractor or his authorized representative shall confirm receipt of such instruction by the Contractor, he shall 

be furnished a certified true copy of such instructions. 

39. FORE CLOSURE OF CONTRACT IN FULL OR IN PART DUE TO ABANDONMENT OR REDUCTION 

IN SCOPE OF WORK: 

If at any time after acceptance of the tender, the Corporation shall decide to abandon or reduce the scope of 

the works for any reason, whatsoever hence not require the whole or any part of the work to be carried out, the 

Engineer-in-Charge shall give notice in writing to that effect to the Contractor and the Contractor shall have 

no claim to any payment of compensation or otherwise whatsoever, on account of any profit or advantage or 

which he might have derived from the execution of the works in full, which he did not derive in consequence 

of the fore closure of the whole or part of the works. 

 The Contractor shall be paid at Contract rates full amount for works executed at site, and in addition, a 

reasonable amount as certified by the Engineer-in-charge for the items hereunder mentioned which could not 

be authorize on the work to the full extent because of the foreclosure. 



Page 56 of 82 

 

 

 

URANIUM CORPORATION OF INDIA LIMITED 

(A Government of India Enterprise) 

(CIN:U 12000 JH 1967 GOI 000806) 
Po:-Jaduguda Mines 

 

N.I.T. No.JAD/CIV-280 

Dt.14/12/2021 
 Dist:-Singhbhum (East) Jharkhand -832102  

ISO 9001:2008 TELEPHONE No: 0657-2730122,2730222,2730353 FAX No :0657-  

ISO14001:2004 

IS 18001:2007 
2730322  

  

(a) Any expenditure incurred on preliminary site work e.g. temporary access roads, temporary labour 

huts, staff quarters and site office, storage, accommodation and water storage tanks. 

(b) i) The Corporation shall have the option to take over Contractor‟s Materials or any part thereof either 

brought to site or of which the Contractor is legally bound to accept delivery from suppliers (for 

incorporation in or incidental to the work), provided however, the Corporation shall be bound to take 

over the materials or such portions thereof as the Contractor does not desire to retain. For materials 

taken over or to be taken over by the Corporation, cost of such materials shall, however, take into 

account purchase price, cost of transportation and deterioration or damage which may have been 

caused to materials whilst in the custody of the Contractor. 

ii) For Contractor‟s materials not retained by the Corporation, reasonable cost of transportation of such 

materials from site to Contractor‟s permanent stores or to his other works, whichever is less. If 

materials are not transported to either of the said places, no cost of transportation shall be payable. 

iii) If any materials supplied by the Corporation are rendered surplus, the same except normal wastage 

shall be returned by the Contractor to the Corporation at rates not exceeding those at which these were 

originally issued less allowance for any deterioration or damage which may have been caused whilst 

the materials were in the custody of the Contractor. In addition, cost of transporting such materials 

from site to the Corporation stores if so required by the Corporation. 

Reasonable compensation for transfer of T & P from site to Contractor‟s permanent stores or to his other 

works, whichever is less. If T & P are not transported to either of the said places, no cost of transportation 

shall be payable. 

 

The Contractor shall if required by the Engineer-in-charge furnish to him books of account, wage books, time 

sheets and other relevant documents as may be necessary to enable him to certify the reasonable amount 

payable under this condition. 

40. TERMINATION OF CONTRACT FOR DEATH: 
 

If the Contractor is an individual or a proprietary concern and the individual or the proprietary dies and if the 

Contractor is a partnership in concern and one of the partners dies, then unless the Accepting Authority is 

satisfied that the legal representative of the individual Contractor or of the proprietor of the proprietary 

concern and in the case of partnership, the surviving partners, are capable of carrying out and complete the 

Contract, the Accepting Authority shall be entitled to cancel the Contract as to its incomplete part without the 

Corporation being in any way liable to payment of any compensation to the estate of the deceased Contractor 

and/or to the surviving partners of the Contractors firm on account of the cancellation of the Contract. The 

decision of the Accepting authority that the legal representatives of the deceased Contractor or the surviving 

partners of the Contractor‟s firm cannot carry out and complete the Contract shall be final and binding on the 

partners. In the event of such cancellation the Corporation shall not hold the estate of the deceased Contractor 

and/or the surviving partners of the Contractor‟s firm liable in damages for not completing the Contract. 

41. CANCELLATION OF CONTRACT IN FULL OR IN PART: 
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If the Contractor: 
 

a) At any time makes default in proceeding with the works with due diligence and continued to do so 

after a notice in writing of 7 days from the Engineer-in-charge or 

b) Commits default the works or items of work with individual dates of completion, and does not 

complete them within the period specified in notice given in writing in that behalf by the Engineer-in- 

charge. 

c) Fail to complete the works or items of work with individual dates of completion, and does not 

complete them within the period specified in notice given in writing in that behalf by the Engineer-in- 

charge. 

d) Shall offer or give or agree to give to any person in Corporation‟s service or to any other person on 

his behalf consideration, any gift or of any kinds as an inducements or reward for doing or forbearing 

to or for having done or forborne to do any act in relation to the obtaining or execution of this or any 

other Contract for the Corporation. 

e) Shall enter into a Contract with the Corporation in connection with which commission has been paid 

or agreed to be paid by him or to his knowledge, unless the particulars of any such commission and 

terms of payment thereof have previously been disclosed in writing to the Accepting Engineer-in- 

charge. 

f) Shall obtain a Contract with the Corporation as a reward offering tendering or by other non – bonafide 

methods of competitive tendering or 

g) Being an individual, or if a firm any partner thereof, shall at any time be adjusted insolvent or have a 

receivers order for administration of his estate, made against him or shall take any proceeding, 

liquidation or composition (other than a voluntary liquidation for the purpose of amalgamation or 

reconstruction) under any Insolvency Act for the time being in force or make any conveyance or 

assignment of his effects or composition or arrangement for the benefit of his creditors or purpose so 

to do, or if any application be made under any Insolvency Act for the time being in force for 

sequestration of his estate or if a trust deed be executed by him for benefit of his creditor, shall be 

given to the Contractor for value of the work executed by him up to the time of cancellation, the value 

of Contractor‟s materials taken over and incorporated in the work, and use of tackle and machinery 

belonging the Contractor work or 

h) Being a Corporation, shall pass a resolution or the Court shall make an order for the liquidation of its 

affairs, or a Receiver or Manager on behalf of the debenture holders shall be appointed or a 

circumstance shall arise which entitle the court or debenture holders to appoint a Receiver or Manager 

or 

i) Shall suffer an execution being levied on his goods and allow to be contained for a period of 21 days 

or 



Page 58 of 82 

 

 

 

URANIUM CORPORATION OF INDIA LIMITED 

(A Government of India Enterprise) 

(CIN:U 12000 JH 1967 GOI 000806) 
Po:-Jaduguda Mines 

 

N.I.T. No.JAD/CIV-280 

Dt.14/12/2021 
 Dist:-Singhbhum (East) Jharkhand -832102  

ISO 9001:2008 TELEPHONE No: 0657-2730122,2730222,2730353 FAX No :0657-  

ISO14001:2004 

IS 18001:2007 
2730322  

  

j) Assigns, transfers, sublets(engagement of labour on a piece basis or of labour with materials not to be 

incorporated in the work, shall not be deemed to be subletting) or attempts to transfer or sublet the 

entire works or any portion thereof, without the prior written approval of the Accepting Authority. 

The Accepting Authority may, without prejudice to any other right to remedy, which shall have 

accrued or shall accrue thereafter, the Corporation by written notice cancel the Contract as a whole or 

only such items of work on default from the Contract. 

 The Accepting authority shall on such cancellation have power to 
 

(a) Take possession of the site and any materials, constructional plant, implements, stores etc. thereon, 

and/or 

(b) Carryout the incomplete work by any means at the risk and cost of the Contractor. 
 

 On cancellation of the Contract in full or in part, the Engineer-in-Charge shall determine what amount, if any, 

is recoverable from the Contractor for completion of the works or part of the works or in case the works or 

part of the works is not to be completed, the loss or damage suffered by the Corporation. In determining the 

amount, credit shall be given to the Contractor for the value of the work executed by the Contractor upto the 

time of cancellation, the value of Contractor‟s materials taken over and incorporated in the work, and use of 

tackle and machinery belonging to the Contractor. 

 Any excess expenditure incurred or to be incurred by the Corporation in completing the works or part of the 

works or the excess loss or damages suffered or may be suffered by the Corporation as aforesaid after 

allowing such credit shall be recovered from any moneys due to the Contractor on any account, and if such 

moneys are not sufficient the Contractor shall be called upon in writing to pay same within 30 days. 

If the Contractor shall fail to pay the required sum within the aforesaid period of 30 days, the Engineer-in- 

charge shall have the right to sell any or all of the Contractor‟s unused materials, constructional plant, 

Implements, temporary building etc. and apply the proceeds of sale thereof, towards the satisfaction of any 

sums due from the Contractor under the Contract and if thereafter there be any balance outstanding from the 

Contractor, it shall be recovered in accordance with the provisions of the Contract. 

 Any sums in excess of the amounts due to the Corporation and unsold materials, constructional plant etc. shall 

returned to the Contractor, provided always that if cost or anticipated cost of completion by the Corporation of 

the works is less than the amount which the Contractor would have been paid had he completed the works or 

part of the works, such benefit shall not accrue to the Contractor. 

42. LIABILITY FOR DAMAGE/DEFECTS OR IMPERFECTIONS AND RECTIFICATION THEREOF: 
 

If the Contractor or his workmen or employees shall injure or destroy any part of the building in which they 

may be working or any building, road, fence etc. contiguous to the premises on which the work or any part of 

it is being executed or if any damage shall happen to the work while in that progress, the Contractor shall 

upon receipt of a notice in writing in that behalf make the same good at his own expense. If it shall appear to 
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the Engineer-in-charge or his representative at any time during construction or re-construction or prior to the 

expiration of the Defects Liability Period, that any works has been executed with unsound, imperfect or 

unskillful workmanship or that any materials are of a inferior quality to that Contract for, or otherwise not in 

accordance with the Contract, or that any defect, shrinkage or other fault have appeared in the work arising 

out of defective or improper materials or workmanship, the Contractor shall, upon receipt of a notice in 

writing in that behalf from the Engineer-in-Charge, forthwith rectify or remove and reconstruct the work so 

specified in whole or in part, as the case may require or as the case may be and/or remove the materials or 

articles at his own expense not withstanding that the same may have been to do so within the period to be 

specified by the Engineer-in-charge, may rectify or remove and re-execute the work and or remove and 

replace with other materials or articles complained of, as the case may be, by other means at the risk and 

expense of the Contractor. 

 In case of repairs and maintenance works, splashes and droppings from white washing, painting, etc. shall be 

removed and surface cleaned simultaneously with completion of these items of work in individual rooms, 

quarters or premises etc. where the work is done, without waiting for completion of all other items of work in 

the Contract. In case the Contractor fails to comply with the requirements of this condition, the Engineer-in- 

charge shall have the right to get the work done by other means at the cost of the Contractor. Before taking 

such action, however, the Engineer-in-charge shall give three days notice in writing to Contractor. 

43. URGENT WORKS: 
 

If any urgent work (in respect whereof the decision of the Engineer-in-Charge shall be final and binding) 

becomes necessary and the Contractor unable or unwilling at once to carry it out, the Engineer-in-Charge may 

by his own or other work people carry it out as he may consider necessary.   If the urgent work were such as 

the Contractor is liable under the Contract to carry out at his expense, all expenses incurred on it by the 

Corporation shall be recoverable from the Contractor and be adjusted or set off against any sum payable to 

him. 

44. CHANGE IN CONSTITUTION: 
 

Where the Contractor is a partnership firm, prior approval in writing of the accepting authority shall be 

obtained before any change is made to the constitution of the firm. Where the Contractor is an individual or a 

Hindu Undivided Family-business concern, such approval as aforesaid shall likewise be obtained before the 

Contractor enters into any partnership agreement where under the partnership, firm would have the right to 

carry out the work hereby undertaken by the Contractor. If prior approval as aforesaid is not obtained, the 

Contract shall be deemed to have been assigned in contravention of condition 41(j) hereof and the same action 

may be taken and the same consequences shall ensure as provided for in the said condition 41. 

45. TRAINING OF APPRENTICES 
 

The Contractor shall during the currency of the Contract, when called upon by the Engineer-in-charge engage 

and also ensure engagement by Sub-Contractors and others employed by the Contractor in connection with the 

works, such number of apprentices in the categories as directed by E.I.C. and for such periods as may be 
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required by the Engineer-in-charge. The Contractor shall train them as required under the Apprentices Act, 

1961 and shall be responsible for all obligations, the purchaser under the Act including the liability to make 

payment of apprentices as required under the act. 

46. VALUATIONS AND PAYMENT: 

RECORDS AND MEASUREMENT: 

The Engineer-in-charge, shall except as otherwise stated ascertain and determine the value of the works done 

in accordance with the measurement recorded and the Contract rates for each such items of work. 

 All items having a financial value shall be entered in Measurement Book, Level Book etc. prescribed by the 

Corporation so that a complete record is obtained of all work performed under the Contract. 

 Joint Measurements shall be taken by the authorized representative of UCIL, and by the contractors or his authorized 

representatives. The measurement should be signed accordingly. 

 Before taking measurements of any work, the Consultant/UCIL shall give a reasonable notice to the 

Contractor. If the Contractors fails to attend or send an authorized representative for measurement after such 

a notice or fails to countersign or to record the objection within a week from the date of measurement, then in 

any such event, measurements taken by the UCIL shall be taken to be correct measurements of the work. 

 The Contractor shall, without extra charge, provide assistance with every appliance, labour and other things 

necessary for measurement. 

 Measurement shall be signed and dated by both parties each day on the site on completion of measurement. If 

the Contractor objects to any of the measurements recorded on behalf of the Corporation, a note to that effect 

shall be made in the Measurement Book against the item objected to and such note shall be signed and dated 

by both parties engaged in taking measurements. 

 Where mode of measurement is not otherwise specified, the measurement shall be taken at site as per the 

latest I.S. Code of practice at the time of tendering. 

47. METHOD OF MEASUREMENTS: 
 

Except where any general or detailed description of the work in quantities expressly shows to the contrary, 

Schedule of Quantities shall be deemed to have been prepared and measurements shall be taken in accordance 

with the procedure set forth in the Schedule of Rates/Specifications not withstanding any provision in the 

relevant standard Method of Measurement or any general or local custom. In the case of items, which are not 

covered by the Schedule of Rates/Specifications, measurements shall be taken in accordance with the relevant 

Standard Method of Measurement issued by the Indian Standard Institution. 

48. PAYMENT ON ACCOUNT: 
 

Interim bills shall be submitted by the Contractors at intervals mentioned in Schedule – F on or before the date 

fixed by the Engineer-in-charge for the work executed. 
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 Payment on account for amount admissible shall be made as per clause No.46.2. 
 

 Any interim certificate given relating to work done or materials supplied may be modified or corrected by any 

subsequent interim certificate or by the final certificate.   No certificate of the Engineer-in-charge supporting 

an interim payment shall of itself be conclusive evidence that any work or materials to which it relates is/are 

in accordance with the Contract. 

 Pending consideration of extension of date of completion, interim payments shall continue to be made as 

herein provided. 

49. TIME LIMIT FOR PAYMENT OF FINAL BILL 
 

The Contractor shall submit the Final Bill within three months of physical completion of the works. The 

Contractor shall make no further claims after submission of the bill (final) and these shall be deemed to have 

been waived and extinguished. Payment of those items of the bill in respect of which there is no dispute and 

of items in dispute, for quantities and at rates as approved by Engineer-in-charge, shall be made within the 

period specified hereunder, the period being reckoned from the date of receipt of the bill by the Engineer-in- 

charge. 

a) Contract amount not exceeding Rs. 5 Lakhs ........Four months 
 

b) Contract amount exceeding Rs. 5 Lakhs ........... Six months 
 

After payment of the amount of the final bill payable as aforesaid has been made, the Contractor may, if he so 

desires, reconsider his position in respect of the disputed portion of the final bill and if he fails to do so within 

90 days his disputed claim shall be dealt with as provided in the Contract, provided however, no 

reimbursement or refund shall be made if the increase/decrease is not more than _+ 10% of the said price, and 

if so the reimbursement or refund shall be made only on the excess over + 10% provided that any increase 

will not be payable if such increase has become operative after the Contract extended date of completion of 

the works or items of work in question. 

 

50. OVER PAYMENTS AND UNDER PAYMENTS 
 

Whenever any claim for the payment of a sum of money to the Corporation arises out of or under this 

Contract against the Contractor, the same may be deducted by the Corporation from any sum then due or 

which at any time thereafter may become due to the Contractor under this Contract and failing that, under any 

other Contract with the Corporation (which may be available with the Corporation) or from his security 

deposits or he shall pay the claim on demand. 

 The Corporation reserves the right to carry out post payment audit and technical examination of the final bill 

including all supporting vouchers, abstracts, etc. The Corporation further reserves the right to enforce 

recovery of any over payment when detected, notwithstanding the fact that amount of the final bill may be 

included by one of the parties as an item of dispute before an arbitrator appointed under condition 52 of this 

Contract and notwithstanding the fact that the amount of the final bill figures the arbitration award. 
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 If as a result of such audit and technical examination any over payment discovered in respect of any work 

done by the Contractor or alleged to have been done by him under the Contract, it shall be recovered by the 

Corporation from the Contractor by any or all of the methods prescribed above or if any under payment is 

discovered, the amount shall be duly paid to the Contractor by the Corporation. 

 Provided that the aforesaid right of the Corporation to adjust over payment against amounts due to the 

Contractor under any other Contract with the Corporation shall not extend beyond the period of One years 

from the date of payment of the final bill or in case the final bill is a Minus bill, from the date the amount 

payable by the Contractor under the minus final bill is communicated to the Contractor. 

 Any amount due to the Contractor under this Contract for under payment may be adjusted against any amount 

then due or which may at any time thereafter become due before payment is made to the Contractor, from him 

to the Corporation on any other Contract or amount whatsoever. 

51. ARBITRATION: 
 

 Except where otherwise provided for in the Contract, all questions and disputes relating to the meaning of the 

specifications, designs, drawings and instructions herein before mentioned and as to the quality of 

workmanship or materials used on the work or as to any other question, claim, right, matter or thing 

whatsoever in any way arising out of or relating to the Contract, designs, drawings, specifications, estimates, 

instructions, orders or these conditions or otherwise concerning the works, or the execution or failure to 

execute the same, whether arising during the progress of the work or after the completion or abandonment 

thereof, shall be referred to the sole arbitration of the Chairman & Managing Director of Uranium Corporation 

of India Limited, Jaduguda and if the Chairman and Managing Director is unable or unwilling to act to the 

sole arbitration, of some other person appointed by the Chairman & Managing Director, willing to act as such 

arbitrator. There will be no objection if the arbitrator so appointed is an employee of Uranium Corporation of 

India Limited, Jaduguda and that he had to deal with the matters to which the Contract relates and that in the 

course of his duties as such he had expressed views on all or any of the matters in dispute or difference. The 

arbitrator to whom the matter is originally referred being transferred or vacating his office or being unable to 

act for any reasons, such Chairman & Managing Director as aforesaid at the transfer, vacation of the office of 

inability to act, shall appoint another person to act as arbitrator in accordance with the terms of the Contract. 

Such person shall be entitled to proceed with the reference from the stage at which his predecessor left it. It is 

also a terms of this Contract that no person other than a person appointed by such Chairman & Managing 

Director, as aforesaid should act as arbitrator and if for any reason, that is not possible, the matter is not to be 

referred to arbitration at all. In all cases where the amount of the claim in dispute is Rs. 50,000/-(Rupees Fifty 

Thousand) and above, the arbitrator shall give reasons for the award. 

Subject as aforesaid, the provisions of the Arbitration Act, 1940 or any statutory modification or re-enactment 

thereof and the rules made there under and for the time being in force, shall apply the arbitration proceeding 

under this clause. It is a term of the Contract that the party invoking arbitration shall specify the dispute or 

disputes to be referred to arbitration under the clause together with the amount for amounts claimed in respect 

of each such dispute. 
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It is also a term of the Contract that if the Contractor does not make any demand for arbitration in respect of 

any claim(s) in writing within 90 days of receiving the intimation from the Corporation that the bill is ready 

for acceptance of the Contractor, the claim of the Contractor will be deemed to have been waived and 

absolutely barred and the company shall be discharged and released of all liabilities under the Contract in 

respect of these claims. 

The arbitrator(s) may from time to time with consent of the parties enlarge the time, for making and 

publishing the award. 

The decision of the Engineer-in-charge regarding the quantum of reduction as well as justification thereof in 

respect of rates for substandard work, which may be decided to be accepted, will be final and would not be 

open to arbitration. The arbitrator shall be deemed to have entered on the reference on the date he issues 

notice to both the parties fixing the date of the first hearing. 

The venue of Arbitration shall be such place as may be fixed by the Arbitrator, in his sole discretion. The 

award of the Arbitrator shall be final, conclusive and binding all the parties to this Contract. 

 COST OF ARBITRATION 
 

Upon every or any such reference, the costs of and incidental to the reference and award respectively shall be 

in the discretion of the arbitrator, who may determine the amount thereof, or direct the same to be taxed as 

between solicitor and client, or as between party and party and shall direct by whom and to whom and in what 

manner the same shall be borne and paid. 

 WORK TO CONTINUE 
 

Work under the Contract shall be continued by the Contractor during the arbitration proceedings, unless 

otherwise directed in writing by the Corporation or the Engineer-in-charge or unless the matter is such that the 

works cannot possibly be continued until the decision of the arbitrator is obtained and except as those which 

are otherwise expressly provided in the Contract, no payment due or payable by the Corporation shall be 

withheld on account of such arbitration proceeding unless it is the subject matter or one of the subject matters 

of the arbitration. 

52 LAWS GOVERNING THE CONTRACT: 
 

This Contract shall be governed by the Indian Laws for the time being in force and it shall be deemed to have 

been executed at Jaduguda, District Singhbhum (East), Jharkhand within the ordinary Civil Jurisdiction of the 

competent courts in the district of Singhbhum (East). 

53. METHOD OF BLACK LISTING/ BAN VENDORS AND REVOCATION OF BAN: 
 

a  Any failure by the vendor/contractor to supply/execute the contract as per order may result 
in black listing of vendor's /contractor's name from approved list of vendors. The black listed vendor 
shall not be considered for a minimum period of one year from the date of black listing. Names of 
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such black listed vendors shall be widely circulated among all the units. However, CMD can revoke 

any black listing order subject to adequate justification for the same. 

 

b  Further the competent authority CMD may blacklist the bidder, if the bidder changes bid 

either techno-commercial and / or price or withdraw his bid after receipt of the same and during the 
validity period of bid. 

 

c  Further, the vendor shall be banned from doing any business with the company with the 
approval of Competent Authority in case of : 

 
 

i. If security considerations including question of loyalty to the state so warrant. 

 

ii. If the proprietor of the firm, its partner or representative is convicted by a court of law 

following prosecution for offences relating to business dealings. 

iii.  If there is strong justification for believing that the proprietor or employee or 

representative of the firm has been guilty of malpractice such as bribery, corruption, 

fraud, substitution of tenders, interpolation, misrepresentation, in case of default, bad 

performance, misconduct, evasion or habitual default in payment of any tax levied by 

law, etc. 

 

iv. The E.M.D. of such tenderer shall be forfeited on the basis of recorded reasons and with 

the approval of the competent authority. If such report is received after opening of price 

bids, but before award of order/work order then also quotations /tender of that tenderer 

shall be rejected and EMD forfeited after recording the reasons and with the approval of 

the competent authority. 

 
 

d  Orders to ban a vendor shall be passed by Head of the unit in case of unit and CMD in case 

of HO. All such banned orders should be well publicized so that banned vendor is not engaged by 
any unit of UCIL. 

e  An order for ban / suspension passed for a certain specified period shall be deemed to have 

been automatically revoked on expiry of that specified period and it will not be necessary to issue a 

specific formal order of revocation, except that an order of suspension/ban passed on account of 

doubtful loyalty or security consideration shall continue to remain in force until it is specifically 

revoked. 

f  An order of ban on grounds of conviction by Court of Law may be revoked if, in respect of 
the same facts, the accused has been wholly acquitted by a court of law. 

g  Under exceptional circumstances, the Competent Authority at HO may on a review, revoke 
a ban 

h  Clause of blacklisting of vendors as mentioned above is to be incorporated in General 
Conditions of Contract (GCOC). 

54. EMD is liable to be forfeited if: 

a) The tenderer changes the terms and conditions or prices or withdraw his quotation 

subsequent to the date of opening. 
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b) The tenderer fails to accept the order when placed or fails to commence supplies/works 

after accepting the order. 

c) In case bidder submits false/fabricated documents. 

d)  In case bidder fails to submit Security Deposit within 30 days of receipt of 

Work/Purchase Order. 

 
 Approval for exemption from remittance of EMD, if required shall be obtained prior to invitation of 

tender and the same to be notified in the tender document. 

 

  The offers received from tenderers without EMD and/or tender cost shall be summarily 

rejected except where exemption is provided in the tender. 

 

 Public Sector Undertakings, State Government Undertakings, may be exempted from payment of 

EMD with the approval of Competent Authority.MSME/Small Scale Industries (SSI) with current 

valid registration with State or Central Govt. shall be exempted from payment of EMD (after 

ensuring that the registration in case of SSI) pertains to the class of items/stores/works for which the 

tender is floated) by the authority competent to conclude supply/ contract orders. 

 

 In specific tenders where there may not be good response or for any other reasons, EMD can be 

waived with prior approval of competent authority before finalization of tender. 

 

  EMD may be adjusted against security deposit of the successful bidder.EMD of 

unsuccessful bidders and successful bidder where SD is not applicable should be returned 

immediately once the L1 bidder is decided. 

 

 In case where the EMD is provided in form of BG in the prescribed format to be attached with the 

tender, the BG shall be obtained from a scheduled /nationalized Bank.   The genuineness of BG 

should be checked from the issuing bank. 

 

 In repetitive /routine works, Vendors may submit EMD in the form of Security Deposit . The vendors 

depositing security deposit EMD of Rs 50000/- shall be allowed to quote any number of works for 

works up to Rs. 10 lacs and Vendors depositing Rs 1 lacs shall be allowed quote any number of 

works for works upto 20 lacs , without submission of EMD . The EMD exemption shall be allowed 

as long as SD remains with the UCIL. In case of default by the bidder (when L1backs out) the 2 % 

of estimated cost shall be recovered from the security EMD lying with UCIL. In cases when L1 

defaults in more than one works and when the recovery is more than SD, the recovery shall be 

effected from the other bills of the defaulter bidder. The vendors who don‟t want to submit Security 

Deposit shall also have an option of submitting work wise EMD @2 % of estimated cost. 
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SPECIAL CONDITIONS OF CONTRACT (SCC) 
 

 

This section lays down the special conditions of contract forming a part of the contract 

agreement and shall be read in conjunction with the General Conditions of Contract (GCC). 

Whenever there is conflict, the provisions herein shall prevail over those in the GCC. 

 
 

1.0 No compensation shall be paid to the contractor for temporary idling of their workers, officers and 

equipment‟s etc. for hocking/matching up of the works, awarded for the existing works extension which may 

arise due to non-availability of site, facilities etc. However, best effort shall be put up by the purchaser, 

without disrupting production of the operating plant, to extend all help and facilities at site to the contractor 

for carrying out their works satisfactory without any loss of time and man-hour etc. 

 

In case of stoppage of work by local people / local problems / bandh or any other unforeseen reasons, no idle 

charges will be paid by UCIL on any account. 

 

3. TIME OF COMPLETION 

Time of completion for the complete package work shall be 03 (Three) months. The time of completion shall 

be reckoned from the date of commencement. The work shall be considered finished only if the Engineer-in- 

charge has issued a Completion certificate to that effect. 

4. MEDICAL CARE 

The contractor shall be fully responsible for any first aid and emergency medical treatment to his employees at 

site. Necessary arrangements for this purpose shall be made by the contractor at site.   In serious cases, 

Medical facilities of UCIL may be available to the contractor on chargeable basis. 

5. Schedule of work 

Working hours: Contractor may execute the work normally in General shift from 07:00 AM to 05:00 PM . 

6 . SECURITY DEPOSIT 

Total amount of Security deposit will be 3% of the awarded value of work i.e. Contract price, shall 

have to be deposited as initial security deposit at the time of execution of agreement including the amount 

deposited as Earnest Money. 

Acceptable Mode of payment of Initial Security Deposit :- 
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In properly executed Bank Guarantee issued by any Indian Nationalized Schedule banks in the 

approved format as enclosed herewith. 

Return of 3% Security Deposit 

The security deposit of 3% of contract price shall be returned after expiry of defect liability period or payment of 

final bill, whichever is later. 

7. LIQUIDATED DAMAGES (LD): 
 

Liquidated Damages (LD) shall be levied where reasons are attributable to supplier / contractors for delays in 

execution of purchase order/ contract. LD shall be levied @0.5% per week or part thereof on the value of 

unfinished supply/work order for each week of delay subject to a maximum of 5% of the total value of contract 

(excluding Taxes and Duties). 

 

 Wherever the supply/work is on turnkey or having a bearing in commissioning and performance of the 

system in total, LD is to be imposed on total value, in such cases. 

 

 If separate period of completion is specified for certain item of work or group of items of work, at the time 

of issuing the order, the LD can be levied on the total value of item of work or group of items of work ( 

excluding Taxes and Duties )which are completed beyond the agreed contract period. This aspect should be 

brought out in the tender document. 

 

 If it is equally applicable to import orders then suitable provision to this effect has to be made in the order 

and L.C. 

 

 For the portion of delay which is attributable to UCIL / force majeure or to the supplier / contractor, the case 

shall be dealt with as follows : 

 

A. Delay attributable to UCIL / Force majeure 

 

LD Not Applicable 

Taxes & Duties Any increase in taxes and duties on account of 

statutory increase, fresh imposition of any duty or 

taxes which take place during such extended period 
shall be admissible. 

Price Variation Price variation , if indicated in the Work Order/ 

Purchase Order , shall be applicable during such 

extended period 

 

B. Delay attributable to Supplier / Contractor 
 

 
LD Applicable 

Taxes & Duties Increase / fresh imposition of taxes and duties 

during the extended period will be 

to the account of the supplier/contractor. 
 

Any decrease in taxes and duties during the 



Page 68 of 82 

 

 

 

URANIUM CORPORATION OF INDIA LIMITED 

(A Government of India Enterprise) 

(CIN:U 12000 JH 1967 GOI 000806) 
Po:-Jaduguda Mines 

 

N.I.T. No.JAD/CIV-280 

Dt.14/12/2021 
 Dist:-Singhbhum (East) Jharkhand -832102  

ISO 9001:2008 TELEPHONE No: 0657-2730122,2730222,2730353 FAX No :0657-  

ISO14001:2004 

IS 18001:2007 
2730322  

  
 extended period will be availed by UCIL 

Price Variation Price variation,if indicated in the contract will be 

applicable for the work performed within the 

scheduled period of contract. 

 

For work executed during the extended delivery 

period, the rates as prevailing on the last day of 

the scheduled contract period only may be paid. 

De-escalation /  reduction, if any, which takes 
palce, shall have to be passed on to UCIL 

 

 
 All the proposals for waiver of LD shall be vetted by concerned SPC/WTC. 

 

7The Unit heads are authorized to waive LD arising out of POs/WOs issued under their delegated 

powers. 

 

13.1 In all other cases approval for waiver of LD shall be accorded by CMD and proposal need to be 

sent through D (T)/D (F). 

 

14. COMPENSATION FOR DELAY: 
 

a) Liquidated Damages (LD) shall be levied where reasons are attributable to supplier / contractors for 

delays in execution of purchase order/ contract. LD shall be levied @0.5% per week or part there of on 

the value of unfinished supply/work order for each week of delay subject to a maximum of 5% of the 

total value of contract ( excluding taxes and duties) 

b) Wherever the supply/work is on turnkey or having a bearing in commissioning and performance of the 

system in total, LD is to be imposed on total value, in such cases. 

c) If separate period of completion is specified for certain item of work or group of items of work, at the 

time of issuing the order, the LD can be levied on the total value of item of work or group of items of 

work which are completed beyond the agreed contract period. This aspect should be brought out in the 

tender document. 

d) If it is equally applicable to import orders then suitable provision to this effect has to be made in the order 

and L.C. 

e) All the proposals for waiver of LD shall be vetted by concerned SPC/WTC. 

f) The Unit heads are authorized to waive LD arising out of POs/WOs issued under their delegated powers. 
g) In all other cases approval for waiver of LD shall be accorded by CMD and proposal need to be sent 

through D (T)/D (F). 

 
 

15. FORCE MAJEURE: 
 

a) Force majeure is an event beyond the control of supplier/contractor and not involving the 

supplier‟s/contractor‟s fault or negligence and which is not foreseeable. Such events may include, 

but are not restricted to acts of the purchaser/contractor either in its sovereign or contractual 

capacity, wars or revolution, hostility, acts of public enemy, civil commotion, floods, explosions, 
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epidemics, quarantine restrictions, strikes, lockouts and freight embargoes or any other event which 

UCIL may deem fit to consider so. The decision about force majeure shall rest with UCIL which 

shall be final and binding. Force Majeure clause has to be compulsorily embedded in the order. 

 
b) If there is delay in performance or other failures by the supplier/contractor to perform obligations 

under its contract due to event of a Force Majeure, the supplier/contractor shall not be held 

responsible for such delays/failures. 

 
c) If a Force Majeure situation arises, the supplier/contractor shall promptly notify the purchaser in 

writing of such conditions and the cause thereof within fifteen days of occurrence of such event. 

Unless otherwise directed by the purchaser in writing, the supplier shall continue to perform its 

obligations under the contract as far as reasonable/practical and shall seek all reasonable alternative 

means for performance not prevented by the Force Majeure event. 

 
d) If the performance in whole or in part or any obligation under this contract is prevented or delayed 

by any reason of Force Majeure for a period of exceeding sixty days, UCIL may at its option 

terminate the contract without any financial repercussion on either side. 

16. Accident or Injury to Workmen: 
 

The Contractor shall be solely liable for any accident or injury that may happen to any of his personnel 

engaged in the Contract. The company shall not be liable for, or in respect of, any damage or 

compensation payable at law in respect of, or in consequence of, any accident or injury to any personnel 

in the employment of the Contractor and the Contractor shall indemnify and keep indemnified the 

company against all such claims, damages, compensations and proceedings. 

 
The Contractor shall forthwith report to the company all cases of accidents to any of his personnel and 

shall make every arrangement to render all possible assistance and aid to the victims of the accident. 

 

17. TERMS OF PAYMENT: A] Before release of  Running Amount (R.A.)/Final  bill, the following 

documents are to be submitted along with this bill :- 
                           I) A copy of Employee Register Form – A * Part “A” & Part “B”+ 
                          II) A copy of Wages Register Form – B 
                         III) A copy of Register of Loan/Recoveries Form – C 
                         IV) A copy of Attendance Register Form - D 
                          V) A copy of Register for Rest/Leave/Leave Wages Form – E 

                        VI) A copy of Bank Statement 
                       VII) A copy of Wages Slip 
                      VIII) A copy of PF Challan 
                        IX) A copy of Bonus Statement 
                         X) A copy of Labour Insurance  
                        XI) A copy of Work Order 
                       XII) A copy of Labour License(If Required). 
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B] Following documents should be submitted along with the final bill. 
 

a) Monthly R.A bill will paid to the contractor against GST invoice 

b) Pre receipted signed (GST) invoice 

c) Copies of deviations statement and order of extension of time, if granted 

d) Royalty clearance certificate from district mining officer 

e) Issue of Completion certificate by UCIL 

f) No claim certificate from contractor 

g) Any other document as deemed necessary 

 

 

18. Contractor to follow security rules enforced by the owner 

The contractor shall strictly abide by the prevailing security rules and regulations and also to be enforced by 

the owner from time to time. Entry to the works premises of the owner is strictly restricted and only bona fide 

pass/permission holders are allowed. 

19. PRICE VARIATION 

Labour escalation : Labour Escalation is Not Applicable 

 

20. APPROVED MANUFACTURER LIST : 

 

21. Final bill will not be entertained unless the same is accompanied with all norms of contract document. 

 
22. CONTRACTOR‟S SITE ESTABLISHMENT 

Site office and stores 

The contractor shall build at his own cost a suitable site office and necessary stores on the portion of the land 

allotted to him in an approved manner. The contractor shall maintain and keep his office and stores in good 

condition throughout the execution of the works. 

23. VARIATION AND SCHEDULE OF QUANTITIES 

The quantities set out in the schedule of items are the estimated quantities of the permanent works only. 

The quantities may vary from those indicated in the tender documents due to the actual condition of the 

site or due to other reasons. The contractor shall carry out all the work up to a total variation of + 10% 

on the contract price and up to any extend on individual items of schedule of quantities. All tendered 

rate shall remain firm within this limit and extra items may be included. 

Extra items: 
 

Rate for such additional altered or substituted work shall be determined by the Engineer-in-charge as follows:- 
i) If the rate for additional, altered or substituted items of works is specified in the Schedule of Quantities, 
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 the Contractor shall carry out the additional, altered or substituted item at the same rate. 

 

ii) If rate for any altered, additional or substituted item of work is not specified in the Schedule of 

Quantities, the rate for that item shall be derived from the rate for the nearest similar item specified 

therein. 

iii) If the rate for any additional, altered or substituted item of work can not be determined in the manner 

specified in sub-paras (i) and (ii) above, then such item of the work shall be carried out at the rate 

entered in the C.P.W.D./J.S.R.(as applicable) Schedule of Rates (current) then plus/minus the 

percentage by which the tendered amount of the work actually awarded is higher or lower than the 

estimated amount of the works actually awarded. (Applicable to Contract based on item rates or lump 

sum). 

 

iv) If the rate for any altered, additional or substituted item of work can not be determined in the manner 

specified in sub-Para (i) to (iii) above, the Contractor shall within 14 days of the date of receipt of the 

order to carry out the said work, inform the Engineer-in-charge of the rate which he proposed to claim 
 

for such item of work, supported by analysis of the rate claimed, and the Engineer-in-charge shall 

within three months thereafter, after giving due consideration to the rate claimed by the Contractor 

determine the rate on the basis of market rate(s) of material and labour with 15% extra to cover 

overhead and profits. In the event of the Contractor failing to inform the Engineer-in-charge within 

the stipulated period of time, the rate, which he proposes to claim, the rate for such item shall be 

determined by the Engineer-in-charge on the basis of market rate(s) of material and labour with 

15% extra to cover overhead and profits. For this purpose the purchase voucher etc. shall be 

produced by the Contractor to the Engineer-in-charge. 

24. Water 
 

(a) Water may be provided at a single point near work site but subject to availability otherwise contractor 

will have to arrange himself at their own cost for that no payment will be reimbursed by UCIL. 

 
(b) Contractor has to arrange/make their own arrangement for extension from above point of supply. 

 
25. Electricity can be provided at one point near work site subject to availability. Extension if required till have 

to be arranged by the contractor, but subject to availability otherwise contractor will have to arrange himself at 

their own cost for that no payment will be reimbursed by UCIL. 

 

26. TAXATION CLAUSE 
 

TDS FOR INCOME TAX 
 

Tax deduction at source (TDS) shall be made towards income tax from all the bills of the contractor at 

applicable rates as per Income Tax Act and Rules 

GST 
 

1. For the purposes of levy and imposition of GST, the expressions shall have the following meanings: 
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(a) GST - means any tax imposed on the supply of goods and/or services under GST Law. 

 

(b) Cess – means any applicable cess, existing or future on the supply of Goods and Services as per 

Goods and Services Tax (Compensation to States) Act, 2017. 

(c) GST Law - means IGST Act 2017, CGST Act 2017, UTGST Act, 2017 and SGST Act, 2017and 

all related ancillary Rules and Notifications issued in this regard from time to time. 

 
2. The rates quoted by the bidders shall be inclusive of all taxes, duties and levies Including GST(As 

per GST act). However, bidders have to clearly show the amount of GST separately in the Tax 

Invoices raised by them. In case, the quoted information related to various taxes, duties & levies 

subsequently proves wrong, incorrect or misleading, UCIL will have no liability to reimburse the 

difference in the duty/ tax, if the finally assessed amount is on the higher side and UCIL will have 

right to recover the difference in case the rate of duty/ taxes finally assessed is on the lower side.. 

Further, it is the responsibility of the bidders to make all possible efforts to make their accounting / 

IT system GST compliant in order to ensure availability of Input Tax Credit (ITC) to Uranium 

Corporation India Ltd. 

 

3. L1 bidder will be decided based on lowest total quoted rates, rebates if any of package + GST 

(@18%) for the entire work as given in price part format which will be added automatically 

over quoted total rates after rebates if any. 

 

4. For the purpose of this contract, it is agreed between the parties that if any new taxes, duties or levies 

other than GST is introduced subsequent to the final date of submission by the Central/State 

Government & Local Authorities and such new taxes, duties or levies become payable, then an 

equitable adjustment on account of new taxes, duties or levies in the contracted price shall be made 

which shall be subject to the production of documentary evidence by the 

Vendor/Supplier/Contractor. This provision shall be applicable only during the original period of 

contract. However, during the extended period of contract, if any, this provision shall be applicable 

as follows : 

 

a. Adjustment in contract price shall be made only if the new tax is enacted during the period of 

extension arising out of reasons attributable to UCIL. 

5.  In case of variation (increase/decrease) in the rate of GST after the final date of submission of tender, 

the said revised rate shall be reimbursed or recovered on production of relevant statutory documentary 

evidence.   This provision shall be applicable only during the original period of contract. However, 

during the extended period of contract, if any, this provision shall be applicable as follows : 

 

a. The said revised rate shall be reimbursed or recovered only if the reason for extension of the contract 

is attributable to UCIL. In any case, recovery shall be made in case of a downward variation in the 

rate of tax. 

 

6.  Bidders agree to do all things not limited to providing GST compliant Tax Invoices or other 
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 documentation as per GST law relating to the supply of goods and/or services covered in the instant 

contract like raising of and /or acceptance or rejection of credit notes / debit notes as the case may be, 

payment of taxes, timely filing of valid statutory Returns for the tax period on the Goods and Service 

Tax NeOnerk (GSTN), submission of general information as and when called for by UCIL in the 

customized format shared by UCIL in order to enable UCIL to update its database etc. that may be 

necessary to match the invoices on GSTN common portal and enable UCIL to claim input tax credit in 

relation to any GST payable under this Contract or in respect of any supply under this Contract. 

 
7.  In case Input Tax Credit of GST is denied or demand is recovered from UCIL by the Central / State 

Authorities on account of any non-compliance by bidders, including non-payment of GST charged and 
recovered, the Vendor/Supplier/Contractor shall indemnify UCIL in respect of all claims of tax, penalty 

and/or interest, loss, damages, costs, expenses and liability that may arise due to such non-compliance. 

UCIL, at its discretion, may also withhold/recover such disputed amount from the pending payments of 

the bidders. 
 

8. All bidders shall maintain high GST compliance rating track record at any given point in time. 
 

9. All bidders shall avail the most beneficial notifications, abatements, exemption etc., if any, as 
applicable for the supplies under the Goods & Service Tax Act. 

The Contractor must be registered under GST Act and GSTIN must appear in all Tax invoices. No progress 

payment shall be released to the Contractor unless the Contractor furnishes invoice and other document as per 

GST Act. Any tax liability/penalty due to failure on the part of the Contractor under GST Act shall be to the 

Contractor‟s account. 

The Contractor shall certify, if required by PURCHASER, that due tax have been paid by him on this order 

and produce evidence of tax paid, which is legally due and payable on this order. PURCHASER shall bear no 

liability in respect of any taxes, duties, levies etc. whatsoever. 

 

All applicable taxes & duties, levies, cess, etc shall be as per the Goods and Services Tax 2017 Act and Rules 

and modifications/amendment, if any. 

 

27. VARIATION IN TAXES & DUTIES 
 

The adjustment in the Contract Price towards variations in taxes shall be applicable which are enacted within 

the scheduled Contractual execution period, provided the work is completed within the “Time of Completion” 

of the Contract. For any variations in taxes enacted after the Contractual execution period, the adjustment in 

the Contract Price shall not apply, in case the reasons for delay is not attributable to the Purchaser, not 

withstanding extension to the “Time of Completion” is granted. However, if the completion of the work is 

delayed due to reasons attributable to the Purchaser and extension to the “Time of Completion” is granted and 

variations in taxes enacted after the Contractual execution period, the adjustment in the Contract Price due to 

variation in taxes shall be allowed within the extended “Time of Completion” of the Contract. Variation in 

taxes & duties on inputs of works, raw materials, etc. shall not be reimbursed. 

The adjustment in the Contract Price towards imposition of new taxes or abrogation of existing taxes, shall be 

applicable only if the new tax is enacted or existing tax is abrogated within Contractual execution period. For 

any variation due to enactment of new tax or abrogation of existing tax after Contractual execution period, 

adjustment in the Contract Price shall not apply. 
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 28. SUB-LETTING 
 

The CONTRACTOR shall not sublet/sub-contract the whole or any part of work or assign the order or any 

part thereof without the prior written consent of Purchaser. Such consent, if given, shall not establish any 

contractual relationship between the Sub-CONTRACTOR(s) and Purchaser and shall not relieve the 

CONTRACTOR of any liability, responsibility or obligation under this order and the CONTRACTOR shall 

be responsible for the acts, defaults or neglects of any Sub-CONTRACTOR or his representative or workmen 

as fully as if they were the acts, defaults and neglects of the CONTRACTOR himself. In the event the 

CONTRACTOR contravenes this condition, Purchaser reserves the right to reject the Work sub-contracted 

and complete the same from elsewhere at CONTRACTOR‟s Risk and Cost. The CONTRACTOR shall be 

solely liable for any loss or damage which Purchaser may sustain in consequence or arising out of such 

replacing of the contract work. 

29. GUARANTEE/WARRANTY/DEFECT LIABILITY PERIOD 

06 (Six) Months from the actual date of completion. 
 

30. VALUATIONS AND PAYMENT : 

 

RECORDS AND MEASUREMENT: 

The Engineer-in-charge, shall except as otherwise stated ascertain and determine the value of the works done 

in accordance with the measurement recorded and the Contract rates for each such items of work. 

 

 32.1 All items having a financial value shall be entered in Measurement Book, Level Book etc. prescribed by 

the Corporation so that a complete record is obtained of all work performed under the Contract. 

 

 32.2 Joint Measurements shall be taken by the Contractor and by UCIL or by the authorized representative. 

 

 32.3 Before taking measurements of any work, the contractor shall give a reasonable notice to the Consultant. 

 

32.4 Corporation shall provide one Pair Gumboot and helmet on returnable basis to each of 

the      Contractor’s workmen engaged for work. 

 
33. Measurement shall be signed and dated by both parties each day on the site on completion of measurement. 

 

The eligibility to be decided strictly based on document submitted at the time of receipt of tenders. No 

additional documents we allowed to be submitted after receipt of tenders but there is no bar to seek 

clarification on authentication of submitted documents. However in case of poor response , with a 

view to increase the competition , admission of additional documents to meet the PQ criteria may be 

allowed subject to the condition that 

(a) “Poor response “ implies when less than three bids are found suitable on the basis of submitted eligible 

documents as per NIT . 

(b) The additional documents should not be issued subsequent to last date of receipt of tender as mentioned 

in the NIT. 
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 © The bidder submitting additional documents has submitted EMD and tender cost as prescribed in NIT. 

The opportunity of submission of additional documents be given to all the bidders . 

 

34. Double Insurance : 
 

The Contractor should obtain necessary double workmen insurance coverage for total number of 

workmen deployed in this work at his own cost for the whole period of the contract and shall be 

furnished to the corporation before commencement of the work without which contractor will not be 

allowed to start the work . [“Double Workmen insurance coverage” means two insurance policies 

i.e. one Group insurance and one Term Insurance has to be obtained]. 
 

A contractual worker, who dies during the course and arising out of employment, shall also be provided 

with additional amount of financial assistance in the form of ex-gratia equivalent to the amount of 

compensation payable under the Employees Compensation Act, 1923. However, this additional amount 

of compensation shall be paid by the respective contractor through a suitable insurance policy. 
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ANNEXURE – II 
 

 

DOCUMENTS TO BE PROVIDED BY THE CONTRACTOR 
 

 

PROJECT MANAGEMENT DOCUMENT TO BE SUBMITTED BY THE CONTRACTOR 
 

 

Documents (to be submitted by the successful bidder) are listed below: 
 

 
Sl. No. Document Description Initial submission Subsequent submission 

1. Overall Schedule – NeOnerk format Within 15 days from 

the date of L.O.I. 

Revisions and Status 

reporting on quarterly basis 

2. Detailed construction schedule & 

resource deployment plan 

- Do - - Do - 

3. Monthly Progress Report End of first month Every month 

Note: 

1. Initial issue of each of these documents should contain the schedule dates. 

2. Subsequent issues of these documents should be updated so as to include the actual progress. 

3. NeOnerk should be in sufficient detail to clearly establish the logical relationships with various activities of 

the work (indicative activity break-up is enclosed). 

4. Monthly Progress Report : 
Shall cover the progress achieved in different areas of the work package during the reporting period along 

with the “Time Analysis” of the neOnerk schedule. Hold-ups / problems requiring the owner‟s / consultant‟s 

attention should be highlighted in the report. Cut-off date for reporting and submission date will be intimated 

by UCIL / Consultant. 

5. In the event of there being significant deviation in actual progress from the schedule, an EXCEPTION 

REPORT, clearly stating the causes for such deviations and also containing contingency plans shall have to 

be submitted over and above the documents listed above. 
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SA F E T Y R U L E S 
SAFETY OF CONTRACTORS EMPLOYEE 

1. The Contractor shall at all times, take all reasonable precaution for the safety of employees, including those of 

sub-contractors in the performance of his contract and shall comply with all applicable provisions of both 

Central as well as the State Safety Laws.   In addition to the Safety provision already included in the tender, 

the contracting officer shall include the safety requirements recommended by the Health Physics Unit, 

Jaduguda for a specified contract. 

 

In the event that the contractor fails to comply with these provisions, the contracting officer may, without 

prejudice to any other legal or contractual rights, issue an order stopping all or any part of the work, thereafter 

a start order for resumption of work may be issued at the discretion of the contracting officer. The contractor 

shall make no reason of or in connection with such stoppage. 

2. Contractors shall have a full time Safety Officer/Engineer when the contractor employees 500 or more persons 

or when engaged in specially hazardous work. In the case of contractors employing fewer than 500 persons 

his safety representative shall be an employee in a high supervisory capacity and his safety duties may be in 

addition to other technical administrative duties. 

 

3. Contractor shall have at least one person fully trained in first Aid present at the site of work all the time. 

 
4. Contractors must report to the Safety Officer (Mill) through their contracting Officers every accident 

involving. 

--- Their personnel, UCIL property or personnel, ---Property or personnel of other contractors working on the 

site. 

 Contractors must report to the Safety Officer(Mill) immediately on becoming aware of any accident of Type- 

A(See Appendix-I) giving the following information:- 

---Name of the informant, ---Nature and location of incident being reported, ---Name of supervisor/Engineer- 

in-charge, location and telephone number where he can be reached. 

 Contractors shall submit their investigation reports, through their contracting Officer, to the Safety Officer 

(Mill) immediately but not later than 3 working days after the occurrence of accident in the Form-A(See 

Appendix-2). 

 In the case of Type-B accidents (See Appendix-I), contractors shall submit their investigation reports, through 

their contracting officers, to the Safety Officer(Mill) immediately but not later than 3 working days after the 

occurrence of accident in the Form-A. 

 Monthly summary of accidents and cases of fire shall be prepared by each contractor in Form-B(See 

Appendix-3) and be sent to the Safety Officer(Mill) by the 7
th
 of the next month. 

 Prime contractor reports shall include the mandays lost and occurrence of accidents under the jurisdiction of 

the sub-contractors. 

 Contractors shall submit a narrative on Safety activities and fire incidents for each month along with Form-B. 

The review should contain such items as personnel and programme chain, major project started and major 

problems. 

 Medical certificate of laborers‟ shall be given before start of the work. 

 Party has to deploy one experienced safety personnel to look after safety related issues at site. 
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APPENDIX-1 

 CLASSIFICATION OF ACCIDENTS  

Type-A 
 

 

1. Fatal injuries 

 
2. Serious injuries such as fracture, dislocation, saver burns necessitating hospitalization. 

 
3. Any injury to five or more persons. 

 
4. Accidents resulting in damage by fire, explosion etc. 

 
Type-B 

 

 

Minor injuries which result in laceration, abrasion, contusion etc. 

 

 
Disabling injuries but not requiring hospitalization. 
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APPENDIX-2 

 

 

ACCIDENT INVESTIGATION REPORT 

Name of the contractor and Project : 

Nature of the contract : 

Name of the Engineer-in-charge : 

Name of the injured person : 

Age : 

Address : 

Date and Time of accident : 

Place where the accident occurred : 

Nature of job : 

What was the injured person doing 

at the time of accident ? : 

Description of accident (in detail) : 

Nature of injuries : 

What was defective or in wrong condition that was 

responsible for the accident ? : 

What was wrong with working methods instructions? : 

What steps should be taken to prevent/recurrence 

of such accident? : 

 

Name of the Witness : 

Safety representative‟s remarks with signature and date : 
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APPENDIX – 3 

(FORM – B) 

SUMMARY OF ACCIDENT FOR THE MONTH OF……………………………………. 
 

Name of the Contractor: Name of the Project: 

 

Name of the sub-contractor: Name of the Safety representative 

of the project: 

 

Total no. of persons working in the project: Male Female  
 

Engineer: 

Supervisors: 

Labourers: 

Total nos. of accidents(including type „A‟ & „B‟ accidents) 

 

Disabling injuries Non-disabling injuries 
 
 

Agency No. No. of days lost/changed 
 

Machine : 

 

Handling Materials : 

Full of persons : 

Hand tools : 
 

Fire/Explosive : 

 

Collapse of excavation/structure : 

 

Electric shock/burn : 

 

Miscellaneous : 
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SCHEDULE-B 

NO FREE ISSUE OF MATERIAL 

 

SCHEDULE – D 
 
 

Sl.No. Category of labourer Wages per day (Rs.) Remarks 
 

1. Un-skilled labourer Contractor‟s are required to 

enquire from time to time 
with the govt. authorities i.e. ALC ( C ) Chaibasa 

regarding the minimum wages 

rate payable and pay to the 

workman accordingly. 
 
 

 

 

Signature of Issuing Officer Signature of Contractor 

 
 

Date: Date: 

 

Note: It will be the responsibility of the Contractor to check-up time to time from the Government Authority 

the minimum wages rate payable and pay to the workmen accordingly. 
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SCHEDULE – F 

GENERAL CONDITIONS OF CONTRACT 
 

 
 

Accepting Authority Chairman and Managing Director 

Market rate percentage addition to 

cover overheads and profit 

Fifteen percent 

Total Security deposit 3 percent of the contract price 

Time of completion of work 03 (Three) months from the date of 

commencement. 

Agreed liquidated damage Up to a maximum of 5 percent of the 

contract price excluding taxes & duties 

Defect Liability period 06 (Six) Months from the actual date of 

completion. 

On Account Payment Monthly R.A. bills will be paid. 

Refund of Security deposit (3% of 

contract price including taxes & duties) 

Total amount of Security deposit will be 

3% of the awarded value of work i.e. 

Contract price, shall have to be deposited 

as initial security deposit at the time of 

execution of agreement including the 

amount deposited as Earnest Money. 

Insurance As directed. 

Authority for Appointing Arbitrator Chairman and Managing Director. 
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