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मूयेननमभ कॉऩॊयेशन ऑप इंडिमा लरलभटेि  

(बायत सयकाय का संस्थान) 

ऩयभाणु ऊर्ाा विबाग  

CIN: U 12000 JH 1967 GOI 000806 

 

ऩत्ांक स.ं:मुलसर/िा0 खान/2025-07                                                         ददनांक : - 28/07/2025 

 

ननविदा आभंत्ण सूचना सं.:-TMD/MIN/ELECT-70 

 

ननम्न्लरखखत कामा के लरमे ई-ननविदा आभंत्रत्त ककमे र्ात ेहैं: 
 

१ कामा का नाभ Complete Rewinding, Overhauling and Repairing of one 

no. 3 Phase outdoor type 500 kVA, 6600V/433V 

Transformer of Turamdih Colony 

२ अग्रधन की यालश 5000/- 

३ ननविदा की यालश Rs. 278716/- (Inclusive of GST) 

४ ऩरयभाण विऩत् का भूल्म  Nil 

५ कामा की अिधध  1 (One) months 

६ ननविदा िाउनरोि कयन ेकी प्रायंब नतधथ 28/07/2025 

७ ननविदा िाउनरोि कयन ेकी अंनतभ नतधथ औय सभम 18/08/2025 up to 03:00 P.M. 

८ ननविदा र्भा कयन ेकी प्रायंब नतधथ 28/07/2025  

९ ननविदा र्भा कयन ेकी अंनतभ नतधथ औय सभम 18/08/2025 up to 03:00 P.M. 

१० ननविदा खोरने की नतधथ औय सभम 19/08/2025 at 03.30 PM 

 

 

विस्ततृ र्ानकायी के लरमे ननविदा दस्तािेर् िेफसाईट https://ucil.gov.in भें देखा र्ा सकता है।   

 

 

कृते 
मूयेननमभ कॉऩॊयेशन ऑप इंडिमा लरलभटेि  

 

 

 

 

ह्०/- 

अधीऺक (विद्मुत) 

तुयाभिीह खान 

 

 

 

 

 

 

 

 

 

https://ucil.gov.in/
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ELIGIBILITY CRITERIA FOR THE BIDDERS 

 

1. The bidder should possess a valid electrical contractor license issued by the state licensing board and 

engage adequate number of competent Electrical personnel. The bidder should upload with the bid copy of 

valid Electrical Contractor License Issued by the state licensing board. An electrical contractor having 

license issued by any State Government or Union Territory administration shall not require license from 

other State Government in which the works are to be executed. 

 

2. A firm determined non-performing/ debarred/ blacklisted by U.C.I.L. shall not be eligible to bid during the 

period so determined 

 

The bidders who fulfill both the above eligibility criteria shall only be considered for PQC and Technical 

evaluation. 

 

 

1. PRE-QUALIFICATION CRITERIA FOR THE BIDDERS 
i) The minimum average annual financial turnover of the bidder during the last three years, ending on 31st 

March of the previous financial year should be at least Rs 83615/-. 

 

ii) Experience of having successfully completed similar works during last 07 years ending last day of 

month previous to the one in which applications are invited should be either of the following: 

 

a) One similar completed works costing not less than the amount equal to Rs. 222973/-  

                                                               Or  

b) Two similar completed works each costing not less than the amount equal to Rs. 139358/- 

                                                               Or  

c) Three similar completed works each costing not less than the amount equal to Rs 111487/- 

 

iii) “Similar work” means “experience in repairing/ rewinding of 3 Phase transformer of minimum 500 

KVA capacity” in any Central / State Govt. Organization / PSU.  

 

2. List of scanned documents to be uploaded with the bid                         

a) Scanned copy of PAN   

b) Scanned copy of GSTIN  

c) Scanned Copy of cancelled cheque 

d) Documentary evidence in support of past experience of the Bidder in similar nature of completed job in 

any Central/ State Govt Organization/ PSU.   

e) Documentary evidence in support of average turnover. 

f) Documentary Evidence in support of at least one (01) income-tax return filed during the last three years 

ending on 31st March of the previous financial year 

g) Undertaking that if the information/ declaration/ scanned documents furnished in respect of eligibility 

criteria are found to be wrong or misleading at any stage, they will be liable to punitive action. 

h) Undertaking (Format given in Forms Section), to the effect that the bidder will not provide any gift 

and/ or influence any employee of the company in connection with securing any decision in its favour. 

i) Copy of valid Electrical Contractor License Issued by the state licensing board 

j) List of equipments, accessories and infrastructure facilities possessed by the bidder. 

 

3. DOCUMENTARY EVIDENCE IN SUPPORT OF PAST EXPERIENCE CRITERIA: - In support of 

the claim of meeting this experience criterion, bidder must submit following documentary proof : - 

a) Copy of work order of similar work in any Central / State Govt. Organization / PSU clearly 

mentioning nature of work/ Service, various components/ Items, period and value.  

b) Copy of completion/ execution/ client certificate issued by end user/ owner clearly mentioning 

reference to relevant work order, actual value of executed work and actual date of completion. 

 

Note: - The work experience of the bidder for those works only shall be considered for evaluation purpose, 

which is completed before the last day of month previous to the one in which applications are invited. Hence, 

the works which are incomplete/ ongoing, as on the last date of the month previous to the one in which 

applications are invited, shall not be considered against eligibility.  
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In case the work is started prior to the eligibility period of 7 (SEVEN) years (counted backwards starting from 

the last date of the month previous to the one in which applications are invited and completed within the said 

eligibility period of 7 years, then the year of experience of the work within the said eligibility period shall be 

only considered against the eligibility. For calculating the eligibility criteria in such a case the value of work 

shall be taken on pro-rata basis. 

 

4. DOCUMENTARY EVIDENCE IN SUPPORT OF TURNOVER CRITERIA: - In support of the claim 

of meeting this turnover criterion, bidder must submit following documentary proof : - 

a. Certificate of turnover issued by Chartered Accountant for last three financial years i.e  2022-23, 

2023-24, 2024- 25; Or 

b. P&L Statement for last three financial years i.e. 2022-23, 2023-24, 2024- 25 

 

Note: - If the bidder doesn‟t submit the P&L Statement/ Chartered Accountant Statement for Turnover for 

all the three years given above, and asking for the non-submitted P&L Statement/ Chartered Accountant 

Statement for Turnover does‟t fall under the conditions of para 7.3.5 on (Clarification of Bids/ Shortfall 

Documents) of the Manual for Procurement of Goods 2017 issued by Ministry of Finance, department of 

Expenditure, in that situation the turnover shall be taken as zero for the years for which the P&L Statement/ 

Chartered Accountant Statement has not been submitted by the bidder and average shall be calculated based 

on the submitted P&L Statements/ Chartered Accountant Statement for calculating the eligibility.  

 

5. FINANCIAL STANDING: Bidder must have been an income-tax assesses, and bidder has filed at least its 

one (01) income-tax return during the last three years ending on 31st March of the previous financial year 

[e.g. FY 2024-25 (AY 2025-26), FY 2023-24 (AY 2024-25), FY 2022-23 (AY 2023-24)]. Documents/ 

Documentary evidence of filled ITRs to be provided by participating bidder to qualify/ meet the financial 

requirements of tender document.   

 

6. Any bid not complying PQC requirements may be rejected.   

 

 

 

Uranium Corporation of India Limited, Jaduguda 
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URANIUM CORPORATION OF INDIA LIMITED 

(A Government of India Enterprise) 

Department of Atomic Energy 

CIN: U 12000 JH 1967 GOI 000806 

 

INSTRUCTIONS TO BIDDERS (ITB)  

 

1. Two Part Public Tender shall be hosted at UCIL e-proc website https://etenders.gov.in/eprocure/app. 

The tenderers shall be required to submit the bids in two parts.  

Part – 1:- Documents related to eligibility criteria (PQC) along with Techno-commercial bid. 

Part – 2:- Financial bid.  

 

2. Registration of bidders on portal: - In order to submit the bid, bidders have to register themselves 

online, as a one-time activity, on the e-procurement portal with a valid DSC. The registration should be 

in the name of the bidder, whereas DSC holder may be either the bidder himself or a duly authorised 

person. The bidders will have to accept, unconditionally, the online user portal agreement which 

contains all the terms and conditions of NIT including commercial and general terms and conditions 

and other conditions, if any, along with an online undertaking in support of the authenticity of the 

declarations regarding facts, figures, information and documents furnished by the bidder online.  

 

3. A bidder shall register in advance with their Digital Signature Certificate (DSC) at the site 

https://etenders.gov.in/eprocure/app website prior to submitting their offers. After successful 

registration the bidder shall get access to the Techno-commercial Part of the NIT. The bidder must 

submit the Techno-commercial Part at first and upload all the required documents as described in the 

Pre-Qualification Criteria (PQC) published in this tender document. Only, after successful submission 

of Techno-commercial Part the bidders shall fill up and submit the Price Part. PQ and Techno-

Commercial bid shall be evaluated first by a committee constituted by competent authority and list of 

successful bidders be finalized. The financial bid of PQ and Techno-commercially eligible bidders 

shall be opened on recommendation of above committee on a notified date and time after sending 

advance notice to all such bidders. No additional eligibility documents shall be entertained after the 

receipt of bid but clarifications if so required as per the techno commercial evaluation can be obtained 

from the bidders. 

 

4. The EMD and documents supporting exemption from such payments should be submitted in paper 

form to the office of Manager, (Personnel), Turamdih Mine but scanned copies are to be uploaded – 

without which the bid may not get opened. 

 

5. The bid shall remain valid for normally 90 (ninety) days. In exceptional circumstances, the consent of 

the bidder may be requested in writing for an extension to the period of bid validity. The bid security 

provided shall also be suitably extended. A bidder accepting the request and granting extension shall 

not be permitted to modify his bid. 

 

6. Eligibility and Qualifications of Bidders 
a. Eligibility of Bidders: - As per “Eligibility Criteria for the bidders” given in N.I.T.. 

 

b. Qualification of Bidders: - As per “Pre-Qualification Criteria for the bidders” given in N.I.T.  

 

7. Clarification of Tender Documents:- A prospective bidder requiring clarification on the tender 

documents may notify the Procuring Entity in writing, well before the due date of submission of bids, 

and a response shall be sent in writing regarding the clarifications sought prior to the date of opening of 

the tenders. Copies of the query of any bidder and clarification issued shall be sent to all prospective 

bidders who have received the tender documents. There shall be no asymmetry of information as 

regard to any bidder. 

 

8. Amendment of Tender Documents: - At any time prior to the date of submission of bids, the 

Procuring Entity may, whether at his own initiative or in response to a clarification sought by a 

prospective bidder, amend bid documents by issuing a corrigendum. The corrigendum shall be notified 

in writing by registered post/ speed post/ courier/ email to all known prospective bidders and shall be 

published on CPPP. 
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9. Submission of Bids by Bidders: - The bidders will submit their techno-commercial bids and price bids 

online. No conditional bid shall be allowed/ accepted. Bidders will have to upload scanned copies of 

various documents required for eligibility and all other documents as specified in NIT, techno-

commercial bid in cover-I, and price bid in cover-II. The bidder will have to give an undertaking online 

that if the information/ declaration/ scanned documents furnished in respect of eligibility criteria are 

found to be wrong or misleading at any stage, they will be liable to punitive action. EMD (demand 

draft/ banker‟s cheque/ TDR/FDR/DAC) shall be submitted in the electronic format online (by 

scanning) while uploading the bid. This submission shall mean that EMD is received electronically. 

However, for the purpose of realization, the bidder shall send the demand draft/ banker‟s cheque/ 

TDR/FDR/DAC in original to the office of Manager, (Personnel) Turamdih through by hand so as to 

reach by the time of tender opening. In case of exemption of EMD, the scanned copy of the document 

in support of exemption will have to be uploaded by the bidder during bid submission. The bid shall be 

submitted by the bidder well before the deadline (original or extended as the case may be) for 

submission (to avoid rush in internet traffic).  

 

Part 1 Technical Bid: In e-Procurement, the submission would be online. The documents as given in 

NIT Eligibility Criteria and Prequalification Criteria Clause No. 2 shall be submitted in the Techno-

Commercial Bid in Cover-1. 

Part II Financial Bid 
a. Priced BOQ – duly filled in. 

 

10. Withdrawal, Substitution and Modification of Tenders: - The tenderer, after submitting the tender, 

is permitted to withdraw, substitute or modify the tenders in writing without forfeiture of Bid Security/ 

EMD up to the date and time of receipt of the tender. Any such request received after the prescribed 

date and time of receipt of tenders will not be considered. No bid may be withdrawn in the interval 

between the deadline for submission of bids and expiration of the period of bid validity. Withdrawal of 

a bid during this period will result in forfeiture of the bidder‟s bid security (EMD) and other sanctions. 

 

11. Receipt and Opening of Bids: - No submission is allowed after the submission deadline. Both the 

techno-commercial and price bids shall be opened online by the bid openers mentioned at the time of 

creation of the tender online. In case of opening of the price bid, the date and time of opening shall be 

uploaded on the portal and shortlisted firms shall also be informed through system generated emails 

and SMS alerts – after short listing of the techno-commercially acceptable bidders. 

 

12. Unresponsive Tenders: - Tenders that do not meet the basic requirements specified in the bid 

documents shall be treated as unresponsive (both during Techno-commercial evaluation and Financial 

Evaluation in case of Two Envelope bidding) and ignored. Unresponsive offers may not subsequently 

be made responsive by correction or withdrawal of the non- conforming stipulation. Some important 

points on the basis of which a tender may be declared as unresponsive and be ignored during the initial 

scrutiny are:  

a. The tender is not in the prescribed format  

b. The required EMD has not been provided or exemption from EMD is claimed without 

acceptable proof of exemption 

c. The bidder is not eligible to participate in the bid as per laid down eligibility criteria (example: 

the tender enquiry condition says that the bidder has to be a enlisted contractor but the 

tenderer is not a enlisted contractor); 

d. The bid departs from the essential requirements specified in the bidding document (for 

example, the tenderer has not agreed to give the required performance security); or 

e. Against a schedule in the list of requirements in the tender enquiry, the tenderer has not 

quoted for the entire requirement as specified in that schedule (example: in a schedule, it has 

been stipulated that the tenderer will supply the equipment, install and commission it and also 

train the Procuring Entity's operators for operating the equipment. The tenderer has, however, 

quoted only for supply of the equipment). 

 

13. Consideration of Abnormally Low Bids: - An Abnormally Low Bid is one in which the Bid price, in 

combination with other elements of the Bid, appears so low that it raises material concerns as to the 

capability of the Bidder to perform the contract at the offered price. Procuring Entity may in such cases 

seek written clarifications from the Bidder, including detailed price analyses of its Bid price in relation 

to scope, schedule, resource mobilization, allocation of risks and responsibilities, and any other 

requirements of the bids document. If, after evaluating the price analyses, procuring entity determines 
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that the Bidder has substantially failed to demonstrate its capability to deliver the contract at the 

offered price, the Procuring Entity may reject the Bid/ Proposal. However it would not be advisable to 

fix a normative percentage below the estimated cost, which would automatically be considered as an 

abnormally low bid. 

 

14. Handling Dissent among Tender Committee: - In cases where it is not possible to come to a 

consensus and differences persist amongst TC members, the reasons for dissent of a member shall be 

recorded in a balanced manner along with the majority‟s views on the dissent note. The final 

recommendations shall be that of the majority view. Competent Authority can overrule such dissent 

notes after recording reasons for doing so clearly. His decision would be final.  

In cases where the Competent Authority does not agree with the majority or unanimous 

recommendations of the TC, he shall record his views and, if possible, firstly send it back to TC to 

reconsider along the lines of the tender accepting authority‟s views. However, if the TC, after 

considering the views of the Competent Authority, sticks to its own earlier recommendations, the 

tender accepting authority can finally decide as deemed fit, duly recording detailed reasons. 

 

15. In tender, participating Micro and Small Enterprises quoting price within price band of L1+15 per cent 

shall also be allowed to supply a portion of requirement by bringing down their price to L1 price in a 

situation where L1 price is from someone other than a Micro and Small Enterprise and such Micro and 

Small Enterprise shall be allowed to supply at least 25 per cent of total tendered value.  

 

16. In case of more than one such Micro and Small Enterprise, the supply shall be shared proportionately 

(to tendered quantity). 

 

17. Reduction in transaction cost: To reduce transaction cost of doing business, Micro and Small 

Enterprises shall be facilitated by providing them tender sets free of cost, exempting Micro and Small 

Enterprises from payment of earnest money.  

 

18. Guidelines issued from Ministry of Micro, Small and Medium Enterprises (MSME) for procurement of 

items from Micro and Small Enterprises shall be applicable. 

 

19. Purchase Preference Policy (PPP)-Extension of PPP for products and services by CPEs is to be 

followed as per GoI guidelines. 

 

20. Concessions shall be given to MSME's as per Govt. guidelines from time to time.  

 

21. The bidders/vendors/ suppliers shall submit an undertaking (Format given in Forms Section), to the 

effect that they will not provide any gift and/ or influence any employee of the company in connection 

with securing any decision in their favour. 

 

22. The eligibility be decided strictly based on documents submitted at the time of receipt of tenders. No 

additional documents be allowed to be submitted after receipt of tenders but there is no bar to seek 

clarification or authentication of submitted documents. However in case of poor response, with a view 

to increase the competition, admission of additional documents to meet the PQ criteria may be allowed 

subject to the condition that  

a. “Poor Response” implies when less than three bids are found suitable on the basis of 

submitted eligible documents as per NIT. 

 

b. The additional documents should not be issued subsequent to last date of receipt of tender as 

mentioned in the NIT. 

 

c. The bidder submitting additional documents has submitted EMD and tender cost as prescribed 

in NIT. 

The opportunity of submission of additional documents be given to all the bidders.  

 

23. The tender conditions shall be binding on all the tenderers.  

 

24. Method of evaluation of L-1. L-1 will be considered in totality on the basis of net landed cost to the 

company (UCIL). In other words including all taxes, duties, levies, cess, packing & forwarding, 

insurance, transportation, etc. shall be considered for determination of net landed cost.  
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If a firm quotes overall bid with Nil consideration other than reimbursable amount if any, the same 

shall be considered as null and void. 

 

25. Bids submitted by related parties in which there seems to be collusion are liable to be rejected. Parties 

are considered to be related if one party has the ability to control the other party or exercise significant 

influence over the other party in making financial and /or operating decision.  

 

26. Secrecy / Confidentiality Agreement Signing of an „secrecy/ confidentiality agreement‟ would be 

considered between UCIL and the bidders in case where UCIL is providing Drawings/ Design /flow 

sheet, analysis of beach sand reserve, equipment drawings, or any other information which UCIL feels 

are required to be protected in the interest of the company. Wherever applicable, the tenderer is 

required to enter into secrecy /confidentiality agreement with UCIL. A copy of the secrecy 

/confidentiality agreement is attached in FORM Section of the Tender. 

 

 

27. Earnest Money Deposit (EMD):-  
a. The amount of EMD shall be Rs. 5000/- 

 

b. EMD is to be remitted by way of „demand draft‟ or „bankers cheque‟ or „BG‟ only in favour 

of Uranium Corporation of India Limited. No cash, MO, Fund Transfer etc shall be accepted. 

 

c. No interest is payable on the EMD 

 

d. EMD is liable to be forfeited if: 

i. The tenderer changes the terms and conditions or prices or withdraw his quotation 

subsequent to the date of opening.  

 

ii. The tenderer fails to accept the order when placed or fails to commence supplies/works 

after accepting the order.  

 

iii. In case bidder submits false/fabricated documents.  

 

iv. In case bidder fails to submit Security Deposit within 30 days of receipt of 

Work/Purchase Order.  

 

e. The offers received from tenderers without EMD shall be summarily rejected except where 

exemption is provided in the tender.  

 

f. Public Sector Undertakings, State Government Undertakings, may be exempted from payment 

of EMD with the approval of Competent Authority. MSME/Small Scale Industries (SSI) with 

current valid registration with State or Central Govt. shall be exempted from payment of EMD 

(after ensuring that the registration in case of SSI) pertains to the class of items/stores/works 

for which the tender is floated) by the authority competent to conclude supply/ contract orders.  

 

g. EMD may be adjusted against security deposit of the successful bidder.EMD of unsuccessful 

bidders and successful bidder where SD is not applicable shall be returned immediately once 

the L1 bidder is decided.  

 

h. In case where the EMD is provided in form of BG in the prescribed format attached with the 

tender, the BG shall be obtained from a scheduled /nationalized Bank. The genuineness of BG 

shall be checked from the issuing bank.  

 

i. In repetitive /routine works, Vendors may submit EMD in the form of Security Deposit. The 

vendors depositing security deposit EMD of Rs 50000/- shall be allowed to quote any number 

of works for works upto Rs. 10 lacs and Vendors depositing Rs 1 lacs shall be allowed quote 

any number of works for works upto 20 lacs , without submission of EMD . The EMD 

exemption shall be allowed as long as SD remains with the UCIL. In case of default by the 

bidder (when L1backs out) the 2 % of estimated cost shall be recovered from the security 

EMD lying with UCIL. In cases when L1 defaults in more than one works and when the 

recovery is more than SD, the recovery shall be effected from the other bills of the defaulter 
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bidder. The vendors who don‟t want to submit Security Deposit shall also have an option of 

submitting work wise EMD @2 % of estimated cost.  

 

28. The Company reserves the right to reject any tender either in full or in part.  

 

29. There will be no post-tender negotiations even with L-1, except in certain exceptional situations. Such 

exceptional situations would include procurement of proprietary items, items with limited sources of 

supply and items where there is suspicion of a cartel formation.   

 

30. In cases where a decision is taken to go for re-tendering due to the unreasonableness of the quoted 

rates, but the requirements are urgent and a re-tender for the entire requirement would delay the 

availability of the item, thus jeopardizing the essential operations, maintenance and safety, negotiations 

would be permitted with L-1 bidder(s) for the supply of a bare minimum quantity. The balance quantity 

shall, however, be procured expeditiously through a re-tender, following the normal tendering process.  

In case of huge discrepancy between technically correct L1 and invalid L1 the option of retendering 

may be explored.  

 

31. Escalation  
a. In case of works having delivery period of within a year (12 months) contract shall be 

concluded with firm and fixed price and is not subject to any escalation. However, only 

statutory variation limited to duties, taxes, revision of prices under Administrative Price 

Mechanism (APM) and minimum wages are considered for adjustment in contract price. 

 

b. However, for calculating escalation, the price prevailing on the date of opening of price bid 

shall be taken as base price.  

 

c. Escalation shall be calculated, based on notified fair wages and in the absence of which 

consumer price index for labour would be applicable. Market rate for cement and steel, 

Government approved price of bitumen & POL, Whole sale price index for other materials 

shall also be taken into consideration as & when required. 

 

d. Benefits due to reduction in rates to be passed on to UCIL. 

 

32. SECURITY DEPOSIT, PERFORMANCE BANK GUARANTEE & RETENTION MONEY  

a. SECURITY DEPOSIT & PERFORMANCE BANK GUARANTEE  
i. In exceptional cases waiver of SD shall be approved by Competent Authority - Unit 

head /Competent Authority at HO as the case may be.  

 

ii. SD shall be submitted in the form of demand draft/ bankers cheque/BG within 30 days 

of receipt of letter of acceptance or commencement of work at site whichever is earlier 

to  EIC/OIC.  

 

iii. Public Sector Undertakings, State Government undertakings, MSME/Small Scale 

Industries with current valid registration with State or Central Government ensuring 

that the registration (in case of SSI) pertains to class of items/stores/works for which 

the tender is floated, may be exempted from payment of SD.  

 

iv. In exceptional cases of work contracts, the approving authority may consider 

recovering balance SD (in addition to EMD if it is given not in BG form) amount from 

1
st
 running bill of the contractor.  

 

v. EMD may be adjusted towards SD. However, if EMD is submitted in the form of Bank 

Guarantee, fresh Bank Guarantee is to be submitted towards SD in the prescribed 

format attached with the tender in the FORMS Section.  

 

vi. BG format for security deposit and performance guarantee is attached with the tender in 

the FORMS Section.  

vii. The SD shall not bear any interest, and is liable to be forfeited for unsatisfactory 

completion or on abandonment of the supply/ work order.  
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viii. Contractor is also permitted to furnish BG in favour of Uranium Corporation of India 

Ltd in the prescribed format towards security deposit.  

 

ix. Additional amount of SD due to enhancement in scope of work is also to be submitted.  

 

b. RETENTION MONEY: - In contract, where payment is made on progressive billing of work 

executed, 5% of the bill value is to be retained at the time of making payment towards 

rectification/defective work as retention money and be treated as Security Deposit.  

 

c. SECURITY DEPOSIT & RETENTION MONEY The total SD and retention money 

together towards performance guarantee shall not exceed 10% of contract value.  

 

d. REFUND OF SECURITY DEPOSIT & RETENTION MONEY  
 

i. Before releasing SD or retention money in respect of works, a “No Due Certificate” 

shall be issued by EIC/ OIC duly countersigned by head of the department after 

ensuring that no amounts are recoverable from the contractor.  

 

ii. EIC/OIC shall recommend release of SD and retention money after compliance by the 

contractor towards guarantee/warranty/performance guarantee & other related clauses 

as stipulated in the work order and on submission of formal claim by contractor.  

 

iii. On receipt of “no dues certificate” from EIC/OIC, SD or retention money retained in 

the form of B.G and/ or cash may be refunded at the earliest, if the contractor is not 

liable to pay any money to UCIL under any other contract.  

 

e. FORFEITURE OF SD & RETENTION MONEY The SD & retention money shall stand 

forfeited in favour of UCIL, without any further notice to the contractor in the following 

circumstances:  

 

i. In case of any failure whatsoever on the part of the contractor at any time during 

performance of his part of the contract including the extended periods of contract, 

where notice is given and time for rectification allowed.  

 

ii. If the contractor indulges at any time in any subletting/ sub-contracting of any portion 

of the work without approval of UCIL.  

33. PROCEDURE TO BE FOLLOWED REGARDING BGs  
a. Copy of proper prescribed format on which BGs are accepted from the contractors are 

enclosed with the tender document in the FORMS Section and it shall be verified with original 

document.  

 

b. The contractors are insisted that BGs to be submitted by them should be sent to organization 

directly by issuing bank under Registered Post (A.D.)/ Speed Post. 

 

c. In exceptional cases, where the BGs are received through the contractors, suppliers etc., the 

issuing branch shall be requested to immediately send by Registered Post (A.D.)/ Speed Post 

an unstamped duplicate copy of the guarantee directly to the organization with a covering 

letter to compare with the original BGs and confirm that it is in order. 

 

d. As an additional measure of abundant precaution, all BGs shall be independently verified by 

the units with respective issuing branch of the bank.  

 

34. DELIVERY / COMPLETION SCHEDULE: - Time is the essence of order/ contract. Any extension 

thereto shall be with reservation of company‟s rights to levy liquidated damage and shall be with a 

provision that no price increase shall be applicable beyond the original completion period.  

 

35. LIQUIDATED DAMAGES (LD)  
 

i. For the portion of delay which is attributable to UCIL / force majeure or to the contractor, the 

case shall be dealt with as follows : 
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A. Delay attributable to UCIL / Force majeure 

 

LD Not Applicable 

Taxes & Duties Any increase in taxes and duties on account of 

statutory increase, fresh imposition of any duty or taxes 

which take place during such extended period shall be 

admissible. 

Price Variation Price variation , if indicated in the Work Order, shall 

be applicable during such extended period 

 

B. Delay attributable to Supplier / Contractor 

                 

LD Applicable 

Taxes & Duties Increase / fresh imposition of taxes and duties 

during the extended period will be 

to the account of the contractor. 

 

Any decrease in taxes and duties during the 

extended period will be availed by UCIL 

Price Variation Price variation, If indicated in the contract will be 

applicable for the work performed within the 

scheduled period of contract.  

 

For work executed during the extended delivery 

period, the rates as prevailing on the last day of 

the scheduled contract period only may be paid. 

De-escalation / reduction, if any, which takes 

place, shall have to be passed on to UCIL 

 

36. VARIATIONS/DEVIATION/AMENDMENTS: - Instead of item wise deviation, over all deviation 

will be considered while working out amount. Up to 10% variation in the execution of works 

contracts/order of the total works contract value for sanctioned contract/ order value is allowed without 

issue of amendment/ revision in the work order.  

 

37. PAYMENT OF BILLS:-  

 

A. Payment against Work shall be released by the units finance department as per the mode and 

terms & conditions stipulated in the work orders. Bills / Invoices from the party for payment 

against work orders shall be received in finance department for payment after due 

certification.  

 

B. In case of work order the contractor shall submit the invoice/bill in duplicate to EIC/OIC, who 

shall verify invoice/bills as per terms and conditions stipulated in the work order and 

recommend for payment after making necessary deductions according to order. Complete 

details of payments recommended shall be entered in the Measurement Book (MB). All the 

payments recommended shall be forwarded through Head of the department / Sectional Head 

to Finance Department for necessary action after due verification by internal audit.  

 

C. The officer concerned in finance department to verify the bills/invoices with reference to 

orders, amendments and other relevant records/communications. The payment will be released 

after bill is duly certified and recommended by EIC/OIC.  

 

D. Officer concerned of finance department shall ensure that prescribed certificates relating to 

ED, Sales Tax, Free Issue Materials supplied by the department, B.G. for advance payment, 

SD, performance bond and any other documents essential for releasing payment are available 

before payment is released.  
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E. Contractor shall submit final bill within 40 days of issue of defects liability certificate. EIC/ 

OIC shall check the bill within 20 days after its receipt and return the bill to contractor for 

corrections, if any.   

 

F. The Contractor shall re-submit the bill, with corrections within 20 days of its return by the 

EIC/ OIC. The re-submitted bill shall be checked and payment shall be made within 30 days 

of its receipt. 

 

38. FORCE MAJEURE:  

 

A. Force majeure is an event beyond the control of contractor and not involving the contractor‟s 

fault or negligence and which is not foreseeable. Such events may include, but are not 

restricted to acts of the contractor either in its sovereign or contractual capacity, wars or 

revolution, hostility, acts of public enemy, civil commotion,  floods, explosions, epidemics, 

quarantine restrictions, strikes, lockouts  and freight embargoes or any other event which 

UCIL may deem fit to consider so. The decision about force majeure shall rest with UCIL 

which shall be final and binding.  

 

B. If there is delay in performance or other failures by the contractor to perform obligations 

under its contract due to event of a Force Majeure, the contractor shall not be held responsible 

for such delays/failures.  

 

C. If a Force Majeure situation arises, the contractor shall promptly notify the purchaser in 

writing of such conditions and the cause thereof within fifteen days of occurrence of such 

event. Unless otherwise directed by the purchaser in writing, the supplier shall continue to 

perform its obligations under the contract as far as reasonable/practical and shall seek all 

reasonable alternative means for performance not prevented by the Force Majeure event.  

 

D. If the performance in whole or in part or any obligation under this contract is prevented or 

delayed by any reason of Force Majeure for a period of exceeding sixty days, UCIL may at its 

option terminate the contract without any financial repercussion on either side. 

 

39. STATUTORY LEVIES: - The price is inclusive of all taxes and duties. A brief detail of taxes and 

duties levied on the contracts are as follows: 

A. Income tax:  
TDS on payment to Contractors: - Section 194C of Income Tax Act 1961, provides for 

deduction of income tax at source at the prevailing rate (of 2% plus educational cess) at the 

time of credit of such sum to the account of the contractor or at the time of payment thereof.  

B. GST :- At the prevailing rate as per Govt. Guidelines from time to time. 
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URANIUM CORPORATION OF INDIA LIMITED 

(A Government of India Enterprise) 

Department of Atomic Energy 

CIN: U 12000 JH 1967 GOI 000806 

 

GENERAL CONDITIONS OF CONTRACT (GCC) 
 

A. INTERPRETATIONS AND DEFINITIONS 

1. Singular and Plural  
Where the context so requires, words importing the singular only also include the plural and vice 

versa.  

 

2. Heading and Marginal Notes to conditions:  
Heading and marginal notes to these General Conditions shall not be deemed to form part thereof 

or be taken into consideration in the interpretation or construction thereof or of the Contract. 

 

3. Definitions:  
a) Corporation' shall mean Uranium Corporation of India Limited having it's registered office at 

PO Jaduguda, Distt - East Singhbhum, Jharkhand -831012 and includes a duly authorized 

representative of the Corporation or any other person empowered in this behalf by the 

Corporation to discharge all or any of it's functions.  

 

b) The `Accepting Authority' shall mean the authority approved by Competent Authority.  

 

c) The `Contract' shall mean the notice inviting the tender, the tender, and acceptance thereof and 

the formal agreement, if any, executed between the Corporation and the Contractor together 

with the documents referred to therein including these conditions, Designs, Drawings, 

Schedule of Quantities with rates and amounts and Schedule of Rates.  All these documents 

taken together shall be deemed to form one Contract and shall be complementary to one 

another.  

 

d) The `Contractor' shall mean the individual or firm or company whether incorporated or not, 

undertaking the works and shall include legal representatives of such individual or persons 

composing such firm or unincorporated company, or successors of such firm or company as 

the case may be and permitted assigns or such individual or firm or company.  

 

e) The `Contract Sum' shall mean: 

i. In the case of Lump Sum Contracts the sum for which the tender is accepted.  

 

ii. In the case of percentage Rate Contracts the estimated value of the works as mentioned in 

the tender adjusted by the Contractor's percentage.  

 

iii. In the case of Item Rate Contracts the cost of the works arrived at after multiplying of the 

quantities shown in Schedule of Quantities by the item rates quoted by the Tenderer or as 

finally accepted for the various items.  

 

f) A `Day' shall mean a day of 24 hours from midnight to midnight irrespective of the number of 

hours worked in that day.  

 

g) `Engineer-in-charge' shall mean the Engineering Officer appointed by the Corporation or his 

duly authorized representative who shall direct, supervise and be in-charge of the works for 

purpose of this Contract.  

 

h) `Excepted Risks' are risks due to riots (otherwise than among Contractors' Employees) and 

civil commotion (in so far as both these are uninsurable), war (whether declared or not), 

invasion, act of foreign enemies, hostilities, civil war, rebellion, revolution, insurrection, 

damage from aircraft, acts of god such as earth quake, lightning and unprecedented floods and 

other causes over which the Contractor has no control and accepted as such by the Accepting 

authority.  
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i) `Market Rate' shall be the rate as decided by the Engineer-in-charge on the basis of the cost of 

materials and labour at the site where the work is to be executed, plus the percentage to cover 

all overheads and profit.  

 

j) Schedule(s) referred to in these conditions shall mean the relevant Schedule(s) annexed to the 

tender papers issued by the Corporation or the standard Schedule of Rates prescribed by the 

Corporation and the amendments thereto issued from time to time.  

 

k) The `Site' shall mean the lands and/or other places on, under, in or through which the work is 

to be executed under the Contract including any other lands or places which may be allotted 

by the Corporation or used for the purposes of the Contract.  

 

l) `Temporary Works' shall mean all temporary works of every kind required in or about the 

execution, completion, maintenance of the works.  

 

m) `Urgent Works' shall mean any urgent measures, which, in the opinion of Engineer-in-Charge, 

become necessary during the progress of the works, obviate any risk of accident or failure of 

which become necessary for security.  

 

n) A `Week' shall mean seven days without regard to the number of hours worked any day in that 

week.  

 

o) The `Works' shall mean the works to be executed in accordance with the Contract or part(s) 

thereof as the case may be and shall include all extra or additional, altered or substituted 

works or temporary and urgent works as required for performance of the Contract. 

B. SCOPE AND PERFORMANCE  

4. Contract Documents:  
The Contractor shall be furnished, free of charge, one original and two photocopies of the Contract 

documents (Price Part) and one set of Technical Part. He shall keep one copy of the Documents on 

the site in good order and the same shall at all reasonable times be available for inspection and use 

by the Engineer-in-Charge, his representative or other Inspecting Officer.  

 

4.1. None of these documents shall be used by the Contractor for any purpose other than that of 

this Contract.  

 

4.2. The Contractor shall take necessary steps to ensure that all persons employed on any work in 

connection with Contract have noticed that the Indian official Secret Act 1923(XIX of 1923) 

applied to them and shall continue so to apply even after the execution of such works under 

the Contract.  

 

5. Works to be carried out:  
The work to be carried out under the Contract shall except as otherwise provided in these 

conditions, include all labour, materials, tools, equipment and transport which may be required in 

preparation of and for and in the full and entire execution and completion of the works.  The 

descriptions given in the Schedule of Quantities shall, unless otherwise stated, be held to include 

waste on materials, carriage and cartage carrying in return of empties, hoisting, setting, fitting and 

fixing in position and all other labourers necessary in and for the full and entire execution and 

completion as aforesaid in accordance with good practice and recognized principles.  

 

6. Inspection of site:  
The Contractor shall inspect and examine the site and its surrounding and shall satisfy himself 

before submitting his tender as to the nature of the ground and sub-soils (so far as is practicable), 

the form and nature of the site, the quantities and nature of work and materials necessary for the 

completion of the works and the means of access to the site, the accommodation he may require, 

availability of labour, water, electric power.  In general he shall himself obtain all necessary 

information as to risks, contingencies and other circumstances which may influence or affect his 

tender.  No extra charges consequent on any misunderstanding or otherwise shall be allowed.  

 

7. Sufficiency of Tender:  
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Description of item in the Schedule of quantities is brief and therefore, shall be read in conjunction 

with the relevant specifications and the Contractor's rate shall be deemed to be for such complete 

work unless otherwise specified by the Contractor while tendering.  No claim, whatsoever, shall be 

entertained by the Corporation on account of insufficiency of any rate as quoted in the Schedule of 

Quantities and rates.  The Contractor shall be deemed to have satisfied himself before tendering as 

to the correctness and sufficiency of his tender of the works and of the rates and prices quoted in 

the Schedule of Quantities, in which rates and prices shall, except as otherwise provided, cover all 

his obligations under the Contract and all matters and things necessary for the proper completion, 

maintenance of works and shall also cover the cost of necessary protection, including labour, 

materials and equipment to ensure safety and protection against all risks, accidents compensation 

for injury to life and damage to property if any caused by the Contractor's operations connected 

with the work.  The rates shall be firm and shall not be subject to change due to variation during 

the entire period of execution of the work in cost of materials, labour conditions or any other 

conditions whatsoever.  The rates quoted by the Tenderer shall be inclusive of all taxes, duties and 

other statutory levies.  

 

8. Discrepancies and Adjustment of Errors:  
The several documents forming the Contract are to be taken as mutually explanatory of one 

another and the special conditions in preference to General Conditions.  

 

8.1. If there are varying or conflicting provisions made in any one document forming part of the 

Contract, the Accepting Authority shall be the deciding authority with regard to the intention 

of the document.  

 

8.2. Any error in description, quantity or rate in Schedule of Quantities or any omission there from 

shall not vitiate the Contract or release the Contractor from the execution of the whole or any 

part of the works comprised there in according to specifications or from any of his obligations 

under the Contract.  

 

8.3. If on check there are found to be difference between the rates given by the Contractor in 

words and figures or in the amount worked out by him in the Schedule of Quantities and 

general summary the same shall be adjusted in accordance with the following rules: - 

 

a) The item description should be clear and unambiguous.   

 

b) In case of item rate tender, only quoted rate shall be considered.  

 

c) Rate quoted by the contractor in item rate tender in figure and words shall be accurately 

filled in such that there is no discrepancy in the rates written in figures and words. 

However, if a discrepancy is found, the rates which correspond with the amount worked 

out by the contractor shall unless otherwise proved be taken as correct. If the amount of 

an item is not worked out by the contractor or it does not correspond with the rates written 

either in figure or in words then the rates quoted by the contractor in words shall be taken 

as correct.  

 

d) where the rates quoted by the contractor in figure and in words tally but the amount is not 

worked out correctly, the rates quoted by the contractor will unless otherwise proved be 

taken as correct and not the amount. In event no rates has been quoted for any item(s) 

then rate for such item(s) will be considered as zero.  

 

e) In case of lump sum Contracts (based on bills of quantities/ quantity not shown as 

provisional), should any error in quantities or any omissions of items be discovered, the 

cumulative effects of which varies Rs. 20,000/- whichever is less, then the errors shall be 

rectified and the rectifications dealt with as for deviations/variations under conditions 10 

and 11 hereof, and the value thereof shall be added or deducted from the Contract sum, as 

the case may be, provided that there shall be no rectification of any errors, omissions or 

wrong estimates in the prices inserted by the Contractor in the Bills of quantities.  

 

9. Security Deposit:  
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Total amount of Security deposit shall be limited to 10% of the awarded value of work.  Fifty 

percent of this amount shall have to be deposited as initial security deposit at the time of execution 

of agreement including the amount deposited as Earnest Money.   

a) Acceptable mode of payment of Initial Security Deposit/ Earnest Money:  

i. For deposit upto Rs. 5,000/- :  Demand Draft payable at SBI, Jaduguda/Hartopa.  

 

ii. For deposit beyond Rs. 5,000/- and up to Rs. 1.00 Lakh.:  DAC/TDR/FDR etc. from any 

Schedule Banks duly pledged in favour of UCIL.  But in case of Earnest Money of 

amount more than Rs. 50,000/-, the Tenderer should submit Bank Guarantee issued by 

Nationalized bank as mentioned in Para 9(a) (iii).  

 

iii. For deposit beyond Rs. 1.00 Lakhs:  Bank Guarantee issued by Scheduled bank of jointly, 

severally bound with the Contractor to the purchaser for the amount same above.  The 

terms of the said guarantee shall be such as shall be approved by the purchaser and the 

obtaining of such guarantee and the cost of guarantee to be so entered shall be at the 

expenses, in all respects, of the Contractor.  The said guarantee shall be valid till the 

expiry of the defect liability period and issue of the final certificate by the Engineer, and 

with a claim period of Six months beyond its required validity.   

In addition to the above, further amount to the extent of the 5% of awarded value of the work will 

be deducted from the Running Account bills by way of percentage deductions.  Such percentage 

deduction shall be @ 10% of the running account bills till the full amount of security deposit is 

realized/ retained by the Corporation.  

 

b) All compensation or other sums of money payable by the Contractor under the terms of this 

contact or any other contact or any other account whatsoever may be deducted from or paid by 

sale of a sufficient part of his security deposit or from the interest arising there from or from 

any sums which may be due or become due to the Contractor by the Corporation or any 

account whatsoever and in the event of his security deposit be reduced by reason of any such 

deduction or sale as aforesaid, the Contractor shall within fourteen days of receipt of notice of 

demand from the Engineer-in-charge make good the deficit.  

 

c) Refund of Security Deposit:   
Initial Security Deposit shall be refunded to the Contractor on the Engineer-in-charge 

certifying in writing that the work has been completed as per condition 31 hereof etc.  

 

d) On expiry of the Defects liability period (referred to in condition 33 hereof) or after payment 

of the Final bill payable whichever is later, the Engineer-in-charge shall on request from the 

Contractor refund to him the remaining portion of the security deposit provided the Engineer-

in-charge is satisfied that there is no demand outstanding against the Contractor.  

 

10. Deviation/Variation Extent & Pricing:   

The Engineer-in-charge shall have power (i) to make alteration in, omissions from, additions to, or 

substitution for the original specification, drawings design  and instructions that may appear to him 

to be necessary or advisable during the progress of the work and (ii) to omit a part of the works in 

case of non availability of a portion of the site or for any other reasons and the Contractor shall be 

bound to carry out the works in accordance with any instructions given to him in writing signed by 

the Engineer-in-charge and such alterations, omissions additions or substitutions shall form part of 

the Contract as if originally provided therein and any altered, additional or substituted work which 

the Contractor may be directed to do in the manner above specified as part of the works, shall be 

carried out by the Contractor on the same conditions in all respects including price on which 

agreed to do the main work except as hereinafter provided.  No work which radically changes the 

original nature of the Contract shall be ordered by the Engineer-in-charge as a deviation and in the 

event of any deviation being ordered which in the opinion of the Contractor changes the original 

nature of the Contract, he shall nevertheless carry it out and the disagreement as to the nature of 

the work and the rate to be paid therefore shall be resolved in accordance with condition 52.   

 

10.1. The time for completion of the works shall, in the event of any deviations resulting in 

additional cost over the Contract sum being ordered, be extended as follows if requested by 

the Contractor.  
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a) In the proportion which the additional cost of the altered additional or substituted work, 

bears to the original Contract sum plus  

 

b) 25% of the time calculated in (a) above or such further additional time as may be 

considered reasonable by the Engineer-in-charge.  

 

10.1.1 Rate for such additional altered or substituted work shall be determined by the 

Engineer-in-charge as follows: -  

i. If the rate for additional, altered or substituted items of works is specified in the 

Schedule of Quantities, the Contractor shall carry out the additional, altered or 

substituted item at the same rate.  In the case of composite tenders, where two or 

more Schedules of Quantities may form part of the Contract, the applicable rate 

shall be taken from the Schedule of Quantities of that particular part in which the 

deviation is involved, failing that, at the lowest applicable rate for the same item of 

work in the other Schedule of Quantities.  

 

ii. If rate for any altered, additional or substituted item of work is not specified in the 

Schedule of Quantities, the rate for that item shall be derived from the rate for the 

nearest similar item specified therein.  In case of composite Tenders, where two or 

more Schedule of Quantities form part of the Contract, the rate shall be derived 

from the nearest similar item in the Bills of Quantities of the particular part of 

works in which the deviation is involved, failing that, from the lowest of the 

nearest similar item in other Schedule of Quantities.  

 

iii. If the rate for any additional, altered or substituted item of work cannot be 

determined in the manner specified in sub-paras (i) and (ii) above, then such item 

of the work shall be carried out at the rate entered in the C.P.W.D. Schedule of 

Rates (current) then plus/minus the percentage by which the tendered amount of 

the work actually awarded is higher or lower than the estimated amount of the 

works actually awarded.  (Applicable to measurement Contract is based on item 

rates or lump sum Contracts based on Bills of Quantities or percentage rate 

Contracts).  

 

iv. If the rate for any altered, additional or substituted item of work cannot be 

determined in the manner specified in sub-Para (i) to (iii) above, the Contractor 

shall within 14 days of the date of receipt of the order to carry out the said work, 

inform the Engineer-in-charge of the rate which he proposed to claim for such 

item of work, supported by analysis of the rate claimed, and the Engineer-in-

charge shall within three months thereafter, after giving due consideration to the 

rate claimed by the Contractor determine the rate on the basis of market rate(s).  In 

the event of the Contractor failing to inform the Engineer-in-charge within the 

stipulated period of time, the rate, which he proposes to claim, the rate for such 

item shall be determined by the Engineer-in-charge on the basis of market rate(s).  

For this purpose the purchase voucher etc. shall be produced by the Contractor to 

the Engineer-in-charge.  

11. Suspension of works:  
The Contractor shall on receipt of the order in writing of the Engineer-in-charge suspend the 

process of the works or any part thereof for such time and in such manner, as the Engineer-in-

charge may consider necessary for and of the following reasons.  

i. On account of any default on part of the Contractor or  

ii. For proper execution of the works or part thereof for reasons other than the default of the 

Contractor; or   

iii. For safety of the works or part thereof.  

 

12. TIME AND EXTENSION FOR DELAY:  

The time allowed for execution of the works as specified in the Schedule - 'F' or the extended time, 

in accordance with these conditions shall be of the essence of the Contract.  The execution of the 

work shall commence within 15 days after the date on which the Engineer-in-charge issues written 

orders to commence the work or from the date of handing over the site whichever is earlier. If the 

Contractor commits default in commencing the execution of the work as aforesaid, Corporation 



Page 19 of 74 
 

shall without prejudice to any other right or remedy be at liberty to forfeit the Earnest 

Money/Security Deposit absolutely.  

 

13.1 As soon as possible, after the Contract is concluded, the Engineer-in-charge and the 

Contractor shall agree upon a Time and Progress Chart.  The Chart shall be prepared in direct 

relation to the time stated in the Contract Documents for completion of items of the work.  It 

shall indicate the force of the dates of commencement and completion of various trades or 

sections of the work and may be amended as necessary by agreement between the Engineer-

in-charge and the Contractor within the limitation of time imposed in the Contract 

documents, and further to ensure good progress during the execution of the work, the 

Contractor shall minimum in all cases in which the time allowed for any work exceed one 

month (save for special jobs) complete 1/8th of the whole of the work before 1/4th of the 

whole time allowed in the Contract has elapsed 3/8th before 3/4th of such time has elapsed.  

 

13.2 If the works be delayed by  

a) Force major, or  

b) Abnormally bad weather, or  

c) Serious loss or damage by fire, or  

d) Civil commotion, local combination of workmen, strike or engaged by Corporation in 

executing work not forming part of the Contract, or  

e) Delay on the part of other Contractor or tradesman engaged by Corporation in executing 

work on to forming part of the Contract, or  

f) Non-availability of stores which are the responsibility of Corporation to supply, or  

g) Non-availability or break-down of Tools and Plant to be supplied or supplied by 

Corporation or  

h) Any other cause, which, in the absolute discretion of the Corporation, is beyond the 

Contractor's control. 

Then upon the happening of any such event causing delays, the Contractor shall immediately 

give notice thereof in writing to the Engineer-in-charge but shall nevertheless use constantly 

his best endeavors to prevent or make good the delay and shall do all that may be reasonably 

required to the satisfaction of the Engineer-in-charge to proceed with the work.  

 

13.3 Request for extension of time to be eligible for consideration shall be made by the Contractor 

in writing within fourteen days of the happening of the event causing delays. The Contractor 

may also, if practicable indicate, in such request, the period for which extension is desired.  

 

13.4 In any such case, the Corporation may give a fair and reasonable extension of time for 

completion of the work.  Such extension shall be communicated to the Contractor by the 

Engineer-in-charge in writing within 3 months of the date of receipt of such requests by the 

Engineer-in-charge.  

 

14.1 If the Contractor required any item of T & P on hire from the Corporation, the Corporation 

will, if such item is available and the same can be spared, hire it to the Contractor at a rate to 

be fixed by the Engineer-in-charge.  

 

14.2 The period of hire will be reckoned from the commencement of the day of issue up to the end 

of the day of return (including all recognized holidays) irrespective of the actual hour of issue 

and return.  The Contractor will be exempt from levy of any charges for the number of days 

he is called upon in writing by the Engineer-in-charge to suspend execution of the work, 

provided Corporation's T & P in question has, in fact, remained idle with the Contractor 

because of the suspension, provided the Contractor, in case the period of suspension, exceeds 

11 days returns Corporation's T & P to the place from where the same was issued.  

 

14.3 The Contractor shall be responsible for care and custody of Corporation's T & P (including 

employment of chowkider's) during the period Corporation's T & P remain with him and any 

damage (fair wear and tear excepted) to any of the equipment shall be made good at the 

Contractor's expense to the satisfaction of the Engineer-in-charge, unless, such damage is 

caused because of negligence of crew provided by the Corporation. 
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14.4 The Corporation give no guarantee in respect of output of his T & P hired to the Contractor 

and no reduction in rates or any compensation shall be allowed on the ground that outturn or 

performance of Corporation's T & P was not to the Contractor's expectations.  

 

14.5 Corporation's T & P hired to the Contractor shall be returned at the place of issue (unless 

otherwise directed) by the Contractor to the Engineer-in-charge on completion of the work or 

section of the work or earlier on termination of the hire by the Corporation as hereinafter 

provided on a written notice by the Engineer-in-charge.  The Corporation shall be entitled to 

terminate the hire on two days notice without assigning any reason whatsoever on account of 

termination of hire of Corporation's T & P by the Corporation.  In such an event however, a 

reasonable extension of time shall be given by the Engineer-in-charge.  

 

14.6 A Log Book for recording hours during which every item of Corporation's T & P issued to 

the Contractor has worked each day, shall be maintained by the member of the crew-in-

charge thereof or any representative of the Engineer-in-charge appointed in that behalf and 

shall be daily attested by the Contractor or his authorized agent.  In case the Contractor 

contest correctness of any entry and/or fails to sign the Log Book, the decision of the 

Engineer-in-charge shall be final and binding on him.  Hire charges shall be calculated in 

accordance with the Log Book recorded time or as per term-hiring as the case be.  

 

15.0 MATERIALS:  

15.1 The Contractor shall, at his own expense, provide all materials required for the works other 

than those, which are to be supplied by the Corporation.  

15.1.1 All materials to be provided by the Contractor shall be, in conformity with the 

specification laid down in the relevant Indian Standard and the Contractor shall, if 

required by the Engineer-in-charge, furnish proof, to the satisfaction of the Engineer-

in-charge, that the material so comply with the specifications.  

 

15.1.2 The Contractor shall at his own expense and without delay supply to the Engineer-in-

charge samples of materials proposed to be used in the works.  The Engineer-in-charge 

shall, within seven days of supply of samples or within such further period as he may 

require, intimate to the Contractor in writing, whether samples are approved by him or 

not.  If samples are not approved, the Contractor shall forthwith arrange to supply to 

the Engineer-in-charge, for his approval, fresh samples complying with the 

specifications laid down in the Contract.  

 

15.1.3 The Engineer-in-charge shall have powers to require removal of all of the materials 

brought at site by the Contractor which are not in accordance with the Contract 

specifications or do not conform in character or quality to samples approved by him.  

In case of default on the part of the Contractor in removing rejected materials, the 

Engineer-in-Charge shall have full powers to procure other proper materials to be 

substituted for rejected materials and in the event of the Contractor refusing to comply; 

he may cause the same to be supplied by other.  All costs, which may accrue upon such 

removal and/or substitution, shall be borne by the Contractor.  

 

15.1.4 The Contractor shall indemnify the Corporation servant or employee of the 

Corporation against any action, claim or proceeding relating to infringement or use of 

any patent or design or any other charges which may be payable in respect of or any 

article or materials or part thereof included in the Contract.  In the event of any claim 

being made or action being made or action being brought against the Corporation in 

respect of any such matters as aforesaid, the Contractor shall furnish indemnity 

immediately, provided that such indemnity shall not apply when such infringement has 

taken place in complying with the specific directions/issued by the Corporation.  But 

the Contractor shall pay any royalties or other charges payable in respect of any such 

use, the amount so being reimbursed to the Contractor only if the use was the result of 

any drawing and/or specification issued after submission of the Tender.  

 

15.1.5 All charges on account of Octroi, Terminal or Sales Tax and other duties and taxes or 

materials obtained for the works from any source (excluding materials supplied by the 

Corporation) shall be borne by the Contractor.  
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15.1.6 The Engineer-in-charge shall be entitled to have tests carried out for any materials 

supplied by the Contractor other than those for which satisfactory proof has already 

been furnished, at the cost of the Contractor and the Contractor shall provide at his 

expense all facilities, which the Engineer-in-charge may require for the purpose.  

 

15.2 Materials to be supplied by the Corporation:  

Materials to be supplied by the Corporation are shown in Schedule - B which also stipulates 

quantum, place of issue and rate(s) to be charged in respect thereof.  

 

15.2.1 If after acceptance of the tender, the Contractor desires the Corporation to supply any 

other materials, such materials may be supplied by the Corporation, if available, at 

rates to be fixed by the Engineer-in-Charge and all on payment before the materials are 

issued to the Contractor.  

 

15.2.2 For the materials listed in Schedule-B, which the Corporation has agreed to supply the 

Contractor, he shall give reasonable notice in writing about his requirements to the 

Engineer-in-charge in accordance with the agreed phases of programme.  Such 

materials shall be supplied for the purpose of the Contract of aforesaid Schedule, shall 

be set off or deducted, as and when materials are consumed in item of work for which 

payment is being made to the Contractor, or from any sums then due or which may 

after become due to the Contractor from/under the Contract.  At the time of submission 

of bills the Contractor shall properly account for the materials issued to him to the 

satisfaction of the Engineer-in-charge and certify that balance of materials supplied is 

available at site.  

 

15.2.3 The Contractor shall bear the cost of loading, transporting to site, unloading, storing 

under cover as required, assembling and joining the several parts together as necessary, 

incorporating of fixing materials in the works including all preparatory work of 

whatever   description as may be required.  

 

15.2.4 All materials issued to the Contractor by the Corporation for fixing in the works 

(including preparatory work), and being surplus on completion or on foreclosure of the 

work be returned by the Contractor at his expense, at wear and tear and/or waste.  If the 

Contractor is required to deliver such materials at a place other than the place of issue, 

he shall do so and the transportation charges from the site to such place, less the 

transportation charges which would have been incurred by the Contractor had such 

materials been delivered at the place of issue, shall be borne by the Corporation.  

 

15.2.5 Surplus materials returned by the Contractor shall be credited to him by the Engineer-

in-charge at rates not exceeding those at which these were originally issued to him after 

taking into consideration any determination or damage which may have been caused to 

the said materials whilst in the custody of the Contractor.  

 

15.2.6 If on completion of works the Contractor fails to return surplus materials out of these 

supplied by the Corporation, then in addition to any other liability which the Contractor 

would incur, the Engineer-in-charge may, by a written notice to the Contractor require 

him pay within a fortnight of receipt of the notice, for such unreturned surplus 

materials at double the issue rates.  

 

15.2.7 Delay in obtaining materials by the Corporation:  

Owing to difficulty in obtaining certain controlled and other materials in the market, 

the Corporation has undertaken to supply them as specified in Schedule - B,  there may 

be delay in obtaining these materials by the Corporation and the Contractor is 

therefore, required to keep himself in touch with the day to day position regarding the 

supply of materials from the Engineer-in-charge and to so adjust the progress of the 

work that their labour may not remain idle nor may there by any other claim due to or 

arising from delay in obtaining the materials.  It should be clearly understood that no 

claim whatsoever shall be entertained by the Corporation on account of delay in 

supplying materials.  
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15.3 GENERAL  
Materials required for the works, whether brought by the Contractor or supplied by the 

Corporation, shall be stored by the Contractor only at places approved by the Engineer-in-

charge.  Storage and safe custody of materials shall be the responsibility of the Contractor.  

 

15.3.1 Corporation   official concerned with the Contract shall be at liberty any time to inspect 

and examine any materials intended to the use in or on the works, either on the site or 

at factory or workshop or other place(s), where such materials are assembled, fabricat-

ed, manufactured or any place(s) where these are lying or from which these are being 

obtained and the Contractor shall give such facilities as may be required for such 

inspection and examination.  

 

15.3.2 Materials supplied by the Corporation and brought to the site by the Contractor shall 

not be removed off the site without the prior written approval of the Engineer-in-

Charge.  But whenever the works are finally completed, the Contractor shall at his own 

expense forthwith return to the all-surplus materials originally supplied to him as per 

stipulation in the Contracts.  

 

16. L A B O U R  

The Contractor shall employ labour in sufficient numbers to maintain the required rate of progress 

and of quality to ensure workmanship of the degree specified in the Contract and to the satisfaction 

of the Engineer-in-Charge.  The Contractor shall not employ in connection with the works any 

person who has not completed his eighteen years of age.  

16.1 The Contractor shall furnish to the Engineer-in-Charge at the intervals as decided by E.I.C., a 

distribution return of the number and description by trades of the work, people employed on 

the works.  The Contractor shall also submit on the 4th and 19th of every month to the 

Engineer-in-Charge a true statement showing in respect of the second half of the preceding 

month and the first half of the current month    (i) the accident that occurred during the said 

fortnight showing the circumstances under which they happened and the extent of damages 

and injury caused by them and (ii) the number of female workers who have been allowed 

Maternity Benefit as provided in the Maternity Benefit Act 1961 or Rules made there under 

and the amount paid to them.  

 

16.2 The Contractor shall pay to labour employed by him wages not less than fair wages as 

defined in the Contract Labour (Regulation & Abolition) Act, 1970 and Rules made there 

under.  

 

16.3 The Contractor shall in respect of labour employed by him comply with or cause to be 

complied with the Contract Labour (Regulation & Abolition) Act, 1970 and Rules made there 

under in regard to all matters provided therein.  

 

16.4 The Contractor shall comply with the provision of the payment of Wages Act, 1936, 

Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen's Compensation Act, 

1923, Industrial Dispute Act, 1947, Maternity Benefit Act, 1961 and Mines Act, 1952 or any 

modifications thereof or any other Law relating thereto and rules made there under from time 

to time.  

 

16.4.1 The Contractor shall be liable to pay his contribution and the Employees Contribution 

to the Employees State Insurance scheme in respect of all labour employed by him for 

the execution of the Contract, in accordance with provision of `The Employees State 

Insurance Act, 1948' as amended from time to time and as applicable in this case.  In 

case the Contractor fails to submit full details of his account of labour employed and 

the contribution payable, the Engineer- in-Charge shall recover from the running bills 

of Contractor an amount of Contribution as assessed by him.  The amount so recovered 

shall be adjusted against the actual contribution payable under Employees State 

Insurance scheme.  

 

16.5 The Engineer-in-charge shall on a report having been made by an Inspecting staff as defined 

under the Contract Labour (Regulation) Act, 1970 and rules made there under have the power 
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to deduct the money, due to the Contractor, any sum required estimated to be required for 

making good the loss suffered by a worker or workers by reason of no fulfilment of the 

conditions of the Contract for the benefit of workers, non-payment of wages or of deduction 

made from his or their wages which are not justified by the terms of the Contract or non-

observance of the said act.  

 

16.6 The Contractor shall indemnify the Corporation against any payment to be made under and 

for observance of the Contract Labour (Regulation & Abolition) Act, 1970 and Rules made 

there under without prejudice to his right to claim indemnity from his Sub-Contractors.  

 

16.7 In the event of the Contractor committing a default or breach of any of the provisions of 

aforesaid Act and rules made amended/amended from time to time, or furnishing any 

information or submitting or filling any Form/Register/Slip under the provisions of the Law 

which is materially incorrect, then on the report of the Inspecting Officer, the Contractor shall 

without prejudice pay to the Corporation a sum not exceeding liabilities for such defaults 

including liquidated damages etc. for every default, breach or furnishing, making, submitting, 

filling materially incorrect statement, as may be fixed by the Labour Department and the 

Contractor should indemnify the Corporation against all such liabilities.  

 

16.7.1 Model Rules for Labour Welfare:  

The Contractor shall at his own expense comply with or cause to be complied with 

Model Rules for Labour Welfare as provided under the Rules framed by the 

appropriate government from time to time for the protection of health and for making 

sanitary arrangements for workers employed directly or indirectly on the works.  In 

case the Contractor fails to make arrangements as aforesaid, the Engineer-in-charge 

shall be entitled to do so and recover the cost thereof from the Contractor. 

Failure to comply with Model Rules for Labour Welfare, Safety code or the provisions 

relating to report on accidents and to grant Maternity Benefits to female workers shall 

make the Contractor liable to pay to the Corporation as liquidated damages an amount 

not exceeding Rs. 50.00 for each default on materially incorrect statement or reports 

from the Engineer-in-charge in such matters, based on reports from the Inspecting 

officers shall be final and binding and deductions for recovery of such liquidated 

damages may be made from the any amount payable to the Contractor. 

 

17. The Contractor shall not be permitted to enter on (other than for inspection purpose) or take 

possession of the site until instructed to do so by the Engineer-in-charge in writing.  The portion of 

the site to be occupied by the Contractor shall be defined and/or marked on the site plan, failing 

which these shall be indicated by the Engineer-in-charge at site and the Contractor shall on no 

account be allowed to extend his operations beyond these areas. 

In respect of any land allotted to the Contractor for purpose of or in connection with the Contract, 

the Contractor shall be a licensee subject to the following and such other terms and the licenser 

may impose conditions as:  

 

i. That he shall pay a nominal license fee of Rs. 1 per year or part of a year for use and 

occupation, in respect of each and every separate area of land allotted to him 

 

ii. That such use or occupation shall not confer any right of tenancy of the land to the Contractor  

 

iii. That the Contractor shall be liable to vacate the land on demand by the Engineer-in-charge.  

 

iv. That the Contractor shall have no right to any construction over this land without the written 

permission of the Engineer-in-charge.  In case he is allowed to construct any structure he shall 

have to demolish and clear the same before handing over the completed work unless agreed to 

the Corporation.  

 

17.1 The Contractor shall provide, if necessary or if required on the site all temporary access there 

to and shall alter, adopt and maintain same as required from time to time and shall take up 

and clear them away as and when no longer required and as and when ordered by the 

Engineer-in-charge and make good all damage done to the site.  
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18. SETTING OF THE WORKS:  

The Engineer-in-Charge shall submit the information necessary to enable the Contractor to set out 

the work.  The Contractor shall provide all labour and setting out appliances required and set out 

the work and be responsible for the accuracy of the same.  He shall amend at his own cost and to 

the satisfaction of the Engineer-in-charge any error found at any stage which may arise through 

inaccurate setting out unless such error is based on incorrect data furnished in writing by the 

Engineer-in-charge, in which case cost of rectification shall be borne by the Corporation.  The 

Contractor shall protect and preserve all benchmarks used in setting out the works till end of the 

Defect Liability Period unless the Engineer-in-Charge directs their earlier removal.  

 

19. SIDE DRAINAGE:   

All water, which may accumulate on the site during the progress of works or in trenches and 

excavations, shall be removed from the site to the satisfaction of the Engineer-in-charge and at the 

Contractor expenses.  

 

20. NUISANCE:  

The Contractor shall not at any time do, cause or permit any nuisance on the site or do anything 

which shall cause unnecessary disturbance, inconvenience to owners, tenants or occupiers of other 

properties near the site and to the public generally.  

 

21. MATERIALS OBTAINED FROM EXCAVATION:  

Materials of any kind obtained from excavation on the site shall remain the property of the 

Corporation and shall be disposed of as the Engineer-in-charge may direct.  

 

22. TREASURE TROVE, FOSSILS ETC.:  

All fossils, coins, articles of value or antiquity and structures and other remains or things of 

geological or archaeological interest discovered on the site shall be the absolute property of the 

Corporation and the Contractor shall take reasonable precautions to prevent his workmen or any 

other person from removing or damaging any such articles or thing and shall immediately open 

discovery thereof and before removal, acquaint the Engineer-in-charge and obtain his directions as 

to the disposal of the same at the expense of the Corporation.  

 

23. PROTECTION OF TREES:  

Tree designated by the Engineer-in-charge shall be protected from damage during the course of the 

works and earth level within 1.0 Mtr. of each such tree shall not be changed.  Where necessary, 

such trees shall be protected by providing temporary fencing.  

 

24. WATCHING AND LIGHTING:  

The Contractor shall provide and maintain at his own expense all lights, guards, fencing and 

watching when and where necessary or required by the Engineer-in-charge for the protection of the 

works or for the safety and convenience of those employed on the works or the public.  

 

25. CONTRACTOR'S SUPERVISION - SUPERVISORY STAFF:  
The Contractor shall engage and keep at site, qualified technical staff/engineer with necessary 

supporting supervisory staff of sufficient experience of all types of works covered by this Contract 

and they should have all necessary authority to receive materials from the Corporation, issue valid 

receipt for the same, engage labour etc. and proceed with the work as required for speedy 

execution of the work.  

 

26. INSPECTION AND APPROVAL:  

All works embracing more than one process shall be subject to examination and approval at each 

stage thereof and the Contractor shall given due notice to the Engineer-in-Charge or his authorized 

representative when each stage is ready.  In default of such notice the Engineer-in-Charge shall be 

entitled to appraise the quality and extent thereof.  

 

26.1 No work shall be covered up or put out of view without the approval of the Engineer-in-

charge or his authorized representative and the Contractor shall afford full opportunity for 

examination and measurement of any work which is about to be covered up or put out of 

view and for examination foundations before permanent work is placed thereon.  The 

Contractor shall give the notice to the Engineer-in-Charge or his authorized representative 
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whenever any such work or foundation is ready for examination and the Engineer-in-charge 

or his representative shall without unreasonable delay, unless he considers it unnecessary and 

advises the Contractor accordingly; attend for the purpose of examining and measuring such 

work or of examining such foundation.  In the event of the failure of the Contractor, such 

work shall be uncovered at the Contractor's expense for examination by the Engineer-in-

Charge.  

 

26.2 Corporation officers concerned with the Contract shall have powers at any time to inspect 

and examine any part of the works and the Contractor shall give such facilities as may be 

required for such inspection and examination.  

 

27. DUTIES AND POWERS OF ENGINEER-IN-CHARGE'S REPRESENTATIVE:  

The duties of the Representative of the Engineer-in-Charge are to watch and supervise the works 

and to test and examine any materials to be used or workmanship employed in connection with the 

works.  He shall have no authority to order any work involving any extra payment by the 

Corporation nor to make any variation in the works.  

 

27.1 The Engineer-in-charge may from time to time in writing delegate to his Representative any 

of the powers and authorities vested in the Engineer-in-charge and shall furnish to the 

Contractors a copy of all such written delegation of powers and authorities.  Any written 

instruction or written approval given by the Representative of the Engineer-in-Charge to the 

Contractor within the terms of such delegation shall bind the Contractor and the Corporation 

as though it had been given by the Engineer-in-charge.  

 

27.2 Failure of the Representative of the Engineer-in-Charge to disapprove any work or materials 

shall not prejudice the power of the Engineer-in-Charge thereafter to disapprove such work or 

materials and to order pulling down, removal or breaking up thereof.  

 

27.3 If the Contractor shall be dissatisfied with any decision of the Representative of the Engineer-

in-Charge, he shall be entitled to refer matter to the Engineer-in-Charge who shall thereupon 

confirm, reverse vary such decision.  

 

28. REMOVAL OF WORKMEN:  

The Contractor shall employ in and about the execution of the works such persons as are skilled 

and experienced in their several trades and Engineer-in-Charge shall be at liberty to object to and 

require the Contractor or to remove from the works any person employed by the Contractor in or 

about the execution of the works who in the opinion of the Engineer-in-Charge misconducts 

himself or is incompetent or negligent in the proper performance of his duties and such person 

shall not be again employed upon the works without permission of the Engineer-in-charge.  

 

29. UNCOVERING AND MAKING GOOD:  

The Contractor shall uncover any part of the works and/or make opening in or through the same as 

the Engineer-in-charge may from time to time direct for his verification and shall re-instate and 

make good such part to the satisfaction of the Engineer-in-charge.  If any such part has been 

covered up or put out of view after being approved by the Engineer-in-Charge and subsequently 

found on uncovering to be executed in accordance with the Contract, the expenses of uncovering 

and/or making opening or through reinstating and making good the same shall be borne by the 

Contractor.  

 

30. WORKING DURING NIGHT OR ON SUNDAYS AND HOLIDAYS  
Subject to any provisions to the contrary contained in the Contract none of the permanent works 

shall be carried out during night or on Sundays or on authorized holidays without the permission in 

writing of the Engineer-in-Charge except when the work is unavoidable or absolutely necessary 

for the safety of life, property or works in which case the Contractor shall immediately advise the 

Engineer-in-charge accordingly.  

 

31.1 COMPLETION CERTIFICATE:  
As soon as the work is complete, the Contractor shall give notice of such completion to the 

Engineer-in-charge and within ten days of receipt of such notice the Engineer-in-charge shall 

inspect the work and shall furnish the Contractor with a certificate of completion indicating 
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(a) the date of completion, (b) defects to be rectified by the Contractor and/or (c) items for 

which payment shall be made at reduced rates.  When separate periods of completion have 

been specified for items or groups of item the Engineer-in-Charge shall issue separate 

completion certificates for such items or group of items.  No certificate of completion shall 

be issued, nor shall the work be considered to be complete till the Contractor shall have 

removed from the premises on which the work has been executed all scaffolding, sheds and 

surplus materials, except such as are required for rectification of defects, rubbish and all huts 

and sanitary arrangements required for his workmen on the site in connection with the 

execution of the work, as shall have been erected by the Contractor, the workmen and 

cleaned all dirt from all parts of building(s), in upon or about which the work has been 

executed or of which the work has been executed or of which he may have had possession for 

the purpose of the execution thereof and cleaned floors, gutters and drains, eased doors and 

sashes oiled locks and fastenings labelled keys clearly and handed them over to the Engineer-

in-Charge or his representative and made the whole premises fit for immediate occupation or 

use to the satisfaction of the Engineer-in-charge.  If the Contractor shall fail to comply with 

any of the requirements of this conditions as aforesaid, on or before the date of completion of 

the works, the Engineer-in-charge may at the expense of the  

 

Contractor fulfil such requirements and dispose of the scaffoldings, surplus materials, and 

rubbish etc. as he thinks fit and the Contractor shall have no claim in respect of any such 

scaffolding or surplus materials except for any sum actually realized by the sale thereof less 

the cost of fulfilling the requirements and any other amount that may be due from the 

Contractor, if the expense of fulfilling such requirements is more than the amount realized on 

such disposal as aforesaid the Contractor shall forthwith on demand pay such excess.  

 

31.2 If at any time before completion of the work, items or groups of items for which separate 

periods of completion have been specified, have been completed the Engineer-in-charge with 

the consent of the Contractor takes possession of any part of the same (any such parts being 

hereinafter in this conditions referred to as the relevant part) then not withstanding anything 

expressed or implied elsewhere in this Contract.  

 

a) Within ten days of the date of completion of such items or group of items or of possession 

of the relevant part the Engineer-in-charge shall issue completion certificate for the 

relevant part as in conditions 31(1) as above provided the Contractor fulfils his 

obligations under that condition for the relevant part.  

 

b) The Defects Liability Period in respect of such items and the relevant part shall be 

deemed to have commenced from the certified date of completion of such items or the 

relevant part as the case may be.  

 

c) The Contractor may reduce the value insured to extent of full value of the completed 

items or relevant part as estimated by the Engineer-in-charge for this purpose.  This 

estimate shall be applicable for this purpose only and for no other.  

 

d) For the purpose of ascertaining compensation for delay in completion of the work 

relevant part will be deemed to form a separate item or group, with date of completion as 

given in the Contract or as extended under the relevant condition and actual date of 

completion as certified by the Engineer-in-charge under this condition.  

 

32. COMPENSATION FOR DELAY  
a) Liquidated Damages (LD) shall be levied where reasons are attributable to supplier / 

contractors for delays in execution of purchase order/ contract. LD shall be levied @0.5% per 

week or part thereof on the value of unfinished supply/work order for each week of delay 

subject to a maximum of 5% of the total value of contract ( excluding taxes and duties)   

 

b) Wherever the supply/work is on turnkey or having a bearing in commissioning and 

performance of the system in total, LD is to be imposed on total value, in such cases.   

 

c) If separate period of completion is specified for certain item of work or group of items of 

work, at the time of issuing the order, the LD can be levied on the total value of item of work 



Page 27 of 74 
 

or group of items of work which are completed beyond the agreed contract period. This aspect 

should be brought out in the tender document.  

33. DEFECTS LIABILITY PERIOD  
The Contractor shall be responsible to make good and remedy at his own expense within such 

period as may be stipulated by the Engineer-in-charge, any defect which may develop or may be 

noticed before the expiry of the period hereto from the certified date of completion and intimation 

of which has been sent to the Contractor within seven days of the expiry of the said period by a 

letter sent by hand delivery or by registered post.  

 

34. From commencement to completion of the works, the Contractor shall take full responsibility for 

the care thereof and for taking precautions to prevent loss or damage and to minimize loss or 

damage to the greatest extent possible and shall be liable for any damage or loss that may occur to 

the works or any part thereof and all Government T & P from any cause whatsoever (save and 

except the Excepted Risks) and shall at his own cost repair and make good the same so that at 

completion of the work, Corporation‟s T & P shall be in good order and condition and in 

conformity in every respect with the requirements of the Contract and instruction of the Engineer-

in-charge.  

 

34.1 Provided always that the Contractor shall not be entitled to payment unless the Contractor 

shall insure the works (from commencement to completion), the Corporation's T & P hired 

by the Contractor and all materials at site to their full value (as to Corporation's T & P 

according to the value indicated in Schedule-C), against the risk or damage from whatever 

cause arising other than the Excepted Risks.  The said insurance shall be in joint name of the 

Corporation and the Contractor, The Contractor shall deposit with the Engineer-in-charge the 

said policy or policies. All money payable by the insurers under such policy or policies shall 

be recovered by the Corporation and shall be paid to the Contractor in instalments by the 

Engineer-in-charge for the purpose of re-building or replacement or repairs of the works 

and/or goods destroyed or damaged as the case may be.  Provided however if the amount 

payable by the insurers in respect of any claim under such a policy is not in excess of the 

amount mentioned .Same may be recovered by the Contractor directly from the insurers and 

shall be utilized by him for the purpose of re-building or replacement or repairs of the works 

and/or goods destroyed or damaged as the case may be.  

 

34.2 If the Contractor has blanket insurance policy for all his works and the policy covers all the 

items to be insured under this condition, the said policy shall be assigned by the Contractor in 

favour of the Corporation, provided however, if any amount is payable under the policy by 

the insurers in respect of works other than the work under this Contract, the same may be 

recovered by the Contractor directly from the insurers.  

 

34.3 Where the Corporation building or a part thereof is rented by the Contractor he shall insure 

the entire building if the building or any part thereof is used by him for the purpose of storing 

or using materials of combustible nature, as to which the decision of the Engineer-in-Charge 

shall be final and binding.  

 

34.4 The Contractor shall indemnify and keep indemnified the Corporation against all losses and 

claims for injuries or damage to any person or any property whatsoever which may arise out 

of or in consequence of the construction and maintenance of works and against all Claims, 

demands, proceedings, damages, cost of charge and expenses whatsoever in respect of or in 

relation thereto provided always that nothing herein contained shall be deemed to render the 

Contractor liable for or in respect of or to indemnify the Corporation against any 

compensation or damage caused by the Excepted Risks.  

 

34.5 The Contractor shall at all times Indemnify the Corporation against all claims, damages, or 

compensation under the provisions of payment of wages Act - 1936, Minimum Wages Act - 

1948, Employer's Liability act - 1938, The workmen's Compensation Act - 1923, Industrial 

Disputes Act - 1947, and Maternity Benefit Act - 1961 or any modifications thereof or any 

other law relating thereto and rules made there under from time to time or as consequence of 

any accident or injury to any workmen or other persons in or about the works, whether in the 

employment of the Contractor or not, (save and except where such accident or injury has 

resulted from any act of the Corporation, it's agents or servants) and against all cost, charges 
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and expenses of any suit action or proceedings arising out of such accident or injury and 

against all sum or sums which may with the consent of the Contractor be paid to compromise 

or compound any such claim,  without limiting his obligations and liabilities as above 

provided.  The Contractor shall insure against all claims, damages or compensation payable 

under the Workmen's Compensation Act - 1923 or any modification thereof or any other Law 

relating thereto.  

 

34.6 The aforesaid insurance policy/policies shall provide that they shall not be cancelled till the 

Engineer-in-charge has agreed to there   

 

34.7 The Contractor shall prove to the Engineer-in-charge from time to time that he has taken out 

all the insurance policies referred to above and has paid the necessary premiums for keeping 

the policies alive till expiry of the Defect Liability Period, if any.  

 

34.8 The Contractor shall ensure that similar insurance policies are taken out by his Sub-

Contractors (if any) and shall be responsible for any claims or losses to the Corporation 

resulting from their failure to obtain adequate insurance protection in connection thereof.  

The Contractor shall produce or cause to be produced by his Sub-Contractors (if any) as the 

case may be, the relevant policy or policies and premium receipts as and when required by 

the Engineer-in-charge.  

 

34.9 If the Contractor and/or his Sub-Contractor (if any) shall fail to effect and keep in force the 

insurance referred to above or any other insurance which he/they may be required to effect 

under the terms of the Contract, then and in any such case the Corporation may, without 

being bound to, effect and keep in force any such insurance and pay such premium or 

premiums as may be necessary for that purpose and from time to time deduct the amount so 

paid by the Corporation from any money due or which may become due to the Contractor or 

recover the same as debt due from the Contractor.  

 

35. FACILITIES TO OTHER CONTRACTORS:  

The Contractor shall, in accordance with requirement of the Engineer-in-charge, afford all 

reasonable facilities to other Contractors engaged contemporaneously on separate Contracts in 

connection with the works and for departmental labour and labour of any other properly authorized 

authority or statutory body which may be employed at the site on execution on any work not 

included in the contract or of any Contract which the Corporation may enter into the connection 

with or ancillary to the works.  

 

36. NOTICES TO LOCAL BODIES  
The Contractor shall comply with and give all notices required under any governmental authority, 

interment, rule or order made under any act of parliament, state laws or any regulation or bye-laws 

of any local authorities relating to the works.  He shall before making any variation from the 

Contract; drawings necessitated by such compliance give to the Engineer-in-charge a written 

notice giving reasons for the proposed variation and obtain the Engineer-in-charge's instructions 

thereon.  

 

36.1 The Contractor shall pay and indemnify the Corporation against any liability in respect of any 

fees or charges payable under any Act of parliament, state laws or any Government 

instrument, rule or order and any regulations or by-laws of any local authority in respect of 

the works.  

 

37. SUB CONTRACTS  
The Contractor shall not sublet any portion of the Contract without the prior written approval of 

the Accepting authority.  

 

38. INSTRUCTIONS AND NOTICES  
Subject as otherwise provided in this Contract, all notices to be given on behalf of the Corporation 

and all other actions to be taken on its behalf may be given or taken by Engineer-in-charge or any 

officer for the time being entrusted with the functions, duties and powers of the Engineer-in-

charge.  
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38.1 All instructions, notices and communications etc. under the Contract shall be given in writing 

and if sent by registered post to the last known place of above or business of the Contractor 

shall be deemed to have been served on the date when in the ordinary course of post these 

would have been delivered to him.  

 

38.2 The Contractor or his agent shall be in attendance at the site/ sites during all working hours 

and shall superintend the execution of the works with such additional assistance in each trade 

as the Engineer-in-charge may consider necessary.  Orders given to the Contractor's agent 

shall be considered to have the same force as if they had been given to him.  

 

38.3 The Engineer-in-charge shall communicate or confirm his instructions to the Contractor in 

respect of the execution of work in a "Work site order Book" maintained in the office of the 

Engineer-in-charge and the Contractor or his authorized representative shall confirm receipt 

of such instruction by the Contractor, he shall be furnished a certified true copy of such 

instructions.  

 

39. FORE CLOSURE OF CONTRACT IN FULL OR IN PART DUE TO ABANDONMENT 

OR   REDUCTION IN SCOPE OF WORK:  
If at any time after acceptance of the tender, the Corporation shall decide to abandon or reduce the 

scope of the works for any reason, whatsoever hence not require the whole or any part of the work 

to be carried out, the Engineer-in-Charge shall give notice in writing to that effect to the 

Contractor and the Contractor shall have no claim to any payment of compensation or otherwise 

whatsoever, on account of any profit or advantage or which he might have derived from the 

execution of the works in full, which he did not derive in consequence of the fore closure of the 

whole or part of the works.  

 

39.1 The Contractor shall be paid at Contract rates full amount for works executed at site, and in 

addition, a reasonable amount as certified by the Engineer-in-charge for the items hereunder 

mentioned which could not be utilized on the work to the full extent because of the 

foreclosure.  

 

a) Any expenditure incurred on preliminary site work e.g. temporary access roads, 

temporary labour huts, staff quarters and site office, storage, accommodation and water 

storage tanks.  

b)  

i. The Corporation shall have the option to take over Contractor's Materials or any part 

thereof either brought to site or of which the Contractor is legally bound to accept 

delivery from suppliers (for incorporation in or incidental to the work), provided 

however, the Corporation shall be bound to take over the materials or such portions 

thereof as the Contractor does not desire to retain.  For materials taken over or to be 

taken over by the Corporation, cost of such materials shall, however, take into 

account purchase price, cost of transportation and deterioration or damage which may 

have been caused to materials whilst in the custody of the Contractor.  

 

ii. For Contractor's materials not retained by the Corporation, reasonable cost of 

transportation of such materials from site to Contractor's permanent stores or to his 

other works, whichever is less.  If materials are not transported to either of the said 

places, no cost of transportation shall be payable.  

 

c) If any materials supplied by the Corporation are rendered surplus, the same except normal 

wastage shall be returned by the Contractor to the Corporation at rates not exceeding 

those at which these were originally issued less allowance for any deterioration or damage 

which may have been caused whilst the materials were in the custody of the Contractor.  

In addition, cost of transporting such materials from site to the Corporation stores if so 

required by the Corporation.  

 

d) Reasonable compensation for transfer of T & P from site to Contractor's permanent stores 

or to his other works, whichever is less.  If T & P are not transported to either of the said 

places, no cost of transportation shall be payable.  
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The Contractor shall if required by the Engineer-in-charge furnish to him books of 

account, wage books, time sheets and other relevant documents as may be necessary to 

enable him to certify the reasonable amount payable under this condition.  

 

40. TERMINATION OF CONTRACT FOR DEATH:  
If the Contractor is an individual or a proprietary concern and the individual or the proprietary dies 

and if the Contractor is a partnership in concern and one of the partners dies, then unless the 

Accepting Authority is satisfied that the legal representative of the individual Contractor or of the 

proprietor of the proprietary concern and in the case of partnership, the surviving partners, are 

capable of carrying out and complete the Contract, the Accepting Authority shall be entitled to 

cancel the Contract as to its incomplete part without the Corporation being in any way liable to 

payment of any compensation to the estate  of the deceased Contractor and/or to the surviving 

partners of the Contractors firm on account of the cancellation of the Contract.  The decision of the 

Accepting authority that the legal representatives of the deceased Contractor or the surviving 

partners of the Contractor's firm cannot carry out and complete the Contract shall be final and 

binding on the partners.  In the event of such cancellation the Corporation shall not hold the estate 

of the deceased Contractor and/or the surviving partners of the Contractor's firm liable in damages 

for not completing the Contract.  

 

41. CANCELLATION OF CONTRACT IN FULL OR IN PART:  
If the Contractor:  

a) At any time makes default in proceeding with the works with due diligence and continued to 

do so after a notice in writing of 7 days from the Engineer-in-charge or  

 

b) Commits default the works or items of work with individual dates of completion, and does not 

complete them within the period specified in notice given in writing in that behalf by the 

Engineer-in-charge.  

 

c) Fail to complete the works or items of work with individual dates of completion, and does not 

complete them within the period specified in notice given in writing in that behalf by the 

Engineer-in-charge.  

 

d) Shall offer or give or agree to give to any person in Corporation's service or to any other 

person on his behalf consideration, any gift or of any kinds as an inducements or reward for 

doing or forbearing to or for having done or forborne to do any act in relation to the obtaining 

or execution of this or any other Contract for the Corporation.  

 

e) Shall enter into a Contract with the Corporation in connection with which commission has 

been paid or agreed to be paid by him or to his knowledge, unless the particulars of any such 

commission and terms of payment thereof have previously been disclosed in writing to the 

Accepting Engineer-in-charge.  

 

f) Shall obtain a Contract with the Corporation as a reward offering tendering or by other non - 

bonafied methods of competitive tendering or   

 

g) Being an individual, or if a firm any partner thereof, shall at any time be adjusted insolvent or 

have a receivers order for administration of his estate, made against him or shall take any 

proceeding, liquidation or composition (other than a voluntary liquidation for the purpose of 

amalgamation or reconstruction) under any Insolvency Act for the time being in force or make 

any conveyance or assignment of his effects or composition or arrangement for the benefit of 

his creditors or purpose so to do, or if any application be made under any Insolvency Act for 

the time being in force for sequestration of his estate or if a trust deed be executed by him for 

benefit of his creditor, shall be given to the Contractor for value of the work executed by him 

up to the time of cancellation, the value of Contractor's materials taken over and incorporated 

in the work, and use of tackle and machinery belonging the Contractor work or  

 

h) Being a Corporation, shall pass a resolution or the Court shall make an order for the 

liquidation of its affairs, or a Receiver or Manager on behalf of the debenture holders shall be 

appointed or a circumstance shall arise which entitle the court or debenture holders to appoint 

a Receiver or Manager  or  
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i) Shall suffer an execution being levied on his goods and allow to be contained for a period of 

21 days or   

 

j) Assigns, transfers, sublets (engagement of labour on a piece basis or of labour with materials 

not to be incorporated in the work, shall not be deemed to be subletting) or attempts to transfer 

or sublet the entire works or any portion thereof, without the prior written approval of the 

Accepting Authority. 

     The Accepting Authority may, without prejudice to any other right to remedy, which shall 

have accrued or shall accrue thereafter, the Corporation by written notice cancel the Contract 

as a whole or only such items of work on default from the Contract.  

 

41.1 The Accepting authority shall on such cancellation have power to  

a) Take possession of the site and any materials, constructional plant, implements, stores etc. 

thereon, and/or  

b) Carryout the incomplete work by any means at the risk and cost of the Contractor.  

 

41.2 On cancellation of the Contract in full or in part, the Engineer-in-Charge shall determine 

what amount, if any, is recoverable from the Contractor for completion of the works or part 

of the works or in case the works or part of the works is not to be completed, the loss or 

damage suffered by the Corporation.  In determining the amount, credit shall be given to the 

Contractor for the value of the work executed by the Contractor up to the time of 

cancellation, the value of Contractor's materials taken over and incorporated in the work, and 

use of tackle and machinery belonging to the Contractor.  

 

41.3 Any excess expenditure incurred or to be incurred by the Corporation in completing the 

works or part of the works or the excess loss or damages suffered or may be suffered by the 

Corporation as aforesaid after allowing such credit shall be recovered from any moneys due 

to the Contractor on any account, and if such moneys are not sufficient the Contractor shall 

be called upon in writing to pay same within 30 days.  

If the Contractor shall fail to pay the required sum within the aforesaid period of 30 days, the 

Engineer-in-charge shall have the right to sell any or all of the Contractor's unused materials, 

Unused materials, constructional plant, Implements, temporary building etc. and apply the 

proceeds of sale thereof, towards the satisfaction of any sums due from the Contractor under 

the Contract and if thereafter there be any balance outstanding from the Contractor, it shall be 

recovered in accordance with the provisions of the Contract.   

 

41.4 Any sums in excess of the amounts due to the Corporation and unsold materials, 

constructional plant etc. shall returned to the Contractor, provided always that if cost or 

anticipated cost of completion by the Corporation of the works is less than the amount which 

the Contractor would have been paid had he completed the works or part of the works, such 

benefit shall not accrue to the Contractor.  

 

42. LIABILITY FOR DAMAGE/DEFECTS OR IMPERFECTIONS AND RECTIFICATION 

THEREOF:  
If the Contractor or his workmen or employees shall injure or destroy any part of the building in 

which they may be working or any building, road, fence etc. contiguous to the premises on which 

the work or any part of it is being executed or if any damage shall happen to the work while in that 

progress, the Contractor shall upon receipt of a notice in writing in that behalf make the same good 

at his own expense. If it shall appear to the Engineer-in-charge or his representative at any time 

during construction or reconstruction or prior to the expiration of the Defects Liability Period, that 

any works has been executed with unsound, imperfect or unskilful workmanship or that any 

materials are of a inferior quality to that Contract for, or otherwise not in accordance with the 

Contract, or that any defect, shrinkage or other fault have appeared in the work arising out of 

defective or improper materials or workmanship, the Contractor shall, upon receipt of a notice in 

writing in that behalf from the Engineer-in-Charge, forthwith rectify or remove and reconstruct the 

work so specified in whole or in part, as the case may require or as the case may be and/or remove 

the materials or articles at his own expense not withstanding that the same may have been to do so 

within the period to be specified by the Engineer-in-charge, may rectify or remove and re-execute 
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the work and or remove and replace with other materials or articles complained of, as the case may 

be, by other means at the risk and expense of the Contractor.  

 

42.1 In case of repairs and maintenance works, splashes and droppings from white washing, 

painting, etc. shall be removed and surface cleaned simultaneously with completion of these 

items of work in individual rooms, quarters or premises etc. where the work is done, without 

waiting for completion of all other items of work in the Contract. In case the Contractor fails 

to comply with the requirements of this condition, the Engineer-in charge shall have the right 

to get the work done by other means at the cost of the Contractor. Before taking such action, 

however, the Engineer-in-charge shall give three days notice in writing to Contractor.  

 

43. URGENT WORKS:  

If any urgent work (in respect whereof the decision of the Engineer-in-Charge shall be final and 

binding) becomes necessary and the Contractor unable or unwilling at once to carry it out, the 

Engineer-in-Charge may by his own or other work people carry it out as he may consider 

necessary. If the urgent work were such as the Contractor is liable under the Contract to carry out 

at his expense, all expenses incurred on it by the Corporation shall be recoverable from the 

Contractor and be adjusted or set off against any sum payable to him.  

 

44. CHANGE IN CONSTITUTION:  
Where the Contractor is a partnership firm, prior approval in writing of the accepting authority 

shall be obtained before any change is made to the constitution of the firm. Where the Contractor 

is an individual or a Hindu Undivided Family-business concern, such approval as aforesaid shall 

likewise be obtained before the Contractor enters into any partnership agreement where under the 

partnership, firm would have the right to carry out the work hereby undertaken by the Contractor.  

If prior approval as aforesaid is not obtained, the Contract shall be deemed to have been assigned 

in contravention of condition 41(j) hereof and the same action may be taken and the same 

consequences shall ensure as provided for in the said condition 41. 

 

45. TRAINING OF APPRENTICES   
The Contractor shall during the currency of the Contract, when called upon by the Engineer-in-

charge engage and also ensure engagement by Sub-Contractors and others employed by the 

Contractor in connection with the works, such number of apprentices in the categories as directed 

by E.I.C. and for such periods as may be required by the Engineer-in-charge.  The Contractor shall 

train them as required under the Apprentices Act, 1961 and shall be responsible for all obligations, 

the employer under the Act including the liability to make payment of apprentices as required 

under the act.  

 

46. VALUATIONS AND PAYMENT:  
RECORDS AND MEASUREMENT:  

The Engineer-in-charge, shall except as otherwise stated ascertain and determine the value of the 

works done in accordance with the measurement recorded and the Contract rates for each such 

items of work.  

 

46.1 All items having a financial value shall be entered in Measurement Book, Level Book etc. 

prescribed by the Corporation so that a complete record is obtained of all work performed 

under the Contract.  

 

46.2 Measurements shall be taken jointly by the Engineer-in-charge or his authorized 

representative and by the Contractor or his authorized representative.  

 

46.3 Before taking measurements of any work, the Engineer-in-charge or the persons deputed by 

him for the purpose shall give a reasonable notice to the Contractor.  If the Contractors fails 

to attend or send an authorized representative for measurement after such a notice or fails to 

countersign or to record the objection within a week from the date of measurement, then in 

any such event, measurements taken by the Engineer-in-charge or by person deputed by him 

shall be taken to be correct measurements of the work.  

 

46.4 The Contractor shall, without extra charge, provide assistance with every appliance, labour 

and other things necessary for measurement.  
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46.5 Measurement shall be signed and dated by both parties each day on the site on completion of 

measurement.  If the Contractor objects to any of the measurements recorded on behalf of the 

Corporation, a note to that effect shall be made in the Measurement Book against the item 

objected to and such note shall be signed and dated by both parties engaged in taking 

measurements.  

 

46.6 Where mode of measurement is not otherwise specified, the measurement shall be taken at 

site as per the latest I.S. Code of practice at the time of tendering.  

 

47. METHOD OF MEASUREMENTS:  

Except where any general or detailed description of the work in quantities expressly shows to the 

contrary, Schedule of Quantities shall be deemed to have been prepared and measurements shall be 

taken in accordance with the procedure set forth in the Schedule of Rates/Specifications not 

withstanding any provision in the relevant standard Method of Measurement or any general or 

local custom.  In the case of items, which are not covered by the Schedule of Rates/Specifications, 

measurements shall be taken in accordance with the relevant Standard Method of Measurement 

issued by the Indian Standard Institution.  

 

48. PAYMENT ON ACCOUNT:  

Interim bills shall be submitted by the Contractors at intervals mentioned on or before the date 

fixed by the Engineer-in-charge for the work executed.  The Engineer-in-charge shall then arrange 

to have the bill verified by taking or causing to be taken, where necessary, the requisite 

measurements of the work.  

 

48.1 Payment on account for amount admissible shall be made on the Engineer-in-charge 

certifying the sum to which the Contractor is considered entitled by way of interim payment 

for all work executed after deducting there from the accounts already paid, the security 

deposit and such other amounts as may be deductible or recoverable in terms of the Contract.  

 

48.2 Any interim certificate given relating to work done or materials supplied may be modified or 

corrected by any subsequent interim certificate or by the final certificate.  No certificate of 

the Engineer-in-charge supporting an interim payment shall of itself be conclusive evidence 

that any work or materials to which it relates is/are in accordance with the Contract.  

 

48.3 Pending consideration of extension of date of completion, interim payments shall continue to 

be made as herein provided.  

 

49. TIME LIMIT FOR PAYMENT OF FINAL BILL  
The Contractor shall submit the Final Bill within three months of physical completion of the 

works.  The Contractor shall make no further claims after submission of the bill (final) and these 

shall be deemed to have been waived and extinguished.  Payment of those items of the bill in 

respect of which there is no dispute and of items in dispute, for quantities and at rates as approved 

by Engineer-in-charge, shall be made within the period specified hereunder, the period being 

reckoned from the date of receipt of the bill by the Engineer-in-charge.  

a) Contract amount not exceeding Rs. 5 Lakhs..... two months  

b) Contract amount exceeding Rs. 5 Lakhs .........  three months  

 

50. After payment of the amount of the final bill payable as aforesaid has been made, the Contractor 

may, if he so desires, reconsider his position in respect of the disputed portion of the final bill and 

if he fails to do so within 90 days his disputed claim shall be deals with as provided in the 

Contract, provided however, no reimbursement or refund shall be made if the increase/decrease is 

not more than + 10% of the said price, and if so the reimbursement or refund shall be made only 

on the excess over + 10% provided that any increase will not be payable if such increase has 

become operative after the Contract extended date of completion of the works or items of work in 

question.  

 

51. OVER PAYMENTS AND UNDER PAYMENTS  
Whenever any claim for the payment of a sum of money to the Corporation arises out of or under 

this Contract against the Contractor, the same may be deducted by the Corporation from any sum 
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then due or which at any time thereafter may become due to the Contractor under this Contract and 

failing that, under any other Contract with the Corporation (which may be available with the 

Corporation) or from his security deposits or he shall pay the claim on demand.  

 

51.1 The Corporation reserves the right to carry out post payment audit and technical examination 

of the final bill including all supporting vouchers, abstracts, etc.  The Corporation further 

reserves the right to enforce recovery of any over payment when detected, notwithstanding 

the fact that amount of the final bill may be included by one of the parties as an item of 

dispute before an arbitrator appointed under condition 52 of this Contract and 

notwithstanding the fact that the amount of the final bill figures the arbitration award.  

 

51.2 If as a result of such audit and technical examination any over payment discovered in respect 

of any work done by the Contractor or alleged to have been done by him under the Contract, 

it shall be recovered by the Corporation from the Contractor by any or all of the methods 

prescribed above or if any under payment is discovered, the amount shall be duly paid to the 

Contractor by the Corporation.  

 

51.3 Provided that the aforesaid right of the Corporation to adjust over payment against amounts 

due to the Contractor under any other Contract with the Corporation shall not extend beyond 

the period of two years from the date of payment of the final bill or in case the final bill is a 

Minus bill, from the date the amount payable by the Contractor under the minus final bill is 

communicated to the Contractor.  

 

51.4 Any amount due to the Contractor under this Contract for under payment may be adjusted 

against any amount then due or which may at any time thereafter become due before payment 

is made to the Contractor, from him to the Corporation on any other Contract or amount 

whatsoever.  

 

52. DISPUTE RESOLUTION MECHANISM AND LAW  
 

52.1 CONCILIATION:  
Notwithstanding anything contained in this contract, any disputes or differences whatsoever, 

which are to be settled amicably between the parties with their authorized representatives, 

shall be resolved through conciliation.. 

 

52.2 MEDIATION 
Any disputes or differences, which are not settled amicably through conciliation, then either 

of the parties, may approach for Mediation to settle under Mediation Act, 2023.  The 

procedure is to be followed as prescribed in the Mediation Act, 2023 amended from time to 

time  

 

52.3 AMRCD 
Any disputes or differences between the parties are not settled amicably with conciliation 

and/or Mediation, then such disputes or differences shall be resolved through Administrative 

Mechanism for Resolution of CPSEs Disputes (AMRCD). Any disputes or differences 

relating to interpretation and application of the provisions of commercial contract(s) between 

Central Public Sector Enterprises (CPSEs) / Port Trusts, inter-se and also between CPSE(s) 

and Government Department(s) / Organization(s) shall be taken by either party for its 

resolution through AMRCD. 

 

52.4 ARBITRATION 
Any disputes or differences where 52.3 is not applicable, the parties may go for arbitration as 

per the provisions of Arbitration & conciliation Act, 1996 provided the disputes is restricted 

to less than Rs. 10 cr. (Ten Crores). This amount is with reference to the value of the dispute 

and not the value of the contract which may be much higher. In all other cases, arbitration 

shall not be a method of dispute resolution arising out of this contract. 

 

52.5 JURISDICTION CLAUSE 

Jurisdiction of court shall be either the place where the work is executed or where the supply 

of materials is being made. 



Page 35 of 74 
 

52.6 WORK TO CONTINUE 

Works under the Contract should be continued by the Contractor during the pendency of the 

above dispute resolution mechanism procedure, unless otherwise directed in writing by the 

Corporation or the Engineer-in-charge or by the order passed by the court having jurisdiction 

mentioned hereinabove. 

 

53. LAWS GOVERNING THE CONTRACT:  
This Contract shall be governed by the Indian Laws for the time being in force and it shall be 

deemed to have been executed at Jaduguda, District Singhbhum (East), Jharkhand within the 

ordinary Civil Jurisdiction of the competent courts in the district of Singhbhum (East). 
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URANIUM CORPORATION OF INDIA LIMITED 

(A Government of India Enterprise) 

Department of Atomic Energy 

CIN: U 12000 JH 1967 GOI 000806 

 

SPECIAL CONDITIONS OF CONTRACT (SCC) 

1. Transformer to be repaired is kept in Electrical office Turamdih Colony. The bidder has to transport the 

faulty transformer from UCIL premises to its own workshop. However, crane facility for 

loading/unloading at UCIL premises will be provided by UCIL free of cost.  

 

2. Transformer oil required for the completion of the job will be provided by Contractor.  

 

3. Guarantee: - The contractor will have to give a written guarantee for trouble free operation for a 

period of two years from the date of commissioning. Any defective, failed components etc. must be 

replaced free of cost by the contractor within guarantee period. Charging of transformer on no load & 

full load will be responsibility of the contractor. 

 

4. Contractor will retain old dismantled copper coils with them.  

5. The bidders can inspect the site and equipments after taking prior approval between 08:00 A.M. to 

12:00 Noon and 02:00 P.M. to 05:00 P.M. on all working days. No extra payment shall be payable for 

non awareness of the site/ equipments condition and restraints 

 

6. Your offer shall include cost of labour, materials, tools and tackles, transport, testing etc.  

 

7. Rate - Contractor shall quote the rates inclusive of all taxes and duties including G.S.T., and other 

miscellaneous overhead expenditures. No escalation on offered rates shall be permitted under any 

circumstances.  

 

8. Period of the contract: The period of contract shall be for 1 (One) month. The zero date shall be 

reckoned from 15 days after the date of issue of work order or from the date of taking over of the faulty 

transformer from site by the contractor whichever is earlier. 

 

9. Payment Terms: Only final bill will be allowed. Final Bill shall be allowed after successful 

completion of the job after submission of Transformer Test certificates and charging of Transformer at 

site on load. Security deposit will be released after two years of satisfactory continuous running 

from the date of commissioning. 

 

10. Quantity Variation :- +-10% 

 

11. Penalty: - Penalty will be imposed after the due date of completion of work, if not completed in time, 

at the rate of 0.5% per week, maximum up to 5% of the awarded value. 

 

12. Mode of Measurement: - The measurement shall be done based on quantity as given in the BOQ.   

 

13. Inspection: - The authorized representative of UCIL will inspect the works at any stage during the 

execution of works. Bidder is to extend full co-operation to carry out the same smoothly. 

 

14. Documents to be submitted for execution of agreement:- The contractor has to submit the following 

documents in hard copy to the office of the E.I.C. after award of Contract for execution of agreement 

with U.C.I.L.:- 

i. Security Money in the form as given in General Conditions of Contract Clause No. 9 

ii. Two nos. of Rs. 20/- non judicial stamp paper in which the first party will be UCIL and 

second party will be the contractor. 

iii. Dummy paper – Total 6 nos. 

iv. Two copies of Uploaded tender document duly signed and stamped on each page 

 

15. Procedure for Submission of Bills 
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i. The service provider will send its authorised representative with stamp and authorisation letter 

to sign on the joint Measurement Book and provide 5 sets of the following documents (signed 

and stamped by the authorized representative) for releasing the final. bill:- 

1.  Invoice copy clearly mentioning the SAC Code, UCIL GST No. 

20AAACU2207N1ZO, Service Provider‟s GST No. 

2. The copy of GST Return filed by the service provider for previously passed R.A. bill. 

3. No-Demand Certificate in U.C.I.L. format 

4. Estate Clearance Certificate from Personnel Section, Turamdih 

5. Test Certificates of Transformer and Transformer Oil 

ii. The service provider will provide 4 sets of the following documents (signed and stamped by 

the authorized representative) for releasing the security deposit after completion of the defect 

liability period:- 

1. A request letter in its letterhead addressed to the E.I.C. for releasing the S.D. amount 

2. The copy of GST Return filed by the service provider for already passed final bill. 
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URANIUM CORPORATION OF INDIA LIMITED 

(A Government of India Enterprise) 

Department of Atomic Energy 

CIN: U 12000 JH 1967 GOI 000806 

 

TECHNICAL SPECIFICATIONS 

SCOPE OF WORK  

1. Repair work has to be done at contractor‟s own workshop.  

 

2. The scope of work includes  

 

i. To and fro transportation of one no. 6600V/433 V, 500 kVA Copper Wound transformer make CG 

bearing Serial No. DT 3825/01 (without dismantling of any part) from UCIL Turamdih Colony 

premises to contractor‟s workshop in vehicle of suitable type, size and capacity through returnable 

gate pass of UCIL. (Loading/ unloading facility at UCIL would be provided by UCIL; However at 

the contractor‟s workshop safe loading and unloading would be in the contractor‟s scope.)  

 

ii. Complete rewinding and repairing of 500 kVA, 6600/433 Volts, 3 Phase Copper Wound  

Transformer of Make: Crompton Greaves including following:- 

a. Dismantling of transformer 

b. Removal of all parts and core 

c. Re-assembly after rewinding of transformer coils 

d. Filling and filtration of transformer oil (BDV Test certificates shall be provided) 

e. Testing of transformer (Measurement of Winding Resistance, Measurement of 

Voltage Ratio and check of Phase Displacement, Measurement of short circuit 

impedance and load loss, Measurement of no-load loss and current, Dielectric 

Routine Tests, Magnetic Balance, Vector Group, and Insulation Resistance shall be 

carried out on rewound and repaired transformer. Test certificates for the tests shall 

be provided). The voltage ratio shall be measured on each tapping. All measuring 

systems used for the tests shall have certified, traceable accuracy and be 

subjected to periodic calibration according to IS/ISO 9001. 
f. Replacement of faulty meters and instruments (if required) 

g. Replacement of damaged/ defective HT/LT bushings, Stud etc. 

h. Painting of transformer with D.A. Enamel Grey as per IS 

 

iii. Rewinding of Primary (HV) Winding: This shall include the following jobs including cleaning, 

insulation, varnishing etc. 

a. Removal of Primary Coils 

b. Taking measurements and making the forma 

c. Manufacturing of coils 

d. Testing of Coils 

e. Assembly and connection 

 

iv. Rewinding of Secondary (LV) Winding: This shall include the following jobs including cleaning, 

insulation, varnishing etc. and all other jobs complete in all respects 

a. Removal of Secondary Coils 

b. Taking measurements and making the forma 

c. Manufacturing of coils 

d. Testing of Coils 

e. Assembly and connection 

 

v. Supply, Installation, Connection and Testing of Tap Changer Assembly and Primary Winding (HV 

Side) voltage selector assembly. This shall include removal of old assembly and fixing of new 

assembly, connection and testing. 

 

vi. Supply of new transformer oil after replacement of old (used) transformer oil from the 500 kVA 

Transformer. The new Transformer oil shall confirm to IS:335 having BDV of 60 kV (Min) free 

from moisture, sludge etc. Make of Transformer Oil: APAR Industries/ Poweroil/ Transoil/ 
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Arabian (SPL) only. Transformer oil shall be supplied in sealed non-returnable M.S. Drums of 

max 210 litres capacity only. Transformer oil shall be approved by UCIL prior to filling in our 

Transformer. Unused new transformer oil and old transformer oil shall be returned back to UCIL 

after filtration (in the M.S. drums)  

 

vii. Changing/ repairing of the damaged coils with the same SWG copper conductor of relevant class 

as per I.S. specification.  

 

viii. High pot test of the changed/ repaired coils as well as coils after fitting back and necessary 

reconnection.  

 

ix. Cleaning of sludge etc. first with old oil and then with fresh oil & boxing up the core along with 

winding (Oil will be provided by Contractor) 

 

x. Removal of top cover gasket, H.T. Bushing Gasket & replacement with new good quality 

Neoprene rubberized cork sheet/ gasket.  

 

xi. Removal of trapped moisture under vacuum & circulation of hot air.  

 

xii. Filling with oil & filtration of oil as well as testing of oil as per I.S. 335.  

 

xiii. Re-installation & commissioning of the transformer. 

 

xiv. The job is to be done on turnkey basis. Hence anything not mentioned in the tender document but 

required to complete the job shall be deemed to have been included.  

 

xv. The party shall provide guarantee of minimum 2 years in the repaired transformer.  

 

xvi. All materials (except those committed by UCIL) required for completing the job will also be in 

bidder‟s scope. Hence the bidder may inspect the site before submission of the quotation.  
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URANIUM CORPORATION OF INDIA LIMITED 

(A Government of India Enterprise) 

Department of Atomic Energy 

CIN: U 12000 JH 1967 GOI 000806 

 

FORMS OF BID 

(1) 

UNDERTAKING NOT TO GIVE ANY GIFT /INDUCEMENT IN CONNECTION WITH 

SECURING ANY FAVOUR IN DEALING WITH UCIL 
 

                                                                                                             Date: 

 

To, 

 

M/s. Uranium Corporation of India Ltd 

PO Jaduguda Mines,  

Distt -East Singhbhum 

Jharkhand - 831 012 

 

 

I / We …............................................................................ ....... am / are a Vendor / Customer of Uranium 

Corporation of India Ltd (now onwards to be referred as Company). 

 

I / We agree and undertake: 

 

Not to provide any gift and / or inducement to any employee of the Company in connection with securing / 

being granted favour (s) in my / our dealings with the Corporate office of the company and / or its any field 

units. 

 

To immediately report any gift and / or inducement sought by any employee of the Company granting favour(s) 

to me / us in my / our dealings with the Company and / or its field units.  

 

 

 

Signature………………………………………………………………………………….. 

 

Name…………………………………………………………..………………………….. 

 

Title……………………………………………………………………………………….. 

 

Name of the Company and Address (with Seal)………………………………………….. 
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(2) 

SECRECY / CONFIDENTIALITY AGREEMENT 
 

THIS AGREEMENT, made and entered into this ____
th

 day of ___________, 20- -  by and between 

URANIUM CORPORATION OF INDIA LTD.,  a company incorporated under Indian Companies Act 

having its registered office at PO Jaduguda, Distt - East Singhbhum, Jharkhand 831 012, India  

(hereinafter called “UCIL”) on one part and ___________________, a company duly incorporated under 

.........................., with its registered office ................................... (hereinafter called _____) includes its 

successors and permitted assigns, on the other part. 

 

WITNESSETH: 

 

WHEREAS: 

A. UCIL intends to purchase _______ from __________ (Name of the company). 

B. _________ (Name of the company) intends to produce ___________ at their  project in __________ 

(Name of the place) and intend to sell the same to UCIL 

C. The parties, therefore, intend to enter into an MoU and subsequently an  agreement for the sale 

and purchase of ___________. 

 

NOW, THEREFORE, in consideration of the premises and the mutual covenants herein contained, the parties 

hereto agree as follows: 

1. The term “Confidential Information” means: 

(1) All details supplied by UCIL/ (Name of the company) on technical, commercial and other 

information and data on the Process. 

(2) All details supplied by UCIL/ (Name of the company) on technical, commercial and other 

information and data relating to the products. 

 

2. Each party hereto shall keep secret and confidential any and all confidential information it receives 

from any other party or parties hereto under this Agreement, and shall not use such Confidential 

Information for any purposes except for the said tender purpose hereunder. The obligations under this 

Article shall not apply to any information or data that : 

(i) at the time of its disclosure hereunder is in the public domain, 

(ii) after disclosure hereunder becomes part of the public domain by publication or otherwise through 

no fault of the party to whom such information or data is disclosed hereunder (“Receiving party”) 

(but only after it is published or otherwise becomes part of the public domain), 

(iii) the Receiving Party can show in its possession at the time of disclosure hereunder and which the 

Receiving party, without breach or any obligation is free to disclose to others, or 

(iv) was received by the Receiving Party after the time of disclosure by a party hereto (“Disclosing 

Party”) hereunder from a third party who did not acquire it, directly or indirectly, from the 

Disclosing Party under an obligation of confidence and which the Receiving party, without breach 

of any obligation, is free to disclose to others. 

 

For the purpose of this Article 2, information or data which is specific, e.g., those on operating 

conditions or equipment shall not be deemed to be within the foregoing exceptions merely because it is 

embraced by general information or data in the public domain or in the possession of Receiving Party.   

In addition, any combination of features shall not be deemed to be within the foregoing exceptions 

merely because individual features are in the public domain or in the possession of the Receiving Party, 

but only if the combination itself and its principle of operation are in the public domain or in the 

possession of the Receiving Party. 

 

3. The Receiving Party shall limit the access to the Confidential Information received hereunder to its 

directors, officers and employees, who (i) need to have access with such Confidential Information, (ii) 

have been informed of the confidential nature thereof and (iii) have agreed to undertake the obligations 

of non-disclosure and non-use of such Confidential Information. 

 

4. Upon request of UCIL, ………………………………….(name of the party) shall, free of charge, 

promptly return to UCIL all the Confidential information received from UCIL hereunder. 

 

5. Each party hereto shall not, without the other party‟s prior express written consents, disclose or allow 

the disclosure of the existence of this Agreement. 
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6. It is mutually understood and agreed that no license or other rights are granted to any party hereto 

under this Agreement, by implication or otherwise, for any of the patents or patents applications of any 

other party hereto or as to any information and data disclosed by any other party or parties hereto under 

this Agreement. 

 

7. None of the parties may assign its rights or obligations hereunder without the prior written consent of 

the other parties. 

 

8. The obligation of non-disclosure and non-use of the Confidential information under this Agreement 

shall remain in effect for five (5) years after the date hereof and shall terminate upon lapse of said five 

(5) years. 

 

9. This Agreement shall be governed by and construed in accordance with Indian laws. 

 

10. Each party hereto acknowledges and agrees that monetary damages for any breach or threat of breach 

of this Agreement are inadequate. Each party hereto shall, therefore, be entitled to seek and obtain 

temporary and injunctive relief for any breach or threat of breach of this Agreement relating to its 

Confidential Information, in addition to any other remedy. 

 

IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be executed in duplicate by their 

duly authorized representatives on the day and year first above written. The original shall remain with UCIL and 

the duplicate with …………………………………….…(name of the party). 

 

 

1. For _________________________                                                 Witness: 

            (Name)  

                                                                       1. 

            Designation                                                                                  (Name) 

                                                                      Designation 

 

                                                  2.     

                                                                                                                    (Name) 

                                                                               Designation  

2.   For Uranium Corporation of India Ltd.    

    

 

                                                                                              Witness: 

 ( Name) 

 Designation  

                   1.                                   

                                                                                                    (Name)     

                                                                                             

                                                                                              Designation 

 

 

 

                                                   2.  

                                                                          (Name) 

                                                                                                                      

                                                                                              Designation 
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MEDICAL CERTIFICATE OF FITNESS FOR EMPLOYMENT 

I hereby certify that I have examined Shri/Smt/Kum…………………………………………………… a 

candidate for employment in the ………………………………………………………………. Department and 

found him/her medically 

i. Fit……………………………………………………………………………………………… 

ii. Unfit on account of ………………………………………………………………………….. 

iii. Temporary unfit on account of ……………………………………………………………  

 

His/her marks of identification. 

 

1. ____________________________________________________ 

 

 

2. ____________________________________________________ 

 

 

and blood group is ___________________________________________ 

 

 

                                           Medical Officer’s  

 

                                                                         Signature: ______________________ 

                                                                                                     

                                                                                                  Name: ________________________ 

                                             

                                                                                                 Designation: ____________________ 

 

                                                                                                  Registration No.__________________ 
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Schedule-B 

MATERIALS TO BE SUPPLIED BY THE CORPORATION 

 
Sl. 

No. 

Material Description Quantity (Ltrs) Rate Amount (in 

Rs.) 

Place of Issue 

1.  Nil  Nil Nil Nil N.A. 

Total  Nil  
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SCHEDULE-C 

CORPORATION’s T&P 

Sl. 

No. 

Description Value 

1 Nil Nil 
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SCHEDULE-F 

1. Accepting Authority Uranium Corporation of India Limited 

 

2. Market rate percentage addition to 

overheads and  profit 

 

10% 

3. Security Deposit 10 (Ten) percent of the contract sums including earnest money    

      

4. Date of Commencement 15 (fifteen) days from the date on which written order issued to     

commence the work or from the date of handing over the site 

whichever is earlier. 

 

5. Date of Completion 1 (One) month from the date of commencement 

 

6. Agreed liquidated damage Up to a maximum of 5 percent of the contract 

 

7. Defect Liability Period 2 Years 

 

8. On account payment Only final bill  

 

9. Refund of Security Deposit  50% shall be refunded on the Engineer-in-Charge 

certifying in writing that the work has been completed as 

per condition 31 of G.C.C. 

 Remaining 50% on expiry of the Defects liability period 

or after payment of the Final bill payable whichever is 

later. 

 

10. ESIC Not Applicable 

 

11. Authority for appointing arbitrator As per Clause 52 of General Conditions of Contract. 
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(Form to be filled in Non-Judicial paper of Rs. 20/- & submitted by the Contractor workers) 

Attested by Notary Public. 

 

Affidavit cum Declaration 

 

I, ………………………………… S/o………........................ of village…………................... 

P.O……………………………… P.S…………………………….Town ……………………… 

District………………….. Jharkhand, by faith…………………..by occupation……………… 

………………………, do hereby solemnly affirm and declare as follows:- 

(1) That I am working with M/s…………………………………..who has been awarded work order 

no………………………………….......... dated………...........from UCIL Jaduguda.  

(2) That I am fully aware that I am Contractor worker of the aforesaid Contractor and, as such, I or my 

successor shall not have any claim of employment with UCIL at any time, in case of fatal accident or 

termination/completion of period of work order. I shall not place a demand for employment with UCIL 

in future also. 

 

 

Verification 

Identified by Sri …………………………….. 

The Statement made above are true to the                                

best of my knowledge, belief and              

information and I Sign on.……………. at 

…………………….. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Deponent 

The deponent is known to me & has                    

signed in my presence. 

 

 

 

 

 

 

Advocate 
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APPLICATION FOR ISSUE OF HEIGHT PASS  
Valid for 1 years/365 days from the date of issue unless cancelled /withdrawn earlier by the issuing authority. It 

should be revalidated free of cost on due application to Industrial Safety Section. In case of loss, application 

must apply and appear for the practical tests. 

 

1. Full Name of applicant (Block letters):  

 

2. Present Address : 

 

3. Permanent Address : 

 

4. Age:  5. Sex:  6. Height:  

 

7. Gate Pass No. : 8. Date of Issue of G/Pass: 

 

9. Name of Contractor with whom engaged at present : 

 

10. Ref. W/Order No : 

 

11. Description of present job : 

 

12. Previous experience of working at height: 

Sl. No. Name of Employer Duration of employment work experience 

 

 

 

 

 

  

 

13. Do you suffer from any of these ailments: (Write YES/NO against each) 

a. Blood Pressure 

 

b. Epilepsy 

 

c. Frequent Headache or reeling 

sensation 

d. Flat Foot 

 

e. Mental Depression 

 

f. Limping gait 

 

 

 

 

Declaration: 

I hereby declare that the above information furnished by me is true & correct .I shall always wear the safety belt 

and the lifeline whenever working at height or in depth of above 10ft.I shall not misuse the height pass issued to 

me or transfer it to any other person .I shall never come to duty or work at height /depth under influence of 

alcohol. 

 

 

 

 

 

Date: 

 

 

 

 

 

 

 

 

Name:- 

 

 

 

 

 

 

Signature:- 
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MEDICAL EXAMINATION  
Part-2 

a) Blood pressure     : 

 

b) Flat foot      : 

 

c) Epilepsy      : 

 

d) Mental Depression    : 

 

e) Frequent Headache or reeling sensation : 

 

f) Limping Gait     : 

 

I, Dr…………………………………………………….., have examined Shri ……………………........................ 

and found that he is suffering / not suffering from any height related illness. 

I certify him fit / not fit to work at height. 

 

 

Date of medical test: ------------------- 

 

 

Signature Regn No & Seal: ----------------------------- 
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PHYSICAL TEST  
Part-3 

Date of Physical test: 

(The above applicants has appeared at the following practical tests conducted by safety section of UCIL and 

results are given below) 

  

a) Walking freely over  horizontal bar at 1 ft .height    :PASS / FAIL 

 

b) Wearing a safety belt & tying the nut    : PASS / FAIL 

 

c) Walking freely over  horizontal structure at 10ft .height  : PASS / FAIL 

 

d) General physique       : PASS / FAIL 

 

The above applicants performance in the above test has been satisfactory /unsatisfactory. He has been issued a 

height pass bearing Sl.No. 

 

(If found unsatisfactory, mention reason) 

 

 

 

 

Date:  

 

 

Signature of issuing authority 

 

(UCIL Safety Officer) 

 

 

Name: 

 

 

Designation: 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Prepared By: Approved By: Issued By: 
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URANIUM CORPORATION OF INDIA LIMITED 

(A Government of India Enterprise) 

Department of Atomic Energy 

CIN: U 12000 JH 1967 GOI 000806 

 

BILL OF QUANTITIES (Not to be quoted in Technical Part) 

 

BOQ for TMD/MIN/ELECT-70 (Complete Rewinding, Overhauling and Repairing of one 

no. 3 Phase outdoor type 500 kVA, 6600V/433V Transformer of Turamdih Colony) 

Sl. 

No. 
Description of Item Qty U.O.M. 

Unit 

Rate(in 

fig) 

Unit 

Rate(in 

words) 

Amount 

  

Complete rewinding and repairing of 

500 kVA, 6600/433 Volts, 3 Phase 

Copper Wound  Transformer of 

Make: Crompton Greaves as per 

following:- 

          

1 

Dismantling, Assembling, Oil 

Filtration and testing: This shall 

include the following jobs including 

cleaning, maintenance and repair of 

Buchholz relay, OTI, WTI etc. 

complete replacement of old/ 

defective gaskets with new gaskets 

          

a Dismantling of transformer 

1 Lot       

b  Removal of all parts and core 

c 
Re-assembly after rewinding of 

transformer coils 

d 

Filling and filtration of transformer 

oil (Test certificates shall be 

provided) 
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e 

Testing of transformer (Measurement 

of Winding Resistance, Measurement 

of Voltage Ratio and check of Phase 

Displacement, Measurement of short 

circuit impedance and load loss, 

Measurement of no-load loss and 

current, Dielectric Routine Tests, 

Magnetic Balance, Vector Group, 

and Insulation Resistance shall be 

carried out on rewound and repaired 

transformer. Test certificates for the 

tests shall be provided). The voltage 

ratio shall be measured on each 

tapping. All measuring systems used 

for the tests shall have certified, 

traceable accuracy and be subjected 

to periodic calibration according to 

IS/ISO 9001. 

f 
Replacement of faulty meters and 

instruments (if required) 

g 
Replacement of damaged/ defective 

HT/LT bushings, Stud etc. 

h Painting of transformer 

2 

Rewinding of Primary (HV) 

Winding: This shall include the 

following jobs including cleaning, 

insulation, varnishing etc. 

          

a Removal of Primary Coils 

1 Lot       

b 
Taking measurements and making 

the forma 

c Manufacturing of coils 

d Testing of Coils 

e Assembly and connection 

3 

Rewinding of Secondary (LV) 

Winding: This shall include the 

following jobs including cleaning, 

insulation, varnishing etc. and all 

other jobs complete in all respects 

          

a Removal of Primary Coils 

1 Lot       
b 

Taking measurements and making 

the forma 
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c Manufacturing of coils 

d Testing of Coils 

e Assembly and connection 

4 

Supply, Installation, Connection and 

Testing of Tap Changer Assembly 

and Primary Winding (HV Side) 

voltage selector assembly. This shall 

include removal of old assembly and 

fixing of new assembly, connection 

and testing 

1 Lot       

5 

Supply of new transformer oil after 

replacement of old (used) 

transformer oil from the 500 kVA 

Transformer. The new Transformer 

oil shall confirm to IS:335 having 

BDV of 60 kV (Min) free from 

moisture, sludge etc. Make of 

Transformer Oil: APAR Industries/ 

Poweroil/ Transoil Arabian (SPL) 

only. Transformer oil shall be 

supplied in sealed non-returnable 

M.S. Drums of max 210 litres 

capacity only. Transformer oil shall 

be approved by UCIL prior to 

filling in our Transformer. Unused 

new transformer oil and old 

transformer oil shall be returned 

back to UCIL after filtration (in 

the M.S. drums)  

420 Litres       
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6 

To and fro transportation of one no. 

6600V/433 V, 500 kVA Copper 

Wound transformer make CG 

bearing Serial No. DT 3825/01 

(without dismantling of any part) 

from UCIL Turamdih Colony 

premises to contractor‟s workshop in 

vehicle of suitable type, size and 

capacity through returnable gate pass 

of UCIL. (Loading/ unloading 

facility at UCIL would be provided 

by UCIL; However at the 

contractor‟s workshop safe loading 

and unloading would be in the 

contractor‟s scope.)  

1 Lot       

  Total   

 

 

Note: - The above rates are inclusive of Service Cost, material Cost, Rebate for Scrap Copper, all other 

taxes and duties, including Transit Insurance etc. and Misc. Overhead Expenditures. 
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URANIUM CORPORATION OF INDIA LIMITED 

(A Government of India Enterprise) 

Department of Atomic Energy 

CIN: U 12000 JH 1967 GOI 000806 

 

STANDARD FORMATS: BID SECURITY, PERFORMANCE SECURITY, ADVANCE 

PAYMENT SECURITY, FORM OF AGREEMENT 

(4) 

PROFORMA FOR BANK GUARANTEE AGAINST PERFORMANCE GUARANTEE 
 

WHEREAS on or about the _______________ day of __________________M/s ________ (Tenderer‟s name & 

address), having its registered office situated at _________(Postal address) (herein after referred to as „The 

Tenderer‟) entered into a contract bearing reference no. __________________ dtd. ____________ with ______ 

Uranium Corporation of India Ltd,  a company incorporated under Indian Companies Act, having its registered 

office at PO Jaduguda Distt - East Singhbhum, Jharkhand- 831 012 , India  (herein after referred to as UCIL),  

for _______________ (details of order) (herein after referred to as „The Contract‟). 

AND WHEREAS the Agreement provides that the tenderer shall furnish a Bank Guarantee for Rs.________ 

(Rupees ________________________ only) being ____% (______percent ) of the total agreement value as 

Guarantee for the due fulfillment by the tenderer of the terms and conditions contained in the Agreement, the 

guarantee remaining valid till the completion of the guarantee period.  

We _________________ Bank do hereby undertake to pay the amounts due and payable under this Guarantee 

without any demur, merely on a demand from UCIL stating that the amount claimed is due by way of loss or 

damage caused to or that would be caused to or suffered by UCIL by reason of breach by the said tenderer of 

any of the terms or conditions contained in the said Agreement or by reason of the Bidder‟s failure to perform 

the said agreement. Any such demand made on the bank shall be conclusive as regards the amount due and 

payable by the Bank under this Guarantee. However, our liability under this Guarantee shall be restricted to an 

amount not exceeding Rs. __________ (Rupees ____________ only).  

We undertake to pay to UCIL any money so demanded notwithstanding any dispute or disputes raised by the 

tenderer in any suit or proceeding pending before any court or tribunal relating thereto, our liability under these 

present being absolute and unequivocal. The payment so made by us under this guarantees shall be valid 

discharge of our liability for payment thereunder and the tenderer shall have no claim against us for making 

such payment.  

We ____________________ Bank further agree that the Guarantee herein contained shall remain in full force 

and effect during the period that would be taken for the performance of the said Agreement and that it shall 

continue to be enforceable till all the dues of UCIL under or by virtue of the said Agreement have been fully 

paid and its claims satisfied or discharged or till UCIL certifies that the terms and conditions of the said 

Agreement have been fully and properly carried out by the said bidder and accordingly discharges this 

Guarantee.  

We also agree that interest at the rate of 12% (twelve percent) per annum will be paid by us to the UCIL from 

the date of demand for payment till the actual date of payment made by us.  

Our Guarantee shall remain in force until and unless a demand or claim under this guarantee is made on us in 

writing within six months from the expiry of the Guarantee period, we shall be discharged from all liability 

under this Guarantee thereafter.  

We _____________________ Bank, further agree that UCIL shall have the fullest liberty without our consent 

and without affecting in any manner our obligations hereunder to vary any of the terms and conditions of the 

said Agreement or to extent time of performance by the said tenderer from time to time or to postpone for any 

time or from time to time any of the distributions exercisable by UCIL against the said tenderer and to forbear 

or enforce any of the terms and conditions relating to the said Agreement and we shall not be relived from our 

liability by reason of any such variation, or extension being granted to the said tenderer or for any forbearance, 

act or omission on the part of UCIL or any indulgence by UCIL to the said tenderer or by any such matter or 

thing whatsoever which under the law relating to sureties would but for this provision, have effect of so 

relieving us. 

This guarantee will not be discharged due to the change in the constitution of the Bank or the bidder. 

We____________________ Bank lastly undertakes not to revoke this guarantee during its currency except with 

the previous consent of UCIL in writing. 

 

 

Dated the  __________ day of  __________ 20__  

 

________________Bank 
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(Signature with name in Block letters with designation, 

Attorney as per power of Attorney No._____dt. _____) 

 

 

Bank’s Common seal 
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(5) 

PROFORMA FOR BANK GUARANTEE FOR EARNEST MONEY DEPOSIT 
 

(To be issued by approved Scheduled Banks) 

 

In accordance with Notice Inviting Tender (NIT) No.__________ Dated ________ for the work of 

___________ (herein after referred to as “the said Works”) for Rs._______________ (Rupees___________ 

only), under ______ Uranium Corporation of India Ltd,  a company incorporated under Indian Companies Act, 

having its registered office at PO Jaduguda Mines Distt - East Singhbhum, Jharkhand- 831 012 , India  (herein 

after referred to as UCIL), M/s _________________ Address ________________________ [Herein after 

referred to as Contractor (s)] wish /wishes to participate in the said tender and a Bank Guarantee for the sum of 

Rs.______________ (in words)  valid for a period of _________ days (in words) is required to be submitted by 

the Bidder towards the Bid Security.  

 

We the ______________________________Bank (hereinafter called the said Bank) do hereby undertake to 

pay to UCIL, the sum of Rs. ____________ (Rupees ________________ only) by reason of the said tenderer‟s 

failure to enter into an agreement of contract on intimation of acceptance of his tender and/or to commence the 

contract works and/or failure to deposit the security deposit within the stipulated period as per the terms and 

conditions relating to and/or governing the contract and/or specified in the Notice Inviting Tender (NIT). We 

also agree that any such demand made on the Bank shall be conclusive as regards the amount due and payable 

by the Bank under this Guarantee.  We also agree that notwithstanding any dispute or difference or any 

litigation in respect of or arising from the said contract and/or the acceptance of the tender of the tenderer afore 

stated by UCIL including the question as to the tenability of the claim of the UCIL for forfeiting the Earnest 

Money being the Bank Guarantee herein, we shall forthwith pay the said amount to UCIL on demand being 

made as aforesaid. 

 

We ________________ Bank further agree that the guarantee herein contained shall remain in full force and 

effect during the period that would be taken for entering into an Agreement of contract and that it shall continue 

to be enforceable till all the dues of the UCIL under the terms and conditions of the NIT for the work have been 

fully paid and its claims satisfied or discharged or till UCIL certifies, that the terms and conditions of the NIT 

have been fully and properly carried out by the said tenderer and accordingly discharges the guarantee. 

 

We _____________________ Bank further agree with the UCIL that the UCIL shall have the fullest liberty 

without our consent and without affecting in any manner our obligations hereunder to vary any of the terms and 

conditions of the NIT and/or terms and conditions governing the contract or to extend the time of validity of the 

offer from the said tenderer from time to time or to postpone for any time or from time to time any of the 

powers exercisable by the UCIL against the said tenderer and to forbear or enforce any of the terms and 

conditions of the NIT and we shall not be relieved from our liability hereunder by reason of any such variation, 

or extension being granted to the said tenderer or for any forbearance, act or omission on the part of the UCIL 

or any indulgence by the UCIL to the said tenderer or by any such matter or thing whatsoever which under the 

law relating to surety/guarantee would but for this provision have effect of so relieving us. 

 

We _______________________Bank do hereby further agree that any change in the Constitution of the said 

tenderer or the Bank will not affect the validity of this guarantee. 

 

We ______________________ Bank lastly undertake not to revoke this guarantee during its currency except 

with the previous consent of the UCIL in writing. 

 

 

 

 

Dated the  __________ day of  __________ 20.. 

 

________________Bank 

 

(Signature with name in Block letters with designation, 

Attorney as per power of Attorney No._____dt. _____) 

 

 Bank’s Common seal 
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(6) 

PROFORMA FOR BANK GUARANTEE FOR SECURITY DEPOSIT 
 

WHEREAS on or about the _______________ day of __________________M/s ________ (Tenderer‟s name & 

address), having its registered office situated at _________(Postal address) (herein after referred to as „The 

Tenderer‟) entered into a contract bearing reference no. __________________ dtd. ____________ with ______ 

Uranium Corporation of India Ltd,  a company incorporated under Indian Companies Act, having its registered 

office at PO Jaduguda Mines Distt - East Singhbhum, Jharkhand- 831 012 , India  (herein after referred to as 

UCIL),  for _______________ (details of order) (herein after referred to as „The Contract‟). 

AND WHEREAS under the terms and conditions of the contract the tenderer is required to keep with UCIL a 

security deposit of Rs. ________________ (Rupees_______________ only) or submit a Bank Guarantee in lieu 

of cash deposit for the fulfillment of the terms and conditions of the contract, and whereas the supplier has 

chosen to submit a Bank Guarantee.  

 

We ________________________ Bank do hereby undertake to pay the amounts due and payable under this 

Guarantee without any demur, merely on a demand from UCIL stating that the amount claimed is due by way 

of loss or damage caused to or that would be caused to or suffered by UCIL by reason of breach of any of the 

terms and conditions of the said contract.  Any such demand made on the bank shall be conclusive as regards 

the amount due and payable by the Bank under this Guarantee.  However, our liability under this Guarantee 

shall be restricted to an amount not exceeding Rs.________ plus interest @ 12% per annum from the date of 

demand for payment till the actual date of payment made by us. 

 

We undertake to pay to  UCIL any money so demanded notwithstanding any dispute or disputes raised by the 

tenderer in any suit or proceeding pending before any court or tribunal relating thereto, our liability under these  

present being absolute and unequivocal. 

The payment so made by us under this guarantees shall be valid discharge of our liability for payment 

thereunder and the tenderer shall have no claim against us for making such payment. 

 

We ____________________ Bank further agree that the Guarantee herein contained shall remain in full force 

and effect during the period that would be taken for the performance of the said Agreement and that it shall 

continue to be enforceable till all the dues of UCIL under or by virtue of the said Agreement have been fully 

paid and its claims satisfied or discharged or till UCIL certifies that the terms and conditions of the said 

Agreement have been fully and properly carried out by the said tenderer and accordingly discharges this 

Guarantee.  Our Guarantee shall remain in force until ____________ and unless a demand or claim under this 

guarantee is made on us in writing within six months from the expiry of the Guarantee period, we shall be 

discharged from all liability under this Guarantee thereafter. 

 

We _____________________ Bank, further agree that UCIL shall have the fullest liberty without our consent 

and without affecting in any manner our obligations hereunder to vary any of the terms and conditions of the 

said Agreement or to extent time of performance by the said tenderer from time to time or to postpone for any 

time or from time to time any of the powers exercisable by UCIL against the said tenderer and to forbear or 

enforce any of the terms and conditions relating to the said Agreement and we shall not be relived from our 

liability by reason of any such variation, or extension being granted to the said contract or for any forbearance, 

act or omission on the part of UCIL or any indulgence by UCIL to the said tenderer or by any such matter or 

thing whatsoever which under the law relating to sureties would but for this provision, have effect of so 

relieving us. 

This guarantee will not be discharged due to the change in the constitution of the Bank or the Consultant. 

 

We____________________ Bank lastly undertakes not to revoke this guarantee during its currency except with 

the previous consent of UCIL in writing. 

 

Dated the  __________ day of  __________ 20__  

 

________________Bank 

 

 

(Signature with name in Block letters with designation, 

Attorney as per power of Attorney No._____dt. _____) 

 

Bank’s Common seal 
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FORMAT FOR EXECUTION OF AGREEMENT 

ARTICLES OF AGREEMENT MADE AT JADUGUDA This _________ Day of _________ between M/s. 

URANIUM CORPORATION OF INDIA LIMITED (hereinafter referred to as the “CORPORATION” 

which expression shall includes its successors and assigns) of the part. And M/s. ____________ 

______________ ___________________________ Referred to as “CONTRACTOR” which expression shall 

include its successors and assigns) of the other part WHEERAS the Corporation is desirous that certain works 

should be constructed viz. ______________________________________________________. 

__________________________________________________ and has accepted a tender by the Contractor for 

the execution, Completion and Maintenance of such works. 

 NOW THIS AGREEMENT WITNESS AS FOLLOWS:  

1. In this agreement works and expression shall have the same meanings as are respectively assigned to 

them in the General and special conditions of the Contract hereinafter referred to.  

2. The following documents shall be deemed to form and be read and contused as part of this agreement, 

viz:  

A. NIT No.  ________________________________ .  

B. Tender Technical Part Opened On - _____________________ 

C. Tender Price Part Opened On - ____________________________ 

D. Negotiation Meeting held with you on dated _________________________ 

 

1. Work Order No. _______________________________ Date__________________ 

2. W.O. Ref. No. ___________________________________ Date__________________ 

 

In consideration of the payments to be made by the Corporation to the Contractor as hereinafter mentioned, the 

contractor hereby covenants with the Corporation to execute, complete and maintain the works in conformity in 

all respect with the provision of the contract.  

1. The Corporation hereby covenants to pay to the Contractor in consideration of the execution, 

completion and maintenance of the works the contract price at the time and in manner, prescribed by 

the Contract.  

2. All disputes arising out of the contract will be dealt in the manner as provided in the clause-52 of the 

General terms & Conditions of the contract. 

3. This contract has been read to us and fully understood by us. 

 

AS WITNESS OUR HAND THIS ____________________________ DAY OF _________________________   

Signed by the said M/s. Uranium Corporation of India Limited, Jaduguda Mines-832102, Dist. Singhbhum East 

(JHARKHAND) 

 

 

 

In the Presence of 

(Witness Sign with Stamp) 

 

 

 

 

 

Signature, 

M/s (Contractor) 
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INDEMNITY UNDERTAKING 

As per requirement of clause of the general condition of the Contract forming part of the Agreement made at 

Jaduguda on __/__/__ between the M/s URANIUM CORPORATION OF INDIA LIMITED, herein after 

referred to a Corporation and M/s _______________ ________ ____________ (Work Order No. 

____________ Date______________ of the above said Firm hereby undertake to indemnify the Corporation 

and hold harmless: 

1. In respect of all and any Injury or Damage to persons or property and also in respect of any claim made 

in respect of Injury or damage under any Acts of the Government or otherwise and also in respect of 

any award of Compensation or Damage consequent upon such claim. 

 

2. Against all claims which may be made against the Corporation by any member of the Public or other 

third party in respect of anything, which may arise in respect of the works, or any consequence thereof. 

 

3. Against all claims which may be upon the Corporation whether under the workmen‟s Compensation 

Act or any other statute in force during the currency of the Contract or any Law in respect of any 

Employee of the Contractor or any sub Contractor. 

 

4. In respect of any cost, charges of expenses arising out of any claim or proceedings and also in respect 

of any award of Compensation or damages arise there from. 

 

I, _______________ proprietor/ Partner/ Director hereby further undertake to effect and maintain and Insurance 

Policy at my own costs, until virtual completion of the Contract. 

 

Signature of Witness: 

Place: 

Date: 

Signature. 

 

(M/s Contractor) 
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URANIUM CORPORATION OF INDIA LIMITED 

(A Government of India Enterprise) 

Department of Atomic Energy 

CIN: U 12000 JH 1967 GOI 000806 

 

SCHEDULES FOR SUPPLEMENTARY INFORMATION 

 

DETAILS OF TOPIC OF CLAUSES 
 

This document shall be a part of the contract entered into between the Uranium Corporation of India Ltd and 

the contractor. The purpose of this document is to establish general conditions for the contract which shall be 

binding upon the contractor. 

The General conditions of works contract include the following clauses: 

1. Definition of Terms 

1.1 Purchaser/Company 

The „Purchaser/Company‟ shall mean Uranium Corporation of India Ltd incorporated under the 

companies act, 1913 and having its registered office at PO Jaduguda, Distt – East Singhbhum, 

Jharkhand – 832102.   

 

1.2 Contractor/Supplier 

The „Contractor/Supplier‟ shall mean the person or company whose tender is accepted by the 

Purchaser and shall be deemed to include the Contractor‟s successors, heirs, executors, 

administrators, representatives and assigns approved by the Purchaser.   

 

1.3 Sub Contractor 

The „Sub-contractor‟ shall mean the person or company named in the contract for any part of the 

work or any person to whom any part of the contract has been sub-let by the Contractor with the 

consent in writing of the Purchaser and shall include his heirs, executors, administrators, 

representatives and assignees approved by the Purchaser.  

 

1.4 Contract  

The term “Contract” shall mean and include the invitation to tender, tender specification, the 

instructions to tenderers, letter of intent, acceptance of tender, particulars hereinafter defined in 

respect of the supply and delivery of materials and for the performance of services within the 

scope of the tender.  

 

1.5 Engineer / Engineer-in-Charge (EIC) 

The term “Engineer” as used herein shall mean engineer or Engineer-in-Charge (EIC) as are 

designated by the company.   

 

1.6 Tender Specification 

The term “Tender Specification” shall mean the design data, drawing schedules, broad equipment 

characteristics and other technical details furnished with the invitation to tender for the purpose of 

submitting the offer by the tenderer.  

 

1.7 Contract Specification 

The term “Contract Specification” shall mean the schedules, detailed designs, statements of 

technical data, performance characteristics and all such particulars mentioned as such in the 

contract  

 

1.8 Letter of Intent (LOI) 

The term “Letter of Intent (LOI)” shall mean intimation by a letter to contractor that the tender 

has been accepted in accordance with the provisions contained in that letter. 

 

1.9 HO/CO 
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The term “HO/CO” shall mean Head Office /Corporate Office, at PO Jaduguda, Distt – East 

Singhbhum, Jharkhand – 832102  

 

1.10 Site  

The term “Site” shall mean the place or places envisaged by the company at which the plant and 

equipment supplied under the contract are to be erected and/or services are to be performed under 

the contract.  

2. Contract 

The Contractor with the Purchaser shall enter into a formal agreement for the proper fulfillment of the 

Contract.  

 

3. Standards 

The Machinery and Services supplied under this Contract shall conform to the standards mentioned in 

the Technical Specifications and, when no applicable standard is mentioned, the latest current edition 

or revision of the relevant Indian Standards and Codes shall be considered.  

 

4. Scope of Order and Specifications 
Contractor shall execute the work according to the specifications enclosed and in accordance with all 

conditions both general and specific enclosed with order, unless any or all of them have been modified 

or cancelled in writing either as a whole or in part by UCIL. 

 

5. Inspection of site 

The bidder or his representative shall be deemed to have inspected and examined the site and 

surroundings before submitting his tender and shall obtain the necessary information as to risks and 

other circumstances which may influence or affect his tender. 

 

6. Assignment and Subletting  

6.1 The contractor shall not assign, sublet or transfer the contract or any part thereof or any benefit or 

interest therein or there under without the written consent of company.   

 

6.2 The contractor shall not sublet the whole or any part of the work without the written consent of the 

company and such consent, if given, shall not establish any contractual relationship between the 

sub-contractor (s) and the company and shall not relieve the contractor of any responsibility, 

liability, or obligations under the contract and the contractor shall be responsible for the acts, 

defaults or neglects of any sub-contractor or his agent or workmen.  

 

7. Prices                 
Unless otherwise agreed to specifically in order, the price payable by UCIL to the contractor under the 

order shall remain firm throughout the period of contract and shall not be subject to any escalation. 

 

The Bidder shall include in his tender all items of equipment/system etc. as stated in the Technical 

specifications of the tender.  

 

The prices shall be filled in accordance with the Price Schedule attached in Price bid and the Bidder 

quoted for all items as per Price bid format will only be considered for opening the price bid. 

 

All prices in the tender shall be inclusive of GST and any other applicable taxes, duties and all other 

statutory levies applicable.  

 

The Contractor is responsible and liable for remitting all statutory dues (GST etc. as applicable) 

collected / included in the Price schedule of the contract to the statutory authorities without fail. UCIL 

is not responsible for remittance of such tax collections. 

8. Taxes, duties & levies 
Bidders must clearly mention their GST Registrations in their offers and invoices.  

GST shall be clearly mentioned in the offer indicating the applicable rates. 

The supplier shall ensure submission of GST Invoice as per the prescribed formats by the statutory 

authorities. In case the Supplier fails to submit the requisite documents, the reimbursable amount on 

account of duties/ taxes, levies as indicated in his quotation/invoice / Work order/Contract shall be 

deducted from his bill. 
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9. Performance test 

The Contractor shall be responsible for carrying out performance tests on all equipment supplied by 

him and/or procured by the Purchaser as indicated in the Technical specifications covered in this 

Tender document, in the presence of the Purchaser‟s representative.  This responsibility shall rest with 

the Contractor regardless of whether the erection has been carried out by him or any other agency.  

 

On the satisfactory completion of the performance test, the Purchaser will issue an Acceptance 

certificate on written request from the Supplier.  

 

The date of the acceptance certificate shall be considered to be the date of satisfactory completion of 

the performance test.  

 

10. Alteration of specifications, patterns and drawings 

During the progress of the work, the Purchaser may require deviations from, additions to or omission in 

the drawings, specifications and the scope of work originally agreed upon between the Contractor and 

the Purchaser.  Such changes shall not invalidate the Contract.  The Contractor shall make such 

changes of whatever character they may be, as part of the Contract. As from that date the Stores shall 

be in accordance with the specifications, patterns and drawings so altered which the contractor is bound 

to comply with.   

 

No change in the scope of the work shall be made without a written instruction issued therefore by the 

Purchaser.  Revised drawings, bills of materials or specifications, shall also be considered as written 

instructions. 

 

In the event of such alteration involving a revision in the cost, the same shall be discussed and mutually 

agreed to taking into account the unit rates of similar items in the contract. In case of disagreement, the 

decision of the Purchaser, in the cost, shall be final and conclusive.   

 

11. Correspondence 

All correspondence shall be in English and addressed to UCIL drawn to the attention of the officer 

issuing the order, unless otherwise specifically mentioned. 

 

12. Accident or Injury to Workmen 

The Contractor shall be solely liable for any accident or injury that may happen to any of his personnel 

engaged in the Contract.  The company shall not be liable for, or in respect of, any damage or 

compensation payable at law in respect of, or in consequence of, any accident or injury to any 

personnel in the employment of the Contractor and the Contractor shall indemnify and keep 

indemnified the company against all such claims, damages, compensations and proceedings.  

 

The Contractor shall forthwith report to the company all cases of accidents to any of his personnel and 

shall make every arrangement to render all possible assistance and aid to the victims of the accident.  

 

13. Compliance with Statutory and Other Regulations 

The Contractor shall, in all matters arising in the performance of the Contract, conform at his own 

expense with the provisions of all Central or State statutes, ordinances or laws and the rules, 

regulations, or bye-laws of any local or other duly constituted authority and shall keep the Purchaser 

indemnified against all penalties and liabilities of every kind for breach of any such statute, ordinance, 

law, rule regulations or bye-law.  

 

The Contractor shall give all notices and pay all fees and taxes required to be given or paid under any 

Central or State statutes, ordinances or other laws or any regulations or bye-laws of any local or other 

duly constituted authority in relation to the contract. 

14. Security regulations 
The Contractor shall abide by all the security regulations at site promulgated by the Purchaser from 

time to time.  The Contractor shall provide identity badges for all his personnel, which must be 

properly displayed by them at site.   

 

15. Method of black listing vendors    
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15.1 Any failure by the vendor/contractor to supply/execute the contract as per order may result in 

black listing vendor/contractor name from approved list of vendors while periodical 

review/updating of vendor list. The black listed vendor / contractor shall not be considered for a 

period of one year from the date of black listing. However competent authority can revoke any 

black list order subject to adequate justification for the same.  

 

Further the competent authority can blacklist the bidder, if the bidder changes terms & conditions 

or prices or withdraw his quotation subsequent to the date of opening.   

 

15.2 Further, the vendor shall be banned from doing any business with the company in case of:  

a. If security considerations including question of loyalty to the state so warrant. 

b. If the proprietor of the firm, its partner or representative is convicted by a court of law 

following prosecution for offences relating to business dealings. 

c. If there is strong justification for believing that the proprietor or employee or representative of 

the firm has been guilty of malpractice such as bribery, corruption, fraud, substitution of 

tenders, interpolation, misrepresentation, evasion or habitual default in payment of any tax 

levied by law, etc. 

 

16. Secrecy 

The Contractor shall not at any time during the pendency of the contract or there after disclose any 

information furnished to them by the Purchaser or any drawings, designs, reports and other documents 

and information prepared by the Contractor for this contract, without the prior written approval of the 

Purchaser except in so far as such disclosure is necessary for the performance of the Contractor‟s work 

and service hereunder. 

 

17. Indemnity 
The contractor shall indemnify the Purchaser and keep the Purchaser indemnified to the extent of the 

value of free issue materials to be issued till such time the entire contract is executed and proper 

account for the free issue materials is rendered and the left over/surplus and scrap items are returned to 

the Purchaser. The contractor shall not utilize the Purchaser‟s free issue materials for any job other than 

the one contracted out in this case and also not indulge in any act, commission or negligence which will 

cause/result in any loss/damage to the Purchaser and in which case, the Contractor shall be liable to the 

Purchaser to pay compensation to the full extent of damage/loss and undertake to pay the same. 

 

18. Death, Bankruptcy, etc. 

If the Contractor dies or dissolve or go into bankruptcy, or being a corporation cause to be wound up 

except for reconstruction purposes or carry on its business under a receiver, the executors, successors 

or other representatives in law of the estate of the Contractor or any such receiver, liquidator, or any 

person in whom the contract may become vested, shall forthwith give notice thereof in writing to the 

Purchaser and shall remain liable for the successful performance of the contract, and nothing aforesaid 

shall be deemed to relieve the Contractor or his successors of his or their obligations under the contract 

under any circumstances. The Purchaser may terminate the Contract by notice in writing to the 

Contractor.  

 

19. Arbitration 

Notwithstanding anything contained in this Contract, all question, disputes or differences whatsoever 

which is not amicably settled as mentioned in Dispute Resolution Clause, between the parties to the 

Contract, arising out of or relating to the work as per provisions of the Contract or matters related 

thereto whether during the period of the Contract or its failure or after the completion of the contract, 

shall be decided by Arbitration under the provisions of the Arbitration and Conciliation Act, 1996 as 

amended from time to time. 

 

Appointment of Arbitrator shall be made as per the provisions of the Arbitration & Conciliation Act, 

1996 as amended from time to time. 

 

20. Jurisdiction 

Jurisdiction shall be within the court where either the work site is situated or the supply of materials is 

being made.  

 

21. Ethics in tendering & other business dealings 
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Dear Sir,  

 

Uranium Corporation of India Ltd, a Government of India undertaking under the administrative control 

of Department of Atomic Energy is doing its business as per the rules and regulation of the Public 

Sector Undertaking and other statutory agencies. The business is done in an ethical, rational & 

impartial manner with good corporate governance. 

 

In our endeavour to be more transparent in our dealings and to support our ideology all Vendors, 

Customers and Business Partners are requested not to provide any gift and / or inducement to any of 

our employees for securing / being granted favour in dealings with our Company. In assurance of your 

commitment to the aforesaid, it will be highly appreciated if you fill up, sign and abide by the attached 

undertakings .  

 

Report of any gifts and / or inducements sought by any employee of the company should be 

immediately reported to any one of the following: 

 

Chairman & Managing Director 

Uranium Corporation of India Ltd, 

PO Jaduguda,  

Distt- East Singhbhum 

Jharkhand- 831 012 

Email:cmdsect@uraniumcorp.in 

Chief Vigilance Officer 

Uranium Corporation of India Ltd 

PO Jaduguda,  

Distt- East Singhbhum 

Jharkhand- 831 012 

Email: cvo@uraniumcorp.in 

 

We assure you that complaints if any made by you on the subject will be kept confidential and fair 

investigation will be conducted and appropriate action will be taken. Similarly, we except your 

commitment to the undertaking and its violation will have consequences as per prevailing rule of the 

Company. 

 

Thanking you, 

For Uranium Corporation of India Ltd 

Name --------------------------------------- 

Designation ------------------------------- 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

mailto:cvo@
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MISCELLANEOUS TERMS AND CONDITIONS FOR SERVICES 

1. The Service Provider shall ensure that all the relevant licenses/registrations/permission, which are/may be 

required related to the Services provided are valid during the entire period of the Contract, failing so will 

attract the appropriate penalties.   

2. The personnel supplied by the Service Provider should not have any Police records/criminal cases against 

them. The Service Provider should make adequate enquiries about the character and antecedents of the 

persons whom they are recommending. The character and antecedents of persons will be verified by the 

Service Provider before their deployment through local police, collecting proofs of residence, driving 

license, bank account details, previous work experience and recent photograph and a certification to this 

effect submitted to this office.  

3. The Service Provider is liable to disclose in case he has been banned by any of the organizations under any 

of the Services rendered by the Service Provider. Failure to disclose the same at the beginning can lead to 

termination of the Contract at any phase.   

4. The Service Provider will also ensure that the personnel deployed are medically fit and will keep in record a 

certificate of their medical fitness. The Service Provider shall withdraw such employees who are not found 

suitable by the office for any reasons immediately on receipt of such a request.  

5. The personnel deployed by the Service Provider shall be the employees of the Service Provider for all 

intents and purposes and that the personnel so deployed shall remain under the control and supervision of 

the Service Provider and in no case, shall a relationship of employer and employee between deployed 

personnel and the Buyer shall accrue/arise implicitly or explicitly. The Service Provider and the personnel 

deployed at the Buyer‟s location shall not divulge or disclose to any person, any details of office, 

operational process, technical know-how, security arrangements and administrative / organizational matters 

as all are of confidential/secret in nature.  

6. The Service Provider‟s personnel should be polite, cordial, positive and efficient, while handling the 

assigned work. The Service Provider shall be responsible for any act of indiscipline on the part of persons 

deployed by him. The Service Provider shall be bound to prohibit and prevent any of their employees from 

being intoxicated while on duty, trespassing or acting in any detrimental or prejudicial to the interest of this 

office. The decision of the officer in-charge upon any matter arising under the clause shall be final and 

binding on the Service Provider.  

7. The Service Provider shall provide the documentary proof for the qualifications and experience of the 

manpower deployed by them. The bio-data, qualification and experience of the said manpower should be 

certified by the Service Provider.  

8. The Buyer may require the Service Provider to dismiss or remove from the site of Service, any person or 

persons, employed by the Service Provider, who may be incompetent or for his/ her/their misconduct and 

the Service Provider shall forthwith comply with such requirements. The Service Provider shall replace 

immediately any of its personnel, if they are unacceptable to this office because of security risk, 

incompetence, conflict of interest and breach of confidentiality or improper conduct upon receiving written 

notice from office.   

9. The transportation, food, medical and other statutory requirements in respect of each personnel of the 

Service Provider shall be the responsibility of the Service Provider.  

10. The Service Provider shall provide a substitute well in advance if there is any probability of the person 

leaving the job due to his/her own personal reasons. The payment in respect of the overlapping period of the 

substitute shall be the responsibility of the Service Provider.  

11. The Service Provider shall be contactable at all times and messages sent by phone /e- mail/ fax / special 

messenger from Buyer shall be acknowledged immediately on receipt on the same day. The Service 

Provider shall strictly observe the instructions issued by the Department in fulfillment of the Contract from 

time to time.  
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12. The Service Provider shall be required to keep the Buyer updated about the change of address, change of 

the Management etc. from time to time.  

13. The Service Provider and/ or the personnel deployed at the Buyer location shall be responsible for its 

belongings and Buyer shall not be liable for any loss, damage, theft, burglary or robbery of any personal 

belongings, equipment or vehicles of the personnel of the Service Provider.  

14. That the Service Provider on its part and through its own resources shall ensure that the goods, materials 

and equipment etc. are not damaged in the process of carrying out the Services undertaken by it and shall be 

responsible for acts of commission and omission on the part of its staff and its employees etc. If Buyer 

suffers any loss or damage on account of negligence, default or theft on the part of the employees/agents of 

the Service Provider, then the Service Provider shall be liable to reimburse to the Buyer for the same. This 

is subject to the limitation of each Contract.  

15. The Buyer shall maintain an attendance register in respect of the staff deployed by the Service Provider in 

order to compute the wages/remuneration in respect of the staff at the approved rates.  

16. The agreement can be terminated by either party by giving one month's notice in advance. If the Service 

Provider fails to give one month's notice in writing for termination of the Agreement then one month's fees 

and any amount due to the Service Provider from the Buyer shall be forfeited. However, the provisions 

mentioned herein can be superseded by the STC/ ATC of each Service Contract, as applicable.  

17. That on the expiry of the Contract as mentioned above, the Service Provider will withdraw all its personnel 

and clear their accounts by paying them all their legal dues. In case of any dispute on account of the 

termination of employment or non-employment by the personnel of the Service Provider, it shall be the 

entire responsibility of the Service Provider to pay and settle the same.  

18. The Service Provider shall provide complete details of the fees, all necessary material, tools, tackles, skilled 

manpower for proper execution of Services specified in the schedule of the quantities and as per drawings 

and specifications. If any extra cost is specified in the Contract the same may be authorized by the Buyer 

before utilizing the same. Any discrepancy on schedule of quantities and drawings shall be brought to 

notice of Buyer for decision, immediately.  

19. Water and electricity shall be provided to the Service Provider. However, unavailability of water and 

electricity shall not be accepted as reasons for delay. Service Provider should make his own arrangements 

for the same.  

20. Mobilization Period: - Mobilization Period shall be maximum 15 days from the date of award of Contract. 

However, the contractor shall not be made any payment as mobilization advance. This period shall only be 

provided so that the contractor may arrange the required manpower make ready various documents required 

under the contract like police verification, Gate pass, A- Register Entry etc. No penalty shall be applicable 

during the mobilization period. Upon completion of the mobilization period, the contractor shall give a 

letter of job commencement. 
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SAFETY OF CONTACTORS’ EMPLOYEES 

1. The contractor shall at all times, take all reasonable precaution for the safety of employee, including those 

of sub – contractors in the performance of his contract and shall comply with all applicable provisions of 

both Central as well as the State Safety Laws. In addition to the safety provisions, the contracting officer 

shall include the safety requirements as recommended by the Health Physics Unit, Turamdih for a 

specified contract. 

In the event that contractor fails to comply with these provisions, the contracting officer may, without 

prejudice to any other legal or contractual rights, issue an order for stopping all or any part of the work, 

thereafter a start order for resumption of work may be issued at the sole discretion of the Contracting 

Officer. The contractor shall make no reason of or in connection with such stoppage. 

2. Contractor shall have a full time Safety Officer / Engineer when the contractor employs 500 or more 

persons or when engaged specifically in hazardous work. In the case of contractors employing fewer than 

500 persons, his safety representative shall be an employee in a high supervisory capacity and his safety 

duties may be in addition to his other technical / administrative duties. 

 

3. Contractor shall have at least one person fully trained in First Aid to be present at the site of work all time. 

 

4. Contractor must report to the Safety Officer– through their contracting officer for every accident 

involving:- 

 Their personnel 

 UCIL property or personnel. 

 Property or personnel of other contractors working at the site. 

4.1 Contractor must report to the Safety Officer immediately on becoming aware of any accident of Type - A 

(see Appendix –1) giving the following information :- 

- Name of the informant 

- Nature and location of incident being reported 

- Name of Supervisor / Engineer – In-charge of the Contractor, location and telephone no. where he can be 

reached. 

4.1.1 Contractor shall submit their investigation reports, through their contracting officer, to the Safety officer 

immediately but not later than 3 (three) working days after the occurrence of accident in the Form – A 

(see Appendix - 2) 

4.1.2 In the case of Type – B accidents (see Appendix – 1), Contractors shall submit their investigating 

reports, through their contracting officer, to the Safety officer immediately but not later than 3 (three) 

working days after the occurrence of accident in the Form – A. 

4.2 Monthly summary of accidents and cases of fire shall be prepared by each contractor in Form – B (see 

Appendix – 3) and be sent to the Safety officer by the 7
th

 of the next month. 

4.2.1 Prime contractor reports shall include the man days lost and occurrence of accident under the 

jurisdiction of the Sub -Contractors. 

4.2.2 Contractors shall submit a narrative on safety activities and fire incidents for each month along with 

Form – B. The review should contain such items as personnel and programme chance, major project 

started and major problem. 
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(APPENDIX – 1) 

CLASSIFICATION OF ACCIDENTS 

 

TYPE – A 

1. Fatal injury. 

 

2. Serious injuries such as fracture, dislocation, severe burns etc. necessitating hospitalization. 

 

3. Any injury to five or more persons. 

 

4. Accidents resulting in damage by fire, explosion etc. 

 

 

 

 

TYPE – B 

 

 

1. Minor injuries which results in laceration, abrasion, contusion etc. 

 

2. Disabling injuries but not requiring hospitalization. 
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(APPENDIX – 2) 

(FORM – A) 

ACCIDENT INVESTIGATION REPORTS 

 

Name of contractor and project      : 

Nature of contract                           : 

Name of Engineer-In-charge          : 

of the contractor 

Name of injured person                  : 

Age                                                 : 

Address                                          : 

 

Date and Time of accident             : 

Place where accident occurred      : 

Nature of job                                  : 

 

What was injured person doing      : 

at the time of accident 

 

Description of accident (in detail)   : 

 

Nature of injuries                            : 

 

What was defective or in wrong     : 

condition that was responsible 

for the accident 

 

What was wrong with working        : 

methods / instructions 

 

What steps should be taken           : 

to prevent reoccurrence of 
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such accidents 

 

Name of witness                             : 1. 

 

                                                          2. 

 

 

Contractor‟s Safety representative/ supervisor‟s  remarks with signature and date 
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(APPENDIX – 3) 

(FORM –B) 

SUMMARY OF ACCIDENT FOR THE MONTH OF ……………. 

Name of the contractor                         : 

Name of project                                    : 

Name of the sub – contractor (if any)   : 

Name of safety representative              : 

of the project  

Total nos. of persons                            :                 Male                              Female 

working in the project 

Engineers                                              : 

Supervisors                                           : 

Labours : 

Total nos. of accidents                          : 

(including Type A & B)  

Disabling injuries                                   : 

Non – disabling injuries                         : 

 

 

 

 

(Signature & stamp of Contractor) 

 

 

 

cc: Engineer–In-charge 

cc: Safety officer, Turamdih Mine 
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SPECIAL CONDITIONS FOR SAFETY 

Important Instructions to Contractors 

1. After getting work order, contractor will have to submit their supervisor‟s/Contractor contact number to 

the following officials of UCIL for better co-ordination. 

a) Safety officer (Banduhurang Mine), 

b) Respective Engineer-In-charge or his representative and 

d) Mine Manager, Banduhurang Mine. 

2. The contractors will have also to collect contact numbers of all above mentioned personnel for proper co-

ordination during execution of any job. 

 

3. The Contractor is required to submit the Affidavit as per the format given before starting the job. 

 

4. All workers of contractor shall report to the SOP Training Room for SOP training on weekly basis. 

 

5. For electrical maintenance jobs, the contractor‟s supervisor shall take Electrical Shutdown permit from the 

section and return the permit as and when required. 

 

6. After issue of Electrical Shutdown permit, Contractor‟s supervisor / safety personnel shall check all the 

safety related aspect.  
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URANIUM CORPORATION OF INDIA LIMITED 

(A Government of India Enterprise) 

Department of Atomic Energy 

CIN: U 12000 JH 1967 GOI 000806 

 

DOCUMENTS TO BE FURNISHED BY THE BIDDER 

 

Sl. 

No. 

Details of Documents Submitted (Yes/ No) 

1 Scanned copy of PAN   

 

 

2 Scanned copy of valid GSTIN  

 

 

3 Scanned Copy of cancelled cheque 

 

 

4 Documentary evidence in support of past experience of 

the Bidder in similar nature of completed job in any 

Central/ State Govt Organization/ PSU 

 

5 Documentary evidence in support of average turnover. 

 

 

6 Documentary Evidence in support of at least one (01) 

income-tax return filed during the last three years ending 

on 31st March of the previous financial year 

 

 

7 Copy of valid Electrical Contractor License Issued by the 

state licensing board. 

 

8 Undertaking that if the information/ declaration/ scanned 

documents furnished in respect of eligibility criteria are 

found to be wrong or misleading at any stage, they will be 

liable to punitive action 

 

9 Undertaking (Format given in Forms Section), to the 

effect that the bidder will not provide any gift and/ or 

influence any employee of the company in connection 

with securing any decision in its favor. 

 

10 List of equipments, accessories and infrastructure 

facilities possessed by the bidder. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 


