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No. UCIL/JAD/EDP/LIPI/2021-23/01         Date: 03.05.2022 

 
N.I.T.No. : UCIL/JAD/EDP/LIPI/2021-23/01 
 

Uranium Corporation of India Ltd., Jaduguda, invites Public Tender for the execution of following work through e-
tendering from bona fide experience, reliable, resourceful & repute contractor meeting the PQC criteria as 
detailed below for execution of following work: 
 

01 Name of work “Annual Maintenance Contract (AMC) of Printers - LIPI make at 

UCIL, Jaduguda, Narwapahar & Turamadih.” 

02 The Period of Contract 24 (Twenty Four) Months from commencement of work order 

03 Estimated Value of Work Rs. 2,15,468 /- (Incl GST  ) 

04 Cost of tender document  NIL 

05  Earnest Money Deposit(EMD)  NIL 

06 Starting date for commencement of 
sale of Tender document 

03.05.2022 

07 Last date of submission of filled 
tender document (Techno 
commercial + Price) Part  

 

02.06.2022 up to 3.00 PM 

08  Last Date of Submission of 
Document in Hard Copy like EMD, 
Cost of Tender document and 
Current valid Exemption 
Certificate if any in support above  

 

02.06.2022 at 3.00 PM 

09 Date and Time of tenders opening 
(Technical Part) only 

03.06.2022  at 3.30 PM 

 
 
 

 
 

 
 

Pre-Qualification Criteria: 

 
1. The bidder should be OEM or authorized service provider of LIPI printers. 

 
2. The average annual financial turnover during the last 3 financial years (2018-19,2019-20,2020-21) 

should be at least Rs.64,640 /-.  
  (Profit & loss account and balance sheet duly audited for above financial years shall be submitted). 

 
3. The bidder should have similar work order during last 7 years ending 31.03.2021 as at (a) or (b) or (c) 

below: 
 

a. One similar work order costing not less than or equal to Rs 1,72,374 /-. 
 

b. Two similar work order each costing not less than or equal to Rs 1,07,734 /-. 
 

c. Three similar work order each costing not less than or equal to Rs 86,187 /-. 
 

„Similar Work‟ means AMC of LIPI printers of an Industry/Commercial establishment of repute. Documentary 

evidence in form of Certificates from clients/Work order copies specifying the work and the amount of contract 

should be submitted along the offer. 
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Tender documents can be obtained from the Office of GM (I/P & IRs.), UCIL, Jaduguda on all working days 

except Sunday and Holidays, Alternatively tender documents can also be downloaded from UCIL website 

”www.uraniumcorp.in”. 

The tenders are to be submitted in two part i.e. Part-A, Technical & Commercial Terms & Conditions and PART-

B, Price Part to the Office of GM (I/P & IRs. /CP), UCIL, Jaduguda, East Singhbhum-832102,Jharkhand to reach 

on or before the date & time fixed for receiving the bid. The sealed outer cover should contain two envelopes 

each sealed and marked with NIT no. closing date and general description of work tendered for and type of bid. 

One sealed envelope should contain technical proposal and commercial terms & condition, signed copy of tender 

document and the other sealed envelope price proposal. Both envelopes should be enclosed in an outer sealed 

cover which should be super scribed with NIT No.: General description of work quoted for. 

Tender submitted through Fax or e-mail will not be entertained. 

The submitted tender must accompany Signed copy of tender, Credentials, copy of accreditation from OEM, 

Information sheets, Work order copies and other documents as mentioned in tender. 

Conditional tender may lead to disqualification. So tenderers are advised to quote price as per NIT conditional 

only. Price Part shall be open only of the technically qualified tenderers later on and date to be notified to the 

qualified tenderers only. 

 
 
 
 
 
 
 
 
 
 

 

For 
          Uranium Corporation of India Limited 
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(A) INTRODUCTION 

M/s Uranium Corporation of India (UCIL), is a public sector Enterprise under the Department of 

Atomic Energy. UCIL is at the forefront of the Nuclear Power Cycle. Fulfilling the requirement of 

Uranium for the Pressurized Heavy Water Reactors. UCIL plays a very significant role in India‟s 

nuclear power generation programme. UCIL has adopted the latest state of the art technology 

for its mines and processing plants. The company is having its mining operations at Bagjata, 

Jadugdua, Bhatin, Narwapahar, Turamdih, Mohuldih underground mines and Banduhurang 

opencast mines in East Singhbhum in the district of Jharkhand and one underground mine and 

processing plant at Tummalapalle in Andhra Pradesh. It has two processing plants at Jaduguda 

and Turamdih. UCIL has successfully managed to have ISO 9001:2008 certification for Quality 

managtement System & ISO 14001:2004 certification for Environmental Management System 

for past few years. 

Uranium Corporation of India (UCIL), Jaduguda is connected by both rail and road links and is 

situated on the Howrah-Mumbai line of 232 Km from Howrah and 27 Km from Tatanagar 

railway station. The name of railway station is Rakha Mines. Jaduguda is at distance of about 

35 Km from Jamshedpur by road on Tata-Mosabani road. The main Plant is Located at about 5 

Km from the Rakha Mines railway station. 
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 ( B)   GENERAL CLAUSES  

     

 Clause No. Topic  

 1 Definition of Terms  

 2 Contract  

 3 Standards  

 4 Scope of order & Specifications  

 5 Inspection of Site  

 6 Assignment and Subletting  

 7 Prices  

 8 Taxes, duties & levies  

 9 Performance test  

 10 Alteration of specifications, patterns & drawings  

 11 Correspondence  

 12 Accident or injury to workmen  

 13 Compliance with Statutory and other regulations  

 14 Security regulations  

  15 Method of blacklisting vendors  

 16 Secrecy  

 17 Indemnity  

 18 Death, Bankruptcy etc.  

 19 Arbitration  

 20 Jurisdiction  

 21 Ethics in tendering & other business dealings  
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1 Definition of Terms 
 

1.1 Purchaser/Company  
The „Purchaser/Company‟ shall mean Uranium Corporation fo India Ltd incorporated under 
the companies act, 1913 and having its registered office at PO Jaduguda, Distt - East 
Singhbhum, Jharkhand - 831 012. 

1.2 Contractor/Supplier  
The „Contractor/Supplier‟ shall mean the person or company whose tender is accepted by 
the Purchaser and shall be deemed to include the Contractor‟s successors, heirs, 
executors, administrators, representatives and assigns approved by the Purchaser. 

1.3 Sub Contractor  
The „Sub-contractor‟ shall mean the person or company named in the contract for any part 
of the work or any person to whom any part of the contract has been sub-let by the 
Contractor with the consent in writing of the Purchaser and shall include his heirs, 
executors, administrators, representatives and assignees approved by the Purchaser.  

1.4  Contract 
The term "Contract" shall mean and include the invitation to tender, tender specification, the 
instructions to tenderers, letter of intent, acceptance of tender, particulars hereinafter 
defined in respect of the supply and delivery of materials and for the performance of 
services within the scope of the tender.  

1.5 Engineer / Engineer-in-Charge (EIC)  
The term “Engineer” as used herein shall mean engineer or Engineer-in-Charge (EIC) as 
are designated by the company. 

1.6 Tender Specification  
The term "Tender Specification" shall mean the design data, drawing schedules, broad 
equipment characteristics and other technical details furnished with the invitation to tender 
for the purpose of submitting the offer by the tenderer.  

1.7 Contract Specification 
The term "Contract Specification" shall mean the schedules, detailed designs, statements of 
technical data, performance characteristics and all such particulars mentioned as such in 
the contract  

1.8 Letter of Intent (LOI)  
The term "Letter of Intent (LOI)" shall mean intimation by a letter to contractor that the 
tender has been accepted in accordance with the provisions contained in that letter.  

1.9 HO/CO  
The term "HO/CO" shall mean Head Office /Corporate Office, at PO Jaduguda, Distt - East 
Singhbhum, Jharkhand - 831 012 

 
1.10 Site 

The term "Site" shall mean the place or places envisaged by the company at which the 
plant and equipment supplied under the contract are to be erected and/or services are to be 
performed under the contract. 
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2. Contract 
 

The Contractor with the Purchaser shall enter into a formal agreement for the proper 8ulfilment 

of the Contract. 

 
 
3. Standards 

The Machinery and Services supplied under this Contract shall conform to the standards 

mentioned in the Technical Specifications and, when no applicable standard is mentioned, the 

latest current edition or revision of the relevant Indian Standards and Codes shall be 

considered. 

  
4 Scope of Order and Specifications 
 

Contractor shall supply the material or execute the work according to the specifications 

enclosed and in accordance with all conditions both general and specific enclosed with order, 

unless any or all of them have been modified or cancelled in writing either as a whole or in part 

by UCIL. 

  
5 Inspection of site 
 

The bidder or his representative shall be deemed to have inspected and examined the site and 

surroundings before submitting his tender and shall obtain the necessary information as to risks 

and other circumstances which may influence or affect his tender. 

 
 
6 Assignment and Subletting 
 

6.1 The contractor shall not assign, sublet or transfer the contract or any part thereof or any 

benefit or interest therein or there under without the written consent of company. 

6.2 The contractor shall not sublet the whole or any part of the work without the written consent 
of the company and such consent, if given, shall not establish any contractual relationship 
between the sub-contractor (s) and the company and shall not relieve the contractor of any 
responsibility, liability, or obligations under the contract and the contractor shall be 
responsible for the acts, defaults or neglects of any sub-contractor or his agent or workmen. 

  
7 Prices 
 

Unless otherwise agreed to specifically in order, the price payable by UCIL to the contractor 

under the order shall remain firm throughout the period of contract and shall not be subject to 

any escalation. 

The Bidder shall include in his tender all items of equipment/system etc. as stated in the 
Technical specifications of the tender. 
The prices shall be itemised in accordance with the Price Schedule attached in Price bid and 
the Bidder quoted for all items as per Price bid format will only be considered for opening the 
price bid.  
All prices in the tender shall be exclusive of GST.  
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8 Taxes, duties & levies 
 

Bidders must clearly mention their GST and other taxes if applicable in their offers and invoices. 

GST and other taxes if applicable shall be clearly mentioned in the offer indicating the 
applicable rates. 
In order to enable UCIL to avail tax benefits like GST and other taxes if applicable, whenever 
the relevant Act, Rules and Laws permits, the supplier shall ensure submission of GST invoice 
as per the prescribed formats by the statutory authorities. In case the Supplier fails to submit 
the requisite documents, the reimbursable amount on account of duties/ taxes, levies as 
indicated in his quotation/invoice / Work order/Contract shall be deducted from his bill.  

9. Performance test 
 

The Contractor shall be responsible for carrying out performance tests on all equipment 

supplied by him and/or procured by the Purchaser as indicated in the Technical specifications 

covered in this Tender document, in the presence of the Purchaser‟s representative. This 

responsibility shall rest with the Contractor regardless of whether the erection has been carried 

out by him or any other agency. 

On the satisfactory completion of the performance test, the Purchaser will issue an Acceptance 
certificate on written request from the Supplier. 
The date of the acceptance certificate shall be considered to be the date of satisfactory 
completion of the performance test. 
  

10.  Alteration of specifications, patterns and drawings 
 

During the progress of the work, the Purchaser may require deviations from, additions to or 

omission in the drawings, specifications and the scope of work originally agreed upon between 

the Contractor and the Purchaser. Such changes shall not invalidate the Contract. The 

Contractor shall make such changes of whatever character they may be, as part of the 

Contract. As from that date the Stores shall be in accordance with the specifications, patterns 

and drawings so altered which the contractor is bound to comply with.  
No change in the scope of the work shall be made without a written instruction issued therefore 
by the Purchaser. Revised drawings, bills of materials or specifications, shall also be 
considered as written instructions.  
In the event of such alteration involving a revision in the cost, the same shall be discussed and 
mutually agreed to taking into account the unit rates of similar items in the contract. In case of 
disagreement, the decision of the Purchaser, in the cost, shall be final and conclusive. 
  

11 Correspondence 
 

All correspondence shall be in English and addressed to UCIL drawn to the attention of the 

officer issuing the order, unless otherwise specifically authorised. 

  
12 Accident or Injury to Workmen 
 

The Contractor shall be solely liable for any accident or injury that may happen to any of his 

personnel engaged in the Contract. The company shall not be liable for, or in respect of, any 

damage or compensation payable at law in respect of, or in consequence of, any accident or 

injury to any personnel in the employment of the Contractor and the Contractor shall indemnify 

and keep indemnified the company against all such claims, damages, compensations and 

proceedings.  
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The Contractor shall forthwith report to the company all cases of accidents to any of his 
personnel and shall make every arrangement to render all possible assistance and aid to the 
victims of the accident. 
  

13 Compliance with Statutory and Other Regulations 
 

The Contractor shall, in all matters arising in the performance of the Contract, conform at his 

own expense with the provisions of all Central or State statutes, ordinances or laws and the 

rules, regulations, or bye-laws of any local or other duly constituted authority and shall keep the 

Purchaser indemnified against all penalties and liabilities of every kind for breach of any such 

statute, ordinance, law, rule regulations or bye-law. 

The Contractor shall give all notices and pay all fees and taxes required to be given or paid 
under any Central or State statutes, ordinances or other laws or any regulations or bye-laws of 
any local or other duly constituted authority in relation to the contract. 

 
14 Security regulations 
 

The Contractor shall abide by all the security regulations at site promulgated by the Purchaser 

from time to time. The Contractor shall provide identity badges for all his personnel, which must 

be properly displayed by them at site. 

  
15 Method of black listing vendors 

 

15.1 Any failure by the vendor/contractor to supply/execute the contract as per order may result in 

black listing vendor/contractor name from approved list of vendors while periodical 

review/updating of vendor list. The black listed vendor / contractor shall not be considered 

for a period of one year from the date of black listing. However competent authority can 

revoke any black list order subject to adequate justification for the same.  
15.2 Further the competent authority can blacklist the bidder, if the bidder changes terms & 

conditions or prices or withdraw his quotation subsequent to the date of opening.  
15.3 Further, the vendor shall be banned from doing any business with the company in case of: 

 
a. If security considerations including question of loyalty to the state so warrant. 

b. If the proprietor of the firm, its partner or representative is convicted by a court of law 
following prosecution for offences relating to business dealings.  

c. If there is strong justification for believing that the proprietor or employee or 
representative of the firm has been guilty of malpractice such as bribery, corruption, 
fraud, substitution of tenders, interpolation, misrepresentation, evasion or habitual 
default in payment of any tax levied by law, etc. 

 
16 Secrecy 
 

The Contractor shall not at any time during the pendency of the contract or there after disclose 

any information furnished to them by the Purchaser or any drawings, designs, reports and other 

documents and information prepared by the Contractor for this contract, without the prior written 

approval of the Purchaser except in so far as such disclosure is necessary for the performance 

of the Contractor‟s work and service hereunder. 
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17 Indemnity 
 

The contractor shall indemnify the Purchaser and keep the Purchaser indemnified to the extent 

of the value of free issue materials to be issued till such time the entire contract is executed 

and proper account for the free issue 

materials is rendered and the left over/surplus and scrap items are returned to the Purchaser. 

The contractor shall not utilize the Purchaser's free issue materials for any job other than the 

one contracted out in this case and also not indulge in any act, commission or negligence which 

will cause/result in any loss/damage to the Purchaser and in which case, the Contractor shall 

be liable to the Purchaser to pay compensation to the full extent of damage/loss and undertake 

to pay the same. 

  
18 Death, Bankruptcy, etc. 
 

If the Contractor dies or dissolve or go into bankruptcy, or being a corporation cause to be 
wound up except for reconstruction purposes or carry on its business under a receiver, the 
executors, successors or other representatives in law of the estate of the Contractor or any 
such receiver, liquidator, or any person in whom the contract may become vested, shall 
forthwith give notice thereof in writing to the Purchaser and shall remain liable for the 
successful performance of the contract, and nothing aforesaid shall be deemed to relieve the 

Contractor or his successors of his or their obligations under the contract under any 
circumstances. The Purchaser may terminate the Contract by notice in writing to the 
Contractor. 
 

 
19 Arbitration 
 

All disputes or difference whatsoever arising between the parties out of or relating to the 

contract shall be settled through discussions between the Chairman & Managing Director of 

UCIL and the Authorised signatory of the contractor. In case an amicable settlement is not 

arrived at, the matter will be settled through Arbitration by appointment of sole Arbitrator as 

approved by CMD,UCIL.  
The provisions of The Arbitration & Conciliation Act, 1996, and Rules made there under and/or 
any statuary modifications or re-enactment thereof for the time being in force shall apply to 
such arbitration proceedings. The language of the arbitration proceedings shall be English and 
the place of arbitration proceedings shall be the concerned UCIL unit where the contract is 
executed . For Global tender this clause may be modified by the competent authority on case to 
case basis. 
  

20 Jurisdiction 
 

The courts within the local limits of whose jurisdiction the place from which the purchase order 

is issued is situated only shall, subject to Arbitration Clause, have jurisdiction to deal with and 

decide any matter arising out of this contract. 
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21 Ethics in tendering & other business dealings 
 

Dear Sir,  
Uranium Corporation of India Ltd, a Government of India undertaking under the administrative 
control of Department of Atomic Energy is doing its business as per the rules and regulation of 
the Public Sector Undertaking and other statutory agencies. The business is done in an ethical, 
rational & impartial manner with good corporate governance.  
In our endeavour to be more transparent in our dealings and to support our ideology all 
Vendors, Customers and Business Partners are requested not to provide any gift and / or 
inducement to any of our employees for securing / being granted favour in dealings with our 
Company. In assurance of your commitment to the aforesaid, it will be highly appreciated if you 
fill up, sign and abide by the attached undertakings . 
Report of any gifts and / or inducements sought by any employee of the company should be 
immediately reported to any one of the following: 

 

Chairman & Managing Director Chief Vigilance Officer 

Uranium Corporation of India Ltd, Uranium Corporation of India 

PO Jaduguda, Ltd, 

Distt- East Singhbhum C/O Indian Rare Earth Ltd. 

Jharkhand- 831 012 Plot No 1207, 

Email:cmdsect@uraniumcorp.in Veer Savarkar Marg, 

 PrabhaDevi 

 Mumbai - 400 028 

 Email: cvo@irel.co.in 

 
We assure you that complaints if any made by you on the subject will be kept confidential and 

fair investigation will be conducted and appropriate action will be taken. Similarly, we except 

your commitment to the undertaking and its violation will have consequences as per prevailing 

rule of the Company. 
 

Thanking you, 

 

For Uranium Corporation of India Ltd 

 

Name ---------------------------------------  
Designation ------------------------------- 
Date 

 

(C).  GENERAL CONDITIONS OF CONTRACT 

A) INTERPRETATIONS AND DEFINITIONS 
 

1. Singular and Plural 
Where the context so requires, words importing the singular only also include the plural and 

vice versa. 

mailto:Email:cmdsect@uraniumcorp.in
mailto:cvo@irel.co.in
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2. Heading and Marginal Notes to conditions: 
Heading and marginal notes to these General Conditions shall not be deemed to form part 

thereof or be taken into consideration in the interpretation or construction thereof or of the 

Contract. 

3. Definitions: 
 

a) Corporation' shall mean Uranium Corporation of India Limited having it's registered office at 

PO Jaduguda, Distt - East Singhbhum, Jharkhand -831012 and includes a duly authorized 

representative of the Corporation or any other person empowered in this behalf by the 

Corporation to discharge all or any of it's functions. 
 

b) The `Accepting Authority' shall mean the authority approved by Competent Authority. 
 

c) The `Contract' shall mean the notice inviting the tender, the tender, and acceptance thereof 

and the formal agreement, if any, executed between the Corporation and the Contractor 

together with the documents referred to therein including these conditions, Designs, 

Drawings, Schedule of Quantities with rates and amounts and Schedule of Rates. All these 

documents taken together shall be deemed to form one Contract and shall be 

complementary to one another. 
 

d) The `Contractor' shall mean the individual or firm or company whether incorporated or not, 

undertaking the works and shall include legal representatives of such individual or persons 

composing such firm or unincorporated company, or successors of such firm or company as 

the case may be and permitted assigns or such individual or firm or company. 
 

e) The `Contract Sum' shall mean: 
 

i) In the case of Lump Sum Contracts the sum for which the tender is accepted. 
 

ii) In the case of percentage Rate Contracts the estimated value of the works as mentioned 

in the tender adjusted by the Contractor's percentage. 
 

iii) In the case of Item Rate Contracts the cost of the works arrived at after multiplying of the 

quantities shown in Schedule of Quantities by the item rates quoted by the Tenderer or as 

finally accepted for the various items. 
 

f) A `Day' shall mean a day of 24 hours from midnight to midnight irrespective of the number of 

hours worked in that day. 
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g) `Engineer-in-charge' shall mean the Engineering Officer appointed by the Corporation or his 

duly authorized representative who shall direct, supervise and be in-charge of the works for 

purpose of this Contract. 

 
 

h) `Excepted Risks' are risks due to riots (otherwise than among Contractors' Employees) and 

civil commotion (in so far as both these are uninsurable), war (whether declared or not), 

invasion, act of foreign enemies, hostilities, civil war, rebellion, revolution, insurrection, 

damage from aircraft, acts of god such as earth quake, lightning and unprecedented floods 

and other causes over which the Contractor has no control and accepted as such by the 

Accepting authority. 
 

i) `Market Rate' shall be the rate as decided by the Engineer-in-charge on the basis of the cost 

of materials and labour at the site where the work is to be executed, plus the percentage to 

cover all overheads and profit. 
 

j) Schedule(s) referred to in these conditions shall mean the relevant Schedule(s) annexed to 

the tender papers issued by the Corporation or the standard Schedule of Rates prescribed 

by the Corporation and the amendments thereto issued from time to time. 
 

k) The `Site' shall mean the lands and/or other places on, under, in or through which the work is 

to be executed under the Contract including any other lands or places which may be allotted 

by the Corporation or used for the purposes of the Contract. 
 

l) `Temporary Works' shall mean all temporary works of every kind required in or about the 

execution, completion, maintenance of the works. 
 

m) `Urgent Works' shall mean any urgent measures, which, in the opinion of Engineer-in-

Charge, become necessary during the progress of the works, obviate any risk of accident or 

failure of which become necessary for security. 
 

n) A `Week' shall mean seven days without regard to the number of hours worked any day in 

that week. 
 

o) The `Works' shall mean the works to be executed in accordance with the Contract or part(s) 

thereof as the case may be and shall include all extra or additional, altered or substituted 

works or temporary and urgent works as required for performance of the Contract. 

 
B) SCOPE AND PERFORMANCE 
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4. Contract Documents: 
 

The Contractor shall be furnished, free of charge, one original and two photocopies of the 

Contract documents (Price Part) and one set of Technical Part. He shall keep one copy of the 

Documents on the site in good order and the same shall at all reasonable times be available for 

inspection and use by the Engineer-in-Charge, his representative or other Inspecting Officer. 

4.1 None of these documents shall be used by the Contractor for any purpose other than that of 

this Contract. 

4.2 The Contractor shall take necessary steps to ensure that all persons employed on any work in 

connection with Contract have noticed that the Indian official Secret Act 1923(XIX of 1923) 

applied to them and shall continue so to apply even after the execution of such works under the 

Contract. 

5. Works to be carried out: 
 

The work to be carried out under the Contract shall except as otherwise provided in these 
conditions, include all labour, materials, tools, equipment and transport which may be required 
in preparation of and for and in the full and entire execution and completion of the works. The 
descriptions given in the Schedule of Quantities shall, unless otherwise stated, be held to 
include waste on materials, carriage and cartage carrying in return of empties, hoisting, setting, 
fitting and fixing in position and all other labourers necessary in and for the full and entire 
execution and completion as aforesaid in accordance with good practice and recognized 
principles. 

6. Inspection of site: 
 

The Contractor shall inspect and examine the site and its surrounding and shall satisfy himself 

before submitting his tender as to the nature of the ground and sub-soils (so far as is 

practicable), the form and nature of the site, the quantities and nature of work and materials 

necessary for the completion of the works and the means of access to the site, the 

accommodation he may require, availability of labour, water, electric power. In general he shall 

himself obtain all necessary information as to risks, contingencies and other circumstances 

which may influence or affect his tender. No extra charges consequent on any 

misunderstanding or otherwise shall be allowed. 

 

7. Sufficiency of Tender: 
 

Description of item in the Schedule of quantities is brief and therefore, shall be read in 

conjunction with the relevant specifications and the Contractor's rate shall be deemed to be for 

such complete work unless otherwise specified by the Contractor while tendering. No claim, 

whatsoever, shall be entertained by the Corporation on account of insufficiency of any rate as 
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quoted in the Schedule of Quantities and rates. The Contractor shall be deemed to have 

satisfied himself before tendering as to the correctness and sufficiency of his tender of 

 

the works and of the rates and prices quoted in the Schedule of Quantities, in which rates and 

prices shall, except as otherwise provided, cover all his obligations under the Contract and all 

matters and things necessary for the proper completion, maintenance of works and shall also 

cover the cost of necessary protection, including labour, materials and equipment to ensure 

safety and protection against all risks, accidents compensation for injury to life and damage to 

property if any caused by the Contractor's operations connected with the work. The rates shall 

be firm and shall not be subject to change due to variation during the entire period of execution 

of the work in cost of materials, labour conditions or any other conditions whatsoever. The rates 

quoted by the Tenderer shall be inclusive of all except GST. 

8. Discrepancies and Adjustment of Errors: 
 

The several documents forming the Contract are to be taken as mutually explanatory of one 

another and the special conditions in preference to General Conditions. 

8.1 If there are varying or conflicting provisions made in any one document forming part of the 

Contract, the Accepting Authority shall be the deciding authority with regard to the intention of 

the document. 

 

8.2 Any error in description, quantity or rate in Schedule of Quantities or any omission there from 

shall not vitiate the Contract or release the Contractor from the execution of the whole or any 

part of the works comprised there in according to specifications or from any of his obligations 

under the Contract. 

8.3 If on check there are found to be difference between the rates given by the Contractor in words 

and figures or in the amount worked out by him in the Schedule of Quantities and general 

summary the same shall be adjusted in accordance with the following rules: 

 

a) The item description should be clear and unambiguous. 
 

b) In case of item rate tender , only quoted rate shall be considered. 
 

c) Rate quoted by the contractor in item rate tender in figure and words shall be accurately 

filled in si that there is no discrepancy in the rates written in figures and words. However , 

if a discrepancy is found , the rates which correspond with the amount worked out by the 

contractor shall unless otherwise proved be taken as correct. If the amount of an item is 
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not worked out by the contractor or it does not correspond with the rates written either in 

figure or in words then the rates quoted by the contractor in words shall be taken as 

correct. 
 

d) where the rates quoted by the contractor in figure and in words tally but the amount is not 

worked out correctly, the rates quoted by the contractor will unless otherwise proved be 

taken as correct and not the amount. In event no rates has been quoted for any item(s) 

then rate for such item(s) will be considered as zero. 
 

e) In case of lump sum Contracts (based on bills of quantities/ quantity not shown as 

provisional), should any error in quantities or any omissions of items be discovered, the 

cumulative effects of which varies Rs. 20,000/- whichever is less, then the errors shall be 

rectified and the rectifications dealt with as for deviations/variations under conditions 10 

and 11 hereof, and the value thereof shall be added or deducted from the Contract sum, 

as the case may be, provided that there shall be no rectification of any errors, omissions 

or wrong estimates in the prices inserted by the Contractor in the Bills of quantities. 
 

9. Security Deposit: 
 

Total amount of Security deposit shall be limited to 3% of the awarded value of work. Fifty 

percent of this amount shall have to be deposited as initial security deposit at the time of 

execution of agreement including the amount deposited as Earnest Money. 

 

(a) Acceptable mode of payment of Initial Security Deposit/ Earnest Money: 
 

i) For deposit upto Rs. 5,000/- :  Demand Draft payable at SBI, Jaduguda/Hartopa. 
 

ii) For deposit beyond Rs. 5,000/- and up to Rs. 1.00 Lakh.: DAC/TDR/FDR etc. from any 

Schedule Banks duly pledged in favour of UCIL. But in case of Earnest Money of 

amount more than Rs. 50,000/-, the Tenderer should submit Bank Guarantee issued 

by Nationalized bank as mentioned in Para 9(a)(iii). 
 

iii) For deposit beyond Rs. 1.00 Lakhs: Bank Guarantee issued by Scheduled bank of 

jointly, severally bound with the Contractor to the purchaser for the amount same 

above. The terms of the said guarantee shall be such as shall be approved by the 

purchaser and the obtaining of such guarantee and the cost of guarantee to be so 

entered shall be at the expenses, in all respects, of the Contractor. The said guarantee 

shall be valid till the expiry of the defect liability period and issue of the final certificate 

by the Engineer, and with a claim period of Six months beyond it's required validity. 
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In addition to the above, further amount to the extent of the 3% of awarded value of the 

work will be deducted from the Running Account bills by way of percentage 

deductions. Such percentage deduction shall be @ 10% of the running account bills till 

the full amount of security deposit is realized / retained by the Corporation. 

(b) All compensation or other sums of money payable by the Contractor under the terms of this 

contact or any other contact or any other account whatsoever may be deducted from or paid 

by sale of a sufficient part of his security deposit or from the interest arising there from or 

from any sums which may be due or become due to the Contractor by the Corporation or any 

account whatsoever and in the event of his security deposit be reduced by reason of any 

such deduction or sale as aforesaid, the Contractor shall within fourteen days of receipt of 

notice of demand from the Engineer-in-charge make good the deficit. 
 

(c) Refund of Security Deposit: 
 

Initial Security Deposit shall be refunded to the Contractor on the Engineer-in-charge 

certifying in writing that the work has been completed as per condition 31 hereof etc. 

(d) On expiry of the Defects liability period (referred to in condition 33 hereof) or after payment of 

the Final bill payable whichever is later, the Engineer-in-charge shall on request from the 

Contractor refund to him the remaining portion of the security deposit provided the Engineer-

in-charge is satisfied that there is no demand outstanding against the Contractor. 
 

10. Deviation/Variation Extent & Pricing: 
 

The Engineer-in-charge shall have power (i) to make alteration in, omissions from, additions to, 

or substitution for the original specification, drawings design and instructions that may appear to 

him to be necessary or advisable during the progress of the work and (ii) to omit a part of the 

works in case of non availability of a portion of the site or for any other reasons and the 

Contractor shall be bound to carry out the works in accordance with any instructions given to 

him in writing signed by the Engineer-in-charge and such alterations, omissions additions or 

substitutions shall form part of the Contract as if originally provided therein and any altered, 

additional or substituted work which the Contractor may be directed to do in the manner above 

specified as part of the works, shall be carried out by the Contractor on the same conditions in 

all respects including price on which agreed to do the main work except as hereinafter 

provided. No work which radically changes the original nature of the Contract shall be ordered 

by the Engineer-in-charge as a deviation and in the event of any deviation being ordered which 

in the opinion of the Contractor changes the original nature of the Contract, he shall 

nevertheless carry it out and the disagreement as to the nature of the work and the rate to be 

paid therefore shall be resolved in accordance with condition 52. 
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10.1 The time for completion of the works shall, in the event of any deviations resulting in additional 

cost over the Contract sum being ordered, be extended as follows if requested by the 

Contractor. 

 

a) In the proportion which the additional cost of the altered additional or substituted work, 

bears to the original Contract sum plus 
 

b) 25% of the time calculated in (a) above or such further additional time as may be 

considered reasonable by the Engineer-in-charge. 
 

10.b.1  Rate for such additional altered or substituted work shall be determined by the Engineer-in-

charge as follows: - 

 

i) If  the  rate  for  additional,  altered  or  substituted  items  of  works  is  specified  in  the 
Schedule of Quantities, the Contractor shall carry out the additional, altered or 

substituted item at the same rate. In the case of composite tenders, where two or more 

Schedules of Quantities may form part of the Contract, the applicable rate shall be taken 

from the Schedule of Quantities of that particular part in which the deviation is involved, 

failing that, at the lowest applicable rate for the same item of work in the other Schedule 

of Quantities. 

 

ii) If rate for any altered, additional or substituted item of work is not specified in the 

Schedule of Quantities, the rate for that item shall be derived from the rate for the 

nearest similar item specified therein. In case of composite Tenders, where two or more 

Schedule of Quantities form part of the Contract, the rate shall be derived from the 

nearest similar item in the Bills of Quantities of the particular part of works in which the 

deviation is involved, failing that, from the lowest of the nearest similar item in other 

Schedule of Quantities. 

iii) If the rate for any additional, altered or substituted item of work cannot be determined in 

the manner specified in sub-paras (i) and (ii) above, then such item of the work shall be 

carried out at the rate entered in the C.P.W.D. Schedule of Rates (current) then 

plus/minus the percentage by which the tendered amount of the work actually awarded 

is higher or lower than the estimated amount of the works actually awarded. (Applicable 

to measurement Contract is based on item rates or lump sum Contracts based on Bills 

of Quantities or percentage rate Contracts). 
 

iv) If the rate for any altered, additional or substituted item of work cannot be determined in 

the manner specified in sub-Para (i) to (iii) above, the Contractor shall within 14 days of 
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the date of receipt of the order to carry out the said work, inform the Engineer-in-charge 

of the rate which he proposed to claim for such item of work, supported by analysis of 

the rate claimed, and the Engineer-in-charge shall within three months thereafter, after 

giving due consideration to the rate claimed by the Contractor determine the rate on the 

basis of market rate(s). In the event of the Contractor failing to inform the Engineer-in-

charge within the stipulated period of time, the rate, which he proposes to claim, the rate 

for such item shall be determined by the Engineer-in-charge on the basis of market 

rate(s). for this purpose the purchase voucher etc. shall be produced by the Contractor 

to the Engineer-in-charge. 
 

11. Suspension of works: 
 

The Contractor shall on receipt of the order in writing of the Engineer-in-charge suspend the 

process of the works or any part thereof for such time and in such manner, as the Engineer-in-

charge may consider necessary for and of the following reasons. 

 On account of any default on part of the Contractor or 
 

 For proper execution of the works or part thereof for reasons other than the default of 

the Contractor; or 
 

 For safety of the works or part thereof. 
 

 

12. TIME AND EXTENSION FOR DELAY: 
 

The time allowed for execution of the works or the extended time, in accordance with these 

conditions shall be of the essence of the Contract. The execution of the work shall commence 

within 15 days after the date on which the Engineer-in-charge issues written orders to 

commence the work or from the date of handing over the site whichever is earlier. If the 

Contractor commits default in commencing the execution of the work as aforesaid, Corporation 

shall without prejudice to any other right or remedy be at liberty to forfeit the Earnest 

Money/Security Deposit absolutely. 

13.1 As soon as possible, after the Contract is concluded, the Engineer-in-charge and the Contractor 

shall agree upon a Time and Progress Chart. The Chart shall be prepared in direct relation to 

the time stated in the Contract Documents for completion of items of the work. It shall indicate 

the force of the dates of commencement and completion of various trades or sections of the 

work and may be amended as necessary by agreement between the Engineer-in-charge and 

the Contractor within the limitation of time imposed in the Contract documents, and further to 

ensure good progress during the execution of the work, the Contractor shall minimum in all 
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cases in which the time allowed for any work exceed one month (save for special jobs) 

complete 1/8th of the whole of the work before 1/4th of the whole time allowed in the Contract 

has elapsed 3/8th before 3/4th of such time has elapsed. 

 

13.2 If the works be delayed by 

(a) Force major, or 
(b) Abnormally bad weather, or 
(c) Serious loss or damage by fire, or 
(d) Civil commotion, local combination of workmen, strike or engaged by Corporation in 

executing work not forming part of the Contract, or 

(e) Delay on the part of other Contractor or tradesman engaged by Corporation in executing 

work on to forming part of the Contract, or 

(f) Non-availability of stores which are the responsibility of Corporation to supply, or 
(g) Non-availability or break-down of Tools and Plant to be supplied or supplied by 

Corporation or 

(h) Any other cause, which, in the absolute discretion of the Corporation, is beyond the 

Contractor's control. 

Then upon the happening of any such event causing delays, the Contractor shall 

immediately give notice thereof in writing to the Engineer-in-charge but shall 

nevertheless use constantly his best endeavors to prevent or make good the delay and 

shall do all that may be reasonably required to the satisfaction of the Engineer-in-charge 

to proceed with the work. 

 

13.3 Request for extension of time to be eligible for consideration shall be made by the Contractor in 

writing within fourteen days of the happening of the event causing delays. The Contractor may 

also, if practicable indicate, in such request, the period for which extension is desired. 

 

13.4 In any such case, the Corporation may give a fair and reasonable extension of time for 

completion of the work. Such extension shall be communicated to the Contractor by the 

Engineer-in-charge in writing within 3 months of the date of receipt of such requests by the 

Engineer-in-charge. 

 

14.1 If the Contractor required any item of T & P on hire from the Corporation, the Corporation will, if 
 such item is available and the same can be spared, hire it to the Contractor at a rate to be fixed 
by the Engineer-in-charge. 

14.2 The period of hire will be reckoned from the commencement of the day of issue up to the end of 

the day of return (including all recognized holidays) irrespective of the actual hour of issue and 

return. The Contractor will be exempt from levy of any charges for the number of days he is 

called upon in writing by the Engineer-in-charge to suspend execution of the work, provided 
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Corporation's T & P in question has, in fact, remained idle with the Contractor because of the 

suspension, provided the Contractor, in case the period of suspension, exceeds 11 days 

returns Corporation's T & P to the place from where the same was issued. 

 

14.3 The Contractor shall be responsible for care and custody of Corporation's T & P (including 

employment of chowkider's) during the period Corporation's T & P remain with him and any 

damage (fair wear and tear excepted) to any of the equipment shall be made good at the 

Contractor's expense to the satisfaction of the Engineer-in-charge, unless, such damage is 

caused because of negligence of crew provided by the Corporation. 

 

14.4 The Corporation give no guarantee in respect of output of his T & P hired to the Contractor and 

no reduction in rates or any compensation shall be allowed on the ground that outturn or 

performance of Corporation's T & P was not to the Contractor's expectations. 

 

14.5 Corporation's T & P hired to the Contractor shall be returned at the place of issue (unless 

otherwise directed) by the Contractor to the Engineer-in-charge on completion of the work or 

section of the work or earlier on termination of the hire by the Corporation as hereinafter 

provided on a written notice by the Engineer-in-charge. The Corporation shall be entitled to 

terminate the hire on two days notice without assigning any reason whatsoever on account of 

termination of hire of Corporation's T & P by the Corporation. In such an event however, a 

reasonable extension of time shall be given by the Engineer-in-charge. 

 

14.6 A Log Book for recording hours during which every item of Corporation's T & P issued to the 

Contractor has worked each day, shall be maintained by the member of the crew-in-charge 

thereof or any representative of the Engineer-in-charge appointed in that behalf and shall be 

daily attested by the Contractor or his authorized agent. In case the Contractor contest 

correctness of any entry and/or fails to sign the Log Book, the decision of the Engineer-in-

charge shall be final and binding on him. Hire charges shall be calculated in accordance with 

the Log Book recorded time or as per term-hiring as the case be. 

 

15.0 MATERIALS: 

 

15(a) The Contractor shall, at his own expense, provide all materials required for the works other than 

those, which are to be supplied by the Corporation. 

15(a) 1. All materials to be provided by the Contractor shall be, in conformity with the specification laid 

down in the relevant Indian Standard and the Contractor shall, if required by the Engineer-in-
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charge, furnish proof, to the satisfaction of the Engineer-in-charge, that the material so comply 

with the specifications. 

15(a) 2 The Contractor shall at his own expense and without delay supply to the Engineer-in-charge 

samples of materials proposed to be used in the works. The Engineer-in-charge shall, within 

seven days of supply of samples or within such further period as he may require, intimate to the 

Contractor in writing, whether samples are approved by him or not. If samples are not 

approved, the Contractor shall forthwith arrange to supply to the Engineer-in-charge, for his 

approval, fresh samples complying with the specifications laid down in the Contract. 

15(a)3. The Engineer-in-charge shall have powers to require removal of all of the materials brought at 

site by the Contractor which are not in accordance with the Contract specifications or do not 

conform in character or quality to samples approved by him. In case of default on the part of the 

Contractor in removing rejected materials, the Engineer-in-Charge shall have full powers to 

procure other proper materials to be substituted for rejected materials and in the event of the 

Contractor refusing to comply; he may cause the same to be supplied by other. All costs, which 

may accrue upon such removal and/or substitution, shall be borne by the Contractor. 

15(a) 4. The Contractor shall indemnify the Corporation servant or employee of the Corporation against 

any action, claim or proceeding relating to infringement or use of any patent or design or any 

other charges which may be payable in respect of or any article or materials or part thereof 

included in the Contract. In the event of any claim being made or action being made or action 

being brought against the Corporation in respect of any such matters as aforesaid, the 

Contractor shall furnish indemnity immediately, provided that such indemnity shall not apply 

when such infringement has taken place in complying with the specific directions/issued by the 

Corporation. But the Contractor shall pay any royalties or other charges payable in respect of 

any such use, the amount so being reimbursed to the Contractor only if the use was the result 

of any drawing and/or specification issued after submission of the Tender. 

 

15(a)5. All charges on account of Octroi, Terminal or GST and other duties and taxes or materials 

obtained for the works from any source (excluding materials supplied by the Corporation) shall 

be borne by the Contractor. 

15(a)6. The Engineer-in-charge shall be entitled to have tests carried out for any materials supplied by 

the Contractor other than those for which satisfactory proof has already been furnished, at the 

cost of the Contractor and the Contractor shall provide at his expense all facilities, which the 

Engineer-in-charge may require for the purpose. 

15(b) Materials to be supplied by the Corporation: 

Materials to be supplied by the Corporation are shown in Schedule - B which also stipulates 

quantum, place of issue and rate(s) to be charged in respect thereof. 

15(b)1. If after acceptance of the tender, the Contractor desires the Corporation to supply any other 

materials, such materials may be supplied by the Corporation, if available, at rates to be fixed 
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by the Engineer-in-Charge and all on payment before the materials are issued to the 

Contractor. 

15(b)2. For the materials listed in Schedule-B, which the Corporation has agreed to supply the 

Contractor, he shall give reasonable notice in writing about his requirements to the Engineer-in-

charge in accordance with the agreed phases of programme. Such materials shall be supplied 

for the purpose of the Contract of aforesaid Schedule, shall be set off or deducted, as and when 

materials are consumed in item of work for which payment is being made to the Contractor, or 

from any sums then due or which may after become due to the Contractor from/under the 

Contract. At the time of submission of bills the Contractor shall properly account for the 

materials issued to him to the satisfaction of the Engineer-in-charge and certify that balance of 

materials supplied is available at site. 

15(b)3. The Contractor shall bear the cost of loading, transporting to site, unloading, storing under 

cover as required, assembling and joining the several parts together as necessary, 

incorporating of fixing materials in the works including all preparatory work of whatever 

description as may be required. 

15(b)4. All materials issued to the Contractor by the Corporation for fixing in the works (including 

preparatory work), and being surplus on completion or on foreclosure of the work be returned 

by the Contractor at his expense, at wear and tear and/or waste. If the Contractor is required to 

deliver such materials at a place other than the place of issue, he shall do so and the 

transportation charges from the site to such place, less the transportation charges which would 

have been incurred by the Contractor had such materials been delivered at the place of issue, 

shall be borne by the Corporation. 

15(b)5. Surplus materials returned by the Contractor shall be credited to him by the Engineer-in-charge 

at rates not exceeding those at which these were originally issued to him after taking into 

consideration any determination or damage which may have been caused to the said materials 

whilst in the custody of the Contractor. 

15(b)6. If on completion of works the Contractor fails to return surplus materials out of these supplied 

by the Corporation, then in addition to any other liability which the Contractor would incur, the 

Engineer-in-charge may, by a written notice to the Contractor require him pay within a fortnight 

of receipt of the notice, for such unreturned surplus materials at double the issue rates. 

 

15(b)7. Delay in obtaining materials by the Corporation: 

Owing to difficulty in obtaining certain controlled and other materials in the market, the 

Corporation has undertaken to supply them as specified in Schedule - B, there may be delay in 

obtaining these materials by the Corporation and the Contractor is therefore, required to keep 

himself in touch with the day to day position regarding the supply of materials from the 

Engineer-in-charge and to so adjust the progress of the work that their labour may not remain 

idle nor may there by any other claim due to or arising from delay in obtaining the materials. It 
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should be clearly understood that no claim whatsoever shall be entertained by the Corporation 

on account of delay in supplying materials. 

15(c) GENERAL 

Materials required for the works, whether brought by the Contractor or supplied by the 

Corporation, shall be stored by the Contractor only at places approved by the Engineer-in-

charge. Storage and safe custody of materials shall be the responsibility of the Contractor. 

 

15(c)1. Corporation official concerned with the Contract shall be at liberty any time to inspect and 

examine any materials intended to the use in or on the works, either on the site or at factory or 

workshop or other place(s), where such materials are assembled, fabricated, manufactured or 

any place(s) where these are lying or from which these are being obtained and the Contractor 

shall give such facilities as may be required for such inspection and examination. 

 

15(c) 2. Materials supplied by the Corporation and brought to the site by the Contractor shall not be 

removed off the site without the prior written approval of the Engineer-in-Charge. But whenever 

the works are finally completed, the Contractor shall at his own expense forthwith return to the 

all-surplus materials originally supplied to him as per stipulation in the Contracts. 

 

16 .  L A B O U R 
 

The Contractor shall employ labour in sufficient numbers to maintain the required rate of 

progress and of quality to ensure workmanship of the degree specified in the Contract and to 

the satisfaction of the Engineer-in-Charge. The Contractor shall not employ in connection with 

the works any person who has not completed his eighteen years of age. 

16.1 The Contractor shall furnish to the Engineer-in-Charge at the intervals as decided by E.I.C., a 

distribution return of the number and description by trades of the work, people employed on the 

works. The Contractor shall also submit on the 4th and 19th of every month to the Engineer-in-

Charge a true statement showing in respect of the second half of the preceding month and the 

first half of the current month (i) the accident that occurred during the said fortnight showing the 

circumstances under which they happened and the extent of damages and injury caused by them 

and (ii) the number of female workers who have been allowed Maternity Benefit as provided in 

the Maternity Benefit Act 1961 or Rules made there under and the amount paid to them. 

 

16.2 The Contractor shall pay to labour employed by him wages not less than fair wages as defined in 

the Contract Labour (Regulation & Abolition) Act, 1970 and Rules made there under. 
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16.3 The Contractor shall in respect of labour employed by him comply with or cause to be complied 

with the Contract Labour (Regulation & Abolition) Act, 1970 and Rules made there under in regard 

to all matters provided therein. 

 

16.4 The Contractor shall comply with the provision of the payment of Wages Act, 1936, Minimum 

Wages Act, 1948, Employees Liability Act, 1938, Workmen's Compensation Act, 1923, Industrial 

Dispute Act, 1947, Maternity Benefit Act, 1961 and Mines Act, 1952 or any modifications thereof 

or any other Law relating thereto and rules made there under from time to time. 

 

16.4(a) The Contractor shall be liable to pay his contribution and the Employees Contribution to the 

Employees State Insurance scheme in respect of all labour employed by him for the execution of 

the Contract, in accordance with provision of `The Employees State Insurance Act, 1948' as 

amended from time to time and as applicable in this case. In case the Contractor fails to submit 

full details of his account of labour employed and the contribution payable, the Engineer- in-

Charge shall recover from the running bills of Contractor an amount of Contribution as assessed 

by him. The amount so recovered shall be adjusted against the actual contribution payable under 

Employees State Insurance scheme. 

 

16.5 The Engineer-in-charge shall on a report having been made by an Inspecting staff as defined 

under the Contract Labour (Regulation) Act, 1970 and rules made there under have the power to 

deduct the money, due to the Contractor, any sum required estimated to be required for making 

good the loss suffered by a worker or workers by reason of no fulfillment of the conditions of the 

Contract for the benefit of workers, non-payment of wages or of deduction made from his or their 

wages which are not justified by the terms of the Contract or non-observance of the said act. 

 

16.6 The Contractor shall indemnify the Corporation against any payment to be made under and for 

observance of the Contract Labour (Regulation & Abolition) Act, 1970 and Rules made there 

under without prejudice to his right to claim indemnity from his Sub-Contractors. 

 

16.7 In the event of the Contractor committing a default or breach of any of the provisions of aforesaid 

Act and rules made amended/amended from time to time, or furnishing any information or 

submitting or filling any Form/Register/Slip under the provisions of the Law which is materially 

incorrect, then on the report of the Inspecting Officer, the Contractor shall without prejudice pay 

to the Corporation a sum not exceeding liabilities for such defaults including liquidated damages 

etc. for every default, breach or furnishing, making, submitting, filling materially incorrect 

statement, as may be fixed by the Labour Department and the Contractor should indemnify the 

Corporation against all such liabilities. 
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16.7.1 Model Rules for Labour Welfare: 

The Contractor shall at his own expense comply with or cause to be complied with Model Rules 

for Labour Welfare as provided under the Rules framed by the appropriate government from 

time to time for the protection of health and for making sanitary arrangements for workers 

employed directly or indirectly on the works. In case the Contractor fails to make arrangements 

as aforesaid, the Engineer-in-charge shall be entitled to do so and recover the cost thereof from 

the Contractor. 

 

Failure to comply with Model Rules for Labour Welfare, Safety code or the provisions relating to 

report on accidents and to grant Maternity Benefits to female workers shall make the Contractor 

liable to pay to the Corporation as liquidated damages an amount not exceeding Rs. 50.00 for 

each default on materially incorrect statement or reports from the Engineer-in-charge in such 

matters, based on reports from the Inspecting officers shall be final and binding and deductions 

for recovery of such liquidated damages may be made from the any amount payable to the 

Contractor. 

 

17. The Contractor shall not be permitted to enter on (other than for inspection purpose) or take 

possession of the site until instructed to do so by the Engineer-in-charge in writing. The portion 

of the site to be occupied by the Contractor shall be defined and/or marked on the site plan, 

failing which these shall be indicated by the Engineer-in-charge at site and the Contractor shall 

on no account be allowed to extend his operations beyond these areas. 
 

In respect of any land allotted to the Contractor for purpose of or in connection with the 

Contract, the Contractor shall be a licensee subject to the following and such other terms and 

the licenser may impose conditions as: 

 

i) That he shall pay a nominal license fee of Rs. 1 per year or part of a year for use and 

occupation, in respect of each and every separate area of land allotted to him 
 

ii) That such use or occupation shall not confer any right of tenancy of the land to the 

Contractor 
 

iii) That the Contractor shall be liable to vacate the land on demand by the Engineer-in-

charge. 
 

iv) That the Contractor shall have no right to any construction over this land without the 

written permission of the Engineer-in-charge. In case he is allowed to construct any 
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structure he shall have to demolish and clear the same before handing over the 

completed work unless agreed to the Corporation. 
 

17.1 The Contractor shall provide, if necessary or if required on the site all temporary access there to 

and shall alter, adopt and maintain same as required from time to time and shall take up and 

clear them away as and when no longer required and as and when ordered by the Engineer-in-

charge and make good all damage done to the site. 

18. SETTING OF THE WORKS: 
 

The Engineer-in-Charge shall submit the information necessary to enable the Contractor to set 

out the work. The Contractor shall provide all labour and setting out appliances required and set 

out the work and be responsible for the accuracy of the same. He shall amend at his own cost 

and to the satisfaction of the Engineer-in-charge any error found at any stage which may arise 

through inaccurate setting out unless such error is based on incorrect data furnished in writing 

by the Engineer-in-charge, in which case cost of rectification shall be borne by the Corporation. 

The Contractor shall protect and preserve all benchmarks used in setting out the works till end 

of the Defect Liability Period unless the Engineer-in-Charge directs their earlier removal. 

19. SIDE DRAINAGE: 
 

All water, which may accumulate on the site during the progress of works or in trenches and 

excavations, shall be removed from the site to the satisfaction of the Engineer-in-charge and at 

the Contractor expenses. 

20. NUISANCE: 
 

The Contractor shall not at any time do, cause or permit any nuisance on the site or do 

anything which shall cause unnecessary disturbance, inconvenience to owners, tenants or 

occupiers of other properties near the site and to the public generally. 

21. MATERIALS OBTAINED FROM EXCAVATION: 
 

Materials of any kind obtained from excavation on the site shall remain the property of the 

Corporation and shall be disposed of as the Engineer-in-charge may direct. 

22. TREASURE TROVE, FOSSILS ETC.: 
 

All fossils, coins, articles of value or antiquity and structures and other remains or things of 

geological or archaeological interest discovered on the site shall be the absolute property of the 

Corporation and the Contractor shall take reasonable precautions to prevent his workmen or 

any other person from removing or damaging any such articles or thing and shall immediately 
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open discovery thereof and before removal, acquaint the Engineer-in-charge and obtain his 

directions as to the disposal of the same at the expense of the Corporation. 

23. PROTECTION OF TREES: 
 

Tree designated by the Engineer-in-charge shall be protected from damage during the course 

of the works and earth level within 1.0 Mtr. of each such tree shall not be changed. Where 

necessary, such trees shall be protected by providing temporary fencing. 

24. WATCHING AND LIGHTING: 
 

The Contractor shall provide and maintain at his own expense all lights, guards, fencing and 

watching when and where necessary or required by the Engineer-in-charge for the protection of 

the works or for the safety and convenience of those employed on the works or the public. 

25. CONTRACTOR'S SUPERVISION - SUPERVISORY STAFF: 
 

The Contractor shall engage and keep at site, qualified technical staff/engineer with necessary 

supporting supervisory staff of sufficient experience of all types of works covered by this 

Contract and they should have all necessary authority to receive materials from the 

Corporation, issue valid receipt for the same, engage labour etc. and proceed with the work as 

required for speedy execution of the work. 

26. INSPECTION AND APPROVAL: 
All works embracing more than one process shall be subject to examination and approval at 
each stage thereof and the Contractor shall given due notice to the Engineer-in-Charge or his 
authorized representative when each stage is ready. In default of such notice the Engineer-in-
Charge shall be entitled to appraise the quality and extent thereof. 

26.1 No work shall be covered up or put out of view without the approval of the Engineer-in-charge 

or his authorized representative and the Contractor shall afford full opportunity for examination 

and measurement of any work which is about to be covered up or put out of view and for 

examination foundations before permanent work is placed thereon. The Contractor shall give 

the notice to the Engineer-in-Charge or his authorized representative whenever any such work 

or foundation is ready for examination and the Engineer-in-charge or his representative shall 

without unreasonable delay, unless he considers it unnecessary and advises the Contractor 

accordingly; attend for the purpose of examining and measuring such work or of examining 

such foundation. In the event of the failure of the Contractor, such work shall be uncovered at 

the Contractor's expense for examination by the Engineer-in-Charge. 

 

26.2 Corporation officers concerned with the Contract shall have powers at any time to inspect and 

examine any part of the works and the Contractor shall give such facilities as may be required 

for such inspection and examination. 
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27. DUTIES AND POWERS OF ENGINEER-IN-CHARGE'S REPRESENTATIVE: 
 

The duties of the Representative of the Engineer-in-Charge are to watch and supervise the 

works and to test and examine any materials to be used or workmanship employed in 

connection with the works. He shall have no authority to order any work involving any extra 

payment by the Corporation nor to make any variation in the works. 

 

27.1 The Engineer-in-charge may from time to time in writing delegate to his Representative any of 

the powers and authorities vested in the Engineer-in-charge and shall furnish to the Contractors 

a copy of all such written delegation of powers and authorities. Any written instruction or written 

approval given by the Representative of the Engineer-in-Charge to the Contractor within the 

terms of such delegation shall bind the Contractor and the Corporation as though it had been 

given by the Engineer-in-charge. 

 

27.2 Failure of the Representative of the Engineer-in-Charge to disapprove any work or materials 

shall not prejudice the power of the Engineer-in-Charge thereafter to disapprove such work or 

materials and to order pulling down, removal or breaking up thereof. 

 

27.3 If the Contractor shall be dissatisfied with any decision of the Representative of the Engineer-in-

Charge, he shall be entitled to refer matter to the Engineer-in-Charge who shall thereupon 

confirm, reverse vary such decision. 

 

28. REMOVAL OF WORKMEN: 
 

The Contractor shall employ in and about the execution of the works such persons as are 

skilled and experienced in their several trades and Engineer-in-Charge shall be at liberty to 

object to and require the Contractor or to remove from the works any person employed by the 

Contractor in or about the execution of the works who in the opinion of the Engineer-in-Charge 

misconducts himself or is incompetent or negligent in the proper performance of his duties and 

such person shall not be again employed upon the works without permission of the Engineer-in-

charge. 

29. UNCOVERING AND MAKING GOOD: 
The Contractor shall uncover any part of the works and/or make opening in or through the 

same as the Engineer-in-charge may from time to time direct for his verification and shall re-

instate and make good such part to the satisfaction of the Engineer-in-charge. If any such part 

has been covered up or put out of view after being approved by the Engineer-in-Charge and 
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subsequently found on uncovering to be executed in accordance with the Contract, the 

expenses of uncovering and/or making opening or through reinstating and making good the 

same shall be borne by the Contractor. 

30. WORKING DURING NIGHT OR ON SUNDAYS AND HOLIDAYS 
 

Subject to any provisions to the contrary contained in the Contract none of the permanent 

works shall be carried out during night or on Sundays or on authorized holidays without the 

permission in writing of the Engineer-in-Charge except when the work is unavoidable or 

absolutely necessary for the safety of life, property or works in which case the Contractor shall 

immediately advise the Engineer-in-charge accordingly. 

31.1 COMPLETION CERTIFICATE: 

As soon as the work is complete, the Contractor shall give notice of such completion to the 

Engineer-in-charge and within ten days of receipt of such notice the Engineer-in-charge shall 

inspect the work and shall furnish the Contractor with a certificate of completion indicating (a) 

the date of completion, (b) defects to be rectified by the Contractor and/or (c) items for which 

payment shall be made at reduced rates. When separate periods of completion have been 

specified for items or groups of item the Engineer-in-Charge shall issue separate completion 

certificates for such items or group of items. No certificate of completion shall be issued, nor 

shall the work be considered to be complete till the Contractor shall have removed from the 

premises on which the work has been executed all scaffolding, sheds and surplus materials, 

except such as are required for rectification of defects, rubbish and all huts and sanitary 

arrangements required for his workmen on the site in connection with the execution of the work, 

as shall have been erected by the Contractor, the workmen and cleaned all dirt from all parts of 

building(s), in upon or about which the work has been executed or of which the work has been 

executed or of which he may have had possession for the purpose of the execution thereof and 

cleaned floors, gutters and drains, eased doors and sashes oiled locks and fastenings labeled 

keys clearly and handed them over to the Engineer-in-Charge or his representative and made 

the whole premises fit for immediate occupation or use to the satisfaction of the Engineer-in-

charge. If the Contractor shall fail to comply with any of the requirements of this conditions as 

aforesaid, on or before the date of completion of the works, the Engineer-in-charge may at the 

expense of the Contractor fulfill such requirements and dispose of the scaffoldings, surplus 

materials, and rubbish etc. as he thinks fit and the Contractor shall have no claim in respect of 

any such scaffolding or surplus materials except for any sum actually realized by the sale 

thereof less the cost of fulfilling the requirements and any other amount that may be due from 

the Contractor, if the expense of fulfilling such requirements is more than the amount realized 

on such disposal as aforesaid the Contractor shall forthwith on demand pay such excess. 

 

31.2 If at any time before completion of the work, items or groups of items for which separate periods 

of completion have been specified, have been completed the Engineer-in-charge with the 

consent of the Contractor takes possession of any part of the same (any such parts being 
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hereinafter in this conditions referred to as the relevant part) then not withstanding anything 

expressed or implied elsewhere in this Contract. 

31.2 (a) Within ten days of the date of completion of such items or group of items or of possession of 

the relevant part the Engineer-in-charge shall issue completion certificate for the relevant 

part as in conditions 31(1) as above provided the Contractor fulfils his obligations under that 

condition for the relevant part. 

(b) The Defects Liability Period in respect of such items and the relevant part shall be deemed to 

have commenced from the certified date of completion of such items or the relevant part as 

the case may be. 
 

(c) The Contractor may reduce the value insured to extent of full value of the completed items or 

relevant part as estimated by the Engineer-in-charge for this purpose. This estimate shall be 

applicable for this purpose only and for no other. 
 

(d) For the purpose of ascertaining compensation for delay in completion of the work relevant 

part will be deemed to form a separate item or group, with date of completion as given in the 

Contract or as extended under the relevant condition and actual date of completion as 

certified by the Engineer-in-charge under this condition. 

 

32. COMPENSATION FOR DELAY 
 

(a) Liquidated Damages (LD) shall be levied where reasons are attributable to supplier / 

contractors for delays in execution of purchase order/ contract. LD shall be levied @0.5% per 

week or part thereof on the value of unfinished supply/work order for each week of delay subject to 

a maximum of 5% of the total value of contract ( excluding taxes and duties) 
 

(b) Wherever the supply/work is on turnkey or having a bearing in commissioning and 

performance of the system in total, LD is to be imposed on total value, in such cases. 
 

(c ) If separate period of completion is specified for certain item of work or group of items of work, 

at the time of issuing the order, the LD can be levied on the total value of item of work or group of 

items of work which are completed beyond the agreed contract period. This aspect should be 

brought out in the tender document. 

 

(d) If it is equally applicable to import orders then suitable provision to this effect has to be made in 

the order and L.C. 

 

(e) All the proposals for waiver of LD shall be vetted by concerned SPC/WTC. 
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(f) The Unit heads are authorized to waive LD arising out of POs/WOs issued under their delegated 

powers. 
 

(g) In all other cases approval for waiver of LD shall be accorded by CMD and proposal need to be 

sent through D (T)/D (F). 

 

PENALTY/ BONUS 

(A) Penalty/ bonus clause may be incorporated in cases deemed necessary and not as a matter of 

routine, so as to develop a feeling of urgency in the supplier/contractor for earlier completion of 

the supply/work. CMD‟s approval is required for incorporating bonus clause in the tender 

document. 

 

(B) DEFECTS LIABILITY PERIOD 
 

The Contractor shall be responsible to make good and remedy at his own expense within such 

period as may be stipulated by the Engineer-in-charge, any defect which may develop or may 

be noticed before the expiry of the period hereto from the certified date of completion and 

intimation of which has been sent to the Contractor within seven days of the expiry of the said 

period by a letter sent by hand delivery or by registered post. 

 

(C) From commencement to completion of the works, the Contractor shall take full responsibility for 

the care thereof and for taking precautions to prevent loss or damage and to minimize loss or 

damage to the greatest extent possible and shall be liable for any damage or loss that may 

occur to the works or any part thereof and all Government T & P from any cause whatsoever 

(save and except the Excepted Risks) and shall at his own cost repair and make good the 

same so that at completion of the work, Corporation‟s T & P shall be in good order and 

condition and in conformity in every respect with the requirements of the Contract and 

instruction of the Engineer-in-charge. 
 

34.1 Provided always that the Contractor shall not be entitled to payment unless the Contractor shall 

insure the works (from commencement to completion), the Corporation's T & P hired by the 

Contractor and all materials at site to their full value (as to Corporation's T & P according to the 

value indicated in Schedule-C), against the risk or damage from whatever cause arising other 

than the Excepted Risks. The said insurance shall be in joint name of the Corporation and the 

Contractor, The Contractor shall deposit with the Engineer-in-charge the said policy or policies. 

All money payable by the insurers under such policy or policies shall be recovered by the 

Corporation and shall be paid to the Contractor in installments by the Engineer-in-charge for the 

purpose of re-building or replacement or repairs of the works and/or goods destroyed or 
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damaged as the case may be. Provided however if the amount payable by the insurers in 

respect of any claim under such a policy is not in excess of the amount mentioned .Same may 

be recovered by the Contractor directly from the insurers and shall be utilized by him for the 

purpose of re-building or replacement or repairs of the works and/or goods destroyed or 

damaged as the case may be. 

34.2 If the Contractor has blanket insurance policy for all his works and the policy covers all the 

items to be insured under this condition, the said policy shall be assigned by the Contractor in 

favour of the Corporation, provided however, if any amount is payable under the policy by the 

insurers in respect of works other than the work under this Contract, the same may be 

recovered by the Contractor directly from the insurers. 

 

34.3 Where the Corporation building or a part thereof is rented by the Contractor he shall insure the 

entire building if the building or any part thereof is used by him for the purpose of storing or 

using materials of combustible nature, as to which the decision of the Engineer-in-Charge shall 

be final and binding. 

 

34.4 The Contractor shall indemnify and keep indemnified the Corporation against all losses and 

claims for injuries or damage to any person or any property whatsoever which may arise out of 

or in consequence of the construction and maintenance of works and against all Claims, 

demands, proceedings, damages, cost of charge and expenses whatsoever in respect of or in 

relation thereto provided always that nothing herein contained shall be deemed to render the 

Contractor liable for or in respect of or to indemnify the Corporation against any compensation 

or damage caused by the Excepted Risks. 

34.5 The Contractor shall at all times Indemnify the Corporation against all claims, damages, or 

compensation under the provisions of payment of wages Act - 1936, Minimum Wages Act - 

1948, Employer's Liability act - 1938, The workmen's Compensation Act - 1923, Industrial 

Disputes Act - 1947, and Maternity Benefit Act - 1961 or any modifications thereof or any other 

law relating thereto and rules made there under from time to time or as consequence of any 

accident or injury to any workmen or other persons in or about the works, whether in the 

employment of the Contractor or not, (save and except where such accident or injury has 

resulted from any act of the Corporation, it's agents or servants) and against all cost, charges 

and expenses of any suit action or proceedings arising out of such accident or injury and 

against all sum or sums which may with the consent of the Contractor be paid to compromise or 

compound any such claim, without limiting his obligations and liabilities as above provided. The 

Contractor shall insure against all claims, damages or compensation payable under the 

Workmen's Compensation Act - 1923 or any modification thereof or any other Law relating 

thereto. 
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34.6 The aforesaid insurance policy/policies shall provide that they shall not be cancelled till the 

Engineer-in-charge has agreed to there 

 

34.7 The Contractor shall prove to the Engineer-in-charge from time to time that he has taken out all 

the insurance policies referred to above and has paid the necessary premiums for keeping the 

policies alive till expiry of the Defect Liability Period, if any. 

 

34.8 The Contractor shall ensure that similar insurance policies are taken out by his Sub-Contractors 

(if any) and shall be responsible for any claims or losses to the Corporation resulting from their 

failure to obtain adequate insurance protection in connection thereof. The Contractor shall 

produce or cause to be produced by his Sub-Contractors (if any) as the case may be, the 

relevant policy or policies and premium receipts as and when required by the Engineer-in-

charge. 

 

34.9 If the Contractor and/or his Sub-Contractor (if any) shall fail to effect and keep in force the 

insurance referred to above or any other insurance which he/they may be required to effect 

under the terms of the Contract, then and in any such case the Corporation may, without being 

bound to, effect and keep in force any such insurance and pay such premium or premiums as 

may be necessary for that purpose and from time to time deduct the amount so paid by the 

Corporation from any money due or which may become due to the Contractor or recover the 

same as debt due from the Contractor. 

 

35. FACILITIES TO OTHER CONTRACTORS: 
 

The Contractor shall, in accordance with requirement of the Engineer-in-charge, afford all 

reasonable facilities to other Contractors engaged contemporaneously on separate Contracts in 

connection with the works and for departmental labour and labour of any other properly 

authorized authority or statutory body which may be employed at the site on execution on any 

work not included in the Contract or of any Contract which the Corporation may enter into the 

connection with or ancillary to the works. 

 

36. NOTICES TO LOCAL BODIES 

The Contractor shall comply with and give all notices required under any governmental 

authority, interment, rule or order made under any act of parliament, state laws or any 

regulation or bye-laws of any local authorities relating to the works. He shall before making any 

variation from the Contract, drawings necessitated by such compliance give to the Engineer-in-
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charge a written notice giving reasons for the proposed variation and obtain the Engineer-in-

charge's instructions thereon. 

36.1 The Contractor shall pay and indemnify the Corporation against any liability in respect of any 

fees or charges payable under any Act of parliament, state laws or any Government instrument, 

rule or order and any regulations or by-laws of any local authority in respect of the works. 

 

37. SUB CONTRACTS 
 

The Contractor shall not sublet any portion of the Contract without the prior written approval of 

the Accepting authority. 

38. INSTRUCTIONS AND NOTICES 
 

Subject as otherwise provided in this Contract, all notices to be given on behalf of the 

Corporation and all other actions to be taken on its behalf may be given or taken by Engineer-

in-charge or any officer for the time being entrusted with the functions, duties and powers of the 

Engineer-in-charge. 

38.1 All instructions, notices and communications etc. under the Contract shall be given in writing 

and if sent by registered post to the last known place of above or business of the Contractor 

shall be deemed to have been served on the date when in the ordinary course of post these 

would have been delivered to him. 

38.2 The Contractor or his agent shall be in attendance at the site/ sites during all working hours and 

shall superintend the execution of the works with such additional assistance in each trade as 

the Engineer-in-charge may consider necessary. Orders given to the Contractor's agent shall 

be considered to have the same force as if they had been given to him. 

38.3 The Engineer-in-charge shall communicate or confirm his instructions to the Contractor in 

respect of the execution of work in a "Work site order Book" maintained in the office of the 

Engineer-in-charge and the Contractor or his authorized representative shall confirm receipt of 

such instruction by the Contractor, he shall be furnished a certified true copy of such 

instructions. 

 

39. FORE CLOSURE OF CONTRACT IN FULL OR IN PART DUE TO ABANDONMENT OR 

REDUCTION IN SCOPE OF WORK: 
 

If at any time after acceptance of the tender, the Corporation shall decide to abandon or reduce 

the scope of the works for any reason, whatsoever hence not require the whole or any part of 

the work to be carried out, the Engineer-in-Charge shall give notice in writing to that effect to 
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the Contractor and the Contractor shall have no claim to any payment of compensation or 

otherwise whatsoever, on account of any profit or advantage or which he might have derived 

from the execution of the works in full, which he did not derive in consequence of the fore 

closure of the whole or part of the works. 

 

39.1 The Contractor shall be paid at Contract rates full amount for works executed at site, and in 

addition, a reasonable amount as certified by the Engineer-in-charge for the items hereunder 

mentioned which could not be utilized on the work to the full extent because of the foreclosure. 

 

(a) Any expenditure incurred on preliminary site work e.g. temporary access roads, 

temporary labour huts, staff quarters and site office, storage, accommodation and water 

storage tanks. 

(b) i)   The Corporation shall have the option to take over Contractor's Materials or any part 
thereof either brought to site or of which the Contractor is legally bound to accept 

delivery from suppliers (for incorporation in or incidental to the work), provided however, 

the Corporation shall be bound to take over the materials or such portions thereof as the 

Contractor does not desire to retain. For materials taken over or to be taken over by the 

Corporation, cost of such materials shall, however, take into account purchase price, 

cost of transportation and deterioration or damage which may have been caused to 

materials whilst in the custody of the Contractor. 

ii) For Contractor's materials not retained by the Corporation, reasonable cost of 

transportation of such materials from site to Contractor's permanent stores or to his 

other works, whichever is less. If materials are not transported to either of the said 

places, no cost of transportation shall be payable. 
 

(c) If any materials supplied by the Corporation are rendered surplus, the same except 

normal wastage shall be returned by the Contractor to the Corporation at rates not 

exceeding those at which these were originally issued less allowance for any deteri-

oration or damage which may have been caused whilst the materials were in the 

custody of the Contractor. In addition, cost of transporting such materials from site to the 

Corporation stores if so required by the Corporation. 
 

(d) Reasonable compensation for transfer of T & P from site to Contractor's permanent 

stores or to his other works, whichever is less. If T & P are not transported to either of 

the said places, no cost of transportation shall be payable. 
 

The Contractor shall if required by the Engineer-in-charge furnish to him books of 

account, wage books, time sheets and other relevant documents as may be necessary 

to enable him to certify the reasonable amount payable under this condition. 



 

URANIUM CORPORATION OF INDIA LIMITED 

(A Government of IndiaEnterprise) 
P.O. : JADUGUDA MINES,DIST.:SINGHBHUM(EAST) 

PIN-832102,JHARKHAND,INDIA 

Website:-uraniumcorp.in,e-mail:jadedp@uraniumcorp.in,phone:(0657-2731324) 

 

 

UCIL-EDP 

Jaduguda 

 

Annual Maintenance Contract (AMC) of Printers – LIPI Make  

 

Page 38 of 78 
 

 

40. TERMINATION OF CONTRACT FOR DEATH: 
 

If the Contractor is an individual or a proprietary concern and the individual or the proprietary 

dies and if the Contractor is a partnership in concern and one of the partners dies, then unless 

the Accepting Authority is satisfied that the legal representative of the individual Contractor or of 

the proprietor of the proprietary concern and in the case of partnership, the surviving partners, 

are capable of carrying out and complete the Contract, the Accepting Authority shall be entitled 

to cancel the Contract as to its incomplete part without the Corporation being in any way liable 

to payment of any compensation to the estate of the deceased Contractor and/or to the 

surviving partners of the Contractors firm on account of the cancellation of the Contract. The 

decision of the Accepting authority that the legal representatives of the deceased Contractor or 

the surviving partners of the Contractor's firm cannot carry out and complete the Contract shall 

be final and binding on the partners. In the event of such cancellation the Corporation shall not 

hold the estate of the deceased Contractor and/or the surviving partners of the Contractor's firm 

liable in damages for not completing the Contract. 

 

41. CANCELLATION OF CONTRACT IN FULL OR IN PART: 
 

If the Contractor: 

1. At any time makes default in proceeding with the works with due diligence and 

continued to do so after a notice in writing of 7 days from the Engineer-in-charge or 
 

2. Commits default the works or items of work with individual dates of completion, and 

does not complete them within the period specified in notice given in writing in that 

behalf by the Engineer-in-charge. 

c) Fail to complete the works or items of work with individual dates of completion, and 

does not complete them within the period specified in notice given in writing in that 

behalf by the Engineer-in-charge. 
 

d) Shall offer or give or agree to give to any person in Corporation's service or to any other 

person on his behalf consideration, any gift or of any kinds as an inducements or reward 

for doing or forbearing to or for having done or forborne to do any act in relation to the 

obtaining or execution of this or any other Contract for the Corporation. 
 

e) Shall enter into a Contract with the Corporation in connection with which commission 

has been paid or agreed to be paid by him or to his knowledge, unless the particulars of 
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any such commission and terms of payment thereof have previously been disclosed in 

writing to the Accepting Engineer-in-charge. 
 

f) Shall obtain a Contract with the Corporation as a reward offering tendering or by other 

non - bonafied methods of competitive tendering or 
 

g) Being an individual, or if a firm any partner thereof, shall at any time be adjusted 

insolvent or have a receivers order for administration of his estate, made against him or 

shall take any proceeding, liquidation or composition (other than a voluntary liquidation 

for the purpose of amalgamation or reconstruction) under any Insolvency Act for the 

time being in force or make any conveyance or assignment of his effects or composition 

or arrangement for the benefit of his creditors or purpose so to do, or if any application 

be made under any Insolvency Act for the time being in force for sequestration of his 

estate or if a trust deed be executed by him for benefit of his creditor, shall be given to 

the Contractor for value of the work executed by him up to the time of cancellation, the 

value of Contractor's materials taken over and incorporated in the work, and use of 

tackle and machinery belonging the Contractor work or 
 

h) Being a Corporation, shall pass a resolution or the Court shall make an order for the 
liquidation of its affairs, or a Receiver or Manager on behalf of the debenture holders 
shall be appointed or a circumstance shall arise which entitle the court or debenture 
holders to appoint a Receiver or Manager or 

 

i) Shall suffer an execution being levied on his goods and allow to be contained for a 

period of 21 days or 
 

j) Assigns, transfers, sublets (engagement of labour on a piece basis or of labour with 

materials not to be incorporated in the work, shall not be deemed to be subletting) or 

attempts to transfer or sublet the entire works or any portion thereof, without the prior 

written approval of the Accepting Authority. 
 

The Accepting Authority may, without prejudice to any other right to remedy, which shall 

have accrued or shall accrue thereafter, the Corporation by written notice cancel the 

Contract as a whole or only such items of work on default from the Contract. 

41.1 The Accepting authority shall on such cancellation have power to 

(a) Take possession of the site and any materials, constructional plant, implements, stores 

etc. thereon, and/or 

(b) Carryout the incomplete work by any means at the risk and cost of the Contractor. 
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41.2 On cancellation of the Contract in full or in part, the Engineer-in-Charge shall determine what 

amount, if any, is recoverable from the Contractor for completion of the works or part of the 

works or in case the works or part of the works is not to be completed, the loss or damage 

suffered by the Corporation. In determining the amount, credit shall be given to the Contractor 

for the value of the work executed by the Contractor up to the time of cancellation, the value of 

Contractor's materials taken over and incorporated in the work, and use of tackle and 

machinery belonging to the Contractor. 

41.3 Any excess expenditure incurred or to be incurred by the Corporation in completing the works 

or part of the works or the excess loss or damages suffered or may be suffered by the 

Corporation as aforesaid after allowing such credit shall be recovered from any moneys due to 

the Contractor on any account, and if such moneys are not sufficient the Contractor shall be 

called upon in writing to pay same within 30 days. 

 

If the Contractor shall fail to pay the required sum within the aforesaid period of 30 days, the 
Engineer-in-charge shall have the right to sell any or all of the Contractor's unused materials, 
Unused materials, constructional plant, Implements, temporary building etc. and apply the 
proceeds of sale thereof, towards the satisfaction of any sums due from the Contractor under 
the Contract and if thereafter there be any balance outstanding from the Contractor, it shall be 
recovered in accordance with the provisions of the Contract. 

41.4 Any sums in excess of the amounts due to the Corporation and unsold materials, constructional 

plant etc. shall returned to the Contractor, provided always that if cost or anticipated cost of 

completion by the Corporation of the works is less than the amount which the Contractor would 

have been paid had he completed the works or part of the works, such benefit shall not accrue 

to the Contractor. 

42. LIABILITY FOR DAMAGE/DEFECTS OR IMPERFECTIONS AND 

RECTIFICATION THEREOF: 
 

If the Contractor or his workmen or employees shall injure or destroy any part of the building in 

which they may be working or any building, road, fence etc. contiguous to the premises on 

which the work or any part of it is being executed or if any damage shall happen to the work 

while in that progress, the Contractor shall upon receipt of a notice in writing in that behalf make 

the same good at his own expense. If it shall appear to the Engineer-in-charge or his 

representative at any time during construction or reconstruction or prior to the expiration of the 

Defects Liability Period, that any works has been executed with unsound, imperfect or unskillful 

workmanship or that any materials are of a inferior quality to that Contract for, or otherwise not 

in accordance with the Contract, or that any defect, shrinkage or other fault have appeared in 

the work arising out of defective or improper materials or workmanship, the Contractor shall, 

upon receipt of a notice in writing in that behalf from the Engineer-in-Charge, forthwith rectify or 

remove and reconstruct the work so specified in whole or in part, as the case may require or as 

the case may be and/or remove the materials or articles at his own expense not withstanding 
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that the same may have been to do so within the period to be specified by the Engineer-in-

charge, may rectify or remove and re-execute the work and or remove and replace with other 

materials or articles complained of, as the case may be, by other means at the risk and 

expense of the Contractor. 

42.1 In case of repairs and maintenance works, splashes and droppings from white washing, painting, 

etc. shall be removed and surface cleaned simultaneously with completion of these items of 

work in individual rooms, quarters or premises etc. where the work is done, without waiting for 

completion of all other items of work in the Contract. In case the Contractor fails to comply with 

the requirements of this condition, the Engineer-incharge shall have the right to get the work 

done by other means at the cost of the Contractor. Before taking such action, however, the 

Engineer-in-charge shall give three days notice in writing to Contractor. 

43. URGENT WORKS: 
 

If any urgent work (in respect whereof the decision of the Engineer-in-Charge shall be final and 

binding) becomes necessary and the Contractor unable or unwilling at once to carry it out, the 

Engineer-in-Charge may by his own or other work people carry it out as he may consider 

necessary. If the urgent work were such as the Contractor is liable under the Contract to carry 

out at his expense, all expenses incurred on it by the Corporation shall be recoverable from the 

Contractor and be adjusted or set off against any sum payable to him. 

44. CHANGE IN CONSTITUTION: 
 

Where the Contractor is a partnership firm, prior approval in writing of the accepting authority 

shall be obtained before any change is made to the constitution of the firm. Where the 

Contractor is an individual or a Hindu Undivided Family-business concern, such approval as 

aforesaid shall likewise be obtained before the Contractor enters into any partnership 

agreement where under the partnership, firm would have the right to carry out the work hereby 

undertaken by the Contractor. If prior approval as aforesaid is not obtained, the 

 

Contract shall be deemed to have been assigned in contravention of condition 41(j) hereof and 

the same action may be taken and the same consequences shall ensure as provided for in the 

said condition 41. 

45. TRAINING OF APPRENTICES 
 

The Contractor shall during the currency of the Contract, when called upon by the Engineer-in-

charge engage and also ensure engagement by Sub-Contractors and others employed by the 

Contractor in connection with the works, such number of apprentices in the categories as 

directed by E.I.C. and for such periods as may be required by the Engineer-in-charge. The 

Contractor shall train them as required under the Apprentices Act, 1961 and shall be 
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responsible for all obligations, the employer under the Act including the liability to make 

payment of apprentices as required under the act. 

46. VALUATIONS AND PAYMENT: 

RECORDS AND MEASUREMENT: 

The Engineer-in-charge, shall except as otherwise stated ascertain and determine the value of 

the works done in accordance with the measurement recorded and the Contract rates for each 

such items of work. 

 

46.1 All items having a financial value shall be entered in Measurement Book, Level Book etc. 
prescribed by the Corporation so that a complete record is obtained of all work performed under 
the Contract. 

46.2 Measurements shall be taken jointly by the Engineer-in-charge or his authorized representative 

and by the Contractor or his authorized representative. 

46.3 Before taking measurements of any work, the Engineer-in-charge or the persons deputed by 
him for the purpose shall give a reasonable notice to the Contractor. If the Contractors fails to 
attend or send an authorized representative for measurement after such a notice or fails to 
countersign or to record the objection within a week from the date of measurement, then in any 
such event, measurements taken by the Engineer-in-charge or by person deputed by him shall 
be taken to be correct measurements of the work. 

46.4 The Contractor shall, without extra charge, provide assistance with every appliance, labour and 

other things necessary for measurement. 

46.5 Measurement shall be signed and dated by both parties each day on the site on completion of 

measurement. If the Contractor objects to any of the measurements recorded on behalf of the 

Corporation, a note to that effect shall be made in the Measurement Book against the item 

objected to and such note shall be signed and dated by both parties engaged in taking 

measurements. 

46.6 Where mode of measurement is not otherwise specified, the measurement shall be taken at site 

as per the latest I.S. Code of practice at the time of tendering. 

47. METHOD OF MEASUREMENTS: 
 

Except where any general or detailed description of the work in quantities expressly shows to 

the contrary, Schedule of Quantities shall be deemed to have been prepared and 

measurements shall be taken in accordance with the procedure set forth in the Schedule of 

Rates/Specifications not withstanding any provision in the relevant standard Method of 

Measurement or any general or local custom. In the case of items, which are not covered by 

the Schedule of Rates/Specifications, measurements shall be taken in accordance with the 

relevant Standard Method of Measurement issued by the Indian Standard Institution. 
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48. PAYMENT ON ACCOUNT: 
 

Interim bills shall be submitted by the Contractors at intervals mentioned on or before the date 

fixed by the Engineer-in-charge for the work executed. The Engineer-in-charge shall then 

arrange to have the bill verified by taking or causing to be taken, where necessary, the requisite 

measurements of the work. 

 

48.1 Payment on account for amount admissible shall be made on the Engineer-in-charge certifying 

the sum to which the Contractor is considered entitled by way of interim payment for all work 

executed after deducting there from the accounts already paid, the security deposit and such 

other amounts as may be deductible or recoverable in terms of the Contract. 

 

48.2 Any interim certificate given relating to work done or materials supplied may be modified or 

corrected by any subsequent interim certificate or by the final certificate. No certificate of the 

Engineer-in-charge supporting an interim payment shall of itself be conclusive evidence that 

any work or materials to which it relates is/are in accordance with the Contract. 

 

48.3 Pending consideration of extension of date of completion, interim payments shall continue to be 
made as herein provided. 

49. TIME LIMIT FOR PAYMENT OF FINAL BILL 
 

The Contractor shall submit the Final Bill within three months of physical completion of the 

works. The Contractor shall make no further claims after submission of the bill (final) and these 

shall be deemed to have been waived and extinguished. Payment of those items of the bill in 

respect of which there is no dispute and of items in dispute, for quantities and at rates as 

approved by Engineer-in-charge, shall be made within the period specified hereunder, the 

period being reckoned from the date of receipt of the bill by the Engineer-in-charge. 

 

a) Contract amount not exceeding Rs. 5 Lakhs..... two months 
 

b) Contract amount exceeding Rs. 5 Lakhs .........  three months 
 

50. After payment of the amount of the final bill payable as aforesaid has been made, the 

Contractor may, if he so desires, reconsider his position in respect of the disputed portion of the 

final bill and if he fails to do so within 90 days his disputed claim shall be deals with as provided 
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in the Contract, provided however, no reimbursement or refund shall be made if the 

increase/decrease is not more than + 10% of the said price, and if so the reimbursement or 

refund shall be made only on the excess over + 10% provided that any increase will not be 

payable if such increase has become operative after the Contract extended date of completion 

of the works or items of work in question. 

51. OVER PAYMENTS AND UNDER PAYMENTS 
 

Whenever any claim for the payment of a sum of money to the Corporation arises out of or 

under this Contract against the Contractor, the same may be deducted by the Corporation from 

any sum then due or which at any time thereafter may become due to the Contractor under this 

Contract and failing that, under any other Contract with the Corporation (which may be 

available with the Corporation) or from his security deposits or he shall pay the claim on 

demand. 

 

51.1 The Corporation reserves the right to carry out post payment audit and technical examination of 

the final bill including all supporting vouchers, abstracts, etc. The Corporation further reserves 

the right to enforce recovery of any over payment when detected, notwithstanding the fact that 

amount of the final bill may be included by one of the parties as an item of dispute before an 

arbitrator appointed under condition 52 of this Contract and notwithstanding the fact that the 

amount of the final bill figures the arbitration award. 

 

51.2 If as a result of such audit and technical examination any over payment discovered in respect of 

any work done by the Contractor or alleged to have been done by him under the Contract, it 

shall be recovered by the Corporation from the Contractor by any or all of the methods 

prescribed above or if any under payment is discovered, the amount shall be duly paid to the 

Contractor by the Corporation. 

 

51.3 Provided that the aforesaid right of the Corporation to adjust over payment against amounts 

due to the Contractor under any other Contract with the Corporation shall not extend beyond 

the period of two years from the date of payment of the final bill or in case the final bill is a 

Minus bill, from the date the amount payable by the Contractor under the minus final bill is 

communicated to the Contractor. 

 

51.4 Any amount due to the Contractor under this Contract for under payment may be adjusted 

against any amount then due or which may at any time thereafter become due before payment 

is made to the Contractor, from him to the Corporation on any other Contract or amount 

whatsoever. 

ARBITRATION AND LAW 
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52.1 ARBITRATION: 

Except where otherwise provided for in the Contract, all questions and disputes relating to the 

meaning of the specifications, designs, drawings and instructions herein before mentioned and 

as to the quality of workmanship or materials used on the work or as to any other question, 

claim, right, matter or thing whatsoever in any way arising out of or relating to the Contract, 

designs, drawings, specifications, estimates, instructions, orders or these conditions or 

otherwise concerning the works, or the execution or failure to execute the same, whether 

arising during the progress of the work or after the completion or abandonment thereof, shall be 

referred to the sole arbitration of the Chairman & Managing Director of Uranium Corporation of 

India Limited, Jaduguda and if the Chairman and Managing Director is unable or unwilling to act 

to the sole arbitration, of some other person appointed by the Chairman & Managing Director, 

willing to act as such arbitrator. There will be no objection if the arbitrator so appointed is an 

employee of Uranium Corporation of India Limited, Jaduguda and that he had to deal with the 

matters to which the Contract relates and that in the course of his duties as such he had 

expressed views on all or any of the matters in dispute or difference. The arbitrator to whom the 

matter is originally referred being transferred or vacating his office or being unable to act for any 

reasons, such Chairman & Managing Director as aforesaid at the transfer, vacation of the office 

of inability to act, shall appoint another person to act as arbitrator in accordance with the terms 

of the Contract. Such person shall be entitled to proceed with the reference from the stage at 

which his predecessor left it. It is also a terms of this Contract that no person other than a 

person appointed by such Chairman & Managing Director, as aforesaid should act as arbitrator 

and if for any reason, that is not possible, the matter is not to be referred to arbitration at all. In 

all cases where the amount of the claim in dispute is Rs. 50,000/-(Rupees Fifty Thousand) and 

above, the arbitrator shall give reasons for the award. 

 

Subject as aforesaid, the provisions of the Arbitration Act, 1940 or any statutory modification or 

re-enactment thereof and the rules made there under and for the time being in force, shall apply 

the arbitration proceeding under this clause. It is a term of the Contract that the party invoking 

arbitration shall specify the dispute or disputes to be referred to arbitration under the clause 

together with the amount for amounts claimed in respect of each such dispute. 

 

It is also a term of the Contract that if the Contractor does not make any demand for arbitration 

in respect of any claim(s) in writing within 90 days of receiving the intimation from the 

Corporation that the bill is ready for acceptance of the Contractor, the claim of the Contractor 

will be deemed to have been waived and absolutely barred and the company shall be 

discharged and released of all liabilities under the Contract in respect of these claims. 
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The arbitrator(s) may from time to time with consent of the parties enlarge the time, for making 

and publishing the award. 

 

The decision of the Engineer-in-charge regarding the quantum of reduction as well as 

justification thereof in respect of rates for substandard work, which may be decided to be 

accepted, will be final and would not be open to arbitration. The arbitrator shall be deemed to 

have entered on the reference on the date he issues notice to both the parties fixing the date of 

the first hearing. 

 

The venue of Arbitration shall be such place as may be fixed by the Arbitrator, in his sole 

discretion. The award of the Arbitrator shall be final, conclusive and binding all the parties to 

this Contract. 

52.2 COST OF ARBITRATION 

Upon every or any such reference, the costs of and incidental to the reference and award 
respectively shall be in the discretion of the arbitrator, who may determine the amount thereof, 
or direct the same to be taxed as between solicitor and client, or as between party and party 
and shall direct by whom and to whom and in what manner the same shall be borne and paid. 

52.3 WORK TO CONTINUE 

 

Work under the Contract shall be continued by the Contractor during the arbitration 

proceedings, unless otherwise directed in writing by the Corporation or the Engineer-in-charge 

or unless the matter is such that the works cannot possibly be continued until the decision of 

the arbitrator is obtained and except as those which are otherwise expressly provided in the 

Contract, no payment due or payable by the Corporation shall be withheld on account of such 

arbitration proceeding unless it is the subject matter or one of the subject matters of the 

arbitration. 

53. LAWS GOVERNING THE CONTRACT: 
 

This Contract shall be governed by the Indian Laws for the time being in force and it shall be 
deemed to have been executed at Jaduguda, District Singhbhum (East), Jharkhand within the 
ordinary Civil Jurisdiction of the competent courts in the district of Singhbhum (East). 
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(D).SPECIAL CONDITION OF CONTRACT(SCOC) 

1.     Maintenance Work: As mentioned in the scope of work. 

2. Working Hours:- As the requirement is for round the clock operation, Or On Call Service 
engineer will be deputed as per instruction of Engineer-in-charge. No extra claims shall be 
entertained for working beyond duty hours in such. 

 

3. Commencement of work:-  

Work will commence immediately from the date of issue of work order. Contractor will report 
to the Engineer In charge, UCIL immediately on receipt of work order for further instructions 
for carrying out the job. A letter duly signed under contractor‟s official seal as a token of 
acceptance of all terms & conditions of work order must reach in the office within five days of 
receipt of the order. The work order no. & date as well as name of work must be quoted in all 
correspondences.  

     4.  Completion period of contract: - Completion period of contract is Two years (24 months). 
Total price quoted for AMC shall be the deciding factor to evaluate L-1 quotation. 

    5. Payment terms: - 
 Payment will be made on half yearly basis within 30 days after submission 
             of certified invoices.    
        

6. Preventive Maintenance: Quarterly preventive maintenance shall be done by the Successful   
             Bidder. 

   
7.  Insurance:-The contractor shall ensure & maintain insurance against his liability for accident or 

injury to workmen or machineries used for the work and shall submit 2 (two) copies of the policy 
& receipt (s) of premiums paid or satisfactory evidence of insurance coverage at their own cost 
valid for whole contract period at a time for all the persons to be engaged to the Engineer-In -
charge, UCIL before the commencement of work. Contractor shall also submit the proof of 
renewal of the same policy at least 2 (two) days before the expiry date of the previous policy to 
the Engineer-In-charge, UCIL. Insurance policy shall also indemnify UCIL against any claim 
raised by the injured / affected workmen or his family.  

8.  Safety Rules & Regulations for contractor’s employees:-UCIL‟s Safety Rules & Regulations 
for contractor‟s employees will be complied strictly during the execution of various works at site. 
Contractor has to follow the Safety Rules & Regulations as per Indian Electricity Rules to do the 
electrical works. UCIL shall not provide any safety appliances and tools & tackles under any 
circumstances. Contractor shall ensure the use of safety appliances during the work at site. 
Contractor will take full safety measures and arrange the necessary safety gadgets / 
appliances, tools & tackles, helmet , gumboot, safety belt, shockproof shoe, safety suit / 
uniform, goggles, gloves, apron, safety net, nose guard, ladders, trolley, wheel borrow etc. at 
their own expense approved by the Safety Officer (Mill), UCIL so as to ensure that no damage, 
loss or injury to corporation‟s personnel, contractors‟ personnel, third party or equipment are 
caused due to the work being carried out by contractor. Contractor must report in writing 
(duplicate) to the Engineer-In charge or Safety Officer (Mill)-UCIL immediately on becoming 
aware of any accident at their site. Safety Officer (Mill) will be the competent authority to stop 
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the work or remove the persons from job, if contractor fails to provide personal protective 
equipments before the commencement of work at their own cost during work execution period.  

9.  Security Rules & Regulations and Entry Passes:-Contractor shall strictly abide by the 
prevailing security rules and regulations and also to be enforced by UCIL time to time. Entry to 
the works premises is strictly restricted and only bonafide pass (permission) holders are 
allowed. The contractor will have to submit the details of the persons to be employed for this 
work within two days of award of work. The contractor will be allowed to start the work only after 
submission of the details in prescribed verification forms (in duplicate) along with passport size 
photographs for each labourer separately to the Competent Authority, UCIL. Contractor will 
make necessary Entry Passes from concerned officials of CISF Unit, UCIL sufficiently in 
advance.  

10.  Material(s) Supply by UCIL and Contractor: - The Corporation will not provide any 
accommodation, tools and tackles, men, material, machineries, transport, forklift, stationery 
(writing materials), scaffolding / shuttering etc. for this work. No facility / supply other than 
mentioned in special conditions of contract, scope of work and schedule of items will be 
provided by UCIL as free or on chargeable basis. If any other materials / facilities that are not 
covered under this tender but are required to complete the work will have to be arranged by the 
contractor at their own expense. No extra claim shall be entertained against the materials that 
are not covered under this contract. But contractor shall submit free samples (materials) for 
approval, if required and materials approved by the Engineer-In-charge, UCIL shall only be 
used. UCIL reserves the right to reject goods which are not as per specification and in case of 
rejection contractor shall have to replace material free of cost.  

11.  Tax & Duties: - A) The quoted rate(s) should be inclusive of all except GST and imposition of 
any new taxes / duties by the State Govt. or Central Govt. during the contract execution period 
will be paid extra. Offers with price variation clause will be out rightly rejected.  

12.  Labour Acts & Rules:- The contractor shall ( in respect of labourers employed by him) strictly 
comply with provisions of the following Act & Rules made there under in regard to all matters 
provided therein or any modifications thereof or any other law relating thereto from time to time.  

i. Workmen Compensation Act-1923,  

ii. Payment of wages Act-1936  

iii. Employees Liability Act,1938  

iv. Industrial Dispute Act,1947  

v. Minimum Wages Act,1948 

vi. Employees State Insurance Act,1948  

vii. Mines Act, 1952  

viii. EPF & MP Act, 1952  

ix. Maternity Benefit Act,1961  

x. Contract Labour (Regulations & Abolition) Act, 1970  

xi. Inter - State Migrant Workmen (Regulation of Employment and Conditions of Service) Act, 
1979  
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xii. All statutory provisions of Atomic Energy Regulatory Board  

13.  Visit of site and locality prior to quote rate (s) :-Before submission of tender, the tenderers 
are advised to make themselves fully conversant with the SCHEDULE OF ITEMS, SCOPE OF 
WORK, SPECIAL CONDITIONS OF CONTRACT, GENERAL CONDITIONS OF CONTRACT, 
if any. Contractor shall keep one copy of this tender document for reference purpose before 
submission of tender. They are also advised to physically visit the site to understand the site 
working conditions, nature of jobs prior to quote for the same.  

14.  Jurisdiction / Dispute: - Any action / dispute arise out of or from this work order shall be 
subject to the jurisdiction of court of law at Jamshedpur only, irrespective of anything to the 
contrary mentioned in the tender / quotation. Any statutory obligation has to be made by the 
contractor. Tenderer will extend all help.  

15.  Penalty (Liquidated Damage): - If the progress of work is not found satisfactory or the 
contractor fails to complete the works within 30 days time from date of work order, the 
corporation reserves the right to impose penalty / liquidated damage @ ½ % per week 
maximum up to 5% on the awarded / contract value for each complete week between the time 
for completion and actual date of completion. The amount of penalty / compensation may be 
adjusted or set of against any sum payable to the contractor under this or any other contract 
with the corporation. And after ten week from the actual date of completion of whole work if the 
contractor fails to complete the work, corporation reserves the right to terminate the contract 
and get the balance work done through any other agency at contractor‟s risks and costs.  

16.  Force Majeure :- In case of closure / breakdown / strike / lockout or any other causes beyond 
control of the corporation preventing normal operation, no idle changes will be paid by 
corporation towards Labour, plant and Machinery etc. to the contractor for this work. The 
corporation shall be at liberty to extend the time for completion or cancel the order without any 
financial liability whatsoever.  

17.  Validity: - The offer should remain valid for a minimum period of 3 (three) months from the date 
of opening of the final price part. The Tenderers shall not be allowed to increase, amend or 
withdraw his tender within this period and if he does so the earnest money deposit and security 
deposit may be forfeited.   

18.  Indemnity:-Contractor will fully indemnify the corporation against all responsibility and 
whatsoever arising out of accident / injury to contractor‟s workmen, third party or to 
corporations‟ personnel and properties.  

19.  Contract Agreement:-Contract Agreement should be executed in prescribed format on a non-
judicial stamped paper within 2 (two) weeks from the date of issue of work order / L.O.I. 
However, no payment will be made without execution of contract agreement.  

20.  Award of Contract:-The Corporation reserves the right to accept or reject or extend the tender 
in full or part, if necessary, without assigning any reasons therefore.  

21.  Medical facilities:-The contractor shall be fully responsible for any first aid / emergency 
treatment or serious medical treatment to his employees. UCIL will provide medical facilities on 
chargeable basis to contractor‟s employees.    

22. Security Deposit(SD) : Within a period of 30 days of award of Work Order, the successful 

contractor has to furnish a SD in the form of demand draft/ bankers cheque for 10% of total 

AMC value, valid till the end of contract period as Security deposit from any Nationalized Bank.  
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26. The rates should be quoted strictly in accordance with the price format given. The Grand 

Total amount indicated shall be the deciding factor for L1 bidder (Ref. Price Format). 

23. The contract shall be awarded to a single firm only so it is mandatory for the bidder to quote for 
all the items failing of which shall reject their offer. 

24. MSME/Small Scale Industries (SSI) with current  valid  registration  with  State  or  Central  
Govt.  shall  be exempted  from  payment  of  EMD and Tender Cost  (after  ensuring  that  the 
registration  in  case  of  SSI)  pertains  to  the  class  of items/stores/works  for  which  the  
tender  is  floated). 

 

25.  BID Submission: 

Bidders are advised to visit website regularly to keep themselves updated as any 
change/modification in the tender will be intimated through this web site only.  

Tender documents can be obtained from the office of the DGM (I/P & IRs.), UCIL, Jaduguda, 

East Singhbhum-832102,Jharkhand on all working days except Sunday and Holidays, 

Alternatively tender documents can also be downloaded from UCIL website 

”www.uraniumcorp.in”. 

The tenders are to be submitted in two part i.e. Part-A, Technical & Commercial Terms & 

Conditions and PART-B, Price Proposal to the office of the DGM (I/P & IRs.), UCIL, Jaduguda, 

East Singhbhum-832102,Jharkhand to reach on or before the date & time fixed for receiving the 

bid. The sealed outer cover should contain two envelopes each sealed and marked with NIT 

no. closing date and general description of work tendered for and type of bid. One sealed 

envelope should contain technical proposal and commercial terms & condition, signed copy of 

tender document and the other sealed envelope price proposal. Both envelope should be 

enclosed in an outer sealed cover which should be super scribed with NIT No.: General 

description of work quoted for. 

Tender submitted through Fax or e-mail will not be entertained. 

The submitted tender must accompany Signed copy of tender, Credentials, copy of 

accreditation from OEM, Information sheets, Work order copies, completion certificate, other 

documents as mentioned in tender. 

Conditional tender may lead to disqualification. so tenderers are advised to quote price as per 

NIT conditional only. Price Part shall be open only of the technically qualified tenderers later on 

and date to be notified to the qualified tenderers only.  

Sealed Tenders shall be deposited at the office of the DGM (I/P & IRs.), UCIL, Jaduguda, East 

Singhbhum-832102,Jharkhand till stipulated date and time. Offers will be opened on due Date 

as per schedule by the Corporation‟s authorized representative(s) in the presence of Tenderers 

who are present. 

SUBMISSION OF ORIGINAL EMD:  
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a) Original Demand Draft (DD) of Earnest Money Deposit (EMD) and Cost of tender( SBI 
challan copy/DD) or Exemption certificate in case of MSME/SSI/NSIC are to be sent to the 
office of the DGM (I/P & IRs.), UCIL, Jaduguda, East Singhbhum-832102,Jharkhand and 
should reach before the date and time of opening of Part-I . Tender of bidder whose original 
EMD and cost of tender or exemption certificate are not received on or before the due date of 
opening of PART-I, then their tenders will be summarily rejected. Any postal delay will not be 
entertained.  

26.  Escalation: No Price Escalation. 

26.1  Extension: Management reserves the right to further extend the same Tender. 

27.  NOTE:-  

In addition to above conditions, the other terms & conditions shall be applicable as per 
enclosed general conditions of contract, special conditions of contract & scope of work under 
this tender document. 
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(E). PRE QUALIFICATION CRITERIA (PQC) 

Eligible Criteria’s for qualifying Technical bid:- 
 

1. The bidder should be OEM or authorized service provider of LIPI printers. 
 

2. The average annual financial turnover during the last 3 financial years (2018-19,2019-20,2020-21) should 
be at least Rs.64,640 /-. (Profit & loss account and balance sheet duly audited for above financial years 
shall be submitted). 
 

3. The bidder should have similar work order during last 7 years ending 31.03.2021 as at (a) or (b) or (c) 

below: 
 

a. One similar work order costing not less than or equal to Rs 1,72,374 /-. 
 

b. Two similar work order each costing not less than or equal to Rs 1,07,734 /-. 
 

c. Three similar work order each costing not less than or equal to Rs 86,187 /-. 
 

„Similar Work‟ means AMC of LIPI printers of an Industry/Commercial establishment of repute. Documentary 

evidence in form of Certificates from clients/Work order copies specifying the work and the amount of contract 

should be submitted along the offer. 

Documentary evidence of the above points should be submitted. 
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(F). INFORMATION TO BE GIVEN BY BIDDER 

1. Name of the Firm/Company of the Tenderer   :  ______________________________________ 

______________________________________ 

2. Registered Office and address of the firm        :  ______________________________________ 

With Telephone and Fax No. if any for               ______________________________________ 

Communication                                                   ______________________________________ 

3. Name, Designation, Address of the Person       : _____________________________________  

Authorized to deal with this tender/work            _____________________________________ 

       ( e-mail and mobile no)                                       _____________________________________ 

 

4. Nature of the Registration of the firm               : _____________________________________ 

(Limited Co./Private Ltd./Partnership 

     Ownership / Proprietor ship firm) 

5. Company Registration No. with date and         :  _____________________________________ 

Registering Authority                                          _____________________________________ 

 

Name of Owner/Partners Occupation Address 

   

   

 

7. Annual Turnover  a) Financial Year  2018 - 2019 

    b) Financial Year  2019 - 2020 

    c) Financial Year  2020 - 2021 

          

Average Turn Over: 

 

 

8. Cost of Tender Document    

 

9. Earnest Money deposited  

 

 

6 

Rs. 

 Rs. 

 Rs. 

 
Rs. 

 

Rs. 

Rs. 

Exemption certificate copy YES NO 
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10. Details of the Similar Work Experience of the firm as per N.I.T. : 

Name & 

Address of the 

clients 

Name of the work & 

Contract Work Order No. 

with Date. 

Value Completion Time Work order/ 

completion 

copy 

Submitted 

(Yes/No) 

Awarded Value 

(In Rs.) 

Start 

date  

finish 

date  

      

      

      

 

11. Registration No.    PAN No. :  

GST  No:  

Provident Fund No  

with Date :  

      ESI Redg. No 

      With date 

 

 

  

12. Audited balance sheet and profit and loss :a) Financial Year  2018 - 2019 

   Account for the 03 years.                         b) Financial Year 2019 - 2020 

                 c) Financial Year 2020 - 2021 

Certified that the information given above is true. 

 

Signature of Authorized Representative of Tenderer with their seal 

 

Note : Photo copy of serial number 1 to 12 of above (E) to be submitted. 
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(G). SCOPE OF WORK 

Annual Maintenance contract (AMC) for maintenance of Printers, Make – LIPI at UCIL, 

Jaduguda & UCIL Narwapahar AND UCIL Turamadi. it will cover all technical service and 

spares repair or replace as and when needed.  

 

There are 5 nos. LIPI Printers  

 

SL NO. MODEL SL. NO. LOCATION 

1 6810 6810SEFDH1132 EDP JADUGUDA 

2 2280 2280QKVOH8747 PURCHASE JADUGUDA 

3 2280+ 2280MTFQH6808 
ACCOUNTS, 
JADUGUDA 

4 2280+ 2280PTFQH7686 STORE, NARWAPAHAR 

5 6805 6805WKVMH4727 STORE, TMD 

 

 

All Printers are LIPI Make 

 

The AMC shall be on comprehensive maintenance service basis (Spare and service maintenance 
contract) i.e. no extra charges for spares repair or replace shall be paid by UCIL.  
 
If the contractor fails to repair any equipment at site then they may be allowed to take out the 
equipment at the contractor’s works for repair, however no extra cost for transportation etc. shall 
be paid by UCIL. 
 

 

 

I.  Area & Work Details 

 

Work Site Address:  

 

UCIL Jaduguda, UCIL Narwapahar & UCIL Turamadi.  

 
II. Period of Contract: Maximum 2 years as detailed below. 

 

1. The tenure of the contract shall be for two (2) years. 
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2. Change over in location: The corporation has a discretion to change the locations of any Machine 

or any items as per requirement which are under contract as detailed in schedule of quantities 

within the above address mentioned under clause "Work Site Address" without informing to the 

party but the status of maintenance contract terms & conditions with the firm will be remain 

same.  

      

3.  All safety precautions as per UCIL standards should be followed by the bidder for their       

Service Personnel at the premises of UCIL. The UCIL will not be responsible for any accident, if 

caused to their service personnel during the execution of maintenance works at UCIL site. 

4.   The contractor is liable to comply with all provisions of both central and state govt. safety laws. 

5 The UCIL administration reserves the right to terminate the contract during commencement of the contract 

or during its currency by giving 01(one) month notice to the party (i.e. contractor in writing). 

 

6. The subject job should be carried out strictly by the Service Personnel, in role of the successful 

bidder. 

     

Penalty Clause 

1. If a machine is down for more than 3 working days, suitable substitute shall be provided without 

commercial implication. Failing which penalty @ Rs 500/- per day per machine shall be imposed 

maximum up to Rs. 50000/- during the year. 
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ANNEXURE-I 

(H). PRICE PART 

 
1. Name of the Company :  

2. Address   : 

3. Tel. No. & Mobile No. :  

4. Contact Person   : 

5.  Rates as per the following Performa: The Qty are indicative and the rates should be quoted for  period of One 

year.  

 
Sl. 
NO. 

ITEM / DESCRIPTION 
 

QTY 
(Nos) 

Average 
Unit Rate  
Excluding 
GST 
for  
Two years 
period 
(in Rs.)  

Indication of 
GST 
( in Rs.) 

TOTAL (Rs.)  
FOR 2 YEARS 
(including 
GST) ( in Rs.) 
 
(B + C ) x A 

   

A B C D 

1  Annual Maintenance contract (AMC) for maintenance of Printer, 
Make – LIPI  

at UCIL, Jaduguda, Narwapahar& Turamadi. 

SL NO. MODEL SL. NO. LOCATION 

1 6810 6810SEFDH1132 EDP JADUGUDA 

2 2280 2280QKVOH8747 PURCHASE JADUGUDA 

3 2280+ 2280MTFQH6808 
ACCOUNTS, 
JADUGUDA 

4 2280+ 2280PTFQH7686 STORE, NARWAPAHAR 

5 6805 6805WKVMH4727 STORE, TMD 
 

 

 

1 

1 

1 

1 

1 

   

 
 
Total  

    

 
 

                                     GRAND TOTAL:  (Including GST) : 

 

Grand Total in words: …………………………………………………………………………………………………… 
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ANNEXURE – II 
To, 
 

Uranium Corporation of India Limited 
PO.Jaduguda Mine 
Dist. East Singhbhum 
Pin – 832102 
Jharkhand 

 
Sub.: Certificate regarding acceptance of all Terms & conditions of Tender. 
Ref.: Your tender no. :  UCIL/JAD/EDP/LIPI/2021-23/01 

 
Dear Sir, 
 

This is hereby certified that we have read and understand all terms & conditions of the above 

tender document and accepts the same without any departure/deviation.  

Thanking you. 

 
Yours faithfully 

 
Name _______________________ 

 
Signature ____________________ 

 
Authorized signatory with seal 
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   FORMS 
 
 
 

(I). List of Forms 
 
 
1. Undertaking not to give gift/inducement --------------- 
2. Secrecy / confidentiality agreement ----------------- 
3. Pre Contract Integrity Pact ----------- 
4. Bank Guarantee for Performance guarantee -------- 
5. Bank Guarantee for Advance Payment------- 
6. Bank Guarantee for Earnest Money Deposit -------- 
7. Bank Guarantee for Security Deposit -------------- 
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UNDERTAKING NOT TO GIVE ANY GIFT /INDUCEMENT IN CONNECTION WITH SECURING ANY FAVOUR 

IN DEALING WITH UCIL 

Date: 

 

To, 

 

M/s. Uranium Corporation of India Ltd  
PO Jaduguda Mines,  
Distt -East Singhbhum 
Jharkhand - 831 012 

 

 

I / We …................................................................................... am / are a  
Vendor / Customer of Uranium Corporation of India Ltd (now onwards to be referred as 
Company). 

 
I / We agree and undertake: 

 

Not to provide any gift and / or inducement to any employee of the Company in 

connection with securing / being granted favour (s) in my / our dealings with the Corporate 

office of the company and / or its any field units. 
 

To immediately report any gift and / or inducement sought by any employee of the 

Company granting favour(s) to me / us in my / our dealings with the Company and / or its 

field units. 
 
 

 

Signature……………………………………………………………………….. 

 

Name………………………………………………..………………………….. 

 

Title…………………………………………………………………………….. 
 
 
 
 

Name of the Company and Address (with Seal)…………………………….. 
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SECRECY / CONFIDENTIALITY AGREEMENT 
 

THIS AGREEMENT, made and entered into this ____th day of ___________, 20- - by and 
between URANIUM CORPORATION OF INDIA LTD., a company incorporated under Indian 
Companies Act having its registered office at PO Jaduguda, Distt - East  
Singhbhum, Jharkhand 831 012, India (hereinafter called “UCIL”) on one part and 
___________________, a company duly incorporated under .........................., with its 
registered office ................................... (hereinafter called _____) includes its successors and 
permitted assigns, on the other part. 

 
WITNESSETH : 

WHEREAS:  
A. UCIL intends to purchase _______ from __________ (Name of the company).  
B. _________ (Name of the company) intends to produce ___________ at their  

project in __________ (Name of the place) and intend to sell the same to UCIL  
C. The parties, therefore, intend to enter into an MoU and subsequently an agreement for the 

sale and purchase of ___________. 

 

NOW, THEREFORE, in consideration of the premises and the mutual covenants herein contained, 

the parties hereto agree as follows:  
1. The term “Confidential Information” means:  

(1) All details supplied by UCIL/ (Name of the company) on technical, commercial and other 

information and data on the Process. 

(2) All details supplied by UCIL/ (Name of the company) on technical, commercial and other 

information and data relating to the products.  
2. Each party hereto shall keep secret and confidential any and all Confidential information it 

receives from any other party or parties hereto under this Agreement, and shall not use such 

Confidential Information for any purposes except for the said tender purpose hereunder. The 

obligations under this Article shall not apply to any information or data that :  
B) at the time of its disclosure hereunder is in the public domain,  
C) after disclosure hereunder becomes part of the public domain by publication or otherwise 

through no fault of the party to whom such information or data is disclosed hereunder 

(“Receiving party”) (but only after it is published or otherwise becomes part of the public 

domain),  
D) the Receiving Party can show in its possession at the time of disclosure hereunder and 

which the Receiving party, without breach or any obligation is free to disclose to others, 

or  
E) was received by the Receiving Party after the time of disclosure by a party hereto 

(“Disclosing Party”) hereunder from a third party who did not acquire it, directly or 

indirectly, from the Disclosing Party under an obligation of confidence and which the 

Receiving party, without breach of any obligation, is free to disclose to others.  
For the purpose of this Article 2, information or data which is specific, e.g., those on operating 

conditions or equipment, shall not be deemed to be within the foregoing exceptions merely 

because it is embraced by general information or data in the public domain or in the possession 

of Receiving Party. In addition, any combination of features shall not be deemed to be within 

the foregoing exceptions merely because 
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individual features are in the public domain or in the possession of the Receiving Party, but only 

if the combination itself and its principle of operation are in the public domain or in the 

possession of the Receiving Party. 

4. The Receiving Party shall limit the access to the Confidential Information received hereunder to 

its directors, officers and employees, who (i) need to have access with such Confidential 

Information, (ii) have been informed of the confidential nature thereof and (iii) have agreed to 

undertake the obligations of non-disclosure and non-use of such Confidential Information.  
5. Upon request of UCIL, …….(name of the party) shall, free of charge, promptly return to UCIL all 

the Confidential information received from UCIL hereunder.  
6. Each party hereto shall not, without the other party‟s prior express written consents, disclose or 

allow the disclosure of the existence of this Agreement.  
7. It is mutually understood and agreed that no license or other rights are granted to any party 

hereto under this Agreement, by implication or otherwise, for any of the patents or patents 

applications of any other party hereto or as to any information and data disclosed by any other 

party or parties hereto under this Agreement.  
8. None of the parties may assign its rights or obligations hereunder without the prior written 

consent of the other parties.  
9. The obligation of non-disclosure and non-use of the Confidential information under this 

Agreement shall remain in effect for five (5) years after the date hereof and shall terminate 

upon lapse of said five (5) years.  
10. This Agreement shall be governed by and construed in accordance with Indian laws.  
11. Each party hereto acknowledges and agrees that monetary damages for any breach or threat 

of breach of this Agreement are inadequate. Each party hereto shall, therefore, be entitled to 

seek and obtain temporary and injunctive relief for any breach or threat of breach of this 

Agreement relating to its Confidential Information, in addition to any other remedy.  
IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be executed in 

duplicate by their duly authorized representatives on the day and year first above written. The 

original shall remain with UCIL and the duplicate with ……(name of the party). 

 

1. For _________________________ Witness: 
 (Name)   
 Designation 1. (Name) 

   Designation 

  2. (Name) 

   Designation 

2.  For Uranium Corporation of India Ltd.   

 ( Name) Witness : 
 Designation 1. (Name) 

   Designation 

  2. (Name) 

   Designation 
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PRE CONTRACT INTEGRITY PACT 

General 

 

This pre-bid pre-contract Agreement (hereinafter the Integrity Pact) is made on 

 

p) day of the month of ………… year …….. between Uranium Corporation of India 
Ltd (hereinafter called the “BUYER” which expression shall mean and include, unless the 
context otherwise requires, his successors in office and assigns) of the First Part and M/s. 
……………………… ………………………. 
(hereinafter called the “BIDDER / Seller” which expression shall mean and include, unless 
the context otherwise requires, his successors and permitted assigns) of the Second Part. 

 

WHEREAS the BUYER proposes to procure (Name of the Stores / Equipment / Item) and 

the BIDDER/Seller is will to offer / has offered the stores and 

 

WHEREAS the BIDDER is a private company / public company / Government undertaking / 

partnership / registered export agency, constituted in accordance with the relevant law in 

the matter and the BUYER is a PSU. 

 

NOW, THEREFORE, 

 

To avoid all forms of corruption by following a system that is fair, transparent and free from 

any influence / prejudiced dealings prior to, during and subsequent to the currency of the 

contract to be entered into with a view to:- 

 

Enabling the BUYER to obtain the desired said stores/equipment at a competitive price in 

conformity with the defined specifications by avoiding the high cost and the distortionary 

Impact of corruption on public procurement, and 

Enabling BIDDERS to abstain from bribing or indulging in any corrupt practice in order to 

secure the contract by providing assurance to them that their competitors will also abstain 

from bribing and other corrupt practices and the BUYER will commit to prevent corruption, 

in any form, by its officials by following transparent procedures. 

 

The parties hereto hereby agree to enter into this Integrity Pact and agree as follows: 

 

Commitments of the BUYER 
 

1.1 The BUYER undertakes that no official of the BUYER, connected directly or indirectly 
with the contract, will demand, take a promise for or accept, directly or through 
intermediaries, any bribe, consideration, gift, reward, favour or any material or 



 

URANIUM CORPORATION OF INDIA LIMITED 

(A Government of IndiaEnterprise) 
P.O. : JADUGUDA MINES,DIST.:SINGHBHUM(EAST) 

PIN-832102,JHARKHAND,INDIA 

Website:-uraniumcorp.in,e-mail:jadedp@uraniumcorp.in,phone:(0657-2731324) 

 

 

UCIL-EDP 

Jaduguda 

 

Annual Maintenance Contract (AMC) of Printers – LIPI Make  

 

Page 64 of 78 
 

immediate benefit or any other advantage from the BIDDER, either for themselves or for 
any person, organization or third party to the contract in exchange for an advantage in 
the bidding process, bid evaluation, contracting or implementation process related to the 
contract. 

 

1.2 The BUYER will, during the pre-contract stage, treat all BIDDERS alike, and will provide 
to all BIDDERS the same information and will not ;provide any such information to any 
particular BIDDER which could afford an advantage to that particular BIDDER in 
comparison to other BIDDERS 

 

1.3 All the officials of the BUYER will report to the appropriate Government office any 

attempted or completed breaches of the above commitments as well as any substantial 

suspicion of such a breach. 

C) In case any such preceding misconduct on the part of such official(s) is reported by the 

BIDDER to the BUYER will full and verifiable facts and the same is prima facie found to be 

correct by the BUYER, necessary disciplinary proceedings, or any other action as deemed 

fit, including criminal proceedings may be initiated by the BUYER and such a person shall 

be debarred from further dealings related to the contract process. In such a case while an 

enquiry is being conducted by the BUYER the proceedings under the contract would not be 

stalled.  

Commitments of BIDDERS 

 

5. The BIDDER commit itself to take all measures necessary to prevent corrupt practices, 

unfair means and illegal activities during any stage of its bid or during any pre-contract or 

post-contract stage in order to secure the contract or in furtherance to secure it and in 

particular commit itself to the followings:-  

3.1. The BIDDER will not offer, directly or through intermediaries, any bribe, gift, 

consideration, reward, favour, any material or immaterial benefit or other advantage, 

commission, fees, brokerage or inducement to any official of the BUYER, connected 

directly or indirectly with the bidding process, or to any person, organization or third 

party related to the contract in exchange for any advantage in the bidding, evaluation, 

contracting and implementation of the contract. 

 

3.2 The BIDDER further undertakes that it has not given, offered or promised to give, 

directly or indirectly any bribe, gift, consideration, reward, favour, any material or 

immaterial benefit or other advantage, commission, fees, brokerage or inducement to 

any official of the BUYER or otherwise in procuring the Contract or forbearing to do or 

having done any act in relation to the obtaining or execution of the contract or any other 

contract for showing or forbearing to show favour or disfavor to any person in relation to 

the contract or any other contract. 
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3.3 The BIDDER further confirms and declares to the BUYER that the BIDDER has not 

engaged any individual or firm or company whether Indian or foreign to intercede, 

facilitate or in any way to recommend to the BUYER or any of its functionaries, whether 

officially or unofficially to the award of the contract to the BIDDER, nor has any amount 

been paid, promised or intended to be paid to any such individual, firm or company in 

respect of any such intercession, facilitation or recommendation. 

 

3.4 The BIDDER, either while presenting the bid or during pre-contract negotiations or 

before signing the contract, shall disclose any payments he has made, is committed to 

or intends to make to officials of the BUYER or their family members, agents, brokers or 

any other intermediaries in connection with the contract and the details of services 

agreed upon for such payments. 

 

3.5 The BIDDER will not collude with other parties interested in the contract to impair the 

transparency, fairness and progress of the bidding process, bid evaluation, contracting 

and implementation of the contract. 

3.6 The BIDDER will not accept any advantage in exchange for any corrupt practice, unfair 

means and illegal activities. 

 

3.7 The BIDDER shall not use improperly, for purposes of competition or personal gain, or 

pass on to others, any information provided by the BUYER as part of the business 

relationship, regarding plans, technical proposals and business details, including 

information contained in any electronic data carrier. The BIDDER also undertakes to 

exercise due and adequate care lest any such information is divulged. 

 

3.8 The BIDDER commits to refrain from giving any complaint directly or through any other 

manner without supporting it with full and verifiable facts. 

 

3.9 The BIDDER shall not instigate or cause to instigate any third person to commit any of 

the actions mentioned above. 

 

3.10 If the BIDDER or any employee of the BIDDER or any person acting on behalf of the 

BIDDER, either directly or indirectly, is a relative of any of the officers of the BUYER, or 

alternatively, if any relative of an officer of the BUYER has financial interest/stake in the 

BIDDER‟s firm, the same shall be disclosed by the BIDDER at the time of fill of tender. 

 

The term „relative‟ for this purpose would be as defined in Section 6 of the Companies 

Act 1956 

3.11 The BIDDER shall not lend to or borrow any money from or enter into any monetary 

dealings or transactions, directly or indirectly, with any employee of the BUYER. 
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4. Previous Transgression:  

4.1 The BIDDER declares that no previous transgression occurred in the last three years 
immediately before signing of this Integrity Pact, with any other company in any country 
in respect of any corrupt practices envisaged hereunder or with any Public Sector 
Enterprise in India or any Government Department in India that could justify BIDDER‟s 
exclusion from the tender process. 

 

4.2 The BIDDER agrees that if it makes incorrect statement on this subject, BIDDER can be 
disqualified from the tender process or the contract, if already awarded, can be 
terminated for such reason. 

 

9. Earnest Money (Security Deposit) 
5.1 While submitting commercial bid, the BIDDER shall deposit an amount 

___________ (to be specified in RFP) as Earnest Money / Security Deposit, with the 
BUYER through any of the following instruments: 

2 Bank Draft or a Pay order in favour of _____________  

3 A confirmed guarantee by an Indian Nationalized Bank, promising payment of the 

guaranteed sum to the BUYER on demand within three working days without any demur 

whatsoever and without seeking any reasons whatsoever. The demand for payment by 

the BUYER shall be treated as conclusive proof of payment.  

4 Any other mode or through any other instrument (to be specified by the RFP).  

5.2 The Earnest Money / Security Deposit shall be valid upto complete conclusion of the 

contractual obligations to the complete satisfaction of both the BIDDER and the 

BUYER. 

5.3 In case of the successful BIDDER a clause would also be incorporated in the Article 

pertaining to Performance Bond in the Purchase Contract that the provisions of 

Sanctions for Violation shall be applicable for forfeiture of Performance Bond in case of 

a decision by the BUYER to forfeit the same without assigning any reason for imposing 

sanction for violation of this Pact. 

 

5.4 No interest shall be payable by the BUYER to the BIDDER on Earnest Money / Security 

Deposit for the period of its currency. 

 

10. Sanctions for Violations  

6.1 Any breach of the aforesaid provisions by the BIDDER or any one employed by it or 
acting on its behalf (whether with or without the knowledge of the BIDDER) shall entitle 
the BUYER to take all or any one of the followings actions, wherever required:- 
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(b) To immediately call off the pre contract negotiations without assigning any reason or 
giving any compensation to the BIDDER. However, the proceedings with the other 
BIDDER(s) would continue.  

(c) The Earnest Money Deposit (in pre-contract stage) and/or Security Deposit / 

Performance Bond (after the contract is signed) shall stand forfeited either fully or 

partially, as decided by the BUYER and the BUYER shall not be required to assign any 

reason therefore.  

(d) To immediately cancel the contract, if already signed, without giving any compensation 

to the BIDDER.  

(e) To recover all sums already paid by the BUYER, and in case of an Indian BIDDER with 

interest thereon at 2% higher than the prevailing Prime Lending Rate of State Bank of 

India, while in case of BIDDER from a country other than India with interest thereon at 

2% higher the LIBOR. If any outstanding payment is due to the BIDDER from the 

BUYER in connection with any other 

contract for any other stores, such outstanding payment could also be utilized to recover 

the aforesaid sum and interest. 

 

2 To encash the advance bank guarantee and performance bond / warranty bond, if 

furnished by the BIDDER, in order to recover the payments, already made by the 

BUYER, along with interest. 

3 To cancel all or any other Contracts with BIDDER. The BIDDER shall be liable to pay 

compensation for any loss or damage to the BUYER resulting from such cancellation / 

rescission and the BUYER shall be entitled to deduct the amount so payable from the 

money(s) due to the BIDDER.  

4 To debar the BIDDER from participating in future bidding processes of Uranium 

Corporation of India Limited for a minimum period of five years, which may be further 

extended at the discretion of the UCIL.  

5 To recover all sums paid in violation of this Pact by BIDDER(s) to any middleman or 

agent or broker with a view to securing the contract.  

6 In cases where irrevocable Letters of Credit have been received in respect of any 

contract signed by the BUYER with the BIDDER, the same shall not be opened.  

7 Forfeiture of Performance Bond in case of a decision by the BUYER to forfeit the same 

without assigning any reason for imposing sanction for violation of this Pact. 

6.2 The BUYER will be entitled to take all or any of the actions mentioned at Para 6.1 (i) to 

(x) of this Pact also on the Commission by the BIDDER or any one employed by it or 

acting on its behalf (whether with or without the knowledge of the BIDDER), of an 

offence as defined in Chapter IX of the Indian Penal code, 1860 or Prevention of 

Corruption Act, 1988 or any other statute enacted for prevention of corruption. 
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6.3 The decision of the BUYER to the effect that a breach of the provisions of this Pact has 

been committed by the BIDDER shall be final and conclusive on the BIDDER. However, 

the BIDDER can approach the Independent Monitor(s) appointed for the purposes of 

this Pact. 

 

36. Independent Monitors 
 

7.1 The BUYER has appointed Independent Monitors (hereinafter referred to as Monitors) 

for this Pact in consultation with the Central Vigilance Commission (Names and 

Addresses of the Monitors to be given). 

 

7.2 The task of the Monitors shall be to review independently and objectively, whether and 

to what extent the parties comply with the obligations under this Pact. 

 

7.3 The Monitors shall not be subject to instructions by the representatives of the parties 

and perform their functions neutrally and independently. 

 

7.4 Both the parties accept that the Monitors have the right to access all the documents 

relating to the project/procurement, including minutes of meetings. 

 

7.5 As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he will 

so inform the Authority designated by the BUYER. 

 

7.6 The BIDDER(s) accepts that the Monitor has the right to access without restriction to all 

Project documentation of the BUYER including that provided by the BIDDER. The 

BIDDER will also grant the Monitor upon his request and demonstration of a valid 

interest, unrestricted and unconditional access to his project documentation. The same 

is applicable to Subcontractors. The Monitor shall be under contractual obligation to 

treat the information and documents of the BIDDER/Subcontractor(s) with 

confidentiality. 

 

7.7 The BUYER will provide to the Monitor sufficient information about all meetings among 

the parties related to the Project provided such meetings 

could have an impact on the contractual relations between the parties. The parties will 

offer to the Monitor the option to participate in such meetings. 

 

7.8 The Monitor will submit a written report to the designated Authority of BUYER with 8 to 

10 weeks from the date of reference or intimation to him by the BUYER/BIDDER and, 

should the occasion arise, submit proposals for correcting problematic situations. 
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c) Facilitation of Investigation 
 

In case of any allegation of violation of any provision of this Pact or payment of 

commission, the BUYER or its agencies shall be entitled to examine all the documents 

including the Books of Accounts of the BIDDER and the BIDDER shall provide 

necessary information and documents in English and shall extend all possible help for 

the purpose of such examination. 

d) Law and Place of Jurisdiction 
 

This pact is subject to Indian Law. The place of performance and jurisdiction is the seat 

of the BUYER. 

e) Other Legal Actions 
 

The actions stipulated in this Integrity Pact are without prejudice to any other legal 

action that may follow in accordance with the provisions of the extant law in force 

relating to any civil or criminal proceedings. 

f) Validity 
 

11.1 The validity of this Integrity Pact shall be from date of its signing and upto the complete 

execution of the contract to the satisfaction of both the BUYER and the BIDDER/Seller, 

including warranty period, whichever is later. In case BIDDER is unsuccessful, this 

Integrity Pact shall expire after six months from the date of signing of the contract. 

 

11.2 Should one or several provisions of this Pact turn out to be invalid, the remainder of this 

Pact shall remain valid. In this case, the parties will strive to come to an agreement to 

their original intensions. 

ii) The  Parties  hereby  sign  this  Integrity  Pact  at  ________________on___________. 
BUYER BIDDER 

Signature   

Name of the Officer   

Designation   

Witness Witness 

1  1  

__________________________________ ________________________ 

2  2  
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PROFORMA FOR BANK GUARANTEE AGAINST PERFORMANCE GUARANTEE 

 

WHEREAS on or about the _______________ day of __________________M/s________ 
(Tenderer’s name & address), having its registered office situated at _________(Postal 
address) (herein after referred to as ‘The Tenderer’) entered into a contract bearing 
reference no. __________________ dtd. ____________ with ______ Uranium Corporation 
of India Ltd, a company incorporated under Indian Companies Act having its registered 
office at PO Jaduguda, Distt- East Singhbhum, Jharkhand 831 012, India (herein after 
referred to as UCIL), for _______________ (details of order) (herein after referred to as 
‘The Contract’). 

 

AND WHEREAS the Agreement provides that the tenderer shall furnish a Bank Guarantee for 

Rs.________ (Rupees ________________________ only) being ____% (______percent ) of 

the total agreement value as Guarantee for the due fulfillment by the tenderer of the terms and 

conditions contained in the Agreement, the guarantee remaining valid till the completion of the 

guarantee period. 

 

We _________________ Bank do hereby undertake to pay the amounts due and payable 

under this Guarantee without any demur, merely on a demand from UCIL stating that the 
amount claimed is due by way of loss or damage caused to or that would be caused to or 

suffered by UCIL by reason of breach by the said tenderer of any of the terms or conditions 

contained in the said Agreement or by reason of the Bidder‟s failure to perform the said 
agreement. Any such demand made on the bank shall be conclusive as regards the amount 

due and payable by the Bank under this Guarantee. However, our liability under this 
Guarantee shall be restricted to an amount not exceeding Rs. __________ (Rupees 

____________ only). 

 

We undertake to pay to UCIL any money so demanded notwithstanding any dispute or 

disputes raised by the tenderer in any suit or proceeding pending before any court or tribunal 

relating thereto, our liability under these present being absolute and unequivocal. 

 

The payment so made by us under this guarantees shall be valid discharge of our liability for 

payment thereunder and the tenderer shall have no claim against us for making such payment. 

 

We ____________________ Bank further agree that the Guarantee herein contained shall 

remain in full force and effect during the period that would be taken for the performance of the 

said Agreement and that it shall continue to be enforceable till all the dues of UCIL under or by 

virtue of the said Agreement have been fully paid and its claims satisfied or discharged or till 

UCIL certifies that the terms and conditions of the said Agreement have been fully and properly 

carried out by the said bidder and accordingly discharges this Guarantee. 
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We also agree that interest at the rate of 12% (twelve percent) per annum will be paid by us to 

the UCIL from the date of demand for payment till the actual date of payment made by us. 

 

Our Guarantee shall remain in force until and unless a demand or claim under this guarantee 

is made on us in writing within six months from the expiry of the Guarantee period, we shall be 

discharged from all liability under this Guarantee thereafter. 

 

We _____________________ Bank, further agree that UCIL shall have the fullest liberty 

without our consent and without affecting in any manner our obligations hereunder to vary any 

of the terms and conditions of the said Agreement or to extent time of performance by the said 

tenderer from time to time or to postpone for any time or from time to time any of the 

distributions exercisable by UCIL against the said tenderer and to forbear or enforce any of the 

terms and conditions relating to the said Agreement and we shall not be relived from our 

liability by reason of any such variation, or extension being granted to the said tenderer or for 

any forbearance, act or omission on the part of UCIL or any indulgence by UCIL to the said 

tenderer or by any such matter or thing whatsoever which under the law relating to sureties 

would but for this provision, have effect of so relieving us. 

 

This guarantee will not be discharged due to the change in the constitution of the Bank or the 

bidder. 

 

We____________________ Bank lastly undertakes not to revoke this guarantee during its 

currency except with the previous consent of UCIL in writing. 

 

 

Dated the __________ day of __________20__ 

________________Bank 

 

(Signature with name in Block letters with designation, 

Attorney as per distribution of Attorney No._____dt. _____) 

 

Bank‟s Common seal 
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PROFORMA FOR BANK GUARANTEE AGAINST ADVANCE PAYMENT 

 

WHEREAS on or about the _______________ day of __________________M/s ________ 
(Tenderer’s name & address), having its registered office situated at _________(Postal 
address) (herein after referred to as ‘The Tenderer’) entered into a contract bearing 
reference no. __________________ dtd. ____________ with ______ , Uranium 
Corporation of India Ltd a company incorporated under Indian Companies Act having its 
registered office at PO Jaduguda, Distt- East Singhbhum, Jharkhand 831 012, , India 
(herein after referred to as UCIL), for _______________ (details of order) (herein after 
referred to as ‘The Contract’). 

 
AND WHEREAS under the terms & conditions of the contract advance payment of 

Rs._____________(Rupees_______________) is to be made by UCIL to the tenderer, 

which the tenderer is to repay to ‘UCIL’, and whereas ‘UCIL’ has agreed in pursuance of 

the said terms and conditions of the contract to make advance payment of 

Rs._______________ (Rupees _____________) to the tenderer furnishing a bank 

guarantee in the manner herein contained. 
 

We _______________ Bank, in consideration of theUCIL having agreed to pay to the tenderer 

an advance payment of Rs. _________ (Rupees ______________only) hereby agree and 

undertake to indemnify the UCIL and to keep the UCIL indemnified to the extent of a sum not 

exceeding the said sum of Rs. __________ (Rupees _____________only) against any damage 

of loss caused to or suffered by or that would be caused to or suffered by the UCIL by reason of 

any breach or non-fulfillment by the tenderer of any of the terms and conditions contained in the 

said Work order/Contract. 

We further agree that interest at the rate of 12% per annum will be paid by us to the 
Contractee from the date of demand for payment till the actual date of payment made by us. 

 

AND WE ______________________ Bank, do hereby undertake to pay on demand and 

without any demur to the UCIL any sum not exceeding the said sum of Rs. 

__________ (Rupees __________________ only) as may be ascertained by the UCIL as the 
damage or loss that the UCIL may have suffered by reason of breach or non-fulfillment of any 
of the terms and conditions of the said Work Order/Contract by the tenderer. 

 

AND WE __________________ Bank hereby further agree that the decision of the UCIL as to 

whether the tenderer has committed breach of any such terms and conditions of the said Work 

Order/Contract or not and as to the amount of damage or loss assessed by the UCIL on 

account of such breach, would be final and binding on us. 

 

This guarantee shall come into force simultaneously with your making the said advance 
payment to the tenderer and shall not be revoked by us whether before its coming into force or 
any time during its currency without your previous consent in writing. 
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The payment so made by us under this Guarantee shall be valid discharge of our liability for 
payment thereunder and the tenderer shall have no claim against us for making such payment. 

 

Our guarantee shall remain in force until ________ (date) or such further date up to which this 

bank guarantee is renewed or extended and unless a claim under the guarantee is lodged with 

us within 6 (six) months from such date, all rights of UCIL under the guarantee shall be forfeited 

and we shall be relieved and discharge from all liabilities there under. 

 

 

WE ____________________ Bank undertake not to revoke this guarantee during its currency 

except with the previous consent of the UCIL in writing. 

Dated the __________ day of __________ 20__ 

 

________________Bank 

(Signature with name in Block letters with designation, 

 

Attorney as per power of Attorney No._____dt. _____) 

 

 

Bank‟s Common seal 
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PROFORMA FOR BANK GUARANTEE FOR EARNEST MONEY DEPOSIT 

(To be issued by approved Scheduled Banks) 

 

In accordance with Notice Inviting Tender (NIT) No.__________ Dated ________ for the work 

of ___________ (herein after referred to as “the said Works”) for Rs._______________ 

(Rupees___________ only), under ______ Uranium Corporation of India Ltd, a company 

incorporated under Indian Companies Act, having its registered office at PO Jaduguda Mines 

Distt - East Singhbhum, Jharkhand- 831 012 , India (herein after referred to as UCIL), M/s 

 

_________________ Address ________________________ [Herein after referred to as 
Contractor (s)] wish /wishes to participate in the said tender and a Bank Guarantee for the sum 
of Rs.______________ (in words) valid for a period of _________ days (in words) is required to 
be submitted by the Bidder towards the Bid Security. 

 

We the ______________________________Bank (hereinafter called the said Bank) do 

hereby undertake to pay to UCIL, the sum of Rs. ____________ 

(Rupees ________________ only) by reason of the said tenderer’s failure to enter into an 

agreement of contract on intimation of acceptance of his tender and/or to commence 

the contract works and/or failure to deposit the security deposit within the stipulated 

period as per the terms and conditions relating to and/or governing the contract and/or 

specified in the Notice Inviting Tender (NIT). We also agree that any such demand made 

on the Bank shall be conclusive as regards the amount due and payable by the Bank 

under this Guarantee. We also agree that notwithstanding any dispute or difference or 

any litigation in respect of or arising from the said contract and/or the acceptance of the 

tender of the tenderer afore stated by UCIL including the question as to the tenability of 

the claim of the UCIL for forfeiting the Earnest Money being the Bank Guarantee herein, 

we shall forthwith pay the said amount to UCIL on demand being made as aforesaid. 

 

We ________________ Bank further agree that the guarantee herein contained shall 

remain in full force and effect during the period that would be taken for entering into an 

Agreement of contract and that it shall continue to be enforceable till all the dues of the 

UCIL under the terms and conditions of the NIT for the work have been fully paid and its 

claims satisfied or discharged or till UCIL certifies, that the terms and conditions of the 

NIT have been fully and properly carried out by the said tenderer and accordingly 

discharges the guarantee. 

 

We _____________________ Bank further agree with the UCIL that the UCIL shall have 

the fullest liberty without our consent and without affecting in any manner our 
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obligations hereunder to vary any of the terms and conditions of the NIT and/or terms 

and conditions governing the contract or to extend the time of validity of the offer from 

the said tenderer from time to time or to postpone for any time or from time to time any 

of the powers exercisable by the UCIL against the said tenderer and to forbear or 

enforce any of the terms and conditions of the NIT and we shall not be relieved from our 

liability hereunder by reason of any such variation, or extension being granted to the 

said tenderer or for any forbearance, act or omission on the part of the UCIL or any 

indulgence by the UCIL to the said tenderer or by any such matter or thing 

whatsoever which under the law relating to surety/guarantee would but for this 

provision have effect of so relieving us. 

 

 

We _______________________Bank do hereby further agree that any change in the 

Constitution of the said tenderer or the Bank will not affect the validity of this guarantee. 

 

We ______________________ Bank lastly undertake not to revoke this guarantee 

during its currency except with the previous consent of the UCIL in writing. 

 

Dated the __________ day of __________ 20____ 

 

________________Bank 

 

(Signature with name in Block letters with designation, Attorney 

as per power of Attorney No._____dt. _____) 

 

Bank’s Common seal 
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PROFORMA FOR BANK GUARANTEE FOR SECURITY DEPOSIT 

 

WHEREAS on or about the _______________ day of __________________M/s________ 
(Tenderer’s name & address), having its registered office situated at _________(Postal 
address) (herein after referred to as ‘The Tenderer’) entered into a contract bearing 
reference no. __________________ dtd. ____________with ______ Uranium Corporation 
of India Ltd, a company incorporated under Indian Companies Act, having its registered 
office at PO Jaduguda Mines Distt - East Singhbhum, Jharkhand- 831 012 , India (herein 
after referred to as UCIL), for _______________ (details of order) (herein after referred to 
as ‘The Contract’). 

 

AND WHEREAS under the terms and conditions of the contract the tenderer is required to keep 

with UCIL a security deposit of Rs. ________________ 

 

(Rupees_______________ only) or submit a Bank Guarantee in lieu of cash deposit for the 
fulfillment of the terms and conditions of the contract, and whereas the supplier has chosen to 
submit a Bank Guarantee. 

 

We ________________________ Bank do hereby undertake to pay the amounts due and 

payable under this Guarantee without any demur, merely on a demand from UCIL stating that 

the amount claimed is due by way of loss or damage caused to or that would be caused to or 

suffered by UCIL by reason of breach of any of the terms and conditions of the said contract. 

Any such demand made on the bank shall be conclusive as regards the amount due and 

payable by the Bank under this Guarantee. However, our liability under this Guarantee shall be 

restricted to an amount not exceeding Rs.________ plus interest @ 12% per annum from the 

date of demand for payment till the actual date of payment made by us. 

We undertake to pay to UCIL any money so demanded notwithstanding any dispute or 

disputes raised by the tenderer in any suit or proceeding pending before any court or tribunal 

relating thereto, our liability under these present being absolute and unequivocal. 

 

The payment so made by us under this guarantees shall be valid discharge of our liability for 

payment thereunder and the tenderer shall have no claim against us for making such payment. 

 

We ____________________ Bank further agree that the Guarantee herein contained shall 
remain in full force and effect during the period that would be taken for the performance of the 
said Agreement and that it shall continue to be enforceable till all the dues of UCIL under or by 
virtue of the said Agreement have been fully paid and its claims satisfied or discharged or till 
UCIL certifies that the terms and conditions of the said Agreement have been fully and properly 
carried out by the said tenderer and accordingly discharges this Guarantee. Our Guarantee 

shall remain in force until ____________ and unless a demand or claim under this guarantee 
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is made on us in writing within six months from the expiry of the Guarantee period, we shall be 
discharged from all liability under this Guarantee thereafter. 

 

We _____________________ Bank, further agree that UCIL shall have the fullest liberty 

without our consent and without affecting in any manner our obligations hereunder to vary any 

of the terms and conditions of the said Agreement or to extent time of performance by the said 

tenderer from time to time or to postpone for any time or from time to time any of the powers 

exercisable by UCIL against the said tenderer and to forbear or enforce any of the terms and 

conditions relating to the said Agreement and we shall not be relived from our liability by reason 

of any such 

variation, or extension being granted to the said contract or for any forbearance, act or omission 

on the part of UCIL or any indulgence by UCIL to the said tenderer or by any such matter or 

thing whatsoever which under the law relating to sureties would but for this provision, have 

effect of so relieving us. 

 

This guarantee will not be discharged due to the change in the constitution of the Bank or the 

Consultant. 

 

We____________________ Bank lastly undertakes not to revoke this guarantee during its 

currency except with the previous consent of UCIL in writing. 

 

Dated the __________ day of __________ 20__ 

 

________________Bank 

 

(Signature with name in Block letters with designation, 

 

Attorney as per power of Attorney No._____dt. _____) 

 

Bank‟s Common seal 
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