URANIUM CORPORATION OF INDIA LIMITED
(A Government of India Enterprises)
Turamdih Mines, P.O. Sundarnagar
Dist - Singhbhum East, Jharkhand - 832107

Enquir

UCIL/TMD/MECH/VS/GFR/01/2026-27 Date: - 24/04/2026

Sub: - Skip Door Bush as per Drg. No. UCIL/TMD/MECH/SKIP/DOOR/BUSH/01

Dear Sir,

Kindly submit your quotation for supply of required Skip Door Bush as per Drg. No.

UCIL/TMD/MECH/SKIP/DOOR/BUSH/01. The quotation should be posted to the O/o S.
Hembram, Ch. Supdt. (Mech.), Turamdih Mines at the earliest.

SL. No. ItemDescription Unit Quantity
1 Skip Door Bush as per Drg. No. Nos 8
UCIL/TMD/MECH/SKIP/DOOR/BUSH/01
Note:

1. WARRANTY - The material shall be warranted against faulty design, material &
workmanship for a period of 6 months from the date of dispatch or 3 months from the
date of commissioning whichever is earlier.

2. Please quote your rate without overwriting/ cutting and submit your offer in sealed
envelope super scribing above no. and date.

3. Fax offer will not be accepted.

4. Your offer should be valid for minimum 90 days.

5. Entire bank charge, if any will be borne by you.

6. Our terms of payment will be full within 30 days from the date of receipt &acceptance
of materials.

7. Offer must be submitted before 11.30 am of 03/05/2026.

8. Date of opening of quotation 03/05/2026 (Tuesday) (3.30 pm) by constltuted
committee for purchasing.

Note: - Quotation should be filled in the prescribed Format only. “If not filled in the given

format, then Quotation will be rejected.”

For Uranium Corporation of India Limited

B

Samant Hembram
Ch.Supdt. (Mech.)
Turamdih Mines




Annexure -1

UCIL/TMD/MECH/VS/GFR/01/2026-27

Date: - 24/04/2026

Price Part
Sl. No. ItemDescription Unit | Qty. Unit Total Amount
' Rate
1 Skip Door Bush as per Drg No. Nos 8
UC]L/TMD/MECH/SKIP/DOOR/BUSH/O1
Packing & Forwarding
Freight
GST
Total Amount with Freight, Packing, Forwarding & GST
(Rupees- )




nnexure -I1

UCIL/TMD/MECH/VS/GFR/01/2026-27 Date: - 24/04/2026

TER N

LIQUIDATED DAMAGES (L.D): Liquidated Damages (LD) shall be levied where reason
are attributable to supplier/contractors for delays in execution of purchase
order/contract LD shall be levied@0.5% per week or part thereof on the value of
unfinished supply/work order for each week of delay subject to maximum of 5% of the

total value of contract (excluding taxes and duties).

Note in case of one time supply:

(a) If Supplier fails to maintain delivery schedule as stipulated in the purchase order
but supplied the material within 10 weeks from the date of delivery schedule and
the reason of delay attributable to émendment regarding delivery schedule.

(b) In case of delay beyond 10 weeks from the date of delivery schedule stipulated in
the purchase order and the reason of delay attributable to supplier then payment
will be released after deduction of liquidated Damage (LD) subsequent to issuance

of order amendment regarding delivery schedule.

(You are requested to agree to our Terms and conditions of LD clause as per
_A xure- Il Dated-24/04/2026, REF. — IL H/V FR/01/2 -27
for ly of ve material in r h with signatur d stamp in r

letter head.)
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NOTES:—

1. AL DIMENSIONS ARE IN MM
7. MATERIAL : PEZ:

URANIUM CORPCRATION OF INDIA LIMITED
A GOVT. OF NDIA ENTERPRISE




