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ITEM    RATE    TENDER 

 

 

F O R 

 

 

“Hiring of JCB mounted Rock Breaker with Operators at Turamdih Mine of UCIL, 

Jharkhand” 

 

1. Tenders (Technical & Price bid) to be accepted at GEM portal as per GEM bid.  

 

 

2.  Tenders Technical bid shall be opened as per GEM bid.  

 

Note:   1) Conditional tenderer shall be rejected. 

 

2) Contractor should deal with all administrative / local problems with local administration 

for execution of work on UCIL acquired land at his own cost. 

 

  

 

Tenderer are advised to quote their rate as per N.I.T. Conditions only. 
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No. UCIL/BND/MIN-24/2026                                                                                  Dated: 09.09.2026 

N.I.T. No.: BND/MIN – 24 

 

Tenders are invited for the execution of following works through e-tendering through GeM portal: 

Name of the work “Hiring of JCB mounted Rock breaker with operators at Turamdih Mine of UCIL, 

Jharkhand.” 

 

1 Earnest Money Deposit through Demand 

Draft/Bankers cheque/BG in favor of  UCIL 

Rs. 16,973 /- 

2 Duration of Contract 365 days 

3 Estimated value of Work Rs. 16,97,250 /-  including GST 

4 Starting date for commencement of uploading the 

Tender document 

as per GEM bid 

5 Last date for downloading of Tender document as per GEM bid 

6 Last date of uploading & submission of completed bid as per GEM bid 

7 Tender Technical Part Opening Date as per GEM bid 

 

i) Experience of having successfully completed Hiring of Heavy vehicle like JCB/ Pay Loader 

/Poclain / Tipper during last 07 years ending last day of month previous to the one in which 

application are invited should be either of the following:- 

a) One single similar completed job costing not less than 80% of estimated value i.e Rs. 13.58 

Lakhs or  

b) Two similar completed jobs costing not less than 50% of estimated value each i.e Rs. 8.49 

Lakhs or 

c) Three similar completed jobs costing not less than 40% of estimated value each i.e Rs. 6.79 

Lakhs. 

d) The Tenderer’s average annual turnover for the work during last 03 years, ending 31st March of 

the previous financial year, should be at least 30% of estimated value i.e Rs. 5.10 Lakhs in 

Audited balance sheet & profit & loss account of each year must be submitted by the tenderer. 

ii) Similar works means  Hiring of Heavy vehicle like JCB/ Pay Loader /Poclain / Tipper. 

iii) Geographical Presence: Bidder should have registered office/branch in Jharkhand state. 

iv) Documentary evidence in the form of Certificates from clients / Work Order copies specifying 

the work and the amount of contract should be submitted. 

v) Tender can be downloaded from GEM portal. 

vi) The tenders are to be uploaded at GEM portal. 

vii) Tenderers registered with National Small Industries Corporation (NSIC)/Small Scale Industries 

(SSI)/Micro Small & Medium Enterprises (MSME), for the tendered work will be exempted for 

Tender Fee as per GEM guidelines.  The tenderer should enclose an authenticated/notarized 

copy of their valid registration certificate (current) with NSIC, MSME, Udyam and SSI of grant 

of exemption. PSUs, State Govt. undertaking are exempted.  For exemption for submitting cost 

of tender fees and in case of UYAM/ MSME/SSI/NSIC units, proper and valid documentary 

proof shall be uploaded at UCIL e-proc site. 

viii) Offers will be opened on due date as mentioned above by the Corporation’s authorized 

representative(s) in the presence of Tenderers who are present. 

ix)  The Corporation reserves the right to accept or reject any or all the tenders in full or part and the 

tenderers shall be bound to perform the same at his quoted rates. 

Note: Hard copy of EMD (uploaded) may also be submitted to Manager (Personnel), Turamdih 

Mines within due date and time. 

 

 

URANIUM CORPORATION OF INDIA LIMITED 
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QUALIFICATION OF TENDERERS & DEFINITION OF SIMILAR WORK (PQC) 

 

Evaluation will be done based on the documents submitted by the tenderers. No correspondence shall 

be made after opening of technical part regarding any missing document. 

 

Only such firms need tender who can produce satisfactory evidence that they have the necessary 

experience & financial resources and organization to undertake such work as per criteria mentioned 

below.  

 

i)  The Tenderer’s average annual turnover for the work during last 03 years, ending 31st March of 

the previous financial year, should be at least 30% of estimated value i.e Rs. 5.10 Lakhs in 

Audited balance sheet & profit & loss account of each year must be submitted by the tenderer. 

 

ii)  Experience of having successfully completed Hiring of Heavy vehicle like JCB/ Pay Loader 

/Poclain / Tipper during last 07 years ending last day of month previous to the one in which 

application are invited should be either of the following: 

a) One single similar completed job costing not less than 80% of estimated value i.e Rs. 13.58 Lakhs 

or 

b) Two similar completed jobs costing not less than 50% of estimated value each i.e Rs. 8.49 Lakhs 

or 

c) Three similar completed jobs costing not less than 40% of estimated value each i.e Rs. 6.79 Lakhs 

 

SIMILAR WORK 

Similar work means Hiring of Heavy vehicle like JCB/ Pay Loader/ Poclain/ Tipper. The 

contractor will have to submit copy of the work order as well as the completion certificate from the 

concern department in support of their experience/ credential.  Party should also have to submit 

PAN No., PF No., GST No. 

 

GEOGRAPHICAL PRESENCE: 

Office registration certificate (registered office or at least one of the registered branch office of the 

bidder shall be located and registered within the geographical limits of Jharkhand state where the 

services needs to be provided).  

Documentary evidence must be provided in the form of Municipality trade licence or other such 

documents as per the following which satisfies as a proof of having the office establishment. 

a) Trade Licence issued by the local authority in the name of the firm or  

b) Landline phone number in the name of the firm. 

c) Electricity bill for the last one year in the name of the Firm or 

d) GSTIN registration or 

e) Udyam /MSME/Udyog Aadhar certificate. 

f) Office rent agreement is not acceptable/ not valid. 

 

The bidder must submit documentary evidence of the ownership of the JCB along with the 

Tender Document.  In case of a brand new machine, the bidder will have to submit the evidence 

of booking of new machine along with the offer. 

 

In case of any ambiguity, Buyer Added Bid Specific ATC of GEM will supersede the GEM 

GTC. 
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DETAILED NOTICE INVITING TENDER 

 

1. Tender is invited in online GeM portal on behalf of Uranium Corporation of India Limited, 

Jaduguda for “Hiring of Heavy vehicle like JCB/ Pay Loader/ Poclain/ Tipper”. 

 

2. The Tender price bid shall be valid for a minimum period of six months from the date of opening 

of Tender. Should the Tenderer modify or withdraw his tender within the said period of six 

months from the date of opening the Tender, Earnest Money deposited by the Tenderer shall be 

forfeited and no tenders will be issued further to such tenderer. 

 

3. The works are required to be completed within 365 Days from the seven day after the date on 

which the engineer-in-charge issues GEM contract or from the date of handing over of the site, 

whichever is later, in accordance with the phasing, if any, indicated by the Corporation in the 

Tender documents. 

 

4. Bidders are advised to inspect and examine the site and its surroundings and satisfy themselves 

before submitting their Tenders as to the nature of the ground and sub soil as far as is practicable 

the form and nature of the site, the means of access to the site the accommodation they may 

require and general shall themselves obtain all necessary information as to risks, contingencies 

and circumstances which may influence of effect their Tender. A Tenderer shall be deemed to 

have full knowledge of the site whether he inspect it or not and no extra changes consequent on 

any miss understanding or otherwise shall be allowed. 

 

5. Submission of a up-loaded Tender by a tenderer implies that he has read this notice and all other 

contract documents and has made himself aware of the scope and specifications of the work to be 

done and of considerations and rates at which stores, tools and plants etc. will be issued to him by 

the corporation and local conditions and other factors bearing on the execution of the work. 

 

6. Bidders should quote the rate(s) as per price bid/schedule.  The amount for each item should be 

worked out and the requisite totals given.  Special care shall be taken to write rates in figures as 

well as words and the rates in words only in such a way shall be considered for calculation of 

quoted value. 

 

7. All rates shall be quoted on the Tender form. 

 

8. In the case of item rate Tenders, only rates quoted shall be considered. Any Tender containing 

percentage below/above any scheduled rates quoted is liable to be rejected. 

 

9. The Bidder shall submit the Tender with satisfied each and every condition laid down in this 

notice, failing which the Tender will be liable to be rejected. 

 

10. The Corporation does not bind themselves to accept the lowest or any tender or to give any 

reasons for their decision. 

 

11. The corporation reserves to themselves the right of accepting the whole or any part of the Tender 

and Tenderer shall be bound to perform the same at quoted rates. 

 

12. This notice of Tender shall form a part of the Contract documents. 

 

13. Conditional tender shall be cancelled without any prejudice.  

 

********* 
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UNDERTAKING NOT TO GIVE ANY GIFT /INDUCEMENT IN CONNECTION WITH 

SECURING ANY FAVOUR IN DEALING WITH UCIL 

 

 

Date: 

 

To, 

M/s. Uranium Corporation of India Ltd. 

P.O - Jaduguda Mines,  

Dist. - East Singhbhum 

Jharkhand - 831 012 

 

 

I / We …................................................................................... am / are a Vendor / Customer of 

Uranium Corporation of India Ltd (now onwards to be referred as Company). 

 

I / We agree and undertake: 

 

Not to provide any gift and / or inducement to any employee of the Company in connection with 

securing / being granted favour (s) in my / our dealings with the Corporate office of the company and 

/ or its any field units. 

 

To immediately report any gift and / or inducement sought by any employee of the Company granting 

favour(s) to me / us in my / our dealings with the Company and / or its field units.  

 

 

 

Signature………………………………………………………………………………….. 

 

Name…………………………………………………………..………………………….. 

 

Title……………………………………………………………………………………….. 

 

Name of the Company and Address (with Seal)………………………………………….. 
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SECRECY / CONFIDENTIALITY AGREEMENT 

THIS AGREEMENT, made and entered into this ____th day of ___________, 20__  by and between 

URANIUM CORPORATION OF INDIA LTD.,  a company incorporated under Indian Companies 

Act having its registered office at PO Jaduguda, Dist. - East Singhbhum, Jharkhand 831 012, India  

(hereinafter called “UCIL”) on one part and ___________________, a company duly incorporated 

under .........................., with its registered office ................................... (hereinafter called _____) 

includes its successors and permitted assigns, on the other part. 

 

WITNESSETH: 

WHEREAS: 

A. UCIL intends to purchase _______ from __________ (Name of the company). 

B. _________ (Name of the company) intends to produce ___________ at their  project in 

__________ (Name of the place) and intend to sell the same to UCIL 

C. The parties, therefore, intend to enter into an MoU and subsequently an  agreement for the 

sale and purchase of ___________. 

NOW, THEREFORE, in consideration of the premises and the mutual covenants herein contained, 

the parties hereto agree as follows: 

1. The term “Confidential Information” means:   

(1) All details supplied by UCIL/ (Name of the company) on technical, commercial and other 

information and data on the Process. 

(2) All details supplied by UCIL/ (Name of the company) on technical, commercial and other 

information and data relating to the products. 

 

2. Each party hereto shall keep secret and confidential any and all confidential information it 

receives from any other party or parties hereto under this Agreement, and shall not use such 

Confidential Information for any purposes except for the said tender purpose hereunder. The 

obligations under this Article shall not apply to any information or data that : 

(i) at the time of its disclosure hereunder is in the public domain, 

(ii) after disclosure hereunder becomes part of the public domain by publication or otherwise 

through no fault of the party to whom such information or data is disclosed hereunder 

(“Receiving party”) (but only after it is published or otherwise becomes part of the public 

domain), 

(iii)    the Receiving Party can show in its possession at the time of disclosure hereunder and 

which the Receiving party, without breach or any obligation is free to disclose to others, 

or 

(iv)    was received by the Receiving Party after the time of disclosure by a party hereto 

(“Disclosing Party”) hereunder from a third party who did not acquire it, directly or 

indirectly, from the Disclosing Party under an obligation of confidence and which the 

Receiving party, without breach of any obligation, is free to disclose to others. 

 

For the purpose of this Article 2, information or data which is specific, e.g., those on operating 

conditions or equipment shall not be deemed to be within the foregoing exceptions merely 

because it is embraced by general information or data in the public domain or in the possession 

of Receiving Party.   In addition, any combination of features shall not be deemed to be within 

the foregoing exceptions merely because individual features are in the public domain or in the 

possession of the Receiving Party, but only if the combination itself and its principle of 

operation are in the public domain or in the possession of the Receiving Party. 

 

3. The Receiving Party shall limit the access to the Confidential Information received hereunder to 

its directors, officers and employees, who (i) need to have access with such Confidential 
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Information, (ii) have been informed of the confidential nature thereof and (iii) have agreed to 

undertake the obligations of non-disclosure and non-use of such Confidential Information. 

 

4. Upon request of UCIL, …….(name of the party) shall, free of charge, promptly return to UCIL 

all the Confidential information received from UCIL hereunder. 

 

5. Each party hereto shall not, without the other party’s prior express written consents, disclose or 

allow the disclosure of the existence of this Agreement. 

 

6. It is mutually understood and agreed that no license or other rights are granted to any party 

hereto under this Agreement, by implication or otherwise, for any of the patents or patents 

applications of any other party hereto or as to any information and data disclosed by any other 

party or parties hereto under this Agreement. 

 

7. None of the parties may assign its rights or obligations hereunder without the prior written 

consent of the other parties. 

 

8. The obligation of non-disclosure and non-use of the Confidential information under this 

Agreement shall remain in effect for five (5) years after the date hereof and shall terminate upon 

lapse of said five (5) years. 

 

9. This Agreement shall be governed by and construed in accordance with Indian laws. 

 

10. Each party hereto acknowledges and agrees that monetary damages for any breach or threat of 

breach of this Agreement are inadequate. Each party hereto shall, therefore, be entitled to seek 

and obtain temporary and injunctive relief for any breach or threat of breach of this Agreement 

relating to its Confidential Information, in addition to any other remedy. 

 

IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be executed in 

duplicate by their duly authorized representatives on the day and year first above written. The original 

shall remain with UCIL and the duplicate with …… (name of the party). 

 

1.   For _________________________                       Witness: 

(Name)  

Designation                              1. 

                                                       (Name) 

               Designation 

 

                        2.     

 (Name) 

                               Designation 

 

  

2.   For Uranium Corporation of India Ltd.      Witness: 

     (Name) 

Designation                1.                                      

          (Name)    

                                               Designation 

                                                

2.  

                               (Name) 

       Designation 
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PRE CONTRACT INTEGRITY PACT 

1.0 General 

This pre-bid pre-contract Agreement (hereinafter the Integrity Pact) is made on ………… day of 

the month of ………… year …….. between Uranium Corporation of India Ltd (hereinafter called 

the “BUYER” which expression shall mean and include, unless the context otherwise requires, his 

successors in office and assigns) of the First Part and M/s. ……………………… 

………………………. (hereinafter called the “BIDDER / Seller” which expression shall mean 

and include, unless the context otherwise requires, his successors and permitted assigns) of the 

Second Part. 

WHEREAS the BUYER proposes to procure (Name of the Stores / Equipment / Item) and the 

BIDDER/Seller is will to offer / has offered the stores and 

WHEREAS the BIDDER is a private company / public company / Government undertaking / 

partnership / registered export agency, constituted in accordance with the relevant law in the 

matter and the BUYER is a PSU. 

NOW, THEREFORE, 

To avoid all forms of corruption by following a system that is fair, transparent and free from any 

influence / prejudiced dealings prior to, during and subsequent to the currency of the contract to 

be entered into with a view to:- 

Enabling the BUYER to obtain the desired said stores/equipment at a competitive price in 

conformity with the defined specifications by avoiding the high cost and the distortionary Impact  

of corruption on public procurement, and  

Enabling BIDDERS to abstain from bribing or indulging in any corrupt practice in order to secure 

the contract by providing assurance to them that their competitors will also abstain from bribing 

and other corrupt practices and the BUYER will commit to prevent corruption, in any form, by its 

officials by following transparent procedures. 

The parties hereto hereby agree to enter into this Integrity Pact and agree as follows: 

 

2.0 Commitments of the BUYER 

2.1 The BUYER undertakes that no official of the BUYER, connected directly or indirectly with the 

contract, will demand, take a promise for or accept, directly or through intermediaries, any bribe, 

consideration, gift, reward, favour or any material or immediate benefit or any other advantage 

from the BIDDER, either for themselves or for any person, organization or third party to the 

contract in exchange for an advantage in the bidding process, bid evaluation, contracting or 

implementation process related to the contract. 

2.2 The BUYER will, during the pre-contract stage, treat all BIDDERS alike, and will provide to all 

BIDDERS the same information and will not ;provide any such information to any particular 

BIDDER which could afford an advantage to that particular BIDDER in comparison to other 

BIDDERS 

2.3 All the officials of the BUYER will report to the appropriate Government office any attempted or 

completed breaches of the above commitments as well as any substantial suspicion of such a 

breach. 

2.4 In case any such preceding misconduct on the part of such official(s) is reported by the BIDDER 

to the BUYER will full and verifiable facts and the same is prima facie found to be correct by the 

BUYER, necessary disciplinary proceedings, or any other action as deemed fit, including criminal 

proceedings may be initiated by the BUYER and such a person shall be debarred from further 

dealings related to the contract process. In such a case while an enquiry is being conducted by the 

BUYER the proceedings under the contract would not be stalled. 
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3.0 Commitments of BIDDERS 

The BIDDER commit itself to take all measures necessary to prevent corrupt practices, unfair 

means and illegal activities during any stage of its bid or during any pre-contract or post-contract 

stage in order to secure the contract or in furtherance to secure it and in particular commit itself to 

the followings:- 

3.1 The BIDDER will not offer, directly or through intermediaries, any bribe, gift, consideration, 

reward, favour, any material or immaterial benefit or other advantage, commission, fees, 

brokerage or inducement to any official of the BUYER, connected directly or indirectly with the 

bidding process, or to any person, organization or third party related to the contract in exchange 

for any advantage in the bidding, evaluation, contracting and implementation of the contract. 

3.2 The BIDDER further undertakes that it has not given, offered or promised to give, directly or 

indirectly any bribe, gift, consideration, reward, favour, any material or immaterial benefit or 

other advantage, commission, fees, brokerage or inducement to any official of the BUYER or 

otherwise in procuring the Contract or forbearing to do or having done any act in relation to the 

obtaining or execution of the contract or any other contract for showing or forbearing to show 

favour or disfavor to any person in relation to the contract or any other contract. 

3.3 The BIDDER further confirms and declares to the BUYER that the BIDDER has not engaged 

any individual or firm or company whether Indian or foreign to intercede, facilitate or in any 

way to recommend to the BUYER or any of its functionaries, whether officially or unofficially 

to the award of the contract to the BIDDER, nor has any amount been paid, promised or 

intended to be paid to any such individual, firm or company in respect of any such intercession, 

facilitation or recommendation. 

3.4 The BIDDER, either while presenting the bid or during pre-contract negotiations or before 

signing the contract, shall disclose any payments he has made, is committed to or intends to 

make to officials of the BUYER or their family members, agents, brokers or any other 

intermediaries in connection with the contract and the details of services agreed upon for such 

payments. 

3.5 The BIDDER will not collude with other parties interested in the contract to impair the 

transparency, fairness and progress of the bidding process, bid evaluation, contracting and 

implementation of the contract. 

3.6 The BIDDER will not accept any advantage in exchange for any corrupt practice, unfair means 

and illegal activities. 

3.7 The BIDDER shall not use improperly, for purposes of competition or personal gain, or pass on 

to others, any information provided by the BUYER as part of the business relationship, 

regarding plans, technical proposals and business details, including information contained in 

any electronic data carrier. The BIDDER also undertakes to exercise due and adequate care lest 

any such information is divulged. 

3.8 The BIDDER commits to refrain from giving any complaint directly or through any other 

manner without supporting it with full and verifiable facts. 

3.9 The BIDDER shall not instigate or cause to instigate any third person to commit any of the 

actions mentioned above. 

3.10 If the BIDDER or any employee of the BIDDER or any person acting on behalf of the 

BIDDER, either directly or indirectly, is a relative of any of the officers of the BUYER, or 

alternatively, if any relative of an officer of the BUYER has financial interest/stake in the 

BIDDER’s firm, the same shall be disclosed by the BIDDER at the time of fill of tender. 

 The term ‘relative’ for this purpose would be as defined in Section 6 of the Companies Act 

1956 

3.11 The BIDDER shall not lend to or borrow any money from or enter into any monetary dealings 

or transactions, directly or indirectly, with any employee of the BUYER. 
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4.0 Previous Transgression: 

4.1 The BIDDER declares that no previous transgression occurred in the last three years 

immediately before signing of this Integrity Pact, with any other company in any country in 

respect of any corrupt practices envisaged hereunder or with any Public Sector Enterprise in 

India or any Government Department in India that could justify BIDDER’s exclusion from 

the tender process. 

4.2 The BIDDER agrees that if it makes incorrect statement on this subject, BIDDER can be 

disqualified from the tender process or the contract, if already awarded, can be terminated for 

such reason. 

 

5.0 Earnest Money (Security Deposit) 

5.1 While submitting commercial bid, the BIDDER shall deposit an amount ___________ (to be 

specified in RFP) as Earnest Money / Security Deposit, with the BUYER through any of the 

following instruments: 

(i) Bank Draft or a Pay order in favour of _____________ 

(ii) A confirmed guarantee by an Indian Nationalized Bank, promising payment of the guaranteed 

sum to the BUYER on demand within three working days without any demur whatsoever and 

without seeking any reasons whatsoever. The demand for payment by the BUYER shall be 

treated as conclusive proof of payment. 

(iii) Any other mode or through any other instrument (to be specified by the RFP). 

5.2 The Earnest Money / Security Deposit shall be valid upto complete conclusion of the 

contractual obligations to the complete satisfaction of both the BIDDER and the BUYER. 

5.3 In case of the successful BIDDER a clause would also be incorporated in the Article 

pertaining to Performance Bond in the Purchase Contract that the provisions of Sanctions for 

Violation shall be applicable for forfeiture of Performance Bond in case of a decision by the 

BUYER to forfeit the same without assigning any reason for imposing sanction for violation 

of this Pact. 

5.4 No interest shall be payable by the BUYER to the BIDDER on Earnest Money / Security 

Deposit for the period of its currency. 

 

6.0 Sanctions for Violations 

6.1 Any breach of the aforesaid provisions by the BIDDER or any one employed by it or acting on its 

behalf (whether with or without the knowledge of the BIDDER) shall entitle the BUYER to take 

all or any one of the followings actions, wherever required:- 

(i)     To immediately call off the pre contract negotiations without assigning any reason or 

giving any compensation to the BIDDER. However, the proceedings with the other 

BIDDER(s) would continue. 

(ii)     The Earnest Money Deposit (in pre-contract stage) and/or Security Deposit / Performance 

Bond (after the contract is signed) shall stand forfeited either fully or partially, as decided 

by the BUYER and the BUYER shall not be required to assign any reason therefore. 

(iii)     To immediately cancel the contract, if already signed, without giving any compensation to 

the BIDDER. 

(iv)      To recover all sums already paid by the BUYER, and in case of an Indian BIDDER with 

interest thereon at 2% higher than the prevailing Prime Lending Rate of State Bank of 

India, while in case of BIDDER from a country other than India with interest thereon at 

2% higher the LIBOR. If any outstanding payment is due to the BIDDER from the 

BUYER in connection with any other contract for any other stores, such outstanding 

payment could also be utilized to recover the aforesaid sum and interest. 

(v)     To encash the advance bank guarantee and performance bond / warranty bond, if furnished 

by the BIDDER, in order to recover the payments, already made by the BUYER, along 

with interest. 
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(vi)     To cancel all or any other Contracts with BIDDER. The BIDDER shall be liable to pay 

compensation for any loss or damage to the BUYER resulting from such cancellation / 

rescission and the BUYER shall be entitled to deduct the amount so payable from the 

money(s) due to the BIDDER. 

(vii) To debar the BIDDER from participating in future bidding processes of Indian Rare Earths 

Limited for a minimum period of five years, which may be further extended at the 

discretion of the UCIL. 

(viii) To recover all sums paid in violation of this Pact by BIDDER(s) to any middleman or 

agent or broker with a view to securing the contract. 

(ix)      In cases where irrevocable Letters of Credit have been received in respect of any contract 

signed by the BUYER with the BIDDER, the same shall not be opened. 

(x)      Forfeiture of Performance Bond in case of a decision by the BUYER to forfeit the same 

without assigning any reason for imposing sanction for violation of this Pact.   

6.2 The BUYER will be entitled to take all or any of the actions mentioned at Para 6.1 (i) to (x) of 

this Pact also on the Commission by the BIDDER or any one employed by it or acting on its 

behalf (whether with or without the knowledge of the BIDDER), of an offence as defined in 

Chapter IX of the Indian Penal code, 1860 or Prevention of Corruption Act, 1988 or any other 

statute enacted for prevention of corruption. 

6.3 The decision of the BUYER to the effect that a breach of the provisions of this Pact has been 

committed by the BIDDER shall be final and conclusive on the BIDDER. However, the BIDDER 

can approach the Independent Monitor(s) appointed for the purposes of this Pact. 

 

7.0 Independent Monitors 

7.1 The BUYER has appointed Independent Monitors (hereinafter referred to as Monitors) for this 

Pact in consultation with the Central Vigilance Commission (Names and Addresses of the 

Monitors to be given). 

7.2 The task of the Monitors shall be to review independently and objectively, whether and to what 

extent the parties comply with the obligations under this Pact. 

7.3 The Monitors shall not be subject to instructions by the representatives of the parties and perform 

their functions neutrally and independently. 

7.4 Both the parties accept that the Monitors have the right to access all the documents relating to the 

project/procurement, including minutes of meetings. 

7.5 As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he will so inform 

the Authority designated by the BUYER. 

7.6 The BIDDER(s) accepts that the Monitor has the right to access without restriction to all Project 

documentation of the BUYER including that provided by the BIDDER. The BIDDER will also 

grant the Monitor upon his request and demonstration of a valid interest, unrestricted and 

unconditional access to his project documentation. The same is applicable to Subcontractors. The 

Monitor shall be under contractual obligation to treat the information and documents of the 

BIDDER/Subcontractor(s) with confidentiality. 

7.7 The BUYER will provide to the Monitor sufficient information about all meetings among the 

parties related to the Project provided such meetings could have an impact on the contractual 

relations between the parties. The parties will offer to the Monitor the option to participate in such 

meetings. 

7.8 The Monitor will submit a written report to the designated Authority of BUYER with 8 to 10 

weeks from the date of reference or intimation to him by the BUYER/BIDDER and, should the 

occasion arise, submit proposals for correcting problematic situations. 
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8.0 Facilitation of Investigation 

In case of any allegation of violation of any provision of this Pact or payment of commission, the 

BUYER or its agencies shall be entitled to examine all the documents including the Books of 

Accounts of the BIDDER and the BIDDER shall provide necessary information and documents in 

English and shall extend all possible help for the purpose of such examination. 

 

9.0 Law and Place of Jurisdiction 

This pact is subject to Indian Law. The place of performance and jurisdiction is the seat of the 

BUYER. 

 

10.0 Other Legal Actions 

The actions stipulated in this Integrity Pact are without prejudice to any other legal action that 

may follow in accordance with the provisions of the extant law in force relating to any civil or 

criminal proceedings. 

 

11.0 Validity 

11.1 The validity of this Integrity Pact shall be from date of its signing and upto the complete 

execution of the contract to the satisfaction of both the BUYER and the BIDDER/Seller, 

including warranty period, whichever is later. In case BIDDER is unsuccessful, this Integrity 

Pact shall expire after six months from the date of signing of the contract. 

11.2 Should one or several provisions of this Pact turn out to be invalid, the remainder of this Pact 

shall remain valid. In this case, the parties will strive to come to an agreement to their original 

intensions. 

11.3 The Parties hereby sign this Integrity Pact at ________________ on___________. 

 

BUYER BIDDER 

Signature 

Name of the Officer 

Designation 

 

 

Witness 

 

Witness 

1 1 

__________________________________ 

 

__________________________ 

2 2 
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PROFORMA FOR BANK GUARANTEE AGAINST PERFORMANCE GUARANTEE 

WHEREAS on or about the _______________ day of __________________M/s ________ (Tenderer’s 

name & address), having its registered office situated at _________(Postal address) (herein after referred 

to as ‘The Tenderer’) entered into a contract bearing reference no. __________________ dtd. 

____________ with ______ Uranium Corporation of India Ltd, a company incorporated under Indian 

Companies Act having its registered office at PO Jaduguda, Distt- East Singhbhum, Jharkhand 831 012, 

India  (herein after referred to as UCIL), for _______________ (details of order) (herein after referred to 

as ‘The Contract’). 

 

AND WHEREAS the Agreement provides that the tenderer shall furnish a Bank Guarantee for Rs.________ 

(Rupees ________________________ only) being ____% (______percent) of the total agreement value as 

Guarantee for the due fulfillment by the tenderer of the terms and conditions contained in the Agreement, the 

guarantee remaining valid till the completion of the guarantee period.  

We _________________ Bank do hereby undertake to pay the amounts due and payable under this Guarantee 

without any demur, merely on a demand from UCIL stating that the amount claimed is due by way of loss or 

damage caused to or that would be caused to or suffered by UCIL by reason of breach by the said tenderer of 

any of the terms or conditions contained in the said Agreement or by reason of the Bidder’s failure to perform 

the said agreement. Any such demand made on the bank shall be conclusive as regards the amount due and 

payable by the Bank under this Guarantee. However, our liability under this Guarantee shall be restricted to an 

amount not exceeding Rs. __________ (Rupees ____________ only). 

We undertake to pay to UCIL any money so demanded notwithstanding any dispute or disputes raised by the 

tenderer in any suit or proceeding pending before any court or tribunal relating thereto, our liability under these  

present being absolute and unequivocal. 

The payment so made by us under this guarantees shall be valid discharge of our liability for payment there 

under and the tenderer shall have no claim against us for making such payment. 

We ____________________ Bank further agree that the Guarantee herein contained shall remain in full force 

and effect during the period that would be taken for the performance of the said Agreement and that it shall 

continue to be enforceable till all the dues of UCIL under or by virtue of the said Agreement have been fully 

paid and its claims satisfied or discharged or till UCIL certifies that the terms and conditions of the said 

Agreement have been fully and properly carried out by the said bidder and accordingly discharges this 

Guarantee. 

 

We also agree that interest at the rate of 12% (twelve percent) per annum will be paid by us to the UCIL from 

the date of demand for payment till the actual date of payment made by us. 

Our Guarantee shall remain in force until and unless a demand or claim under this guarantee is made on us in 

writing within six months from the expiry of the Guarantee period, we shall be discharged from all liability 

under this Guarantee thereafter. 

 

We _____________________ Bank, further agree that UCIL shall have the fullest liberty without our consent 

and without affecting in any manner our obligations hereunder to vary any of the terms and conditions of the 

said Agreement or to extent time of performance by the said tenderer from time to time or to postpone for any 

time or from time to time any of the distributions exercisable by UCIL against the said tenderer and to forbear 

or enforce any of the terms and conditions relating to the said Agreement and we shall not be relived from our 

liability by reason of any such variation, or extension being granted to the said tenderer or for any forbearance, 

act or omission on the part of UCIL or any indulgence by UCIL to the said tenderer or by any such matter or 

thing whatsoever which under the law relating to sureties would but for this provision, have effect of so 

relieving us. 

This guarantee will not be discharged due to the change in the constitution of the Bank or the bidder. 

We____________________ Bank lastly undertakes not to revoke this guarantee during its currency except with 

the previous consent of UCIL in writing. 

   Dated the  __________ day of  __________ 20__ 

________________Bank 

 

(Signature with name in Block letters with designation, 

Attorney as per distribution of Attorney No._____dt. _____) 

 

 Bank’s Common seal 



URANIUM CORPORATION OF INDIA LIMITED 

Banduhurang Opencast Mines 

(A Govt. of India Enterprises) 

CIN : U 12000 JH 1967 GOI 000806 

 

NIT No. BND/MIN – 24  16 | P a g e  

 

PROFORMA FOR BANK GUARANTEE AGAINST ADVANCE PAYMENT 

 

WHEREAS on or about the _______________ day of __________________M/s ________ (Tenderer’s 

name & address), having its registered office situated at _________(Postal address) (herein after referred 

to as ‘The Tenderer’) entered into a contract bearing reference no. __________________ dtd. 

____________ with ______ , Uranium Corporation of India Ltd a company incorporated under Indian 

Companies Act having its registered office at PO Jaduguda, Distt- East Singhbhum, Jharkhand 831 012, , 

India (herein after referred to as UCIL), for _______________ (details of order) (herein after referred to 

as ‘The Contract’). 

 

AND WHEREAS under the terms & conditions of the contract advance payment of 

Rs._____________(Rupees_______________) is to be made by UCIL to the tenderer, which the tenderer is 

to repay to ‘UCIL’, and whereas ‘UCIL’ has agreed in pursuance of the said terms and conditions of the 

contract to make advance payment of Rs._______________ (Rupees _____________) to the tenderer 

furnishing a bank guarantee in the manner herein contained.  

 

We _______________ Bank, in consideration of the UCIL having agreed to pay to the tenderer an advance 

payment of Rs. _________ (Rupees ______________only) hereby agree and undertake to indemnify the UCIL 

and to keep the UCIL indemnified to the extent of a sum not exceeding the said sum of Rs. __________ (Rupees 

_____________only) against any damage of loss caused to or suffered by or that would be caused to or suffered 

by the UCIL by reason of any breach or non-fulfillment by the tenderer of any of the terms and conditions 

contained in the said Work order/Contract. 

We further agree that interest at the rate of 12% per annum will be paid by us to the Contractee from the date of 

demand for payment till the actual date of payment made by us. 

AND WE ______________________ Bank, do hereby undertake to pay on demand and without any demur to 

the UCIL any sum not exceeding the said sum of Rs. __________ (Rupees __________________ only) as may 

be ascertained by the UCIL as the damage or loss that the UCIL may have suffered by reason of breach or non-

fulfillment of any of the terms and conditions of the said Work Order/Contract by the tenderer. 

AND WE __________________ Bank hereby further agree that the decision of the UCIL as to whether the 

tenderer has committed breach of any such terms and conditions of the said Work Order/Contract or not and as 

to the amount of damage or loss assessed by the UCIL on account of such breach, would be final and binding 

on us. 

 

This guarantee shall come into force simultaneously with your making the said advance payment to the tenderer 

and shall not be revoked by us whether before its coming into force or any time during its currency without your 

previous consent in writing.  

 

The payment so made by us under this Guarantee shall be valid discharge of our liability for payment 

thereunder and the tenderer shall have no claim against us for making such payment. 

Our guarantee shall remain in force until ________ (date) or such further date up to which this bank guarantee is 

renewed or extended and unless a claim under the guarantee is lodged with us within 6 (six) months from such 

date, all rights of UCIL under the guarantee shall be forfeited and we shall be relieved and discharge from all 

liabilities thereunder.  

 

WE ____________________ Bank undertake not to revoke this guarantee during its currency except with the 

previous consent of the UCIL in writing. 

 

Dated the  __________ day of  __________ 20__  

 

________________Bank 

 

(Signature with name in Block letters with designation, 

Attorney as per power of Attorney No._____dt. _____) 

 

 Bank’s Common seal 
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PROFORMA FOR BANK GUARANTEE FOR EARNEST MONEY DEPOSIT 

(To be issued by approved Scheduled Banks) 

 

In accordance with Notice Inviting Tender (NIT) No.__________ Dated ________ for the work of 

___________ (herein after referred to as “the said Works”) for Rs._______________ (Rupees___________ 

only), under ______ Uranium Corporation of India Ltd,  a company incorporated under Indian Companies Act, 

having its registered office at PO Jaduguda Mines Distt - East Singhbhum, Jharkhand- 831 012 , India  (herein 

after referred to as UCIL), M/s _________________ Address ________________________ [Herein after 

referred to as Contractor (s)] wish /wishes to participate in the said tender and a Bank Guarantee for the sum of 

Rs.______________ (in words)  valid for a period of _________ days (in words) is required to be submitted by 

the Bidder towards the Bid Security.  

 

 

We the ______________________________Bank (hereinafter called the said Bank) do hereby undertake to 

pay to UCIL, the sum of Rs. ____________ (Rupees ________________ only) by reason of the said tenderer’s 

failure to enter into an agreement of contract on intimation of acceptance of his tender and/or to commence the 

contract works and/or failure to deposit the security deposit within the stipulated period as per the terms and 

conditions relating to and/or governing the contract and/or specified in the Notice Inviting Tender (NIT). We 

also agree that any such demand made on the Bank shall be conclusive as regards the amount due and payable 

by the Bank under this Guarantee.  We also agree that notwithstanding any dispute or difference or any 

litigation in respect of or arising from the said contract and/or the acceptance of the tender of the tenderer afore 

stated by UCIL including the question as to the tenability of the claim of the UCIL for forfeiting the Earnest 

Money being the Bank Guarantee herein, we shall forthwith pay the said amount to UCIL on demand being 

made as aforesaid. 

 

We ________________ Bank further agree that the guarantee herein contained shall remain in full force and 

effect during the period that would be taken for entering into an Agreement of contract and that it shall continue 

to be enforceable till all the dues of the UCIL under the terms and conditions of the NIT for the work have been 

fully paid and its claims satisfied or discharged or till UCIL certifies, that the terms and conditions of the NIT 

have been fully and properly carried out by the said tenderer and accordingly discharges the guarantee. 

 

We _____________________ Bank further agree with the UCIL that the UCIL shall have the fullest liberty 

without our consent and without affecting in any manner our obligations hereunder to vary any of the terms and 

conditions of the NIT and/or terms and conditions governing the contract or to extend the time of validity of the 

offer from the said tenderer from time to time or to postpone for any time or from time to time any of the 

powers exercisable by the UCIL against the said tenderer and to forbear or enforce any of the terms and 

conditions of the NIT and we shall not be relieved from our liability hereunder by reason of any such variation, 

or extension being granted to the said tenderer or for any forbearance, act or omission on the part of the UCIL 

or any indulgence by the UCIL to the said tenderer or by any such matter or thing whatsoever which under the 

law relating to surety/guarantee would but for this provision have effect of so relieving us. 

 

We _______________________Bank do hereby further agree that any change in the Constitution of the said 

tenderer or the Bank will not affect the validity of this guarantee. 

 

We ______________________ Bank lastly undertake not to revoke this guarantee during its currency except 

with the previous consent of the UCIL in writing. 

 

 

Dated the  __________ day of  __________ 20.. 

 

________________Bank 

 

(Signature with name in Block letters with designation, 

Attorney as per power of Attorney No._____dt. _____) 

 

 Bank’s Common seal 
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GENERAL CONDITIONS OF CONTRACT 

 

A)  INTERPRETATIONS AND DEFINITIONS 

1.   Singular and Plural 

     Where the context so requires, words importing the singular only also include the plural and 

vice versa.  

 

2.   Heading and Marginal Notes to conditions: 

     Heading and marginal notes to these General Conditions shall not be deemed to form part 

thereof or be taken into consideration in the interpretation or construction thereof or of the 

Contract. 

 

3.   Definitions: 

a)   Corporation' shall mean Uranium Corporation of India Limited having it's registered office 

at P.O - Jaduguda, Dist. - East Singhbhum, Jharkhand -831012 and includes a duly 

authorized representative of the Corporation or any other person empowered in this behalf 

by the Corporation to discharge all or any of it's functions. 

b)   The `Accepting Authority' shall mean the authority approved by Competent Authority. 

c)   The `Contract' shall mean the notice inviting the tender, the tender, and acceptance thereof 

and the formal agreement, if any, executed between the Corporation and the Contractor 

together with the documents referred to therein including these conditions, Designs, 

Drawings, Schedule of Quantities with rates and amounts and Schedule of Rates.  All these 

documents taken together shall be deemed to form one Contract and shall be 

complementary to one another. 

d)   The `Contractor' shall mean the individual or firm or company whether incorporated or not, 

undertaking the works and shall include legal representatives of such individual or persons 

composing such firm or unincorporated company, or successors of such firm or company 

as the case may be and permitted assigns or such individual or firm or company. 

e)   The `Contract Sum' shall mean: 

i)    In the case of Lump Sum Contracts the sum for which the tender is accepted. 

ii)   In the case of percentage Rate Contracts the estimated value of the works as mentioned 

in the tender adjusted by the Contractor's percentage. 

iii)  In the case of Item Rate Contracts the cost of the works arrived at after multiplying of 

the quantities shown in Schedule of Quantities by the item rates quoted by the 

Tenderer or as finally accepted for the various items. 

f)   A `Day' shall mean a day of 24 hours from midnight to midnight irrespective of the number 

of hours worked in that day. 

g)   `Engineer-in-charge' shall mean the Engineering Officer appointed by the Corporation or 

his duly authorized representative who shall direct, supervise and be in-charge of the works 

for purpose of this Contract. 

h)   `Excepted Risks' are risks due to riots (otherwise than among Contractors' Employees) and 

civil commotion (in so far as both these are uninsurable), war (whether declared or not), 

invasion, act of foreign enemies, hostilities, civil war, rebellion, revolution, insurrection, 

damage from aircraft, acts of god such as earth quake, lightning and unprecedented floods 

and other causes over which the Contractor has no control and accepted as such by the 

Accepting authority. 

i)   `Market Rate' shall be the rate as decided by the Engineer-in-charge on the basis of the cost 

of materials and labour at the site where the work is to be executed, plus the percentage to 

cover all overheads and profit. 

j)   Schedule(s) referred to in these conditions shall mean the relevant Schedule(s) annexed to 

the tender papers issued by the Corporation or the standard Schedule of Rates prescribed 

by the Corporation and the amendments thereto issued from time to time. 
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k)   The `Site' shall mean the lands and/or other places on, under, in or through which the work 

is to be executed under the Contract including any other lands or places which may be 

allotted by the Corporation or used for the purposes of the Contract. 

l)   `Temporary Works' shall mean all temporary works of every kind required in or about the 

execution, completion, maintenance of the works. 

m)   `Urgent Works' shall mean any urgent measures, which, in the opinion of Engineer-in-

Charge, become necessary during the progress of the works, obviate any risk of accident or 

failure of which become necessary for security. 

n)   A `Week' shall mean seven days without regard to the number of hours worked any day in 

that week. 

o)   The `Works' shall mean the works to be executed in accordance with the Contract or part(s) 

thereof as the case may be and shall include all extra or additional, altered or substituted 

works or temporary and urgent works as required for performance of the Contract. 

 

B)     SCOPE AND PERFORMANCE: 

4.     Contract Documents: 

       The Contractor shall be furnished, free of charge, one original and two photocopies of the 

Contract documents (Price Part) and one set of Technical Part. He shall keep one copy of the 

Documents on the site in good order and the same shall at all reasonable times be available 

for inspection and use by the Engineer-in-Charge, his representative or other Inspecting 

Officer. 

4.1 None of these documents shall be used by the Contractor for any purpose other than that of 

this Contract. 

4.2    The Contractor shall take necessary steps to ensure that all persons employed on any work in 

connection with Contract have noticed that the Indian official Secret Act 1923(XIX of 1923) 

applied to them and shall continue so to apply even after the execution of such works under 

the Contract. 

5.     Works to be carried out: 

       The work to be carried out under the Contract shall except as otherwise provided in these 

conditions, include all labour, materials, tools, equipment and transport which may be 

required in preparation of and for and in the full and entire execution and completion of the 

works.  The descriptions given in the Schedule of Quantities shall, unless otherwise stated, be 

held to include waste on materials, carriage and cartage carrying in return of empties, 

hoisting, setting, fitting and fixing in position and all other labourers necessary in and for the 

full and entire execution and completion as aforesaid in accordance with good practice and 

recognized principles. 

 

6.     Inspection of site: 

       The Contractor shall inspect and examine the site and its surrounding and shall satisfy himself 

before submitting his tender as to the nature of the ground and sub-soils (so far as is 

practicable), the form and nature of the site, the quantities and nature of work and materials 

necessary for the completion of the works and the means of access to the site, the 

accommodation he may require, availability of labour, water, electric power.  In general he 

shall himself obtain all necessary information as to risks, contingencies and other 

circumstances which may influence or affect his tender.  No extra charges consequent on any 

misunderstanding or otherwise shall be allowed. 

 

7.     Sufficiency of Tender: 

       Description of item in the Schedule of quantities is brief and therefore, shall be read in 

conjunction with the relevant specifications and the Contractor's rate shall be deemed to be 

for such complete work unless otherwise specified by the Contractor while tendering.  No 

claim, whatsoever, shall be entertained by the Corporation on account of insufficiency of any 
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rate as quoted in the Schedule of Quantities and rates.  The Contractor shall be deemed to 

have satisfied himself before tendering as to the correctness and sufficiency of his tender of  

the works and of the rates and prices quoted in the Schedule of Quantities, in which rates and 

prices shall, except as otherwise provided, cover all his obligations under the Contract and all 

matters and things necessary for the proper completion, maintenance of works and shall also 

cover the cost of necessary protection, including labour, materials and equipment to ensure 

safety and protection against all risks, accidents compensation for injury to life and damage to 

property if any caused by the Contractor's operations connected with the work.  The rates 

shall be firm and shall not be subject to change due to variation during the entire period of 

execution of the work in cost of materials, labour conditions or any other conditions 

whatsoever.  The rates quoted by the Tenderer shall be inclusive of all taxes, duties and other 

statutory levies. 

 

8.     Discrepancies and Adjustment of Errors: 

       The several documents forming the Contract are to be taken as mutually explanatory of one 

another and the special conditions in preference to General Conditions. 

8.1    If there are varying or conflicting provisions made in any one document forming part of the 

Contract, the Accepting Authority shall be the deciding authority with regard to the intention 

of the document. 

8.2    Any error in description, quantity or rate in Schedule of Quantities or any omission there from 

shall not vitiate the Contract or release the Contractor from the execution of the whole or any 

part of the works comprised there in according to specifications or from any of his obligations 

under the Contract. 

8.3    If on check there are found to be difference between the rates given by the Contractor in 

words and figures or in the amount worked out by him in the Schedule of Quantities and 

general summary the same shall be adjusted in accordance with the following rules: 

a)   The item description should be clear and unambiguous.  

b)   In case of item rate tender, only quoted rate shall be considered. 

c)   Rate quoted by the contractor in item rate tender in figure and words shall be accurately 

filled in so that there is no discrepancy in the rates written in figures and words. However, 

if a discrepancy is found, the rates which correspond with the amount worked out by the 

contractor shall unless otherwise proved be taken as correct. If the amount of an item is 

not worked out by the contractor or it does not correspond with the rates written either in 

figure or in words then the rates quoted by the contractor in words shall be taken as 

correct. 

d)   where the rates quoted by the contractor in figure and in words tally but the amount is not 

worked out correctly, the rates quoted by the contractor will unless otherwise proved be 

taken as correct and not the amount. In event no rates has been quoted for any item(s) 

then rate for such item(s) will be considered as zero. 

e)   In case of lump sum Contracts (based on bills of quantities/ quantity not shown as 

provisional), should any error in quantities or any omissions of items be discovered, the 

cumulative effects of which varies Rs. 20,000/- whichever is less, then the errors shall be 

rectified and the rectifications dealt with as for deviations/variations under conditions 10 

and 11 hereof, and the value thereof shall be added or deducted from the Contract sum, as 

the case may be, provided that there shall be no rectification of any errors, omissions or 

wrong estimates in the prices inserted by the Contractor in the Bills of quantities. 

 

9.    Security Deposit: 

       Total amount of Security deposit shall be limited to 10% of the awarded value of work.  Fifty 

percent of this amount shall have to be deposited as initial security deposit at the time of 

execution of agreement including the amount deposited as Earnest Money.     

      (a)  Acceptable mode of payment of Initial Security Deposit/ Earnest Money: 
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i)  For deposit uptoRs. 5,000/- :  Demand Draft payable at SBI, Jaduguda/Hartopa. 

ii)  For deposit beyond Rs. 5,000/- and up to Rs. 1.00 Lakh.:  DAC/TDR/FDR etc. from 

any Schedule Banks duly pledged in favour of UCIL.  But in case of Earnest Money 

of amount more than Rs. 50,000/-, the Tenderer should submit Bank Guarantee 

issued by Nationalized bank as mentioned in Para 9(a)(iii). 

iii)  For deposit beyond Rs. 1.00 Lakhs:  Bank Guarantee issued by Scheduled bank of 

jointly, severally bound with the Contractor to the purchaser for the amount same 

above. The terms of the said guarantee shall be such as shall be approved by the 

purchaser and the obtaining of such guarantee and the cost of guarantee to be so 

entered shall be at the expenses, in all respects, of the Contractor.  The said 

guarantee shall be valid till the expiry of the defect liability period and issue of the 

final certificate by the Engineer, and with a claim period of Six months beyond its 

required validity.   

In addition to the above, further amount to the extent of the 5% of awarded value of 

the work will be deducted from the Running Account bills by way of percentage 

deductions.  Such percentage deduction shall be @ 10% of the running account bills 

till the full amount of Security deposit is realized/ retained by the Corporation. 

 (b)   All compensation or other sums of money payable by the Contractor under the terms of 

this contact or any other contact or any other account whatsoever may be deducted from or 

paid by sale of a sufficient part of his security deposit or from the interest arising there 

from or from any sums which may be due or become due to the Contractor by the 

Corporation or any account whatsoever and in the event of his security deposit be reduced 

by reason of any such deduction or sale as aforesaid, the Contractor shall within fourteen 

days of receipt of notice of demand from the Engineer-in-charge make good the deficit. 

 (c)   Refund of Security Deposit: Initial security deposit shall be refunded to the contractor on 

the EIC Certifying in writing that the work has been completed as per condition 31 hereof 

etc 

 (d)   On expiry of the Defects liability period (referred to in condition 33 hereof) or after 

payment of the Final bill payable whichever is later, the Engineer-in-charge shall on 

request from the Contractor refund to him the remaining portion of the security deposit 

provided the Engineer-in-charge is satisfied that there is no demand outstanding against the 

Contractor. 

 

9.1      FORFEITURE OF SD & RETENTION MONEY 

             The SD & retention money shall stand forfeited in favour of UCIL,   without any further 

notice to the contractor in the following circumstances: 

9.1.1   In case of any failure whatsoever on the part of the contractor at any time    during 

performance of his part of the contract including the extended periods of contract, where 

notice is given and time for rectification allowed. 

 

9.1.2 If the contractor indulges at any time in any subletting/ sub-contracting of any portion of the 

work without approval of UCIL. 

 

9.1.3  Conditions under which SD/Retention money will be forfeited shall be clearly stipulated in 

the tender. 
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10.    Deviation/Variation Extent & Pricing:   

       The Engineer-in-charge shall have power (i) to make alteration in, omissions from, additions 

to, or substitution for the original specification, drawings design  and instructions that may 

appear to him to be necessary or advisable during the progress of the work and (ii) to omit a 

part of the works in case of non availability of a portion of the site or for any other reasons 

and the Contractor shall be bound to carry out the works in accordance with any instructions 

given to him in writing signed by the Engineer-in-charge and such alterations, omissions 

additions or substitutions shall form part of the Contract as if originally provided therein and 

any altered, additional or substituted work which the Contractor may be directed to do in the 

manner above specified as part of the works, shall be carried out by the Contractor on the 

same conditions in all respects including price on which agreed to do the main work except as 

hereinafter provided.  No work which radically changes the original nature of the Contract 

shall be ordered by the Engineer-in-charge as a deviation and in the event of any deviation 

being ordered which in the opinion of the Contractor changes the original nature of the 

Contract, he shall nevertheless carry it out and the disagreement as to the nature of the work 

and the rate to be paid therefore shall be resolved in accordance with condition 52. 

10.1  The time for completion of the works shall, in the event of any deviations resulting in 

additional cost over the Contract sum being ordered, be extended as follows if requested by 

the Contractor. 

a)   In the proportion which the additional cost of the altered additional or substituted work, 

bears to the original Contract sum plus 

b)   25% of the time calculated in (a) above or such further additional time as may be 

considered reasonable by the Engineer-in-charge. 

 

10.b.1  Rate for such additional altered or substituted work shall be determined by the Engineer-in-

charge as follows: - 

i)   If the rate for additional, altered or substituted items of works is specified in the Schedule 

of Quantities, the Contractor shall carry out the additional, altered or substituted item at 

the same rate.  In the case of composite tenders, where two or more Schedules of 

Quantities may form part of the Contract, the applicable rate shall be taken from the 

Schedule of Quantities of that particular part in which the deviation is involved, failing 

that, at the lowest applicable rate for the same item of work in the other Schedule of 

Quantities. 

ii)   If rate for any altered, additional or substituted item of work is not specified in the 

Schedule of Quantities, the rate for that item shall be derived from the rate for the nearest 

similar item specified therein. In case of composite Tenders, where two or more Schedule 

of Quantities form part of the Contract, the rate shall be derived from the nearest similar 

item in the Bills of Quantities of the particular part of works in which the deviation is 

involved, failing that, from the lowest of the nearest similar item in other Schedule of 

Quantities. 

iii)  If the rate for any additional, altered or substituted item of work cannot be determined in 

the manner specified in sub-paras (i) and (ii) above, then such item of the work shall be 

carried out at the rate entered in the C.P.W.D. Schedule of Rates (current) then 

plus/minus the percentage by which the tendered amount of the work actually awarded is 

higher or lower than the estimated amount of the works actually awarded.  (Applicable to 

measurement Contract is based on item rates or lump sum Contracts based on Bills of 

Quantities or percentage rate Contracts). 

iv)   If the rate for any altered, additional or substituted item of work cannot be determined in 

the manner specified in sub-Para (i) to (iii) above, the Contractor shall within 14 days of 

the date of receipt of the order to carry out the said work, inform the Engineer-in-charge 

of the rate which he proposed to claim for such item of work, supported by analysis of the 

rate claimed, and the Engineer-in-charge shall within three months thereafter, after giving 
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due consideration to the rate claimed by the Contractor determine the rate on the basis of 

market rate(s).  In the event of the Contractor failing to inform the Engineer-in-charge 

within the stipulated period of time, the rate, which he proposes to claim, the rate for such 

item shall be determined by the Engineer-in-charge on the basis of market rate(s).  for this 

purpose the purchase voucher etc. shall be produced by the Contractor to the Engineer-in-

charge. 

 

11.    Suspension of works: 

       The Contractor shall on receipt of the order in writing of the Engineer-in-charge suspend the 

process of the works or any part thereof for such time and in such manner, as the Engineer-in-

charge may consider necessary for and of the following reasons. 

   i)  On account of any default on part of the Contractor or 

   ii)  For proper execution of the works or part thereof for reasons other than the default of 

the Contractor; or  

   iii)  For safety of the works or part thereof. 

 

12.    TIME AND EXTENSION FOR DELAY: 

       The time allowed for execution of the works as specified in the Schedule - 'F' or the extended 

time, in accordance with these conditions shall be of the essence of the Contract.  The 

execution of the work shall commence within 15 days after the date on which the Engineer-

in-charge issues written orders to commence the work or from the date of handing over the 

site whichever is earlier. If the Contractor commits default in commencing the execution of 

the work as aforesaid, Corporation shall without prejudice to any other right or remedy be at 

liberty to forfeit the Earnest Money/Security Deposit absolutely. 

 

13.1   As soon as possible, after the Contract is concluded, the Engineer-in-charge and the 

Contractor shall agree upon a Time and Progress Chart.  The Chart shall be prepared in direct 

relation to the time stated in the Contract Documents for completion of items of the work.  It 

shall indicate the force of the dates of commencement and completion of various trades or 

sections of the work and may be amended as necessary by agreement between the Engineer-

in-charge and the Contractor within the limitation of time imposed in the Contract documents, 

and further to ensure good progress during the execution of the work, the Contractor shall 

minimum in all cases in which the time allowed for any work exceed one month (save for 

special jobs) complete 1/8th of the whole of the work before 1/4th of the whole time allowed 

in the Contract has elapsed 3/8th before 3/4th of such time has elapsed. 

 

13.2   If the works be delayed by 

 (a)   Force major, or 

 (b)   Abnormally bad weather, or 

 (c)   Serious loss or damage by fire, or 

 (d)   Civil commotion, local combination of workmen, strike or engaged by Corporation in 

executing work not forming part of the Contract, or 

 (e)   Delay on the part of other Contractor or tradesman engaged by Corporation in 

executing work on to forming part of the Contract, or 

 (f)   Non-availability of stores which are the responsibility of Corporation to supply, or 

 (g)   Non-availability or break-down of Tools and Plant to be supplied or supplied by 

Corporation or 

 (h)   Any other cause, which, in the absolute discretion of the Corporation, is beyond the 

Contractor's control. 

      Then upon the happening of any such event causing delays, the Contractor shall 

immediately give notice thereof in writing to the Engineer-in-charge but shall 

nevertheless use constantly his best endeavors to prevent or make good the delay and 
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shall do all that may be reasonably required to the satisfaction of the Engineer-in-charge 

to proceed with the work. 

 

13.3   Request for extension of time to be eligible for consideration shall be made by the Contractor 

in writing within fourteen days of the happening of the event causing delays. The Contractor 

may also, if practicable indicate, in such request, the period for which extension is desired. 

 

13.4   In any such case, the Corporation may give a fair and reasonable extension of time for 

completion of the work.  Such extension shall be communicated to the Contractor by the 

Engineer-in-charge in writing within 3 months of the date of receipt of such requests by the 

Engineer-in-charge. 

 

14.1   If the Contractor required any item of T & P on hire from the Corporation, the Corporation 

will, if such item is available and the same can be spared, hire it to the Contractor at a rate to 

be fixed by the Engineer-in-charge. 

 

14.2   The period of hire will be reckoned from the commencement of the day of issue up to the end 

of the day of return (including all recognized holidays) irrespective of the actual hour of issue 

and return.  The Contractor will be exempt from levy of any charges for the number of days 

he is called upon in writing by the Engineer-in-charge to suspend execution of the work, 

provided Corporation's T & P in question has, in fact, remained idle with the Contractor 

because of the suspension, provided the Contractor, in case the period of suspension, exceeds 

11 days returns Corporation's T & P to the place from where the same was issued. 

 

14.3   The Contractor shall be responsible for care and custody of Corporation's T & P (including 

employment of chowkider's) during the period Corporation's T & P remain with him and any 

damage (fair wear and tear excepted) to any of the equipment shall be made good at the 

Contractor's expense to the satisfaction of the Engineer-in-charge, unless, such damage is 

caused because of negligence of crew provided by the Corporation. 

 

14.4   The Corporation gives no guarantee in respect of output of his T & P hired to the Contractor 

and no reduction in rates or any compensation shall be allowed on the ground that outturn or 

performance of Corporation's T & P was not to the Contractor's expectations. 

 

14.5   Corporation's T & P hired to the Contractor shall be returned at the place of issue (unless 

otherwise directed) by the Contractor to the Engineer-in-charge on completion of the work or 

section of the work or earlier on termination of the hire by the Corporation as hereinafter 

provided on a written notice by the Engineer-in-charge.  The Corporation shall be entitled to 

terminate the hire on two days notice without assigning any reason whatsoever on account of 

termination of hire of Corporation's T & P by the Corporation.  In such an event however, a 

reasonable extension of time shall be given by the Engineer-in-charge. 

 

14.6   A Log Book for recording hours during which every item of Corporation's T & P issued to the 

Contractor has worked each day, shall be maintained by the member of the crew-in-charge 

thereof or any representative of the Engineer-in-charge appointed in that behalf and shall be 

daily attested by the Contractor or his authorized agent.  In case the Contractor contest 

correctness of any entry and/or fails to sign the Log Book, the decision of the Engineer-in-

charge shall be final and binding on him.  Hire charges shall be calculated in accordance with 

the Log Book recorded time or as per term-hiring as the case be. 
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15.0   MATERIALS: 

 

15(a)  The Contractor shall, at his own expense, provide all materials required for the works other 

than those, which are to be supplied by the Corporation. 

 

15(a)1. All materials to be provided by the Contractor shall be, in conformity with the specification 

laid down in the relevant Indian Standard and the Contractor shall, if required by the 

Engineer-in-charge, furnish proof, to the satisfaction of the Engineer-in-charge, that the 

material so comply with the specifications. 

 

15(a)2. The Contractor shall at his own expense and without delay supply to the Engineer-in-charge 

samples of materials proposed to be used in the works.  The Engineer-in-charge shall, within 

seven days of supply of samples or within such further period as he may require, intimate to 

the Contractor in writing, whether samples are approved by him or not.  If samples are not 

approved, the Contractor shall forthwith arrange to supply to the Engineer-in-charge, for his 

approval, fresh samples complying with the specifications laid down in the Contract. 

 

15(a)3. The Engineer-in-charge shall have powers to require removal of all of the materials brought at 

site by the Contractor which are not in accordance with the Contract specifications or do not 

conform in character or quality to samples approved by him.  In case of default on the part of 

the Contractor in removing rejected materials, the Engineer-in-Charge shall have full powers 

to procure other proper materials to be substituted for rejected materials and in the event of 

the Contractor refusing to comply; he may cause the same to be supplied by other.  All costs, 

which may accrue upon such removal and/or substitution, shall be borne by the Contractor. 

 

15(a)4. The Contractor shall indemnify the Corporation servant or employee of the Corporation 

against any action, claim or proceeding relating to infringement or use of any patent or design 

or any other charges which may be payable in respect of or any article or materials or part 

thereof included in the Contract.  In the event of any claim being made or action being made 

or action being brought against the Corporation in respect of any such matters as aforesaid, 

the Contractor shall furnish indemnity immediately, provided that such indemnity shall not 

apply when such infringement has taken place in complying with the specific 

directions/issued by the Corporation.  But the Contractor shall pay any royalties or other 

charges payable in respect of any such use, the amount so being reimbursed to the Contractor 

only if the use was the result of any drawing and/or specification issued after submission of 

the Tender. 

 

15(a)5. All charges on account of Octroi , Terminal or Sales Tax and other duties and taxes or 

materials obtained for the works from any source (excluding materials supplied by the 

Corporation) shall be borne by the Contractor. 

 

15(a)6. The Engineer-in-charge shall be entitled to have tests carried out for any materials supplied by 

the Contractor other than those for which satisfactory proof has already been furnished, at the 

cost of the Contractor and the Contractor shall provide at his expense all facilities, which the 

Engineer-in-charge may require for the purpose. 

 

15(b) Materials to be supplied by the Corporation: 

         Materials to be supplied by the Corporation are shown in Schedule - B which also stipulates 

quantum, place of issue and rate(s) to be charged in respect thereof. 

 

15(b)1. If after acceptance of the tender, the Contractor desires the Corporation to supply any other 

materials, such materials may be supplied by the Corporation, if available, at rates to be fixed 
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by the Engineer-in-Charge and all on payment before the materials are issued to the 

Contractor. 

 

15(b)2. For the materials listed in Schedule-B, which the Corporation has agreed to supply the 

Contractor, he shall give reasonable notice in writing about his requirements to the Engineer-

in-charge in accordance with the agreed phases of programme.  Such materials shall be 

supplied for the purpose of the Contract of aforesaid Schedule, shall be set off or deducted, as 

and when materials are consumed in item of work for which payment is being made to the 

Contractor, or from any sums then due or which may after become due to the Contractor 

from/under the Contract.  At the time of submission of bills the Contractor shall properly 

account for the materials issued to him to the satisfaction of the Engineer-in-charge and 

certify that balance of materials supplied is available at site.   

 

15(b)3. The Contractor shall bear the cost of loading, transporting to site, unloading, storing under 

cover as required, assembling and joining the several parts together as necessary, 

incorporating of fixing materials in the works including all preparatory work of whatever   

description as may be required. 

 

15(b)4. All materials issued to the Contractor by the Corporation for fixing in the works (including 

preparatory work), and being surplus on completion or on foreclosure of the work be returned 

by the Contractor at his expense, at wear and tear and/or waste.  If the Contractor is required 

to deliver such materials at a place other than the place of issue, he shall do so and the 

transportation charges from the site to such place, less the transportation charges which would 

have been incurred by the Contractor had such materials been delivered at the place of issue, 

shall be borne by the Corporation. 

 

15(b)5. Surplus materials returned by the Contractor shall be credited to him by the Engineer-in-

charge at rates not exceeding those at which these were originally issued to him after taking 

into consideration any determination or damage which may have been caused to the said 

materials whilst in the custody of the Contractor. 

 

15(b)6. If on completion of works the Contractor fails to return surplus materials out of these supplied 

by the Corporation, then in addition to any other liability which the Contractor would incur, 

the Engineer-in-charge may, by a written notice to the Contractor require him pay within a 

fortnight of receipt of the notice, for such unreturned surplus materials at double the issue 

rates. 

 

15(b)7. Delay in obtaining materials by the Corporation: 

         Owing to difficulty in obtaining certain controlled and other materials in the market, the 

Corporation has undertaken to supply them as specified in Schedule - B,  there may be delay 

in obtaining these materials by the Corporation and the Contractor is therefore, required to 

keep himself in touch with the day to day position regarding the supply of materials from the 

Engineer-in-charge and to so adjust the progress of the work that their labour may not remain 

idle nor may there by any other claim due to or arising from delay in obtaining the materials.  

It should be clearly understood that no claim whatsoever shall be entertained by the 

Corporation on account of delay in supplying materials. 

 

15(c)    GENERAL 

         Materials required for the works, whether brought by the Contractor or supplied by the 

Corporation, shall be stored by the Contractor only at places approved by the Engineer-in-

charge.  Storage and safe custody of materials shall be the responsibility of the Contractor. 
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15(c)1. Corporation   official concerned with the Contract shall be at liberty any time to inspect and 

examine any materials intended to the use in or on the works, either on the site or at factory or 

workshop or other place(s), where such materials are assembled, fabricated, manufactured or 

any place(s) where these are lying or from which these are being obtained and the Contractor 

shall give such facilities as may be required for such inspection and examination. 

 

15(c)2. Materials supplied by the Corporation and brought to the site by the Contractor shall not be 

removed off the site without the prior written approval of the Engineer-in-Charge.  But 

whenever the works are finally completed, the Contractor shall at his own expense forthwith 

return to the all-surplus materials originally supplied to him as per stipulation in the 

Contracts. 

 

16.      LABOUR 

         The Contractor shall employ labour in sufficient numbers to maintain the required rate of 

progress and of quality to ensure workmanship of the degree specified in the Contract and to 

the satisfaction of the Engineer-in-Charge.  The Contractor shall not employ in connection 

with the works any person who has not completed his eighteen years of age. 

 

16.1    The Contractor shall furnish to the Engineer-in-Charge at the intervals as decided by E.I.C., a 

distribution return of the number and description by trades of the work, people employed on 

the works.  The Contractor shall also submit on the 4th and 19th of every month to the 

Engineer-in-Charge a true statement showing in respect of the second half of the preceding 

month and the first half of the current month    (i) the accident that occurred during the said 

fortnight showing the circumstances under which they happened and the extent of damages 

and injury caused by them and (ii) the number of female workers who have been allowed 

Maternity Benefit as provided in the Maternity Benefit Act 1961 or Rules made there under 

and the amount paid to them. 

 

16.2    The Contractor shall pay to labour employed by him wages not less than fair wages as defined 

in the Contract Labour (Regulation & Abolition) Act, 1970 and Rules made there under. 

 

16.3    The Contractor shall in respect of labour employed by him comply with or cause to be 

complied with the Contract Labour (Regulation & Abolition) Act, 1970 and Rules made there 

under in regard to all matters provided therein. 

 

16.4     The Contractor shall comply with the provision of the payment of Wages Act, 1936, 

Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen's Compensation Act, 

1923, Industrial Dispute Act, 1947, Maternity Benefit Act, 1961 and Mines Act, 1952 or any 

modifications thereof or any other Law relating thereto and rules made there under from time 

to time. 

 

16.4(a) The Contractor shall be liable to pay his contribution and the Employees Contribution to the 

Employees State Insurance scheme in respect of all labour employed by him for the execution 

of the Contract, in accordance with provision of `The Employees State Insurance Act, 1948' 

as amended from time to time and as applicable in this case.  In case the Contractor fails to 

submit full details of his account of labour employed and the contribution payable, the 

Engineer- in-Charge shall recover from the running bills of Contractor an amount of 

Contribution as assessed by him.  The amount so recovered shall be adjusted against the 

actual contribution payable under Employees State Insurance scheme. 

 

16.5     The Engineer-in-charge shall on a report having been made by an Inspecting staff as defined 

under the Contract Labour (Regulation) Act, 1970 and rules made there under have the power 
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to deduct the money, due to the Contractor, any sum required estimated to be required for 

making good the loss suffered by a worker or workers by reason of no fulfillment of the 

conditions of the Contract for the benefit of workers, nonpayment of wages or of deduction 

made from his or their wages which are not justified by the terms of the Contract or non-

observance of the said act. 

 

16.6    The Contractor shall indemnify the Corporation against any payment to be made under and for 

observance of the Contract Labour (Regulation & Abolition) Act, 1970 and Rules made there 

under without prejudice to his right to claim indemnity from his Sub-Contractors. 

 

16.7    In the event of the Contractor committing a default or breach of any of the provisions of 

aforesaid Act and rules made amended/amended from time to time, or furnishing any 

information or submitting or filling any Form/Register/Slip under the provisions of the Law 

which is materially incorrect, then on the report of the Inspecting Officer, the Contractor shall 

without prejudice pay to the Corporation a sum not exceeding liabilities for such defaults 

including liquidated damages etc. for every default, breach or furnishing, making, submitting, 

filling materially incorrect statement, as may be fixed by the Labour Department and the 

Contractor should indemnify the Corporation against all such liabilities. 

 

16.7.1 Model Rules for Labour Welfare: 

         The Contractor shall at his own expense comply with or cause to be complied with Model 

Rules for Labour Welfare as provided under the Rules framed by the appropriate government 

from time to time for the protection of health and for making sanitary arrangements for 

workers employed directly or indirectly on the works.  In case the Contractor fails to make 

arrangements as aforesaid, the Engineer-in-charge shall be entitled to do so and recover the 

cost thereof from the Contractor. 

         Failure to comply with Model Rules for Labour Welfare, Safety code or the provisions 

relating to report on accidents and to grant Maternity Benefits to female workers shall make 

the Contractor liable to pay to the Corporation as liquidated damages an amount not 

exceeding Rs. 50.00 for each default on materially incorrect statement or reports from the 

Engineer-in-charge in such matters, based on reports from the Inspecting officers shall be 

final and binding and deductions for recovery of such liquidated damages may be made from 

the any amount payable to the Contractor. 

 

17.    The Contractor shall not be permitted to enter on (other than for inspection purpose) or take 

possession of the site until instructed to do so by the Engineer-in-charge in writing.  The 

portion of the site to be occupied by the Contractor shall be defined and/or marked on the site 

plan, failing which these shall be indicated by the Engineer-in-charge at site and the 

Contractor shall on no account be allowed to extend his operations beyond these areas. 

       In respect of any land allotted to the Contractor for purpose of or in connection with the 

Contract, the Contractor shall be a licensee subject to the following and such other terms and 

the licenser may impose conditions as: 

i)    That he shall pay a nominal license fee of Rs. 1 per year or part of a year for use and 

occupation, in respect of each and every separate area of land allotted to him 

ii)   That such use or occupation shall not confer any right of tenancy of the land to the 

Contractor 

iii)  That the Contractor shall be liable to vacate the land on demand by the Engineer-in-

charge. 

iv)   That the Contractor shall have no right to any construction over this land without the 

written permission of the Engineer-in-charge.  In case he is allowed to construct any 

structure he shall have to demolish and clear the same before handing over the completed 

work unless agreed to the Corporation. 
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17.1   The Contractor shall provide, if necessary or if required on the site all temporary access there 

to and shall alter, adopt and maintain same as required from time to time and shall take up and 

clear them away as and when no longer required and as and when ordered by the Engineer-in-

charge and make good all damage done to the site. 

 

18.    SETTING OF THE WORKS: 

       The Engineer-in-Charge shall submit the information necessary to enable the Contractor to set 

out the work.  The Contractor shall provide all labour and setting out appliances required and 

set out the work and be responsible for the accuracy of the same.  He shall amend at his own 

cost and to the satisfaction of the Engineer-in-charge any error found at any stage which may 

arise through inaccurate setting out unless such error is based on incorrect data furnished in 

writing by the Engineer-in-charge, in which case cost of rectification shall be borne by the 

Corporation.  The Contractor shall protect and preserve all benchmarks used in setting out the 

works till end of the Defect Liability Period unless the Engineer-in-Charge directs their earlier 

removal. 

 

19.    SIDE DRAINAGE:  

       All water, which may accumulate on the site during the progress of works or in trenches and 

excavations, shall be removed from the site to the satisfaction of the Engineer-in-charge and 

at the Contractor expenses. 

 

20.    NUISANCE: 

       The Contractor shall not at any time do, cause or permit any nuisance on the site or do 

anything which shall cause unnecessary disturbance, inconvenience to owners, tenants or 

occupiers of other properties near the site and to the public generally. 

 

21.    MATERIALS OBTAINED FROM EXCAVATION: 

       Materials of any kind obtained from excavation on the site shall remain the property of the 

Corporation and shall be disposed of as the Engineer-in-charge may direct. 

 

22.    TREASURE TROVE, FOSSILS ETC.: 

       All fossils, coins, articles of value or antiquity and structures and other remains or things of 

geological or archaeological interest discovered on the site shall be the absolute property of 

the Corporation and the Contractor shall take reasonable precautions to prevent his workmen 

or any other person from removing or damaging any such articles or thing and shall 

immediately open discovery thereof and before removal, acquaint the Engineer-in-charge and 

obtain his directions as to the disposal of the same at the expense of the Corporation. 

 

23.    PROTECTION OF TREES: 

       Tree designated by the Engineer-in-charge shall be protected from damage during the course 

of the works and earth level within 1.0 Mtr. of each such tree shall not be changed.  Where 

necessary, such trees shall be protected by providing temporary fencing. 

 

24.    WATCHING AND LIGHTING: 

       The Contractor shall provide and maintain at his own expense all lights, guards, fencing and 

watching when and where necessary or required by the Engineer-in-charge for the protection 

of the works or for the safety and convenience of those employed on the works or the public. 

 

25.    CONTRACTOR'S SUPERVISION - SUPERVISORY STAFF: 

       The Contractor shall engage and keep at site, qualified technical staff/engineer with necessary 

supporting supervisory staff of sufficient experience of all types of works covered by this 
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Contract and they should have all necessary authority to receive materials from the 

Corporation, issue valid receipt for the same, engage labour etc. and proceed with the work as 

required for speedy execution of the work. 

 

26.    INSPECTION AND APPROVAL: 

       All works embracing more than one process shall be subject to examination and approval at 

each stage thereof and the Contractor shall given due notice to the Engineer-in-Charge or his 

authorized representative when each stage is ready.  In default of such notice the Engineer-in-

Charge shall be entitled to appraise the quality and extent thereof. 

 

26.1   No work shall be covered up or put out of view without the approval of the Engineer-in-

charge or his authorized representative and the Contractor shall afford full opportunity for 

examination and measurement of any work which is about to be covered up or put out of view 

and for examination foundations before permanent work is placed thereon.  The Contractor 

shall give the notice to the Engineer-in-Charge or his authorized representative whenever any 

such work or foundation is ready for examination and the Engineer-in-charge or his 

representative shall without unreasonable delay, unless he considers it unnecessary and 

advises the Contractor accordingly; attend for the purpose of examining and measuring such 

work or of examining such foundation.  In the event of the failure of the Contractor, such 

work shall be uncovered at the Contractor's expense for examination by the Engineer-in-

Charge. 

 

26.2   Corporation officers concerned with the Contract shall have powers at any time to inspect and 

examine any part of the works and the Contractor shall give such facilities as may be required 

for such inspection and examination. 

 

27.    DUTIES AND POWERS OF ENGINEER-IN-CHARGE'S REPRESENTATIVE: 

       The duties of the Representative of the Engineer-in-Charge are to watch and supervise the 

works and to test and examine any materials to be used or workmanship employed in 

connection with the works.  He shall have no authority to order any work involving any extra 

payment by the Corporation nor to make any variation in the works. 

 

27.1   The Engineer-in-charge may from time to time in writing delegate to his Representative any 

of the powers and authorities vested in the Engineer-in-charge and shall furnish to the 

Contractors a copy of all such written delegation of powers and authorities.  Any written 

instruction or written approval given by the Representative of the Engineer-in-Charge to the 

Contractor within the terms of such delegation shall bind the Contractor and the Corporation 

as though it had been given by the Engineer-in-charge. 

 

27.2   Failure of the Representative of the Engineer-in-Charge to disapprove any work or materials 

shall not prejudice the power of the Engineer-in-Charge thereafter to disapprove such work or 

materials and to order pulling down, removal or breaking up thereof. 

 

27.3   If the Contractor shall be dissatisfied with any decision of the Representative of the Engineer-

in-Charge, he shall be entitled to refer matter to the Engineer-in-Charge who shall thereupon 

confirm, reverse vary such decision. 

 

28.    REMOVAL OF WORKMEN: 

       The Contractor shall employ in and about the execution of the works such persons as are 

skilled and experienced in their several trades and Engineer-in-Charge shall be at liberty to 

object to and require the Contractor or to remove from the works any person employed by the 

Contractor in or about the execution of the works who in the opinion of the Engineer-in-
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Charge misconducts himself or is incompetent or negligent in the proper performance of his 

duties and such person shall not be again employed upon the works without permission of the 

Engineer-in-charge. 

 

29.    UNCOVERING AND MAKING GOOD: 

       The Contractor shall uncover any part of the works and/or make opening in or through the 

same as the Engineer-in-charge may from time to time direct for his verification and shall re-

instate and make good such part to the satisfaction of the Engineer-in-charge.  If any such part 

has been covered up or put out of view after being approved by the Engineer-in-Charge and 

subsequently found on uncovering to be executed in accordance with the Contract, the 

expenses of uncovering and/or making opening or through reinstating and making good the 

same shall be borne by the Contractor. 

 

30.    WORKING ON HOLIDAYS: 

       Subject to any provisions to the contrary contained in the Contract none of the permanent 

works shall be carried out during authorized holidays without the permission in writing of the 

Engineer-in-Charge except when the work is unavoidable or absolutely necessary for the 

safety of life, property or works in which case the Contractor shall immediately advise the 

Engineer-in-charge accordingly. 

 

31.1  COMPLETION CERTIFICATE: 

       As soon as the work is complete, the Contractor shall give notice of such completion to the 

Engineer-in-charge and within ten days of receipt of such notice the Engineer-in-charge shall 

inspect the work and shall furnish the Contractor with a certificate of completion indicating 

(a) the date of completion, (b) defects to be rectified by the Contractor and/or (c) items for 

which payment shall be made at reduced rates.  When separate periods of completion have 

been specified for items or groups of item the Engineer-in-Charge shall issue separate 

completion certificates for such items or group of items.  No certificate of completion shall be 

issued, nor shall the work be considered to be complete till the Contractor shall have removed 

from the premises on which the work has been executed all scaffolding, sheds and surplus 

materials, except such as are required for rectification of defects, rubbish and all huts and 

sanitary arrangements required for his workmen on the site in connection with the execution 

of the work, as shall have been erected by the Contractor, the workmen and cleaned all dirt 

from all parts of building(s), in upon or about which the work has been executed or of which 

the work has been executed or of which he may have had possession for the purpose of the 

execution thereof and cleaned floors, gutters and drains, eased doors and sashes oiled locks 

and fastenings labeled keys clearly and handed them over to the Engineer-in-Charge or his 

representative and made the whole premises fit for immediate occupation or use to the 

satisfaction of the Engineer-in-charge.  If the Contractor shall fail to comply with any of the 

requirements of this conditions as aforesaid, on or before the date of completion of the works, 

the Engineer-in-charge may at the expense of the Contractor fulfill such requirements and 

dispose of the scaffoldings, surplus materials, and rubbish etc. as he thinks fit and the 

Contractor shall have no claim in respect of any such scaffolding or surplus materials except 

for any sum actually realized by the sale thereof less the cost of fulfilling the requirements 

and any other amount that may be due from the Contractor, if the expense of fulfilling such 

requirements is more than the amount realized on such disposal as aforesaid the Contractor 

shall forthwith on demand pay such excess. 

 

31.2   If at any time before completion of the work, items or groups of items for which separate 

periods of completion have been specified, have been completed the Engineer-in-charge with 

the consent of the Contractor takes possession of any part of the same (any such parts being 
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hereinafter in this conditions referred to as the relevant part) then not withstanding anything 

expressed or implied elsewhere in this Contract. 

 

31.2 (a)   Within ten days of the date of completion of such items or group of items or of possession 

of the relevant part the Engineer-in-charge shall issue completion certificate for the 

relevant part as in conditions 31(1) as above provided the Contractor fulfils his obligations 

under that condition for the relevant part. 

 (b)   The Defects Liability Period in respect of such items and the relevant part shall be deemed 

to have commenced from the certified date of completion of such items or the relevant part 

as the case may be. 

    (c)   The Contractor may reduce the value insured to extent of full value of the completed items 

or relevant part as estimated by the Engineer-in-charge for this purpose.  This estimate 

shall be applicable for this purpose only and for no other. 

 (d)   For the purpose of ascertaining compensation for delay in completion of the work relevant 

part will be deemed to form a separate item or group, with date of completion as given in 

the Contract or as extended under the relevant condition and actual date of completion as 

certified by the Engineer-in-charge under this condition. 

 

32.   COMPENSATION FOR DELAY: 

(a)  Liquidated Damages (LD) shall be levied where reasons are attributable to supplier / 

contractors for delays in execution of purchase order/ contract. LD shall be levied @ 0.5% 

per week or part thereof on the value of unfinished supply/work order for each week of 

delay subject to a maximum of 5% of the total value of contract ( excluding taxes and 

duties)  

(b) Wherever the supply/work is on turnkey or having a bearing in commissioning and 

performance of the system in total, LD is to be imposed on total value, if applicable.  

(c)  If separate period of completion is specified for certain item of work or group of items of 

work, at the time of issuing the order, the LD can be levied on the total value of item of 

work or group of items of work which are completed beyond the agreed contract period. 

This aspect should be brought out in the tender document.  

(d)  If it is equally applicable to import orders then suitable provision to this effect has to be 

made in the order and L.C. 

(e)  All the proposals for waiver of LD shall be vetted by concerned SPC/WTC. 

(f)   The Unit heads are authorized to waive LD arising out of POs/WOs issued under their 

delegated powers. 

(g)  In all other cases approval for waiver of LD shall be accorded by Competent Authority. 

 

33.    DEFECTS LIABILITY PERIOD: 

       The Contractor shall be responsible to make good and remedy at his own expense within such 

period as may be stipulated by the Engineer-in-charge, any defect which may develop or may 

be noticed before the expiry of the period hereto from the certified date of completion and 

intimation of which has been sent to the Contractor within seven days of the expiry of the said 

period by a letter sent by hand delivery or by registered post. 

 

34.    From commencement to completion of the works, the Contractor shall take full responsibility 

for the care thereof and for taking precautions to prevent loss or damage and to minimize loss 

or damage to the greatest extent possible and shall be liable for any damage or loss that may 

occur to the works or any part thereof and all Government T & P from any cause whatsoever 

(save and except the Excepted Risks) and shall at his own cost repair and make good the same 

so that at completion of the work, Corporation’s T & P shall be in good order and condition 

and in conformity in every respect with the requirements of the Contract and instruction of the 

Engineer-in-charge. 
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  34.1   Provided always that the Contractor shall not be entitled to payment unless the Contractor 

shall insure the works (from commencement to completion), the Corporation's T & P hired by 

the Contractor and all materials at site to their full value (as to Corporation's T & P according 

to the value indicated in Schedule-C), against the risk or damage from whatever cause arising 

other than the Excepted Risks.  The said insurance shall be in joint name of the Corporation 

and the Contractor, The Contractor shall deposit with the Engineer-in-charge the said policy 

or policies. All money payable by the insurers under such policy or policies shall be recovered 

by the Corporation and shall be paid to the Contractor in installments by the Engineer-in-

charge for the purpose of re-building or replacement or repairs of the works and/or goods 

destroyed or damaged as the case may be.  Provided however if the amount payable by the 

insurers in respect of any claim under such a policy is not in excess of the amount mentioned 

.Same may be recovered by the Contractor directly from the insurers and shall be utilized by 

him for the purpose of re-building or replacement or repairs of the works and/or goods 

destroyed or damaged as the case may be. 

 

34.2   If the Contractor has blanket insurance policy for all his works and the policy covers all the 

items to be insured under this condition, the said policy shall be assigned by the Contractor in 

favour of the Corporation, provided however, if any amount is payable under the policy by 

the insurers in respect of works other than the work under this Contract, the same may be 

recovered by the Contractor directly from the insurers. 

 

34.3   Where the Corporation building or a part thereof is rented by the Contractor he shall insure 

the entire building if the building or any part thereof is used by him for the purpose of storing 

or using materials of combustible nature, as to which the decision of the Engineer-in-Charge 

shall be final and binding. 

 

34.4   The Contractor shall indemnify and keep indemnified the Corporation against all losses and 

claims for injuries or damage to any person or any property whatsoever which may arise out 

of or in consequence of the construction and maintenance of works and against all Claims, 

demands, proceedings, damages, cost of charge and expenses whatsoever in respect of or in 

relation thereto provided always that nothing herein contained shall be deemed to render the 

Contractor liable for or in respect of or to indemnify the Corporation against any 

compensation or damage caused by the Excepted Risks. 

 

34.5   The Contractor shall at all times Indemnify the Corporation against all claims, damages, or 

compensation under the provisions of payment of wages Act - 1936, Minimum Wages Act - 

1948, Employer's Liability act - 1938, The workmen's Compensation Act - 1923, Industrial 

Disputes Act - 1947, and Maternity Benefit Act - 1961 or any modifications thereof or any 

other law relating thereto and rules made there under from time to time or as consequence of 

any accident or injury to any workmen or other persons in or about the works, whether in the 

employment of the Contractor or not, (save and except where such accident or injury has 

resulted from any act of the Corporation, it's agents or servants) and against all cost, charges 

and expenses of any suit action or proceedings arising out of such accident or injury and 

against all sum or sums which may with the consent of the Contractor be paid to compromise 

or compound any such claim,  without limiting his obligations and liabilities as above 

provided.  The Contractor shall insure against all claims, damages or compensation payable 

under the Workmen's Compensation Act - 1923 or any modification thereof or any other Law 

relating thereto. 

 

34.6   The aforesaid insurance policy/policies shall provide that they shall not be cancelled till the 

Engineer-in-charge has agreed to there  
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34.7   The Contractor shall prove to the Engineer-in-charge from time to time that he has taken out 

all the insurance policies referred to above and has paid the necessary premiums for keeping 

the policies alive till expiry of the Defect Liability Period, if any. 

 

34.8   The Contractor shall ensure that similar insurance policies are taken out by his Sub-

Contractors (if any) and shall be responsible for any claims or losses to the Corporation 

resulting from their failure to obtain adequate insurance protection in connection thereof.  The 

Contractor shall produce or cause to be produced by his Sub-Contractors (if any) as the case 

may be, the relevant policy or policies and premium receipts as and when required by the 

Engineer-in-charge. 

 

34.9   If the Contractor and/or his Sub-Contractor (if any) shall fail to effect and keep in force the 

insurance referred to above or any other insurance which he/they may be required to effect 

under the terms of the Contract, then and in any such case the Corporation may, without being 

bound to, effect and keep in force any such insurance and pay such premium or premiums as 

may be necessary for that purpose and from time to time deduct the amount so paid by the 

Corporation from any money due or which may become due to the Contractor or recover the 

same as debt due from the Contractor. 

 

35.    FACILITIES TO OTHER CONTRACTORS: 

       The Contractor shall, in accordance with requirement of the Engineer-in-charge, afford all 

reasonable facilities to other Contractors engaged contemporaneously on separate Contracts in 

connection with the works and for departmental labour and labour of any other properly 

authorized authority or statutory body which may be employed at the site on execution on any 

work not included in the Contract or of any Contract which the Corporation may enter into the 

connection with or ancillary to the works. 

 

36.       NOTICES TO LOCAL BODIES: 

       The Contractor shall comply with and give all notices required under any governmental 

authority, interment, rule or order made under any act of parliament, state laws or any 

regulation or bye-laws of any local authorities relating to the works. He shall before making 

any variation from the Contract, drawings necessitated by such compliance give to the 

Engineer-in-charge a written notice giving reasons for the proposed variation and obtain the 

Engineer-in-charge's instructions thereon. 

 

36.1  The Contractor shall pay and indemnify the Corporation against any liability in respect of any 

fees or charges payable under any Act of parliament, state laws or any Government 

instrument, rule or order and any regulations or by-laws of any local authority in respect of 

the works. 

 

37.    SUB CONTRACTS: 

       The Contractor shall not sublet any portion of the Contract without the prior written approval 

of the Accepting authority. 

 

38.    INSTRUCTIONS AND NOTICES: 

       Subject as otherwise provided in this Contract, all notices to be given on behalf of the 

Corporation and all other actions to be taken on its behalf may be given or taken by Engineer-

in-charge or any officer for the time being entrusted with the functions, duties and powers of 

the Engineer-in-charge. 
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38.1   All instructions, notices and communications etc. under the Contract shall be given in writing 

and if sent by registered post to the last known place of above or business of the Contractor 

shall be deemed to have been served on the date when in the ordinary course of post these 

would have been delivered to him. 

 

38.2   The Contractor or his agent shall be in attendance at the site/ sites during all working hours 

and shall superintend the execution of the works with such additional assistance in each trade 

as the Engineer-in-charge may consider necessary.  Orders given to the Contractor's agent 

shall be considered to have the same force as if they had been given to him. 

 

38.3   The Engineer-in-charge shall communicate or confirm his instructions to the Contractor in 

respect of the execution of work in a "Work site order Book" maintained in the office of the 

Engineer-in-charge and the Contractor or his authorized representative shall confirm receipt 

of such instruction by the Contractor, he shall be furnished a certified true copy of such 

instructions. 

 

39.    FORE CLOSURE OF CONTRACT IN FULL OR IN PART DUE TO 

ABANDONMENT OR   REDUCTION IN SCOPE OF WORK: 

       If at any time after acceptance of the tender, the Corporation shall decide to abandon or 

reduce the scope of the works for any reason, whatsoever hence not require the whole or any 

part of the work to be carried out, the Engineer-in-Charge shall give notice in writing to that 

effect to the Contractor and the Contractor shall have no claim to any payment of 

compensation or otherwise whatsoever, on account of any profit or advantage or which he 

might have derived from the execution of the works in full, which he did not derive in 

consequence of the fore closure of the whole or part of the works. 

 

39.1   The Contractor shall be paid at Contract rates full amount for works executed at site, and in 

addition, a reasonable amount as certified by the Engineer-in-charge for the items hereunder 

mentioned which could not be utilized on the work to the full extent because of the 

foreclosure. 

(a)   Any expenditure incurred on preliminary site work e.g. temporary access roads, 

temporary labour huts, staff quarters and site office, storage, accommodation and 

water storage tanks. 

(b) i)   The Corporation shall have the option to take over Contractor's Materials or any part 

thereof either brought to site or of which the Contractor is legally bound to accept 

delivery from suppliers (for incorporation in or incidental to the work), provided 

however, the Corporation shall be bound to take over the materials or such portions 

thereof as the Contractor does not desire to retain.  For materials taken over or to be 

taken over by the Corporation, cost of such materials shall, however, take into 

account purchase price, cost of transportation and deterioration or damage which may 

have been caused to materials whilst in the custody of the Contractor. 

      ii)  For Contractor's materials not retained by the Corporation, reasonable cost of 

transportation of such materials from site to Contractor's permanent stores or to his 

other works, whichever is less.  If materials are not transported to either of the said 

places, no cost of transportation shall be payable. 

(c)   If any materials supplied by the Corporation are rendered surplus, the same except 

normal wastage shall be returned by the Contractor to the Corporation at rates not 

exceeding those at which these were originally issued less allowance for any deteri-

oration or damage which may have been caused whilst the materials were in the 

custody of the Contractor.  In addition, cost of transporting such materials from site to 

the Corporation stores if so required by the Corporation. 
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(d)   Reasonable compensation for transfer of T & P from site to Contractor's permanent 

stores or to his other works, whichever is less.  If T & P are not transported to either 

of the said places, no cost of transportation shall be payable.  

The Contractor shall if required by the Engineer-in-charge furnish to him books of 

account, wage books, time sheets and other relevant documents as may be necessary 

to enable him to certify the reasonable amount payable under this condition. 

 

40.    TERMINATION OF CONTRACT FOR DEATH: 

       If the Contractor is an individual or a proprietary concern and the individual or the proprietary 

dies and if the Contractor is a partnership in concern and one of the partners dies, then unless 

the Accepting Authority is satisfied that the legal representative of the individual Contractor 

or of the proprietor of the proprietary concern and in the case of partnership, the surviving 

partners, are capable of carrying out and complete the Contract, the Accepting Authority shall 

be entitled to cancel the Contract as to its incomplete part without the Corporation being in 

any way liable to payment of any compensation to the estate  of the deceased Contractor 

and/or to the surviving partners of the Contractors firm on account of the cancellation of the 

Contract.  The decision of the Accepting authority that the legal representatives of the 

deceased Contractor or the surviving partners of the Contractor's firm cannot carry out and 

complete the Contract shall be final and binding on the partners.  In the event of such 

cancellation the Corporation shall not hold the estate of the deceased Contractor and/or the 

surviving partners of the Contractor's firm liable in damages for not completing the Contract. 

 

41.    CANCELLATION OF CONTRACT IN FULL OR IN PART: 

       If the Contractor: 

a)   At any time makes default in proceeding with the works with due diligence and continued 

to do so after a notice in writing of 7 days from the Engineer-in-charge or 

b)   Commits default the works or items of work with individual dates of completion, and 

does not complete them within the period specified in notice given in writing in that 

behalf by the Engineer-in-charge. 

c)   Fail to complete the works or items of work with individual dates of completion, and does 

not complete them within the period specified in notice given in writing in that behalf by 

the Engineer-in-charge. 

d)   Shall offer or give or agree to give to any person in Corporation's service or to any other 

person on his behalf consideration, any gift or of any kinds as an inducements or reward 

for doing or forbearing to or for having done or forborne to do any act in relation to the 

obtaining or execution of this or any other Contract for the Corporation. 

e)   Shall enter into a Contract with the Corporation in connection with which commission 

has been paid or agreed to be paid by him or to his knowledge, unless the particulars of 

any such commission and terms of payment thereof have previously been disclosed in 

writing to the Accepting Engineer-in-charge. 

f)   Shall obtain a Contract with the Corporation as a reward offering tendering or by other 

non - bonafied methods of competitive tendering or  

g)   Being an individual, or if a firm any partner thereof, shall at any time be adjusted 

insolvent or have a receivers order for administration of his estate, made against him or 

shall take any proceeding, liquidation or composition (other than a voluntary liquidation 

for the purpose of amalgamation or reconstruction) under any Insolvency Act for the time 

being in force or make any conveyance or assignment of his effects or composition or 

arrangement for the benefit of his creditors or purpose so to do, or if any application be 

made under any Insolvency Act for the time being in force for sequestration of his estate 

or if a trust deed be executed by him for benefit of his creditor, shall be given to the 

Contractor for value of the work executed by him up to the time of cancellation, the value 
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of Contractor's materials taken over and incorporated in the work, and use of tackle and 

machinery belonging the Contractor work or 

h) Being a Corporation, shall pass a resolution or the Court shall make an order for the 

liquidation of its affairs, or a Receiver or Manager on behalf of the debenture holders 

shall be appointed or a circumstance shall arise which entitle the court or debenture 

holders to appoint a Receiver or Manager  or 

 

i)   Shall suffer an execution being levied on his goods and allow to be contained for a period 

of 21 days or  

j)   Assigns, transfers, sublets (engagement of labour on a piece basis or of labour with 

materials not to be incorporated in the work, shall not be deemed to be subletting) or 

attempts to transfer or sublet the entire works or any portion thereof, without the prior 

written approval of the Accepting Authority. 

     The Accepting Authority may, without prejudice to any other right to remedy, which shall 

have accrued or shall accrue thereafter, the Corporation by written notice cancel the 

Contract as a whole or only such items of work on default from the Contract. 

 

41.1   The Accepting authority shall on such cancellation have power to  

 (a)   Take possession of the site and any materials, constructional plant, implements, stores 

etc. thereon, and/or 

 (b)   Carryout the incomplete work by any means at the risk and cost of the Contractor. 

 

41.2   On cancellation of the Contract in full or in part, the Engineer-in-Charge shall determine what 

amount, if any, is recoverable from the Contractor for completion of the works or part of the 

works or in case the works or part of the works is not to be completed, the loss or damage 

suffered by the Corporation.  In determining the amount, credit shall be given to the 

Contractor for the value of the work executed by the Contractor up to the time of cancellation, 

the value of Contractor's materials taken over and incorporated in the work, and use of tackle 

and machinery belonging to the Contractor. 

 

41.3   Any excess expenditure incurred or to be incurred by the Corporation in completing the works 

or part of the works or the excess loss or damages suffered or may be suffered by the 

Corporation as aforesaid after allowing such credit shall be recovered from any moneys due to 

the Contractor on any account, and if such moneys are not sufficient the Contractor shall be 

called upon in writing to pay same within 30 days. 

If the Contractor shall fail to pay the required sum within the aforesaid period of 30 days, the 

Engineer-in-charge shall have the right to sell any or all of the Contractor's unused materials, 

Unused materials, constructional plant, Implements, temporary building etc. and apply the 

proceeds of sale thereof, towards the satisfaction of any sums due from the Contractor under 

the Contract and if thereafter there be any balance outstanding from the Contractor, it shall be 

recovered in accordance with the provisions of the Contract.  

 

41.4   Any sums in excess of the amounts due to the Corporation and unsold materials, 

constructional plant etc. shall returned to the Contractor, provided always that if cost or 

anticipated cost of completion by the Corporation of the works is less than the amount which 

the Contractor would have been paid had he completed the works or part of the works, such 

benefit shall not accrue to the Contractor.  

 

42.        LIABILITY FOR DAMAGE/DEFECTS OR IMPERFECTIONS AND 

RECTIFICATION THEREOF: 

If the Contractor or his workmen or employees shall injure or destroy any part of the building 

in which they may be working or any building, road, fence etc. contiguous to the premises on 
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which the work or any part of it is being executed or if any damage shall happen to the work 

while in that progress, the Contractor shall upon receipt of a notice in writing in that behalf 

make the same good at his own expense. If it shall appear to the Engineer-in-charge or his 

representative at any time during construction or reconstruction or prior to the expiration of 

the Defects Liability Period, that any works has been executed with unsound, imperfect or 

unskillful workmanship or that any materials are of a inferior quality to that Contract for, or 

otherwise not in accordance with the Contract, or that any defect, shrinkage or other fault 

have appeared in the work arising out of defective or improper materials or workmanship, the 

Contractor shall, upon receipt of a notice in writing in that behalf from the Engineer-in-

Charge, forthwith rectify or remove and reconstruct the work so specified in whole or in part, 

as the case may require or as the case may be and/or remove the materials or articles at his 

own expense not withstanding that the same may have been to do so within the period to be 

specified by the Engineer-in-charge, may rectify or remove and re-execute the work and or 

remove and replace with other materials or articles complained of, as the case may 

be, by other means at the risk and expense of the Contractor. 

 

42.1   In case of repairs and maintenance works, splashes and droppings from white washing, 

painting, etc. shall be removed and surface cleaned simultaneously with completion of these 

items of work in individual rooms, quarters or premises etc. where the work is done, without 

waiting for completion of all other items of work in the Contract. In case the Contractor fails 

to comply with the requirements of this condition, the Engineer-in-charge shall have the right 

to get the work done by other means at the cost of the Contractor. Before taking such action, 

however, the Engineer-in-charge shall give three days notice in writing to Contractor. 

 

43.        URGENT WORKS: 

If any urgent work (in respect whereof the decision of the Engineer-in-Charge shall be final 

and binding) becomes necessary and the Contractor unable or unwilling at once to carry it out, 

the Engineer-in-Charge may by his own or other work people carry it out as he may consider 

necessary. If the urgent work were such as the Contractor is liable under the Contract to carry 

out at his expense, all expenses incurred on it by the Corporation shall be recoverable from 

the Contractor and be adjusted or set off against any sum payable to him. 

 

44.    CHANGE IN CONSTITUTION: 

       Where the Contractor is a partnership firm, prior approval in writing of the accepting 

authority shall be obtained before any change is made to the constitution of the firm. Where 

the Contractor is an individual or a Hindu Undivided Family-business concern, such approval 

as aforesaid shall likewise be obtained before the Contractor enters into any partnership 

agreement where under the partnership, firm would have the right to carry out the work 

hereby undertaken by the Contractor.  If prior approval as aforesaid is not obtained, the  

Contract shall be deemed to have been assigned in contravention of condition 41(j) hereof and 

the same action may be taken and the same consequences shall ensure as provided for in the 

said condition 41. 

 

45.    TRAINING OF APPRENTICES:  

       The Contractor shall during the currency of the Contract, when called upon by the Engineer-

in-charge engage and also ensure engagement by Sub-Contractors and others employed by the 

Contractor in connection with the works, such number of apprentices in the categories as 

directed by E.I.C. and for such periods as may be required by the Engineer-in-charge.  The 

Contractor shall train them as required under the Apprentices Act, 1961 and shall be 

responsible for all obligations, the employer under the Act including the liability to make 

payment of apprentices as required under the act. 
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46.  VALUATIONS AND PAYMENT: 

       RECORDS AND MEASUREMENT: 

       The Engineer-in-charge, shall except as otherwise stated ascertain and determine the value of 

the works done in accordance with the measurement recorded and the Contract rates for each 

such items of work. 

 

46.1 All items having a financial value shall be entered in Measurement Book, Level Book etc. 

prescribed by the Corporation so that a complete record is obtained of all work performed 

under the Contract. 

 

46.2   Measurements shall be taken jointly by the Engineer-in-charge or his authorized 

representative and by the Contractor or his authorized representative. 

 

46.3   Before taking measurements of any work, the Engineer-in-charge or the persons deputed by 

him for the purpose shall give a reasonable notice to the Contractor.  If the Contractors fails to 

attend or send an authorized representative for measurement after such a notice or fails to 

countersign or to record the objection within a week from the date of measurement, then in 

any such event, measurements taken by the Engineer-in-charge or by person deputed by him 

shall be taken to be correct measurements of the work. 

 

46.4   The Contractor shall, without extra charge, provide assistance with every appliance, labour 

and other things necessary for measurement. 

 

46.5   Measurement shall be signed and dated by both parties each day on the site on completion of 

measurement.  If the Contractor objects to any of the measurements recorded on behalf of the 

Corporation, a note to that effect shall be made in the Measurement Book against the item 

objected to and such note shall be signed and dated by both parties engaged in taking 

measurements. 

 

46.6   Where mode of measurement is not otherwise specified, the measurement shall be taken at 

site as per the latest I.S. Code of practice at the time of tendering. 

 

47.    METHOD OF MEASUREMENTS: 

       Except where any general or detailed description of the work in quantities expressly shows to 

the contrary, Schedule of Quantities shall be deemed to have been prepared and 

measurements shall be taken in accordance with the procedure set forth in the Schedule of 

Rates/Specifications not withstanding any provision in the relevant standard Method of 

Measurement or any general or local custom.  In the case of items, which are not covered by 

the Schedule of Rates/Specifications, measurements shall be taken in accordance with the 

relevant Standard Method of Measurement issued by the Indian Standard Institution. 

 

48.    PAYMENT ON ACCOUNT: 

       Interim bills shall be submitted by the Contractors at intervals mentioned  on or before the 

date fixed by the Engineer-in-charge for the work executed.  The Engineer-in-charge shall 

then arrange to have the bill verified by taking or causing to be taken, where necessary, the 

requisite measurements of the work. 

 

48.1   Payment on account for amount admissible shall be made on the Engineer-in-charge 

certifying the sum to which the Contractor is considered entitled by way of interim payment 

for all work executed after deducting there from the accounts already paid, the security 

deposit and such other amounts as may be deductible or recoverable in terms of the Contract. 
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48.2 Any interim certificate given relating to work done or materials supplied may be modified or 

corrected by any subsequent interim certificate or by the final certificate.  No certificate of the 

Engineer-in-charge supporting an interim payment shall of itself be conclusive evidence that 

any work or materials to which it relates is/are in accordance with the Contract. 

 

48.3 Pending consideration of extension of date of completion, interim payments shall continue to 

be made as herein provided. 

 

49.    TIME LIMIT FOR PAYMENT OF FINAL BILL 

       The Contractor shall submit the Final Bill within three months of physical completion of the 

works.  The Contractor shall make no further claims after submission of the bill (final) and 

these shall be deemed to have been waived and extinguished.  Payment of those items of the 

bill in respect of which there is no dispute and of items in dispute, for quantities and at rates 

as approved by Engineer-in-charge, shall be made within the period specified hereunder, the 

period being reckoned from the date of receipt of the bill by the Engineer-in-charge. 

a)  Contract amount not exceeding Rs. 5 Lakhs..... two months 

b)  Contract amount exceeding Rs. 5 Lakhs .........  three months 

 

50.    After payment of the amount of the final bill payable as aforesaid has been made, the 

Contractor may, if he so desires, reconsider his position in respect of the disputed portion of 

the final bill and if he fails to do so within 90 days his disputed claim shall be deals with as 

provided in the Contract, provided however, no reimbursement or refund shall be made if the 

increase/decrease is not more than + 10% of the said price, and if so the reimbursement or 

refund shall be made only on the excess over + 10% provided that any increase will not be 

payable if such increase has become operative after the Contract extended date of completion 

of the works or items of work in question. 

 

51.    OVER PAYMENTS AND UNDER PAYMENTS 

       Whenever any claim for the payment of a sum of money to the Corporation arises out of or 

under this Contract against the Contractor, the same may be deducted by the Corporation 

from any sum then due or which at any time thereafter may become due to the Contractor 

under this Contract and failing that, under any other Contract with the Corporation (which 

may be available with the Corporation) or from his security deposits or he shall pay the claim 

on demand. 

 

51.1   The Corporation reserves the right to carry out post payment audit and technical examination 

of the final bill including all supporting vouchers, abstracts, etc.  The Corporation further 

reserves the right to enforce recovery of any over payment when detected, notwithstanding 

the fact that amount of the final bill may be included by one of the parties as an item of 

dispute before an arbitrator appointed under condition 52 of this Contract and notwithstanding 

the fact that the amount of the final bill figures the arbitration award. 

 

51.2   If as a result of such audit and technical examination any over payment discovered in respect 

of any work done by the Contractor or alleged to have been done by him under the Contract, 

it shall be recovered by the Corporation from the Contractor by any or all of the methods 

prescribed above or if any under payment is discovered, the amount shall be duly paid to the 

Contractor by the Corporation. 

 

51.3   Provided that the aforesaid right of the Corporation to adjust over payment against amounts 

due to the Contractor under any other Contract with the Corporation shall not extend beyond 

the period of two years from the date of payment of the final bill or in case the final bill is a 
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Minus bill, from the date the amount payable by the Contractor under the minus final bill is 

communicated to the Contractor. 

 

51.4   Any amount due to the Contractor under this Contract for under payment may be adjusted 

against any amount then due or which may at any time thereafter become due before payment 

is made to the Contractor, from him to the Corporation on any other Contract or amount 

whatsoever. 

 

52.0     DISPUTE RESOLUTION MECHANISM AND LAW: 

 

52.1  CONCILIATION: 

Notwithstanding anything contained in this contract, any disputes or differences whatsoever, 

which are to be settled amicably between the parties with their authorized representatives, 

shall be resolved through conciliation. 

 

52.2  MEDIATION: 

Any disputes or differences, which are not settled amicably through conciliation, then either 

of the parties, may approach for Mediation to settle under Mediation Act, 2023.  The 

procedure is to be followed as prescribed in the Mediation Act, 2023 amended from time to 

time. 

  

52.3  AMRCD: 

Any disputes or differences between the parties are not settled amicably with conciliation 

and/or Mediation, then such disputes or differences shall be resolved through Administrative 

Mechanism for Resolution of CPSEs Disputes (AMRCD). Any disputes or differences 

relating to interpretation and application of the provisions of commercial contract(s) between 

Central Public Sector Enterprises (CPSEs) / Port Trusts, inter-se and also between CPSE(s) 

and Government Department(s) / Organization(s) shall be taken by either party for its 

resolution through AMRCD. 

 

52.4  ARBITRATION: 

Any disputes or differences where 51.3 is not applicable, the parties may go for arbitration as 

per the provisions of Arbitration & conciliation Act, 1996 provided the disputes is restricted 

to less than Rs. 10 cr. (Ten Crores). This amount is with reference to the value of the dispute 

and not the value of the contract which may be much higher. In all other cases, arbitration 

shall not be a method of dispute resolution arising out of this contract. 

 

52.5  JURISDICTION CLAUSE:  

Jurisdiction of court shall be either the place where the work is executed or where the supply 

of materials is being made. 

 

52.6   WORK TO CONTINUE: 

       Works under the Contract should be continued by the Contractor during the pendency of the 

above dispute resolution mechanism procedure, unless otherwise directed in writing by the 

Corporation or the Engineer-in-charge or by the order passed by the court having jurisdiction 

mentioned hereinabove. 

 

53.    LAWS GOVERNING THE CONTRACT: 

This Contract shall be governed by the Indian Laws for the time being in force and it shall be 

deemed to have been executed at Jaduguda, District Singhbhum (East), Jharkhand within the 

ordinary Civil Jurisdiction of the competent courts in the district of Singhbhum (East). 
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SCHEDULE - B 

 

Free issue materials 

 

 

Diesel will be issued by the corporation as per Running Hour Meter. 

 

 

 

Signature of                      Signature of  

Issuing officer --------------------------                    Contractor   --------------------- 

 

Date --------------------------------------                       Date ---------------------------- 

SCHEDULE – C 

TOOLS AND PLANTS OF UCIL TO BE HIRED TO THE CONTRACTOR 

Sl. 

No. 

Particulars Number 

available 

Hire Charges 

per unit per 

working day 

(Rs.) 

Frequency of 

maintenance 

Value 

per unit 

Place of 

Issue 

Number 

required by 

the Contractor 

 

N.A 

 

 

SCHEDULE - D 

 

Sl. No. Category of Labour Wages per day Remarks 

1 Skilled / Highly Skilled  Minimum wages to be paid fixed by 

Asst. Labour Commissioner(C), 

Chaibasa from time to time 

P. F is applicable as per 

the norms of UCIL 
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SCHEDULE – F  

REFERENCE TO GENERAL CONDITIONS OF THE CONTRACT 

Conditions No.  

1 Accenting Authority   Chairman & Managing Director 

2 Market Rate – Percentage  

addition to cover overhead  

and Profit 

10 % 

3 Security Deposit    10% of the contract sum including earnest money. 

4 Date of Commencement Within 15 days from order is issued to commence the work.    

5 Date of Completion 365 Days From the date of commencement, up to a total 

variation of + 10% (Ten) on the contract price 

 

6 Agreed liquidated damage Up to maximum of 05 percent of the contract as per  clause 32(a) 

7 Defect Liability Period NIL 

8 On Account Payment Monthly R.A bill & one Final bill 

9 Refund of Security deposit As per Clause No. 9 (c) and 9 (d) of General Conditions of 

Contract.  

10 Insurance 03 (three) nos. or as required to complete the job. 

11 Authority for appointing 

Arbitrator. 
As per clause No.52.0 of GCOC 
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SPECIAL CONDITIONS OF CONTRACT 

 

1. Contractor should provide JCB mounted rock breaker. The JCB Rock breaker shall be in good 

working condition with good seat, tyres, bucket etc. The supplied machine shall have year of 

manufacturing on or after 1st January 2022 which will be effective after 03 months of 

equipment deployed. UCIL has the right to inspect the vehicles in details. 

 

2. The contractor shall be the owner of the JCB Rock breaker. Leased or hired JCB is not 

acceptable. 

 

3. The JCB rock breaker shall be registered as a commercial vehicle and shall have bucket capacity 

of 1.0 / 0.25 m3 or above. There should be a provision of changing of bucket with a Rock 

breaker & vice-versa, depending upon use. 

 

4. The JCB with rock breaker shall be supplied along with competent operators with necessary 

valid license, permits for the contract period. 

 

5. All the documents connected with the JCB rock breaker, driver’s license and road permit etc. 

shall always be available in the vehicle. 

 

6. All the maintenance and related expenses will be borne by contractor like engine oil, lubricant, 

air & lube filter and any other consumables except diesel. The tenderer is allowed to take the 

vehicle for repair / maintenance on any one day in a month, subject to the convenience of the 

user (UCIL). 

 

7. PPE shall be provided by the contractor and in case of failing to provide, the same shall be 

provided by UCIL and necessary deduction shall be done from the R.A bills. 

 

8. In case of quality of PPE not up to the mark as per Engineer-in-charge satisfaction, he may ask to 

change the same and incase of failure of contractor to change, the same shall be provided by 

UCIL and necessary deduction shall be done from by the R.A bills. 

 

9. IME, PME and VTC shall be done by contractor at your own cost. 

 

10. Weekly day of rest of operators shall be defined by the contractor. 

 

11. Contractor has to deployed 03 (three) nos. of operators on all days i.e., each of 8 hours duration 

including Sundays and holidays.  

 

12. No operator shall work for more than 8 hours. In case of operator has work for more than 8 

hours, contractor shall give overtime at the rate of double his normal wages to operators. 

 

13. The JCB Rock breaker will be provided for full day & paid for keeping the JCB rock breaker 

along with operator in the plant. Apart from this, diesel will be provided free of cost by the 

Corporation from the Turamdih Stores, based on the hour meter. Diesel will be provided free of 

cost @ 6 litres/ Hrs. as per hour meter reading. 

 

14. The operator will have to regularly get the logbook containing the details of running hours 

countersigned by the Engineer-in-charge. 
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15. UCIL reserves the right to inspect the JCB loader with rock breaker in detail and if the condition 

of the JCB loader is not found satisfactory, then the Corporation reserves the right to reject the 

JCB loader without assigning any reason. 

 

16. Payment of operators shall be done before 7th date of every month. 

 

17. Monthly R.A bills and one final bill will be paid for this work. 

 

18. Operator must be well behaved and in case of any complaint he shall be suitably substituted by 

you within one week. Accommodation of the operator is the contractor responsibility. 

 

19. Taxes & insurances: Payment of taxes & insurance of the JCB rock breaker and operators is the 

responsibility of the contractor. 

 

20. Identity card/gate pass would be issued to the operator of the JCB rock breaker for entry into the 

UCIL premises. 

 

21. The contractor will have to comply with the provisions of OSHWC Code 2020, OSHWC 

(Central) Rule 2026, contract labour act (Regulation & Abolition) 1970, EPF & MP Act 152 & 

Central Rules frame their under, Minimum Wages Act 1948, SOP, DGMS Circulars. 

 

22. In case of unavailability of the JCB Rock breaker for more than 08 hours for any reason UCIL 

reserves the right to engage JCB Rock breaker from any other source at risk & cost of the 

contractor. 

 

23. The contractor will have to deploy the JCB Rock breaker for round the clock inside the company 

premises. 

 

24. The bidder must submit documentary evidence of the ownership of the JCB along with the 

tender document. In case of a brand new machine the bidder will have to submit the 

evidence of booking of new machine along with the offer. 

 

25. Penalty:  

a) In case of unavailability of JCB rock breaker either because of breakdown of JCB rock 

breaker or unavailability of operator or any other case for more than 3 hrs but less than 12 hrs 

50% of the daily hire charges shall be deducted as penalty. 

b) In case of unavailability of JCB rock breaker for more than 12 hrs. but less than 24 hrs. 100% 

of the daily hire charges shall be deducted as penalty. 

c) In case of unavailability of JCB rock breaker for more than one day and not supplying 

substitute JCB loader, then actual hire charges of substitute JCB rock breaker by the 

corporation shall be charged as penalty or 15 hrs awarded hiring charges will be deducted as 

penalty. 

d) In case of unavailability of JCB rock breaker for more than 8 hrs. a day for more than 4 

occasion in a month, additional of 8 hrs hiring charges will be deducted from monthly bill. 

e) In case of higher unavailability than above the Corporation reserves the right to cancel the 

contract. 

 

26. Scope of work: The JCB mounted Rock breaker will mainly be used for breaking of ore or any 

other rock/material into ground hopper grizzly.  However, the JCB may also be used for any 

other type of works anywhere inside or outside the Turamdih unit/area, depending upon the 

requirement and as instructed by the Engineer-in-charge. 
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27. The quoted rate should be inclusive of all taxes & duties i.e., GST.  PF & Bonus is 

applicable as per the norms of UCIL. 

 

28. No Escalation shall be paid against this work. Contractor has to pay the increased labour 

rate with arrears payment, if any increase in minimum wages. Contractor has to pay 

Bonus and PF. 

 

29. Quantity of individual items may vary to any extent and be excluded altogether. You will carry 

out all works up to a total variation of + 10% (Ten) on the contract price and all quoted rate shall 

remain firm within this limit. 

 

30. Time and quantity (upto 10%) extension may be taken on urgency with prior approval of 

competent authority. 

 

31. The party should have their registered office / branch in Jharkhand state. As they have to renal 

their Service Engineer / representative to attend any breakdown within 8 hrs. reporting of 

machine. 

 

32. Contractor has to comply, leave with wages as per new OSHWC code 2020 section 32.  

Every worker employed in a mine shall be entitled for leave in a calendar year with wages 

subject to the following conditions:- 

i)  that he has worked one hundred and eighty (180) days or more in such calendar year; 

ii)  that he shall be entitled for one (1) day leave for every twenty (20) days of his work, in 

such calendar year; 

 

33. In case of any ambiguity, Buyer Added Bid Specific ATC of GEM will supersede the GEM 

GTC. 

 

 

XXXXXXX 
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APPENDIX - 1 

CLASSIFICATION OF ACCIDENTS 

Type - A 

1. Fatal Injuries 

2. Serious injuries such as fracture, dislocation severe burns etc. necessitating hospitalization. 

3. Any injury to give or more persons 

4. Accidents resulting in damage by fire, explosion etc. 

 

Type - B 

1. Minor injuries which result in laoorxation, abrasion, contusion. 

2. Disabling injuries but not requiring hospitalization. 

 

APPENDIX - 2 

(FORM  - A) 

CLASSIFICATION OF ACCIDENTS 

Name of the Contractor & project  : 

 

Nature of the contract    : 

 

Name of the engineer-in-charge   : 

 

Name of injured person    : 

 

Age      : 

 

Date & Time of Accident occurred  : 

 

Nature of job     : 

 

What was the injured person doing 

On the time of accident    : 

 

Description of accident (in detail)  : 

 

What was defective or in wrong 

condition that was responsible for 

the accident?     : 

 

What was wrong with working  

methods/instructions?    : 

 

What steps should be taken to prevent 

Recurrence of such accident   : 

 

Name of the witnesses    : 1. 

       2. 

Safety representative’s remarks with 

Signature and date    : 
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APPENDIX - B 

(F O R M   - B) 

SUMMARY OF ACCIDENT FOR THE MONTH OF 

 

Name of the project    : 

Name of the safety representative of 

The project     : 

 

Name of the Contractor    : 

 

Name of the sub-contractor   : 

 

Total No. of person working in the 

Project      : 

 

Male      : 

 

Female      : 

 

Engineers     : 

 

Supervisors     : 

 

Labourers     : 

 

Total No. of Accidents (including 

Type – A & Type – B)    : 

 

Disabling injuries    : 

 

Non Disabling injuries    : 

--------------------------------------------------------------------------------------------------------------------------- 

Agency      No.  No. of days lost/charges 

 

Machine 

Handling materials 

Fall of persons 

Hand Tools 

Fire/Explosion 

Collapse of excavation/structure 

Electrical shock/burn 

Miscellaneous 

Remarks     : 

Signature of Safety Representative 


