Annexure-8

Structural steel requirement for PUC project

Sl.no |Section / steel member Delivery period
1{MS sheet 4 mm thickness 45 days
2|MS plate 10 mm thickness 45 days
3|MS plate 12 mm thickness 30 days
4|MS plate 16 mm thickness 30 days
5|MS plate 25 mm thickness 30 days
6|MS plate 32 mm thickness 30 days
7|MS BEAM OF SIZE: ISMB 200 30 days

MS BEAM OF SIZE: ISMB 300 X 140
8 30 days
MM
9|MS BEAM OF SIZE: ISMB 400 30 days
10|MS BEAM OF SIZE: ISMB 500 30 days
11|MS BEAM OF SIZE: ISMB 600 30 days
12|MS CHANNEL: ISMC 100 X50MM 30 days
13|MS CHANNEL: ISMC 150 30 days
14|\MS CHANNEL: ISMC 200 30 days
15|MS ANGLE: ISA 75X 75X 8 45 days
16|MS ANGLE: ISA90X 90X 10 45 days
17\MS ANGLE: ISA 110X 110X 12 45 days
18|Chequered plate 8mm thick 45 days
19|MS round rods dia 16 MM 45 days
20/MS Flat 100X6MM 45 days
MS hand rail pipes OD:32 MM
2l Thickness:41\/}DMp 45 days
22|MS hand rail pipes 40 MM OD 45 days
23|MS plate 36 MM thickness 30 days
24|MS CHANNEL:ISMC 125X50MM 30 days




