
Sl.no Section / steel member Delivery period
1 MS sheet 4 mm thickness 45 days
2 MS plate 10 mm thickness 45 days
3 MS plate 12 mm thickness 30 days
4 MS plate 16 mm thickness 30 days
5 MS plate 25 mm thickness 30 days
6 MS plate 32 mm thickness 30 days
7 MS BEAM OF SIZE: ISMB 200 30 days

8
MS BEAM OF SIZE: ISMB 300 X 140 
MM

30 days

9 MS BEAM OF SIZE: ISMB 400 30 days
10 MS BEAM OF SIZE: ISMB 500 30 days
11 MS BEAM OF SIZE: ISMB 600 30 days
12 MS CHANNEL: ISMC 100 X50MM 30 days
13 MS CHANNEL: ISMC 150 30 days
14 MS CHANNEL: ISMC 200 30 days
15 MS ANGLE: ISA 75 X 75X 8 45 days
16 MS ANGLE: ISA 90 X 90 X 10 45 days
17 MS ANGLE: ISA 110 X 110 X 12 45 days
18 Chequered plate 8mm thick 45 days
19 MS round rods dia 16MM 45 days
20 MS  Flat 100X6MM 45 days

21
MS hand rail pipes OD:32 MM 
Thickness:4MM

45 days

22 MS hand rail pipes 40 MM OD 45 days
23 MS plate 36 MM thickness 30 days
24 MS CHANNEL:ISMC 125X50MM 30 days

Structural steel requirement for PUC project
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